

Summary of Bids Received

Project: Monaville Road Resurfacing

Section: 12-00168-09-RS

Description: Monaville Road Resurfacing from Cedar Lake Road to IL. Rt 83

CPMS Pin: D-01036

Let Date: 3/19/2013

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Curran Contracting Company	286 Memorial Court	Crystal Lake, IL 60014	Bid Bond	\$603,736.53	-39.95%	-\$401,721.63
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL 60044	Bid Bond	\$626,336.32	-37.71%	-\$379,121.84
Payne & Dolan, Inc.	1700 120th Ave.	Kenosha, WI 53144	Bid Bond	\$747,825.75	-25.62%	-\$257,632.41
Engineer's Estimate				\$1,005,458.16		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	PT then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

Return Bid Tabulation

Project: Monaville Road Resurfacing
Section: 12-00168-09-R5
Description: Monaville Road Resurfacing from Cedar Lake Road to IL Rt 83
CPMS Pin: D-01036
Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Curran Contracting Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20101400	NITROGEN FERTILIZER NUTRIENT	43.0	POUND	\$3.00	\$129.00	\$2.00	\$86.00	\$2.00	\$86.00	\$1.00	\$43.00
2	20101600	POTASSIUM FERTILIZER NUTRIENT	43.0	POUND	\$3.00	\$129.00	\$2.00	\$86.00	\$2.00	\$86.00	\$1.00	\$43.00
3	20101700	SUPPLEMENTAL WATERING	6.0	UNIT	\$115.00	\$690.00	\$0.10	\$0.60	\$0.10	\$0.60	\$50.00	\$300.00
4	20200600	EXCAVATING AND GRADING EXISTING SHOULDER	77.0	UNIT	\$220.00	\$16,940.00	\$184.50	\$14,206.50	\$567.00	\$43,659.00	\$280.00	\$21,560.00
5	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	9.0	CU YD	\$28.00	\$252.00	\$100.00	\$900.00	\$83.75	\$753.75	\$60.00	\$540.00
6	21101600	TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH	2,053.0	SQ YD	\$15.00	\$30,795.00	\$3.00	\$6,159.00	\$3.00	\$6,159.00	\$4.00	\$8,212.00
7	21400100	GRADING AND SHAPING DITCHES	80.0	FOOT	\$18.00	\$1,440.00	\$20.00	\$1,600.00	\$50.00	\$4,000.00	\$30.70	\$2,456.00
8	25000210	SEEDING, CLASS 2A	0.4	ACRE	\$1,900.00	\$760.00	\$4,840.00	\$1,936.00	\$4,840.00	\$1,936.00	\$2,000.00	\$800.00
9	25100630	EROSION CONTROL BLANKET	2,111.0	SQ YD	\$1.80	\$3,799.80	\$2.50	\$5,277.50	\$2.50	\$5,277.50	\$1.00	\$2,111.00
10	35101400	AGGREGATE BASE COURSE, TYPE B	132.0	TON	\$29.00	\$3,828.00	\$35.00	\$4,620.00	\$29.25	\$3,861.00	\$5.00	\$660.00
11	40600100	BITUMINOUS MATERIALS (PRIME COAT)	6,116.0	GALLON	\$3.25	\$19,877.00	\$0.01	\$61.16	\$0.01	\$61.16	\$0.01	\$61.16
12	40600300	AGGREGATE (PRIME COAT)	140.0	TON	\$1.10	\$154.00	\$1.00	\$140.00	\$1.00	\$140.00	\$1.00	\$140.00
13	40600990	TEMPORARY RAMP	275.0	SQ YD	\$25.00	\$6,875.00	\$16.00	\$4,400.00	\$25.55	\$7,026.25	\$15.85	\$4,358.75
14	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	3,292.0	TON	\$80.00	\$263,360.00	\$55.30	\$182,047.60	\$59.25	\$195,051.00	\$53.25	\$175,299.00
15	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	2,249.0	TON	\$90.00	\$202,410.00	\$73.00	\$164,177.00	\$77.15	\$173,510.35	\$73.45	\$165,189.05
16	42001300	PROTECTIVE COAT	96.0	SQ YD	\$3.00	\$288.00	\$3.00	\$288.00	\$3.00	\$288.00	\$1.00	\$96.00
17	44000164	HOT-MIX ASPHALT SURFACE REMOVAL, 3 3/4"	22,664.0	SQ YD	\$3.85	\$87,256.40	\$3.15	\$71,391.60	\$2.05	\$46,461.20	\$3.35	\$75,924.40
18	44000200	DRIVEWAY PAVEMENT REMOVAL	250.0	SQ YD	\$15.00	\$3,750.00	\$12.00	\$3,000.00	\$15.35	\$3,837.50	\$17.50	\$4,375.00
19	44000500	COMBINATION CURB AND GUTTER REMOVAL	289.0	FOOT	\$8.00	\$2,312.00	\$6.00	\$1,734.00	\$18.00	\$5,202.00	\$10.00	\$2,890.00
20	44201773	CLASS D PATCHES, TYPE I, 11 INCH	113.0	SQ YD	\$100.00	\$11,300.00	\$25.00	\$2,825.00	\$51.90	\$5,864.70	\$30.00	\$3,390.00
21	44201777	CLASS D PATCHES, TYPE II, 11 INCH	170.0	SQ YD	\$150.00	\$25,500.00	\$25.00	\$4,250.00	\$43.35	\$7,369.50	\$30.00	\$5,100.00
22	44201781	CLASS D PATCHES, TYPE III, 11 INCH	510.0	SQ YD	\$140.00	\$71,400.00	\$25.00	\$12,750.00	\$36.60	\$18,666.00	\$30.00	\$15,300.00
23	44201783	CLASS D PATCHES, TYPE IV, 11 INCH	340.0	SQ YD	\$130.00	\$44,200.00	\$25.00	\$8,500.00	\$36.25	\$12,325.00	\$30.00	\$10,200.00
24	48101200	AGGREGATE SHOULDERS, TYPE B	1,111.0	TON	\$38.00	\$42,218.00	\$15.25	\$16,942.75	\$25.10	\$27,886.10	\$29.95	\$33,274.45
25	50105220	PIPE CULVERT REMOVAL	44.0	FOOT	\$13.60	\$598.40	\$15.00	\$660.00	\$53.00	\$2,332.00	\$20.00	\$880.00
26	54215547	METAL END SECTIONS 12"	2.0	EACH	\$300.00	\$600.00	\$375.00	\$750.00	\$1,032.00	\$2,064.00	\$475.00	\$950.00
27	542D0217	PIPE CULVERTS, CLASS D, TYPE 1 12"	44.0	FOOT	\$24.30	\$1,069.20	\$55.00	\$2,420.00	\$95.00	\$4,180.00	\$75.00	\$3,300.00
28	60100905	PIPE DRAINS 4"	5.0	FOOT	\$25.00	\$125.00	\$50.00	\$250.00	\$167.00	\$835.00	\$65.00	\$325.00
29	60100915	PIPE DRAINS 6"	5.0	FOOT	\$30.00	\$150.00	\$50.00	\$250.00	\$197.00	\$985.00	\$65.00	\$325.00

Return Bid Tabulation

Project: Monaville Road Resurfacing
Section: 12-00168-09-R5
Description: Monaville Road Resurfacing from Cedar Lake Road to IL Rt 83
CPMS Pin: D-01036
Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Curran Contracting Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
30	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	111.0	FOOT	\$50.00	\$5,550.00	\$25.00	\$2,775.00	\$40.00	\$4,440.00	\$25.00	\$2,775.00
31	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	178.0	FOOT	\$55.00	\$9,790.00	\$32.00	\$5,696.00	\$40.00	\$7,120.00	\$30.00	\$5,340.00
32	67100100	MOBILIZATION	1.0	L SUM	\$30,000.00	\$30,000.00	\$25,430.00	\$25,430.00	\$93,625.00	\$93,625.00	\$37,994.00	\$37,994.00
33	70300100	SHORT-TERM PAVEMENT MARKING	18,631.0	FOOT	\$1.25	\$23,288.75	\$0.01	\$186.31	\$0.28	\$5,216.68	\$0.01	\$186.31
34	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	352.0	SQ FT	\$3.00	\$1,056.00	\$0.01	\$3.52	\$1.25	\$440.00	\$0.01	\$3.52
35	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	13,756.0	FOOT	\$0.15	\$2,063.40	\$0.01	\$137.56	\$0.19	\$2,613.64	\$0.01	\$137.56
36	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	10,347.0	FOOT	\$0.17	\$1,758.99	\$0.01	\$103.47	\$0.22	\$2,276.34	\$0.01	\$103.47
37	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	1,126.0	FOOT	\$0.22	\$247.72	\$0.01	\$11.26	\$0.28	\$315.28	\$0.01	\$11.26
38	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	1,025.0	FOOT	\$0.50	\$512.50	\$0.01	\$10.25	\$0.70	\$717.50	\$0.01	\$10.25
39	70300520	PAVEMENT MARKING TAPE, TYPE III 4"	3,105.0	FOOT	\$1.00	\$3,105.00	\$1.00	\$3,105.00	\$1.25	\$3,881.25	\$0.01	\$31.05
40	70301000	WORK ZONE PAVEMENT MARKING REMOVAL	1,159.0	SQ FT	\$2.00	\$2,318.00	\$1.00	\$1,159.00	\$1.50	\$1,738.50	\$0.01	\$11.59
41	78000100	THERMOPLASTIC PAVEMENT MARKING LETTERS AND SYMBOLS	- 352.0	SQ FT	\$3.50	\$1,232.00	\$3.50	\$1,232.00	\$3.50	\$1,232.00	\$3.50	\$1,232.00
42	78000200	THERMOPLASTIC PAVEMENT MARKING LINE 4"	- 10,302.0	FOOT	\$0.70	\$7,211.40	\$0.50	\$5,151.00	\$0.50	\$5,151.00	\$0.50	\$5,151.00
43	78000300	THERMOPLASTIC PAVEMENT MARKING LINE 5"	- 622.0	FOOT	\$1.10	\$684.20	\$0.60	\$373.20	\$0.60	\$373.20	\$0.60	\$373.20
44	78000400	THERMOPLASTIC PAVEMENT MARKING LINE 6"	- 1,126.0	FOOT	\$1.20	\$1,351.20	\$0.70	\$788.20	\$0.70	\$788.20	\$0.70	\$788.20
45	78000600	THERMOPLASTIC PAVEMENT MARKING LINE 12"	- 1,025.0	FOOT	\$1.50	\$1,537.50	\$1.00	\$1,025.00	\$1.00	\$1,025.00	\$1.00	\$1,025.00
46	78001110	PAINT PAVEMENT MARKING - LINE 4"	3,454.0	FOOT	\$0.25	\$863.50	\$0.25	\$863.50	\$0.25	\$863.50	\$0.05	\$172.70
47	78001120	PAINT PAVEMENT MARKING - LINE 5"	9,725.0	FOOT	\$0.30	\$2,917.50	\$0.30	\$2,917.50	\$0.30	\$2,917.50	\$0.05	\$486.25
48	78100100	RAISED REFLECTIVE PAVEMENT MARKER	161.0	EACH	\$45.00	\$7,245.00	\$30.00	\$4,830.00	\$30.00	\$4,830.00	\$30.00	\$4,830.00
49	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	89.0	EACH	\$9.50	\$845.50	\$3.50	\$311.50	\$12.20	\$1,085.80	\$6.00	\$534.00

Return Bid Tabulation

Project: Monaville Road Resurfacing
Section: 12-00168-09-R5
Description: Monaville Road Resurfacing from Cedar Lake Road to IL Rt 83
CPMS Pin: D-01036
Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Curran Contracting Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
50	LC400100	BUTT JOINT FOR ENTRANCE RESURFACING	968.0	FOOT	\$20.00	\$19,360.00	\$9.35	\$9,050.80	\$7.75	\$7,502.00	\$8.00	\$7,744.00
51	LC600200	INSTALL SURVEY MONUMENTS	3.0	EACH	\$350.00	\$1,050.00	\$803.95	\$2,411.85	\$463.00	\$1,389.00	\$350.00	\$1,050.00
52	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH	859.0	SQ YD	\$3.80	\$3,264.20	\$5.85	\$5,025.15	\$6.25	\$5,368.75	\$10.85	\$9,320.15
53	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SEPCIAL)	4.0	EACH	\$500.00	\$2,000.00	\$725.00	\$2,900.00	\$1,253.00	\$5,012.00	\$850.00	\$3,400.00
54	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$30,000.00	\$30,000.00	\$13,012.35	\$13,012.35	\$7,600.00	\$7,600.00	\$2,323.00	\$2,323.00
55	XX000856	MAILBOX REMOVAL AND RELOCATION	16.0	EACH	\$250.00	\$4,000.00	\$219.90	\$3,518.40	\$25.00	\$400.00	\$200.00	\$3,200.00
Bid Total						\$1,005,458.16		\$603,736.53		\$747,825.75		\$626,336.32

Return Bid Details

Project: Monaville Road Resurfacing

Section: 12-00168-09-RS

Description: Monaville Road Resurfacing from Cedar Lake Road to IL Rt 83

CPMS Pin: D-01036

Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20101400	NITROGEN FERTILIZER NUTRIENT	43.0	POUND	\$3.00	\$129.00	\$1.00	\$2.00	\$1.67
2	20101600	POTASSIUM FERTILIZER NUTRIENT	43.0	POUND	\$3.00	\$129.00	\$1.00	\$2.00	\$1.67
3	20101700	SUPPLEMENTAL WATERING	6.0	UNIT	\$115.00	\$690.00	\$0.10	\$50.00	\$16.73
4	20200600	EXCAVATING AND GRADING EXISTING SHOULDER	77.0	UNIT	\$220.00	\$16,940.00	\$184.50	\$567.00	\$343.83
5	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	9.0	CU YD	\$28.00	\$252.00	\$60.00	\$100.00	\$81.25
6	21101600	TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH	2,053.0	SQ YD	\$15.00	\$30,795.00	\$3.00	\$4.00	\$3.33
7	21400100	GRADING AND SHAPING DITCHES	80.0	FOOT	\$18.00	\$1,440.00	\$20.00	\$50.00	\$33.57
8	25000210	SEEDING, CLASS 2A	0.4	ACRE	\$1,900.00	\$760.00	\$2,000.00	\$4,840.00	\$3,893.33
9	25100630	EROSION CONTROL BLANKET	2,111.0	SQ YD	\$1.80	\$3,799.80	\$1.00	\$2.50	\$2.00
10	35101400	AGGREGATE BASE COURSE, TYPE B	132.0	TON	\$29.00	\$3,828.00	\$5.00	\$35.00	\$23.08
11	40600100	BITUMINOUS MATERIALS (PRIME COAT)	6,116.0	GALLON	\$3.25	\$19,877.00	\$0.01	\$0.01	\$0.01
12	40600300	AGGREGATE (PRIME COAT)	140.0	TON	\$1.10	\$154.00	\$1.00	\$1.00	\$1.00
13	40600990	TEMPORARY RAMP	275.0	SQ YD	\$25.00	\$6,875.00	\$15.85	\$25.55	\$19.13
14	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	3,292.0	TON	\$80.00	\$263,360.00	\$53.25	\$59.25	\$55.93
15	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	2,249.0	TON	\$90.00	\$202,410.00	\$73.00	\$77.15	\$74.53

Return Bid Details

Project: Monaville Road Resurfacing

Section: 12-00168-09-RS

Description: Monaville Road Resurfacing from Cedar Lake Road to IL Rt 83

CPMS Pin: D-01036

Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
16	42001300	PROTECTIVE COAT	96.0	SQ YD	\$3.00	\$288.00	\$1.00	\$3.00	\$2.33
17	44000164	HOT-MIX ASPHALT SURFACE REMOVAL, 3 3/4"	22,664.0	SQ YD	\$3.85	\$87,256.40	\$2.05	\$3.35	\$2.85
18	44000200	DRIVEWAY PAVEMENT REMOVAL	250.0	SQ YD	\$15.00	\$3,750.00	\$12.00	\$17.50	\$14.95
19	44000500	COMBINATION CURB AND GUTTER REMOVAL	289.0	FOOT	\$8.00	\$2,312.00	\$6.00	\$18.00	\$11.33
20	44201773	CLASS D PATCHES, TYPE I, 11 INCH	113.0	SQ YD	\$100.00	\$11,300.00	\$25.00	\$51.90	\$35.63
21	44201777	CLASS D PATCHES, TYPE II, 11 INCH	170.0	SQ YD	\$150.00	\$25,500.00	\$25.00	\$43.35	\$32.78
22	44201781	CLASS D PATCHES, TYPE III, 11 INCH	510.0	SQ YD	\$140.00	\$71,400.00	\$25.00	\$36.60	\$30.53
23	44201783	CLASS D PATCHES, TYPE IV, 11 INCH	340.0	SQ YD	\$130.00	\$44,200.00	\$25.00	\$36.25	\$30.42
24	48101200	AGGREGATE SHOULDERS, TYPE B	1,111.0	TON	\$38.00	\$42,218.00	\$15.25	\$29.95	\$23.43
25	50105220	PIPE CULVERT REMOVAL	44.0	FOOT	\$13.60	\$598.40	\$15.00	\$53.00	\$29.33
26	54215547	METAL END SECTIONS 12"	2.0	EACH	\$300.00	\$600.00	\$375.00	\$1,032.00	\$627.33
27	542D0217	PIPE CULVERTS, CLASS D, TYPE 1 12"	44.0	FOOT	\$24.30	\$1,069.20	\$55.00	\$95.00	\$75.00
28	60100905	PIPE DRAINS 4"	5.0	FOOT	\$25.00	\$125.00	\$50.00	\$167.00	\$94.00
29	60100915	PIPE DRAINS 6"	5.0	FOOT	\$30.00	\$150.00	\$50.00	\$197.00	\$104.00
30	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	111.0	FOOT	\$50.00	\$5,550.00	\$25.00	\$40.00	\$30.00

Return Bid Details

Project: Monaville Road Resurfacing

Section: 12-00168-09-RS

Description: Monaville Road Resurfacing from Cedar Lake Road to IL Rt 83

CPMS Pin: D-01036

Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
31	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	178.0	FOOT	\$55.00	\$9,790.00	\$30.00	\$40.00	\$34.00
32	67100100	MOBILIZATION	1.0	L SUM	\$30,000.00	\$30,000.00	\$25,430.00	\$93,625.00	\$52,349.67
33	70300100	SHORT-TERM PAVEMENT MARKING	18,631.0	FOOT	\$1.25	\$23,288.75	\$0.01	\$0.28	\$0.10
		TEMPORARY PAVEMENT MARKING	-						
34	70300210	LETTERS AND SYMBOLS	352.0	SQ FT	\$3.00	\$1,056.00	\$0.01	\$1.25	\$0.42
		TEMPORARY PAVEMENT MARKING	-						
35	70300220	LINE 4"	13,756.0	FOOT	\$0.15	\$2,063.40	\$0.01	\$0.19	\$0.07
		TEMPORARY PAVEMENT MARKING	-						
36	70300230	LINE 5"	10,347.0	FOOT	\$0.17	\$1,758.99	\$0.01	\$0.22	\$0.08
		TEMPORARY PAVEMENT MARKING	-						
37	70300240	LINE 6"	1,126.0	FOOT	\$0.22	\$247.72	\$0.01	\$0.28	\$0.10
		TEMPORARY PAVEMENT MARKING	-						
38	70300260	LINE 12"	1,025.0	FOOT	\$0.50	\$512.50	\$0.01	\$0.70	\$0.24
39	70300520	PAVEMENT MARKING TAPE, TYPE III 4"	3,105.0	FOOT	\$1.00	\$3,105.00	\$0.01	\$1.25	\$0.75
40	70301000	WORK ZONE PAVEMENT MARKING REMOVAL	1,159.0	SQ FT	\$2.00	\$2,318.00	\$0.01	\$1.50	\$0.84
		THERMOPLASTIC PAVEMENT MARKING	-						
41	78000100	LETTERS AND SYMBOLS	352.0	SQ FT	\$3.50	\$1,232.00	\$3.50	\$3.50	\$3.50

Return Bid Details

Project: Monaville Road Resurfacing

Section: 12-00168-09-RS

Description: Monaville Road Resurfacing from Cedar Lake Road to IL Rt 83

CPMS Pin: D-01036

Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
42	78000200	THERMOPLASTIC PAVEMENT MARKING LINE 4"	- 10,302.0	FOOT	\$0.70	\$7,211.40	\$0.50	\$0.50	\$0.50
43	78000300	THERMOPLASTIC PAVEMENT MARKING LINE 5"	- 622.0	FOOT	\$1.10	\$684.20	\$0.60	\$0.60	\$0.60
44	78000400	THERMOPLASTIC PAVEMENT MARKING LINE 6"	- 1,126.0	FOOT	\$1.20	\$1,351.20	\$0.70	\$0.70	\$0.70
45	78000600	THERMOPLASTIC PAVEMENT MARKING LINE 12"	- 1,025.0	FOOT	\$1.50	\$1,537.50	\$1.00	\$1.00	\$1.00
46	78001110	PAINT PAVEMENT MARKING - LINE 4"	3,454.0	FOOT	\$0.25	\$863.50	\$0.05	\$0.25	\$0.18
47	78001120	PAINT PAVEMENT MARKING - LINE 5"	9,725.0	FOOT	\$0.30	\$2,917.50	\$0.05	\$0.30	\$0.22
48	78100100	RAISED REFLECTIVE PAVEMENT MARKER	161.0	EACH	\$45.00	\$7,245.00	\$30.00	\$30.00	\$30.00
49	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	89.0	EACH	\$9.50	\$845.50	\$3.50	\$12.20	\$7.23
50	LC400100	BUTT JOINT FOR ENTRANCE RESURFACING	968.0	FOOT	\$20.00	\$19,360.00	\$7.75	\$9.35	\$8.37
51	LC600200	INSTALL SURVEY MONUMENTS	3.0	EACH	\$350.00	\$1,050.00	\$350.00	\$803.95	\$538.98
52	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH	859.0	SQ YD	\$3.80	\$3,264.20	\$5.85	\$10.85	\$7.65
53	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SEPCIAL)	4.0	EACH	\$500.00	\$2,000.00	\$725.00	\$1,253.00	\$942.67

Return Bid Details

Project: Monaville Road Resurfacing

Section: 12-00168-09-RS

Description: Monaville Road Resurfacing from Cedar Lake Road to IL. Rt 83

CPMS Pin: D-01036

Let Date: 3/19/2013

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
TRAFFIC CONTROL AND PROTECTION									
54	X7010216	(SPECIAL)	1.0	L SUM	\$30,000.00	\$30,000.00	\$2,323.00	\$13,012.35	\$7,645.12
55	XX000856	MAILBOX REMOVAL AND RELOCATION	16.0	EACH	\$250.00	\$4,000.00	\$25.00	\$219.90	\$148.30
Bid Total						\$1,005,458.16			