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Lake County, Illinois

INVITATION TO BID
BID NUMBER 24210

Date: January 16, 2024
Project Name: WRF Improvements

Project Description:

= Contract A: Filter Improvements
o Replace two sand filter units (filter cells 6 and 12) located in Building 50 with two new disc filter units. A
portion of this building was already modified for two disc filter units in 2015. The intent of this project is
to add two more units for a total of 4 installed units capable of hydraulic capacity of 11.6 MGD each
(combined capacity of 46.4 MGD).

= Contract B: Clarifier Improvements
o New fiberglass reinforced plastic launder covers on two clarifiers at Mill Creek WRF (clarifiers 1 and 2),
two clarifiers at New Century Town WREF (clarifiers 6 and 7), and six clarifiers at Des Plaines River WRF
(Battery B clarifiers 40-1 through 40-6).

- Contract C: Blower Replacements
o Replace two existing multi-stage centrifugal blowers with two new high-speed turbo blowers in Building
35 to supply air to Aeration Tanks Building 30. Existing Blowers No. 4 and 5 will be removed.

= Contract D: UV Upgrade
o Replace existing chlorination and dechlorination systems with ultraviolet (UV) disinfection system. The
new UV system will be located upstream of the existing post-aeration system in a new facility. The UV
system inlet and outlet will tie into the existing 72-inch filter effluent piping using diversion structures
and isolation gates.

GENERAL REQUIREMENTS: Contractors are to submit sealed bids.

SITE VISIT SCHEDULE: Tuesday January 30, 2024 at 9:00am
Des Plaines River WRF
800 Krause Drive, Buffalo Grove, IL 60089

Tuesday January 30, 2024 at 1:00pm

New Century Town Vernon Hills WRF
50 South American Way, Vernon Hills, IL 60061
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PRE-BID CONFERENCE:

BID LOCATION:

DUE DATE:

12/15/2020

Tuesday January 30, 2024 at 2:00pm
Mill Creek WRF
16750 West Ancona Avenue, Old Mill Creek, IL 60083

The above site visit schedule is an estimate. The Owner will attend
all three site visits. Site visits may start later than noted depending
on time required for preceding site visit or pre-bid meeting. No
site visit will start before the noted time.

Tuesday January 30, 2024 at 9:00am
Des Plaines River WRF
800 Krause Drive Buffalo Grove, IL 60089

Lake County Purchasing Department
18 N. County Street- 9" Floor
Waukegan, Illinois

Electronic Bid Submission Only
See Page INV-2 for instructions

Tuesday, February 27, 2024 11:00 AM

INV-2



%::Ké LakeCounty

http://doingbusiness.lakecountyil.gov/

Purchasing Division

Lake County will be accepting only electronic bid submissions for Invitation for Bid #24210 / WRF Improvements

Please follow the steps below to upload your electronic Bid Submission:
1. Go to www.lakecountypurchasingportal.com

Click on the Bid Number: 24210
Click on register for this bid

Enter your username and password
Under the Submittals section you will be able to upload your bid submittal
a. Click on the browse button
b. Navigate your computer and select the appropriate file
i. Multiple files can be uploaded, each file can be no more than 20 MB

vk wn

ii. Files can also be uploaded as a .zip file
c. Click on save submittals
d. Close the browser

*Please note: Responses are due at 11:00 a.m. local time on Tuesday, February 27, 2024. Please allow sufficient time
for any technical issues you may have and upload your bid early. Please email Purchasing at
purchasing@Ilakecountyil.gov to receive confirmation that we have successfully received your submissions.

Please follow the following steps to attend the Public Bid Opening:
1. Go to www.lakecountypurchasingportal.com

2. Click on the “Under Review” tab
3. Click on the Bid Number: 24210
4. Click on the “Events” tab
5. Join the Zoom Meeting by clicking on the meeting link
a. Please plan on joining the meeting at least 5 minutes early and mute your microphone.
ALL SUBMITTALS SHOULD BE LABELED ACCORDINGLY. PLEASE USE BELOW LABEL FOR YOUR CONVENIENCE.
Bid No. 24210 Vendor Name:
Buyer: Yvette Albarran
Bid Description: Deliver to:
WRF Improvements Lake County
ATTN: PURCHASING DIVISION
Bid Due Date: 18 N. County Street — 9t Floor
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ARTICLE 1 - DEFINED TERMS

1.01

D.

Terms used in these Instructions to Bidders will have the meanings indicated in the General Conditions
and Supplementary Conditions. Additional terms used in these Instructions to Bidders have the
meanings indicated below which are applicable to both the singular and plural thereof:

Bidder—The individual or entity who submits a Bid directly to OWNER.

Issuing Office—The office from which the Bidding Documents are to be issued and
where the bidding procedures are to be administered.

Successful Bidder—The lowest responsible Bidder submitting a responsive Bid to
whom OWNER (on the basis of OWNER's evaluation as hereinafter provided)

makes an award.

Agency—Illinois Environmental Protection Agency

ARTICLE 2 - COPIES OF BIDDING DOCUMENTS

2.01

2.02

2.03

Bid documents including plans and specifications for this project are available to be downloaded at
the following website: http://lakecountypurchasingportal.com. Click on the appropriate bid number to
register. After registering, bidders have access to all bid documents including specifications, plans and
related files.

Complete sets of Bidding Documents must be used in preparing Bids; neither OWNER nor
ENGINEER assumes any responsibility for errors or misinterpretations resulting from the use of
incomplete sets of Bidding Documents.

OWNER and ENGINEER in making copies of the Bidding Documents available on the above terms
do so only for the purpose of obtaining Bids for the Work and do not confer a license or grant for any
other use.

ARTICLE 3 — QUALIFICATIONS OF BIDDERS

3.01

To demonstrate Bidder's qualifications to perform the Work, within five days of OWNER's request
Bidder shall submit written evidence such as financial data, previous experience, present
commitments, and such other data as may be called for below.

The number of years engaged in the contracting business under the present firm name, and the name
of the state where incorporated.

A list of the property and equipment available to the Bidder to evaluate if the Bidder can complete the
Work in accordance with the Bidding Documents.

A financial statement of the Bidder showing that the Bidder has the financial resources to meet all
obligations incidental to the Work.

Lake County has a Responsible Bidders Ordinance and to qualify as a responsive bidder, bidders and
all subcontractors must participate in an active apprenticeship and training programs approved and
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registered with the US Department of Labor’s Office of Apprenticeship for each of the trades of work
contemplated under the awarded contract.

The Bidder's performance record giving the description, location and telephone numbers of similar
projects constructed in a satisfactory manner by the Bidder.

A list of projects presently under contract, the approximate contract amount, and the percentage of
completion for each.

A list of contracts which resulted in lawsuits.
A list of contracts defaulted.

A statement of the Bidder indicating whether or not the Bidder has ever filed bankruptcy while
performing Work of like nature or magnitude.

A list of officers of the firm who, while in the employ of the firm or the employ of previous firms,
were associated with contracts which resulted in lawsuits, contracts defaulted or filed for bankruptcy.

The technical experience of personnel guaranteed to be employed in the responsible charge of the
Work stating whether the personnel have or have not performed satisfactorily on other contracts of
like nature and magnitude or comparable difficulty at similar rate of progress.

Such additional information as will assist OWNER in determining whether the Bidder is adequately
prepared to fulfill the contract.

ARTICLE 4 - EXAMINATION OF BIDDING DOCUMENTS, OTHER RELATED DATA, AND SITE

4.01

A.

4.02

Subsurface and Physical Conditions
The Supplementary Conditions identify:

Those reports of explorations and tests of subsurface conditions at or contiguous to the Site that
Engineer has used in preparing the Bidding Documents.

Those drawings of physical conditions in or relating to existing surface and subsurface structures at
or contiguous to the Site (except Underground Facilities) that ENGINEER has used in preparing the
Bidding Documents.

Copies of reports and drawings referenced in paragraph 5.03.A of the General Conditions will be
made available by OWNER to any Bidder on request. Those reports and drawings are not part of
the Contract Document, but the "technical data" contained therein upon which Bidder is entitled to
rely as provided in paragraph 5.03.B of the General Conditions has been identified and established
in paragraph 5.03 of the General Conditions. Bidder is responsible for any interpretation or
conclusion Bidder draws from any "technical data" or any other data, interpretations, opinions or
information contained in such reports or shown or indicated in such drawings.

Underground Facilities
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4.03

4.04

4.05

4.06

4.07

Information and data shown or indicated in the Bidding Documents with respect to existing
Underground Facilities at or contiguous to the Site is based upon information and data furnished to
OWNER and ENGINEER by owners of such Underground Facilities, including OWNER, or others.

Hazardous Environmental Condition

The Supplementary Conditions identify those reports and drawings relating to a Hazardous
Environmental Condition identified at the Site, if any, that ENGINEER has used in preparing the
Bidding Documents.

Copies of reports and drawings referenced in paragraph 5.06.A of the General Conditions will be made
available by OWNER to any Bidder on request. Those reports and drawings are not part of the Contract
Documents, but the "technical data" contained therein upon which Bidder is entitled to rely as provided
in paragraph 5.03.B of the General Conditions has been identified and established in paragraph 5.03
of the General Conditions. Bidder is responsible for any interpretation or conclusion Bidder draws
from any "technical data" or any other data, interpretations, opinions, or information contained in such
reports or shown or indicated in such drawings.

Provisions concerning responsibilities for the adequacy of data furnished to prospective Bidders with
respect to subsurface conditions, other physical conditions and Underground Facilities, and possible
changes in the Bidding Documents due to differing or unanticipated conditions appear in paragraphs
5.03 and 5.04 of the General Conditions. Provisions concerning responsibilities for the adequacy of
data furnished to prospective Bidders with respect to a Hazardous Environmental Condition at the
Site, if any, and possible changes in the Contract Documents due to any Hazardous Environmental
Condition uncovered or revealed at the Site which was not shown or indicated in the Drawings or
Specifications or identified in the Contract Documents to be within the scope of the Work appear in
paragraph 5.06 of the General Conditions.

On request, OWNER will provide Bidder access to the Site to conduct such examinations,
investigations, explorations, tests, and studies as Bidder deems necessary for submission of a Bid.
Bidder shall fill all holes and clean up and restore the Site to its former condition upon completion of
such explorations, investigations, tests, and studies.

Reference is made to Article 8 of the General Conditions for the identification of the general nature of
other work, if any, that is to be performed at the Site by OWNER or others (such as utilities and other
prime contractors) that related to the Work for which a Bid is to be submitted. On request, OWNER
will provide to each Bidder for examination access to or copies of Contract Documents (other than
portions thereof related to price) for such other work.

It is the responsibility of each Bidder before submitting a Bid to:

Examine and carefully study the Bidding Documents, including any Addenda and the other related
data identified in the Bidding Documents;

Visit the Site and become familiar with and satisfy Bidder as to the general, local, and Site conditions
that may affect cost, progress, and performance of the Work;

Become familiar with and satisfy Bidder as to all federal, state, and local Laws and Regulations that
may affect cost, progress, or performance of the Work;
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4.08

Carefully study all reports of explorations and tests of subsurface conditions at or contiguous to the
Site and all drawings of physical conditions in or relating to existing surface or subsurface structures
at or contiguous to the Site (except Underground Facilities) which have been identified in the
Supplementary Conditions as provided in paragraph 5.03.A of the General Conditions, and carefully
study all reports and drawings if a Hazardous Environmental Condition, if any, at the Site which have
been identified in the Supplementary Conditions as provided in paragraph 5.06 of the General
Conditions.

Obtain and carefully study (or assume responsibility for doing so) all additional or supplemental
examinations, investigations, explorations, tests, studies, and data concerning conditions (surface,
subsurface, and Underground Facilities) at or contiguous to the Site which may affect cost progress,
or performance of the Work or which relate to any aspect of the means, methods, techniques,
sequences, and procedures of construction to be employed by Bidder, including any specific means,
methods, techniques, sequences, and procedures of construction expressly required by the Bidding
Document, and safety precautions and programs incident thereto;

Agree at the time of submitting its Bid that no further examinations, investigations, explorations, tests,
studies, or data are necessary for the determination of its Bid for performance of the Work at the price
bid and within the times and in accordance with the other terms and conditions of the Bidding
Documents;

Become aware of the general nature of the work to be performed by OWNER and others at the Site
that relates to the Work as indicated in the Bidding Documents;

Correlate the information known to Bidder, information and observations obtained from visits to the
site, reports and drawings identified in the Bidding Documents, and all additional examinations,
investigations, explorations, tests, studies, and data with the Bidding Documents;

Promptly give ENGINEER written notice of all conflicts, errors, ambiguities, or discrepancies that
Bidder discovers in the Bidding Documents and confirm that the written resolution thereof by
ENGINEER is acceptable to Bidder; and

Determine that the Bidding Documents are generally sufficient to indicate and convey understanding
of all terms and conditions for the performance of the Work.

The submission of a Bid will constitute an incontrovertible representation by Bidder that Bidder has
complied with every requirement of this Article 4, that without exception the bid is premised upon
performing and furnishing the Work required by the Bidding Documents and applying any specific
means, methods, techniques, sequences, and procedures of construction that may be shown or
indicated or expressly required by the Bidding Documents, that Bidder has given ENGINEER written
notice of all conflicts, errors, ambiguities, and discrepancies that Bidder has discovered in the Bidding
Documents and the written resolutions thereof by ENGINEER are acceptable to Bidder, and that the
Bidding Documents are generally sufficient to indicate and convey understanding of all terms and
conditions for performing and furnishing the Work.

ARTICLE 5 — PRE-BID CONFERENCE

5.01

A pre-bid conference will be conducted, see Invitation to Bid for time and date.
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ARTICLE 6 — SITE AND OTHER AREAS

6.01

The Site is identified in the Bidding Documents. All additional lands and access thereto required for
temporary construction facilities, construction equipment, or storage of materials and equipment to be
incorporated in the Work are to be obtained and paid for by CONTRACTOR. Easements for
permanent structures or permanent changes in existing facilities are to be obtained and paid for by
OWNER unless otherwise provided in the Bidding Documents.

ARTICLE 7 — INTERPRETATIONS AND ADDENDA

7.01

7.02

7.03

Should the bidder require additional information about this bid, please submit questions on our website
at http://lakecountypurchasingportal.com by selecting the bid number and addendum link. Questions
may also be submitted via email to purchasing@lakecountyil.gov. All questions shall be submitted no
less than twenty (20) days prior to the bid opening date.

ANY and ALL changes to these specifications are valid only if included in an addendum issued by
Lake County Purchasing. No interpretation of the meaning of the plans, specifications or other contract
documents will be made orally. Failure of any bidder to receive any such addendum or interpretation
shall not relieve the bidder from obligation under this bid as submitted. All addenda as issued shall
become part of the bid documents. Failure to request an interpretation constitutes a waiver to later
claim that ambiguities or misunderstandings caused a bidder to improperly submit a bid.

Addenda may be issued to clarify, correct or change the Bidding Documents as deemed advisable by
OWNER or ENGINEER.

ARTICLE 8 - BID SECURITY

8.01

8.02

8.03

A bid must be accompanied by a Bid security in the amount of 10% of Bidder's maximum bid price
and in the form of a certified or bank check or a Bid Bond [on the form attached] issued by a surety
meeting the requirements of paragraphs 6.01 and 6.02 of the General Conditions.

The Bid security shall guarantee the Successful Bidder will execute the Agreement, furnish the
required contract security, and meet the other conditions of the Notice of Award. If the Successful
Bidder fails to execute and deliver the Agreement and furnish the required contract security within 10
days after the Notice of Award, OWNER may annul the Notice of Award and the Bid security of that
Bidder will be forfeited.

A separate Bid security must be submitted for each Contract where a Bid is provided. The Bid Security
must be in the amount of the “Total of All Bid Prices” as stated on the Unit Price Schedule of each
Contract.

ARTICLE 9 - CONTRACT TIMES

9.01

The number of days within which, or the dates by which, the Work is to be (a) Substantially Completed
and (b) also completed and ready for final payment are set forth in the Agreement.
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ARTICLE 10 - LIQUIDATED DAMAGES

10.01

Provisions for liquidated damages, if any, are set forth in the Agreement.

ARTICLE 11 — SUBSTITUTE AND "OR-EQUAL" ITEMS

11.01

Materials and equipment described in the Contract Documents by using the name of a proprietary
item or name of a particular supplier is intended to establish type, function, and quality required.
Unless the specification or description contains or is followed by words reading that no like,
equivalent, or "or-equal" item or no substitution is permitted, a substitute or "or-equal" item of
material or equipment may be furnished or used by CONTRACTOR if acceptable to ENGINEER.
Application for acceptance of substitutes and "or-equal" items will not be considered by ENGINEER
until after the Effective Date of Agreement. The procedure for submission of any such application by
CONTRACTOR and consideration by ENGINEER is set forth in Paragraph 7.04 and 7.05 of the
General Conditions and may be supplemented in the Supplementary Conditions or General
Requirements.

ARTICLE 12 — SUBCONTRACTORS, SUPPLIERS, AND OTHERS

12.01

If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, individuals,
or entities to be submitted to OWNER in advance of a specified date prior to the Effective Date of the
Agreement, the apparent Successful Bidder, and any other Bidder so requested, shall within five days
after the Bid opening, submit to OWNER a list of all such Subcontractors, Suppliers, individuals, or
entities proposed for those portions of the Work for which such identification is required. Such list
shall be accompanied by an experience statement with pertinent information regarding similar projects
and other evidence of qualification for each such Subcontractor, Supplier, individual, or entity if
requested by OWNER. If OWNER or ENGINEER, after due investigation, has reasonable objection
to any proposed Subcontractor, Supplier, individual, or entity, OWNER may, before the Notice of
Award is given, request apparent Successful Bidder to submit a substitute, without an increase in the
Bid.

ARTICLE 13 - PREPARATION OF BID

13.01

13.02

13.03

13.04

Only the Bid form included with the Bidding Documents shall be used to submit a Bid. Additional
copies may be obtained from the issuing office.

All blanks on the Bid form shall be completed by printing in ink or by typewriter and the Bid signed.
A Bid price shall be indicated for each Bid Item listed therein, or the words "No Bid," "No Change,"
or "Not Applicable" entered.

A Bid by a corporation shall be executed in the corporate name by the president or a vice-president or
other corporate officer accompanied by evidence of authority to sign. The corporate seal shall be
affixed and attested by the secretary or an assistant secretary. The corporate address and state of
incorporation shall be shown below the signature.

A Bid by a partnership shall be executed in the partnership name and signed by a partner (whose title
must appear under the signature), accompanied by evidence of authority to sign. The official address
of the partnership shall be shown below the signature.
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13.05

13.06

13.07

13.08

13.09

13.10

13.11

13.12

13.13

13.14

13.15

13.16

13.17

A Bid by a limited liability company shall be executed in the name of the firm by a member and
accompanied by evidence of authority to sign. The state of formation of the firm and the official
address of the firm must be shown below the signature.

A Bid by an individual shall show the Bidder's name and official address.

A Bid by a joint venture shall be executed by each joint venturer in the manner indicated on the Bid
form. The official address of the joint venture must be shown below the signature.

All names shall be typed or printed in ink below the signatures.

The Bid shall contain an acknowledgment of receipt of all Addenda, the numbers of which shall be
filled in on the Bid form.

The address and telephone number for communications regarding the Bid shall be shown.

The Bid shall contain evidence of Bidder's authority and qualification to do business in the state of
[llinois or covenant to obtain such qualification prior to award of the Contract. Bidder's state contractor
license number for the state of the Project, if any, shall also be shown on the Bid form.

Bids which are signed by an attorney-in-fact for individuals, firms, partnerships or joint ventures shall
have attached thereto a power-of-attorney evidencing authority to sign the Bid.

It is the responsibility of the Bidder to submit a neat, accurate, and complete Bid.

The Bid shall contain a Contractor Qualification Form which provides experience information that
meets the following criteria. Failure to meet these experience requirements or failure to provide the
required information at bid time will result in bid rejection. Failure to provide crews or Quality Control
Inspectors with the requisite experience will result in termination of the services of the Contractor for
cause by the Owner in accordance with Section 14.06 of the General Conditions.

Any and all changes to the specifications and terms and conditions of this Bid are valid only if they
are included by addendum issued by Lake County Purchasing. Bidders shall acknowledge addenda
by signing the enclosed Addendum Acknowledgement form. It is the vendor’s responsibility to check
for addendums, posted on the website at http://lakecountypurchasingportal.com prior to the submittal
due date. No notification will be sent when addendums are posted unless there is an addendum issued
within three business days of the submittal due date.

Bidders may submit Bids for any combination of the four Contracts included in this Bid, including
one individual Contract, all four Contracts, or any other combination.

A Combined Bid Deduct Table has been included.

Whereas all four Contracts may be awarded to one Bidder and cost efficiencies may be realized if all
four Contracts are awarded under a single Agreement. The Combined Bid Deduct Table is provided
as an opportunity for Bidders to offer a deduct if they are awarded all four Contracts under a single
Agreement.

. Bidders shall only complete the Combined Bid Deduct Table if a Bid is provided for all four Contracts.

The deduct values provided in the Combined Bid Deduct Table will only be accepted if all four
Contracts are awarded to one Bidder. If any other combination of Contracts are awarded to more than
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one Bidder, as is determined to be in the best interest of the Owner, the Base Bids (from the Unit Price
Schedule(s)) will be the basis for determining the lowest responsive, responsible Bidder as described
in Article 19 of the Invitation to Bidders.

ARTICLE 14 - SUBMITTAL OF BID

14.01 Each prospective Bidder is furnished one copy of the Bidding Documents with one copy each of the
Bid form, and, if required, the Bid Bond.

14.02 A Bid shall be submitted no later than the date and time prescribed per the electronic submission
instructions with the invitation to bid.

ARTICLE 15 - MODIFICATION AND WITHDRAWAL OF BID

15.01 A Bid may be modified or withdrawn by an appropriate document duly executed in the manner that a
Bid must be executed and delivered to the place where Bids are to be submitted prior to the date and
time for the opening of Bids.

15.02 If within 24 hours after Bids are opened any Bidder files a duly signed written notice with OWNER
and promptly thereafter demonstrates to the reasonable satisfaction of OWNER that there was a
material and substantial mistake in the preparation of its Bid, that Bidder may withdraw its bid, and
the Bid security will be returned, if written authorization to withdraw the bid is provided by the Lake
County Purchasing agent.

ARTICLE 16 — OPENING OF BIDS

16.01 Bids will be opened at the time and place indicated in the advertisement or invitation to Bid and read
aloud publicly via a zoom meeting. An abstract of the amounts of the base Bids and major alternates,
if any, will be made available to Bidders after the opening of Bids.

ARTICLE 17 — BASIS OF BID; EVALUATION OF BIDS

17.01 In evaluating Bids, OWNER will consider whether or not the Bids comply with the prescribed
requirements, and such alternates, unit prices and other data, as may be requested in the Bid Form or
prior to the Notice of Award.

17.02 More than one Bid for the same Work from an individual or entity under the same or different names
will not be considered. Reasonable grounds for believing that any Bidder has an interest in more than
one Bid for the Work may be cause for disqualification of that Bidder and the rejection of all Bids in
which that Bidder has an interest.

17.03  Unit Price

A. Bidders shall submit a Bid on a unit price basis for each item of Work listed in the Bid schedule.
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17.04

17.05

17.06

17.07

17.08

17.09

17.10

17.11

The total of all estimated prices will be determined as the sum of the products of the estimated quantity
of each item and the unit price Bid for the item. The final quantities and Contract price will be
determined in accordance with paragraph 13.03 of the General Conditions.

Discrepancies between the multiplication of units of Work and unit prices will be resolved in favor of
the unit prices. Discrepancies between the indicated sum of any column of figures and the correct sum
thereof will be resolved in favor of the correct sum. Where words and figures are used in the Bid Form,
any discrepancies between words and figures will be resolved in favor of the words.

The Bid price shall include such amounts as the Bidder deems proper for overhead and profit on
account of cash allowances, if any, named in the Contract Documents as provided in paragraph 13.02
of the General Conditions.

OWNER shall have the right to reject any unit prices for additions to or deductions from the Work as
given in the Bid, if the prices are considered excessive or unreasonable, or to accept any unit prices
which may be considered fair and reasonable.

OWNER shall have the right to accept alternates in any order or combination or to not accept any.

A Bid which does not contain a price that is both adequate and reasonable for each item named in the
Bid may be considered irregular and subject to rejection.

OWNER may consider the qualifications and experience of Bidders, and the qualifications and
experience of Subcontractors, Suppliers, and other persons and organizations proposed for those
portions of the Work as to which the identity of Subcontractors, Suppliers, and other persons and
organizations must be submitted as provided in paragraph 7.06 in the General Conditions. OWNER
may also consider the operating costs, maintenance requirements, performance data and guarantees of
major items of materials and equipment proposed for incorporation in the Work when such data is
required to be submitted prior to the Notice of Award.

OWNER may conduct such investigations as OWNER deems necessary to establish the responsibility,
qualifications, and financial ability of Bidders, proposed Subcontractors, Suppliers, individuals, or
entities to perform the Work in accordance with the Contract Documents.

OWNER also reserves the right to waive all informalities not involving price, time, or changes in the
Work.

Basis of Design:

A. Unless otherwise indicated, design of this Project is based upon the material and equipment
named first in the list of Manufacturer’s in a Specification section. Engineer has performed an
evaluation of other listed Manufacturer’s material and equipment and has determined it to be
equal in quality, function, and performance to that of the Manufacturer named first. When other
Manufacturers are listed, Contractor may be required to make modifications or adjustments, at
Contractor’s expense, to coordinate the installation of the furnished material and equipment with
associated elements of Work, such as, but not limited to, piping and electrical connections, or
support and mounting provisions.

B. Base Bid Material and Equipment for Disc Filter Systems, Blower Systems, Clarifier Launder
Covers, and UV Disinfection System (Systems)

1. Bidders shall include in their Base Bid price the installed cost of material and equipment
furnished by Manufacturer A as named in the technical specifications.

1/5/2024 IB-10 LCDPW - PW#2022.117, 2022.118, 2022.119, 2022.120



2. Design of selected items of material and equipment on this Project is based upon material
and equipment furnished by Manufacturer A as named in the Base Bid Material and
Equipment Schedule. Identified as Manufacturer B or Manufacturer C (if applicable), is the
name of Manufacturer(s) whose material or equipment is considered by Engineer to be equal
in quality, function, and performance to that of Manufacturer A. Bidders shall write in the
total amount of deduction or addition from Base Bid for Manufacturer B or Manufacturer C
(if applicable), as compared to Manufacturer A for the full and complete installation cost.

3. A substitute to Manufacturer A, Manufacturer B, or Manufacturer C (if applicable) may be
offered by a Bidder by writing in the name of the Manufacturer for the proposed substitute
in the blank labeled “(substitute)”. If Bidder offers a substitute, write in the total amount of
deduction or addition from Base Bid for the substitute, as compared to Manufacturer A for
the full and complete installation cost.

4. The Bid price of each item includes:

a. Cost of a complete operating installation. Include the Manufacturer’s price to furnish
the material and equipment and the cost of installation. Include costs for overhead and
profit, for changing or modifying the Work such as piping, mechanical, electrical,
structural support, accessories, and controls necessary to accommodate items into the
Project.

b. Cost of preparing drawings and details showing modifications, if any, to accommodate
substitutes.

c. Cost for the total number of units required by the Contract Documents.

5. The Base Bid price shall be based on the installed cost of material and equipment furnished
by Manufacturer A as named in the technical specifications, without consideration of
Manufacturer B, Manufacturer C (if applicable), or the substitute.

6. Requests for review of the proposed substitutes for the Systems will be considered only for
Manufacturers entered on the Bid Form.

7. Written application and supporting documentation for review of proposed substitutes shall
be submitted not later than 2 days after the Effective Date of the Agreement. The procedures
for submission and consideration by the Engineer for determining the acceptability of
substitutes are set forth in the General Conditions and Supplementary Conditions. Should
the substitute not be acceptable, Contractor shall provide Manufacturer A or Manufacturer
B, as selected by Owner for the price Bid.

8. Not more than 30 days after the Effective Date of the Agreement, Owner may select
Manufacturer B, Manufacturer C (if applicable), or the substitute in lieu of Manufacturer A,
and Bidder agrees, upon notice of selection, to furnish and install the material and equipment
from the Manufacturer selected. If the Owner selects Manufacturer B, Manufacturer C (if
applicable), or the substitute in lieu of Manufacturer A, the Contract Price will be adjusted
up or down as applicable, by Change Order, executed within 30 days after the Effective
Date of the Agreement, unless mutually agreed upon. The Change Order will reflect the
difference in cost between the Bid price provided for Manufacturer A and the Bid price
provided for Manufacturer B, Manufacturer C (if applicable), or the substitute as selected
by Owner.

ARTICLE 18 — BIDS TO REMAIN SUBJECT TO ACCEPTANCE

18.01 All Bids will remain subject to acceptance for the period of time stated in the Bid form, but OWNER
may, in its sole discretion, release any Bid and return the Bid security prior to the end of this period.
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ARTICLE 19 - AWARD OF CONTRACT

19.01

19.02

19.03

OWNER reserves the right to reject any or all Bids, including without limitation, nonconforming, non-
responsive, unbalanced, or conditional Bids. OWNER further reserves the right to reject the Bid of
any Bidder whom it finds, after reasonable inquiry and evaluation, to be non-responsible. OWNER
may also reject the Bid of any Bidder if OWNER believes that it would not be in the best interest of
the Project to make an award to that Bidder.

If the Contracts are to be awarded, they will be awarded to the lowest responsive, responsible
Bidder(s). Owner reserves the right to award the Contracts separately (to more than one Bidder) or
collectively (to one Bidder) if determined to be in the best interest of the Owner.

If the Contract is to be awarded, OWNER will give Successful Bidder notification within a reasonable
time.

ARTICLE 20 — CONTRACT SECURITY AND INSURANCE

20.01

The successful Contractor shall deliver prior to the date of the Owner’s Notice of Award all
performance and payment bonds and insurance along with the signed counterparts of the Agreement.
Article 6 of the General Conditions, as may be modified by the Supplementary Conditions, sets forth
OWNER's requirements as to performance and payment Bonds and insurance. These requirements
include but are not necessarily limited to:

e A performance bond satisfactory to the County, executed by a surety company authorized to do
business in the State of Illinois, in an amount equal to 100 percent (100%) of the contract price as
security for the faithful performance of the contract; and

e A payment bond satisfactory to the County, executed by a surety company authorized to do
business in the State of Illinois, for the protection of all persons supplying labor and materials to
the Contractor or Subcontractors for the performance of work provided for in the contract, in an
amount equal to 100 percent (100%) of the contract price; and

e A Certificate of Insurance with all required endorsements.

ARTICLE 21 - SIGNING OF AGREEMENT

21.01

When OWNER gives a Notice of Award to the Successful Bidder, it shall be accompanied by the
required number of unsigned counterparts of the Agreement with the other Contract Documents which
are identified in the Agreement as attached thereto. Within 10 days thereafter, Successful Bidder shall
sign and deliver the required number of counterparts of the Agreement and attached documents to
OWNER. Within ten days thereafter, OWNER shall deliver one fully signed counterpart to Successful
Bidder with a complete set of Drawings with appropriate identification.

ARTICLE 22 - WAGE RATES

22.01

This project is subject to the Wage of Employees on Public Works (Prevailing Wage) Act (Illinois
Revised Statutes, Chapter 48, Section 39s, et. seq.). Not less than the minimum wage rates as
established by OWNER or State of Illinois Department of Labor shall be paid.
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22.02

22.03

The current wage rates can be found at: http://www.illinois.gov/idol/Laws-
Rules/CONMED/Pages/Rates.aspx.

The wage rates will be incorporated into and made a part of the Contract Documents when the
Contract Documents are prepared for execution.

ARTICLE 23 - TAX

23.01

23.02

23.03

23.04

23.05

OWNER is exempt from the Illinois State and municipal or county Retailers Occupation Tax, Service
Occupation Tax, Use Tax, Service Use Tax, as described in Illinois Revised Statute Chapter 120. Bid
prices shall not include the cost of such taxes.

Federal excise tax does not apply to materials or services purchased by OWNER. Should the federal
excise tax be applicable to this transaction, OWNER will furnish a federal exemption certificate. The
Bid prices quoted herein by Bidder shall include all other direct or indirect federal, state, and local
taxes which apply.

Pursuant to 86 Ill. Adm. Code 130.2076, tangible personal property that is purchased by
CONTRACTOR for incorporation into the OWNER’s real property pursuant to CONTRACTOR’s
performance of this Contract shall be deemed purchased by the CONTRACTOR for the OWNER and
transferred by the CONTRACTOR to the OWNER upon completion of this Contract.

CONTRACTORC(S) shall forward this information to their Suppliers in order that the sale of such
materials and equipment be properly recorded as a tax-exempt sale. Such information shall be
accompanied by a copy of the Contract or Purchase Order.

It shall be the CONTRACTOR’s sole responsibility to obtain any necessary approvals from the
Illinois Department of Revenue to obtain any exemption from the Retailers’ Occupation Tax. If
necessary, and upon request of the CONTRACTOR, the OWNER shall supply its tax exemption
certificate to the CONTRACTOR, provided that CONTRACTOR shall not alter the tax exemption
certificate and shall use it solely for purposes of exempting the above described personal property
purchases pursuant to the Contract.
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1.01

WAGE RATE REQUIREMENTS

General

CONTRACTOR and Subcontractors shall pay wages not less than the prevailing hourly
wage rate for each classification of employee engaged on the Work as determined by the
State of Illinois Department of Labor. In case of conflict, the wages paid by
CONTRACTOR shall be not less than the higher of the prevailing wage determination.

CONTRACTOR shall comply with the provisions of Wages of Employees on Public
Works (Prevailing Wage) Act (lllinois Revised Statutes, Chapter 48, Section 39S-1
through 39S-12 and 820 ILCS 130/5).

The prevailing wage law does not prohibit payment of more than the prevailing rate of
wages nor does it limit the hours of Work which may be performed by any employee in
any particular period of time.

A copy of the wage determination shall be posted by CONTRACTOR in a prominent
place at the site of the Work where it can be easily seen by the employees.

Statement on Certified Payroll

State of Illinois Prevailing Wage Act (820 ILCS/130/1)

It is the policy of the State of Illinois that a wage of no less than the general prevailing
hourly rate as paid for work of a similar character in the locality in which the work is
performed, shall be paid to all laborers, workers and mechanics employed by or on behalf
of any and all public bodies engaged in public works.

Effective September 1, 2020, the Illinois Department of Labor (IDOL) has activated an
electronic database (Payroll Portal) capable of accepting and retaining certified payrolls
submitted under the State of Illinois Prevailing Wage Act (820 ILCS/130/1). All
contractors and subcontractors completing work for Lake County pursuant to the Act must
submit all certified payroll through the IDOL Payroll Portal.

Any contractor or subcontractor subject to this Act and any officer, employee, or agent of
such contractor or subcontractor whose duty as such officer, employee, or agent it is to file
such certified payroll who willfully fails to file such a certified payroll on or before the
date such certified payroll is required by this paragraph to be filed and any person who
willfully files a false certified payroll that is false as to any material fact is in violation of
this Act and guilty of a Class A misdemeanor. (820 ILCS 130/5(2)).

Effective September 1, 2020, to receive payment for work conducted for Lake County,
contractors must provide the email certification received from their IDOL submittal
with each of their pay requests.

A contractor or subcontractor convicted or found guilty under Section 5 or 6 of this Act
shall be subject to an automatic and immediate debarment, thereafter prohibited from
participating in any public works project for 4 years, with no right to a hearing (820 ILCS
130/11a).
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2.01 WAGE DETERMINATIONS

A. The following wage rate schedule(s) are the prevailing rate(s) of hourly wage applicable
to this Contract.

B. If the Department of Labor revises the prevailing rate of hourly wages to be paid by the
public body, the revised rate as provided by the public body shall apply to this Contract.

Note: Current wage rates can be found at:

http://www.illinois.gov/idol/Laws-Rules/CONMED/Pages/Rates.aspx
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%:l"l:é LakeCounty

Addendum Acknowledgement

The undersigned acknowledges receipt of the following addendum(s):

ADDENDUM # SIGNATURE

I have examined and carefully prepared the submittal documentation in detail before submitting

my response to Lake County.

RFP Number:

Company Name:

Authorized Representative:

Signature
Authorized Representative:

Print

Date:

It is the vendor’s responsibility to check for addendums, posted on the website at
http://lakecountypurchasingportal.com prior to the submittal due date. No notification will be
sent when addendums are posted unless there is an addendum within three business days of
the submittal due date.

If the submittal has already been received by Lake County, vendors are required to
acknowledge receipt of addendum via email to purchasing@lakecountyil.gov prior to the due
date.

Submittals that do not acknowledge addendums may be rejected.






BID FORM
BID NUMBER?: 24210

PROJECT NAME: WRF Improvements

Project Number: PW#2022.117, 2022.118, 2022.119, 2022.120

for the Lake County Department of Public Works
Lake County, Illinois

THIS BID IS SUBMITTED TO:

Lake County Purchasing Department
Electronically Via the Purchasing portal

(hereinafter called OWNER)

1) The undersigned Bidder proposes and agrees, if this bid is accepted, to enter into an
Agreement with OWNER in the form included in the Contract Documents to perform and
furnish all Work as specified or indicated in the Contract Documents for the Bid Price and
within the Bid Times indicated in this Bid and in accordance with the other terms and
conditions of the Contract Documents.

2) Bidder accepts all of the terms and conditions of the Official Notice to Bidders and
Instructions to Bidders, including without limitation those dealing with the disposition of the
Bid Security. This Bid will remain open for up to 90 (ninety) days after the bid opening.
Bidder will sign and deliver the required number of counterparts of the Agreement with the
Bonds, evidence of insurance coverage, and other documents required by the Bidding
Requirements within 10 days after the date of OWNER's Notice of Award.

3) In submitting this Bid, Bidder represents, as more fully set forth in the Agreement, that:

a) Bidder has examined and carefully studied all the Bidding Documents and Addenda,
receipt of all which is acknowledged.

b) Bidder has visited the site and become familiar with and satisfied itself as to the general,
local, and site conditions that may affect cost, progress, performance and furnishing of the
Work;

c) Bidder is familiar with and has satisfied itself as to all federal, state, and local laws and
regulations that may affect cost, progress, performance, and finishing of the Work.

d) Lake County has a Responsible Bidders Ordinance and to qualify as a responsive bidder,
bidders and all subcontractors must participate in an active apprenticeship and training
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4)

5)

e)

f)

9)

h)

)

programs approved and registered with the US Department of Labor’s Office of
Apprenticeship for each of the trades of work contemplated under the awarded contract.

Bidder acknowledges that OWNER and ENGINEER do not assume responsibility for the
accuracy or completeness of information and data shown or indicated in the Bidding
Documents with respect to Underground Facilities at or contiguous to the site. Bidder has
obtained and carefully studied (or assumes responsibility for having done so) all such
examinations, investigations, explorations, tests, studies, and data concerning conditions
(surface, subsurface, and Underground Facilities) at or contiguous to the site or otherwise
which may affect cost , progress, performance or furnishing of the Work or which relates
to any aspect of the means, methods, techniques, sequences, and procedures of construction
to be employed by Bidder and safety precautions and programs incident thereto. Bidder
does not consider that any additional examinations, investigations, explorations, tests,
studies or data are necessary for the determination of this Bid for performance and
furnishing of the Work in accordance with the time, price, and other items and conditions
of the Contract Documents.

Bidder is aware of the general nature of the Work to be performed by OWNER and others
at the site that relates to Work for which the Bid is submitted as indicated in the Contract
Documents.

Bidder has correlated the information known to Bidder from information and observation
obtained from visits to the site, reports, and drawings identified in the Contract Documents
and all additional examinations, investigations, explorations, tests, studies, and data with
the Contract Documents.

Bidder has given ENGINEER written notice of all conflicts, errors, ambiguities, or
discrepancies that Bidder has discovered in the Contract Documents and the written
resolution thereof by ENGINEER is acceptable to Bidder, and the Contract Documents are
generally sufficient to indicate and convey understanding of all terms and conditions for
performing and furnishing the Work for which the Bid is submitted.

This Bid is genuine and not made in the interest or on behalf of any undisclosed person,
firm or corporation and is not submitted in conformity with any agreement or rules of any
group, association, or organization or corporation; Bidder has not directly or indirectly
induced or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited
or induced any person, firm or a corporation to refrain from bidding; and Bidder has not
sought by collusion to obtain for itself any advantage over any other Bidder or over
OWNER.

Bidder certifies that Bidder is not barred from bidding on this Contract as a result of a
conviction for either bid-rigging or bid-rotating under the provisions contained in chapter
38, Paragraphs 33E-3 and 33E-4 of the Illinois Revised Statutes.

Bidder will complete the work in accordance with the Contract Documents for the following
unit price(s)

Bidders may submit Bids for any combination of the four Contracts included in this Bid,
including one individual Contract, all four Contracts, or any other combination.
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UNIT PRICE SCHEDULE - BASE BID - CONTRACT A FILTER IMPROVEMENTS

No. Section Item Qty  Unit Bid Unit Price Bid Price
1 All Work Except
All Sections | For Items No. 2 1 LS $ perLS $
through 5
2 466141  Disc Filters 1 LS $ perLS $
3 | 400559.23  Slide Gates 1 LS $ perLS $
01 53 05 Temporary
4 Bypass Pumping 1 LS $ perLS $
01 53 06
System
Owner Directed
5 0121 00 Allowance 1 LS $75,000 per LS $75,000
TOTAL OF ALL BID PRICES (Sum of Bid Price for each item including $
Owner Directed Allowance) (figures)

Dollars

(words)
Qty = Estimated Quantity
Bid Price (for each Item) = Qty x Bid Unit Price (for each item)
LS = Lump Sum
CY = Cubic Yard

LF = Linear Foot
EA = Each
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DISC FILTER EQUIPMENT MANUFACTURERS TABLE

. Total Amount of Deduction (-)
Spec Section Item Manufacturer or Addition (+) from Base Bid.
(A) WesTech Included in Base Bid
46 61 41 Disc Filter (B) Veolia Water Technologies, Inc. $
Systems
(substitute) | $
A. Base Bid Material and Equipment:

1. Bidder has included in the Base Bid price, the installed cost of material and
equipment furnished by Manufacturer A as named in the Technical
Specifications and in accordance with the Instruction to Bidders.

2. Bidder has included the Manufacturer’s price and the installed cost for
Manufacturer B in the Bid Table in accordance with the Instructions to
Bidders.

3. If a substitute is offered, Bidder has included the name of the Manufacturer,
the Manufacturer’s price, and the installed cost for the proposed substitute in
the Bid Table in accordance with the Instructions to Bidders. Bidder agrees
that the procedures for submission and consideration by Engineer for
determining the acceptability of substitutes will be as set forth in the
Instruction to Bidders, General Conditions, and the Supplementary
Conditions.

4. Upon request by the Owner, the Bidder agrees to submit to the Owner a
Manufacturer’s price quotation.
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UNIT PRICE SCHEDULE - BASE BID - CONTRACT B CLARIFIER IMPROVEMENTS

No. Section Item Qty  Unit Bid Unit Price Bid Price

All Work at Des
All Sections | Plaines River WRF 1 LS $ perLS $

Except for ltem #4

All Work at Mill
2 All Sections = Creek WRF Except 1 LS $ perLS $

for Item #5

All Work at New
3 | All Sections = Century Town WRF | 1 LS $ perLS $

Except for Item #6

Launder Covers for

4 464324  Des Plaines River 1 LS $ perLS $
Clarifiers
5 | 4p434  LaunderCoversfor ) oo perLS $

Mill Creek Clarifiers

Launder Covers for

6 46 4324 | New Century Town 1 LS $ perLS $
Clarifiers
7 ot2100  Qwner Directed 1 LS $25,000 per LS $25,000

Allowance

TOTAL OF ALL BID PRICES (Sum of Bid Price for each item including Owner  $

Directed Allowance) (figures)

Dollars

(words)
Qty = Estimated Quantity
Bid Price (for each Item) = Qty x Bid Unit Price (for each item)
LS = Lump Sum
CY = Cubic Yard

LF = Linear Foot
EA = Each
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CLARIFIER LAUNDER COVERS EQUIPMENT MANUFACTURERS TABLE

Spec ltem Manufacturer Total Amount of Deduction (-)
Section or Addition (+) from Base Bid.
(A) NEFCO Systems, Inc. Included in Base Bid
Launder : .
(B) Warminster Fiberglass Company $
Covers for
46 43 24 . )
Des Plaines | (C) MFG Construction and Water s
River Products, Inc.
Clarifiers
(substitute) | $
(A) NEFCO Systems, Inc. Included in Base Bid
Launder (B) Warminster Fiberglass Company $

46 43 24 | Covers for

Mill Creek (C) MFG Construction and Water

Clarifiers Products, Inc. $
(substitute) | $
(A) NEFCO Systems, Inc. Included in Base Bid
Launder . .
Covers for (B) Warminster Fiberglass Company $
46 43 24 | New Century | (C) MFG Construction and Water $
Town Products, Inc.
Clarifiers

(substitute) | $

A. Base Bid Material and Equipment:

1. Bidder has included in the Base Bid price, the installed cost of material and
equipment furnished by Manufacturer A as named in the Technical
Specifications and in accordance with the Instruction to Bidders.

2. Bidder has included the Manufacturer’s price and the installed cost for
Manufacturer B and/or Manufacturer C in the Bid Table in accordance with
the Instructions to Bidders.

3. If a substitute is offered, Bidder has included the name of the Manufacturer,
the Manufacturer’s price, and the installed cost for the proposed substitute in
the Bid Table in accordance with the Instructions to Bidders. Bidder agrees
that the procedures for submission and consideration by Engineer for
determining the acceptability of substitutes will be as set forth in the
Instruction to Bidders, General Conditions, and the Supplementary
Conditions.

4. Upon request by the Owner, the Bidder agrees to submit to the Owner a
Manufacturer’s price quotation.
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UNIT PRICE SCHEDULE - BASE BID - CONTRACT C BLOWER REPLACEMENTS

No. Section Item Qty  Unit Bid Unit Price Bid Price
1 All Work Except
All Sections = For Items No. 2 1 LS $ perLS $
through 6
2 4312 11A | Blower No. 4 1 LS $ perLS $
3 4312 11A | Blower No.5 1 LS $ perLS $
Blower
4 40 05 53 Discharge Valves 1 LS $ perLS $
. MCC
5 Multiple Modifications 1 LS $ perLS $
6 ol2100 OwnerDirected ., g $ 30,000 per LS $30,000
Allowance
TOTAL OF ALL BID PRICES (Sum of Bid Price for each item including $
Owner Directed Allowance) (figures)
Dollars
(words)

Qty = Estimated Quantity
Bid Price (for each Item) = Qty x Bid Unit Price (for each item)

LS = Lump Sum
CY = Cubic Yard
LF = Linear Foot
EA = Each
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BLOWER EQUIPMENT MANUFACTURERS TABLE

Spec Section Item Manufacturer I:fég;?::?i)ogrg;dggggi((;).
(A) Atlas-Copco Included in Base Bid
4312 11A Blower No. 4 | (B) APG-Neuros $
(substitute) | $
(A) Atlas-Copco Included in Base Bid
4312 11A Blower No.5 | (B) APG-Neuros
(substitute)

A. Base Bid Material and Equipment:

1/10/2024

1.

Bidder has included in the Base Bid price, the installed cost of material and
equipment furnished by Manufacturer A as named in the Technical
Specifications and in accordance with the Instruction to Bidders.

Bidder has included the Manufacturer’s price and the installed cost for
Manufacturer B in the Bid Table in accordance with the Instructions to
Bidders.

If a substitute is offered, Bidder has included the name of the Manufacturer,
the Manufacturer’s price, and the installed cost for the proposed substitute in
the Bid Table in accordance with the Instructions to Bidders. Bidder agrees
that the procedures for submission and consideration by Engineer for
determining the acceptability of substitutes will be as set forth in the
Instruction to Bidders, General Conditions, and the Supplementary
Conditions.

Upon request by the Owner, the Bidder agrees to submit to the Owner a
Manufacturer’s price quotation.

B-8 LCDPW - PW#2022.117, 2022.118, 2022.119, 2022.120




UNIT PRICE SCHEDULE - BASE BID - CONTRACT D UV UPGRADE

No. Section Item Qty = Unit Bid Unit Price Bid Price
1 . All Work Except For Items
All Sections No. 2 through 8 1 LS $ per LS
2 46 66 56 UV Disinfection Equipment 1 LS § per LS
3 40 0559.23  Slide Gates 1 LS § per LS
Structure 29 & 39-Remove
4 055200 and Replace Railings 4700 LF $ per LF
0301 30 Structure 29 & 39-Remove
5 0330 00 and replace degraded 70 SF  $ per SF
concrete walkway surfaces
Structure 29-Foam
6 03 64 26 Injection Grouting 80 LF §$ per LF
7 3301 30.20 72-|nph Buried Pipe Joint 5 EA per EA
Repair -
8 012100 Owner Directed Allowance 1 LS $150,000 per LS $150,000
TOTAL OF ALL BID PRICES (Sum of Bid Price for each item including Owner
Directed Allowance) (figures)
Dollars

(words)

Qty = Estimated Quantity

Bid Price (for each Item) = Qty x Bid Unit Price (for each item)

LS = Lump Sum

CY = Cubic Yard
LF = Linear Foot
SF = Square Foot
EA = Each

1/10/2024
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UV EQUIPMENT MANUFACTURERS TABLE

Spec Section Manufacturer I:fég;?::?i)ogrg;dggggi((;).
UV (A) Trojan Technologies Included in Base Bid
46 66 56 Disinfection (B) Veolia - Aquaray $
Equipment (substitute) | $

A. Base Bid Material and Equipment:

1/10/2024

1. Bidder has included in the Base Bid price, the installed cost of material and

equipment furnished by Manufacturer A as named in the Technical
Specifications and in accordance with the Instruction to Bidders.

Bidder has included the Manufacturer’s price and the installed cost for
Manufacturer B in the Bid Table in accordance with the Instructions to
Bidders.

If a substitute is offered, Bidder has included the name of the Manufacturer,
the Manufacturer’s price, and the installed cost for the proposed substitute in
the Bid Table in accordance with the Instructions to Bidders. Bidder agrees
that the procedures for submission and consideration by Engineer for
determining the acceptability of substitutes will be as set forth in the
Instruction to Bidders, General Conditions, and the Supplementary
Conditions.

Upon request by the Owner, the Bidder agrees to submit to the Owner a
Manufacturer’s price quotation.
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6) Combined Bid Deduct Table

a. Whereas all four Contracts may be awarded to one Bidder and cost efficiencies
may be realized if all four Contracts are awarded under a single Agreement. The
Combined Bid Deduct Table is provided as an opportunity for Bidders to offer a
deduct if they are awarded all four Contracts under a single Agreement.

b. Bidders shall only complete the Combined Bid Deduct Table if a Bid is provided
for all four Contracts.

c. The deduct values provided in the Combined Bid Deduct Table will only be
accepted if all four Contracts are awarded to one Bidder. If any other
combination of Contracts are awarded to more than one Bidder, as is determined
to be in the best interest of the Owner, the Base Bids (from the Unit Price
Schedule(s)) will be the basis for determining the lowest responsive, responsible
Bidder as described in Article 19 of the Invitation to Bidders.
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COMBINED BID DEDUCT TABLE
(All FOUR Contracts — ONE Bidder)

Contract A

Total of all Bid Prices (from Unit Price Schedule)

Deduct from Contract A

Revised Base Bid

Contract

Total of all Bid Prices (from Unit Price Schedule)

Deduct from Contract B (Des Plaines River work only)

Deduct from Contract B (Mill Creek work only)

Revised Base Bid

Contract

Total of all Bid Prices (from Unit Price Schedule)

Deduct from Contract C

Revised Base Bid

Contract

Total of all Bid Prices (from Unit Price Schedule)

$
$
$
B
$
$
$
Deduct from Contract B (New Century Town work only)|$
$
C
$
$
$
D
$
$

Deduct from Contract D

Revised Base Bid|$

Grand Total (Contract A and Contract B and Contract C and Contract D)

$ (figures)

Dollars (words)
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NOTES APPLICABLE TO BID FORM AND CONTRACT

Note 1) TO BE CONSIDERED RESPONSIVE, BIDDER MUST SUPPLY PRICING
INFORMATION FOR EVERY BID ITEM FOR EACH CONTRACT BIDDER
INTENDS TOBID (1 TO5 FOR CONTRACT A; 1 TO 7 FOR CONTRACT B;
1TO 6 FOR CONTRACT C; AND 1 TO 8 FOR CONTRACT D). IF BIDDER
CHOOSES NOT TO SUBMIT A BID FOR ANY OF THE FOUR
CONTRACTS, BIDDER SHALL WRITE “NO BID” ON THE TOTALS
(FIGURES AND WORDS) ON THE UNIT PRICE SCHEDULE FOR THAT
CONTRACT.

Note 2) LAKE COUNTY HAS A RESPONSIBLE BIDDERS ORDINANCE AND TO
QUALIFY AS A RESPONSIVE BIDDER, BIDDERS AND ALL
SUBCONTRACTORS MUST PARTICIPATE IN AN ACTIVE
APPRENTICESHIP AND TRAINING PROGRAMS APPROVED AND
REGISTERED WITH THE US DEPARTMENT OF LABOR’S OFFICE OF
APPRENTICESHIP FOR EACH OF THE TRADES OF WORK
CONTEMPLATED UNDER THE AWARDED CONTRACT.

Note 3) THE TOTAL BASE BID PRICE DOES NOT INCLUDE THE ALTERNATE
UNIT PRICES AND ALTERNATE TOTAL PRICES. ACCEPTANCE OF
THE ALTERNATE UNIT PRICES AND ALTERNATE TOTAL PRICES.
MAY RESULT IN AN ADJUSTMENT TO THE BASE BID PRICE.

Note 4) THE OWNER RESERVES THE RIGHT TO REMOVE ANY BID ITEM
FROM THE CONTRACT AWARD FOLLOWING DETERMINATION OF
THE LOW BIDDER BASED UPON THE SUM OF ALL BID ITEMS.

Note 5) MATERIAL TESTING IS NOT A BID ITEM BUT SHALL BE INCLUDED
AS INCIDENTAL TO VARIOUS BID ITEMS AS NOTED IN THE
SPECIFICATIONS.

Note 6) OWNER RESERVES THE RIGHT TO AWARD THE CONTRACTS
SEPARATELY (TO MORE THAN ONE BIDDER) OR COLLECTIVELY (TO
ONE BIDDER) IF DETERMINED TO BE IN THE BEST INTEREST OF THE
OWNER.

1/10/2024 B-13 LCDPW — PW#2022.117, 2022.118, 2022.119, 2022.120



7) Bidder agrees that the work will be substantially completed and ready for final payment in
accordance with Paragraph 15.06B1 of the General Conditions on or before the dates or within
the number of calendar days indicated in the Agreement.

8) Bidder accepts the provisions of the Agreement as to liquidated damages in the event of
failure to complete the work within the times specified in the Agreement.
9) The following document is attached and made a condition of this Bid:

Required Bid Security(s) in the form of
(Certified Check or Bid Bond)

in the amount of (Contract A)
(Dollars or Percent)

in the amount of (Contract B)
(Dollars or Percent)

in the amount of (Contract C)
(Dollars or Percent)

in the amount of (Contract D)
(Dollars or Percent)

All Bid Securities shall be based upon the Unit Price Schedule — Base Bid.

10) Communications concerning this Bid shall be addressed to the Bidder as indicated below:

Name:

Address:

State:

Telephone No.:

Email:

11) The terms used in this Bid are defined in the General Conditions of the Construction Contract
or the Instructions to Bidders. | hereby certify that as Bidder I/we have examined and carefully
prepared this Bid from the Bidding Documents and have checked the Bidding Documents in
detail before submitting this Bid, and that all statements herein are made on behalf of:
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An Individual:

A Partnership:

A Corporation:

1/10/2024

By (Written)

(Typed)

doing business as

(Individual's Name)

Business address:

Phone No.:
By (Firm Name)
By (Written)

(Typed) (General Partner)

Business Address:

Phone No.:
By (Corporation Name)
(State of Incorporation)
By (Written)
(Typed) (Name of Person Authorized to Sign)
(Title) (Corporate Seal)

Attest (Written)

(Typed)
Business address:

(Secretary)

Phone No.:

B-15
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A Joint Venture: By (Written)

(Typed) (Name)
(Address)
By (Written)
(Typed) (Name)
(Address)

Phone number and address for receipt of official communications:

(Each joint venturer must sign. The manner of signing for each individual, partnership,
and corporation that is a party to the joint venture should be in the manner indicated
above).

Sworn and subscribed to before me this

day of , 20

Notary or other officer authorized to administer oaths

My commission expires:

Bidders shall not add any conditions or qualifying statements to this Bid as otherwise the Bid may
be declared irregular as being not responsive to the advertisement. BIDDERS SHALL USE THIS
BID FORM IN SUBMITTING THEIR BIDS.
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Az

Lake

Purchasing Division

18 North County Street - 9th Floor
Waukegan, Illinois 60085-4350
Phone 847-377-2929

CONTRACTOR QUALIFICATION FORM

Please return this form with all Bid Documents by the date and time shown on the
Invitation to Bid.

If you have submitted one of these forms within the last twelve (12) calendar
months, complete Pages 1 and 4 only. Review Pages 2 and 3 and make any changes or
corrections from your previous submittal.

Pursuant to applicable sections of the Lake County Purchasing Ordinance, the Lake
County Purchasing Division is required to determine whether or not a bidder is
responsible. A responsible bidder is defined as "an entity (business) who has the
capability in all respects to perform fully the contract requirements, and the
tenacity, perseverance, experience, integrity, reliability, capacity, facilities,
equipment, and credit which will assure good faith performance." Information
furnished by a bidder will be reviewed by the Lake County Purchasing Division,
using department, and the project architect /engineer. Said information shall not
be otherwise disclosed without prior written consent by the bidder. Failure to
submit this form by the date and time specified shall be cause for rejection of
your bid.

Contractor Name:

Project Name:

1. For the current proposed project, list work to be performed by your own forces:

2. In accordance with the Responsible Bidders Ordinance, please provide the following
information for Proposed Major Subcontractors for this Project:

Trade Name Amount ($) Apprenticeship U.S. Dept. of
Program Name Labor
Registration
Number
6/1/2023 CQF-1



3. Business Organization:
Sole Proprietor: An individual. whose signature is a fixed to this bid.

Partnership: State full names, titles and addresses of all responsible principals
and/or partners:

Corporation: State of incorporation:

How long in present business:

4. Number of personnel in organization: Administrative
Engineering Office
Shop Field

5. Bank Reference:
Address:

Contact Person:

6. Bonding Company:

Agency Name:

Agency Address:

Contact Person:

7. Insurance Company:

Agency Name:

Agency Address:

Contact Person:

8. Trade References (List Four):

Name:

Address:

Contact Person:

Telephone #:

Name:

Address:

Contact Person:

Telephone #:

6/1/2023 CQF-2



9. A. Have you within the last five years failed to complete a contract?

Yes No

B. Are there any judgements, claims or suits pending or outstanding against
you? Yes No
If answer to either question is Yes, submit details on a separate sheet.

C. List all claims that have been filed by or against your firm due to
construction contracts in the last five years, including arbitration:

10. Financial Statement:

Current Assets $
Fixed Assets (Depreciated) S
Other Assets $
Total Assets $
Current Liabilities: $
Long Term Liabilities $
Total Liabilities $
Net Worth $

Date of Latest Balance Sheet:

Accounting Firm:
(Lake County reserves the right to request a copy of financial statement.)

11. Major Contracts Completed During Last Five Years:

Year Name of Project Architect/Engineer Contract Amount

12. Average Annual Billing for Last Five Years: $

13. Total Work in Progress and Under Contract: $
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14. List All Major Work Under Contract:

% Completed Name of Project Architect/Engineer Contract Amount

15. Indicate if your firm is signatory to a union:

16. List Minority and Women Owned Sub-Contractor’s Participation in this project:

Name of Contractor/Supplier Work to be Performed $ Amount Indicate MBE, WBE, SBE,
DBE

17. List the name and construction experience of the proposed superintendent (s) for this
project:

The undersigned hereby certifies that answers to the foregoing questions and all
statements therein contained are true and correct. Surety, bank, subcontractor, supplier,
or any other persons, firms or corporations with whom we have done business, or who have
extended any credit to us are hereby authorized to furnish you with any information you
may request concerning our organization including, but not limited to, information
concerning performance on previous work or credit standing with any of them. We hereby
release any and all such parties from any legal responsibility whatsoever of having
furnished such information to you.

Name of Organization:

By:

Title: Date:
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AN -eecount VENDOR DISCLOSURE STATEMENT

Vendor Name:
Address:

Contact Person: | Contact Phone #: |
Bid/RFP/SOI/Contract/Renewal:

Vendors wishing to contract with Lake County for goods and services in an amount greater than $30,000 shall submit this
form in advance of award. This disclosure statement is not required for utility companies regulated by the lllinois
Commerce Commission or local units of government. Vendors shall disclose:

- Afamilial relationship between a Lake County elected official, department director, deputy director and manager
and owners, principals, executives, officers, account managers or other similar managerial positions of the
vendor’s company. Familial relationship is defined as a spouse (including civil partner), child, stepchild, parent,
stepparent, grandparent, in-laws (including parent, grandparent, sibling, or child), relatives and non-relatives
living in the same residence, and offspring born to any aforementioned person.

- All political campaign contributions made by the vendor or an owner, principal, executive, officer, account
manager, or other similar managerial position of the vendor to any county board member, county board chair, or
countywide elected official within the last five years.

If there is nothing to report in a section, please state none in the appropriate space.

FAMILIAL RELATIONSHIPS
List names and departments/agencies of Lake County employees or public officials with whom owners, principals, or
officers of the vendor’s company have a familial relationship and the nature of the relationship. Attach additional pages
as necessary. (Provide all names or state none in the space below. Do not leave blank.)
Name and Department/Agency of Lake County
Employee/Public Official Familial Relationship

CAMPAIGN CONTRIBUTIONS
List campaign contributions that have been made within the last five years that exceed 5150 annually. Attach additional
pages as necessary. (Provide all names or state none in the space below. Do not leave blank.)

Description (e.g., cash,
type of item, in-kind service,

Recipient etc.) Amount/Value Date Made

Continuing disclosure is required if information changes. Vendor Disclosure Statements are available at
doingbusiness.lakecountyil.gov

The full text of the County’s Ethics and Procurement policies and ordinances are available at www.lakecountyil.gov.

| hereby acknowledge that the information above is accurate and complete, that | am an authorized signer on
behalf of the vendor, that | have read and understand these disclosure requirements, and that | agree to update
this information if there are any related changes by submitting a new Vendor Disclosure Statement.

Authorized Signature: Title:
Printed Name: Date:

Vendors must insert “x” in the following box indicating exception and provide a brief narrative for exception.

V5 10.8.2019
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%Ill% lakeCounty ~ RESPONSIBLE BIDDER AFFIDAVIT

Vendor Name: Federal Employer Tax
Identification #:

Address:
Contact Person: Contact Phone #:

e That the bidder agrees to and shall comply with the Equal Opportunity Employer provisions of Section 2000e of Chapter 21,
Title 42 of the United States Code and Federal Executive Order Number 11246, as amended, by Executive Order 11375, and
has and shall comply with the Chapter 33 (Purchasing) of Title Il of the Lake County Code of Ordinances, be amended to
modify the definition of “Responsible Bidder or Offeror”.

e That bidder has Certificates of insurance in accordance with general terms and condition of the invitation for bid.

e That bidder hereby certifies that it shall comply with the provisions of the Illinois Prevailing Wage Act (820 ILCS 130/0.01 et
seq., as amended). All contractors and sub-contractors are required to turn in certified payrolls as specified in lllinois Public
Act 94-0515, and follow all provisions of the Employee Classification Act, 820 ILCS 185/1 et seq.

That the bidder hereby certifies: [check all that apply]

bidder has not received any notices of violations of the lllinois Prevailing Wage Act (820 ILCS 130/0.01 et seq.); or

in the event any such notice has been received by bidder, a copy of any such notice is attached hereto; or

in the event that bidder has received such a notice, any documentation demonstrating the resolution of any such
notice is attached hereto (attach additional pages to explain how the matter has been resolved)

The bidder shall initial each requirement identified below acknowledging that they are compliant with the Responsible
Bidder Affidavit:

all bidders must provide three (3) projects as detailed on the Invitation for Bid reference form.

disclosure of the name and address of each subcontractor from whom the contractor has accepted a bid and/or
intends to hire on any part of the project prior to the subcontractor commencing work on the project.

the bidder must participate in active apprenticeship and training programs approved and registered with the U.S.
Department of Labor’s Office of Apprenticeship for each of the trades of work contemplated under the awarded
contract. The bidder shall submit copies of apprenticeship certificates with the bid submission.

all bidder’s sub-contractors must participate in active apprenticeship and training programs approved and registered
with the U.S. Department of Labor’s Office of Apprenticeship for each of the trades of work contemplated under the
awarded contract. The bidder shall submit copies of apprenticeship certificates with the bid submission.

the bidder shall provide on a separate document a listing of all trades that are to be contracted under the awarded
contract and submit the certificate of registration for the apprenticeship and training programs that have been
approved and registered with the United States Department of Labor.

| hereby acknowledge that the information above is accurate and complete, that | am an authorized signer on behalf of the vendor,
that | have read and understand these requirements, and that | agree to update this information if there are any related changes by
submitting a new Responsible Bidder Affidavit.

Authorized Signature: Title:
Printed Name: Date:

V6 6.30.23






%:11%% LakeCounty

VENDOR CERTIFICATION FORM

Bid/RFP/SOI Number:

Vendor Name:

Address:

Primary Contact Name:

Primary Contact Email Address:

Primary Contact Phone Number:

Project Manager Name:

Project Manager Email Address:

Project Manager Phone Number:

# Years in Business:

Number of Employees:

Annual Sales:

$

Dunn & Bradstreet #:

Vendor Certification Statement: Please identify all of the following that apply to the ownership of this firm. This information is
collected for reporting purposes only and not vendor selection. Please include a copy of the certification. (Definitions are

included on the second page of Vendor Certification Form).

Contractor certifies as a Minority — Business Enterprise (MBE)

Contractor certifies as a Women Business Enterprise (WBE)

Contractor certifies as a Veteran-Owned (VBE) Business Enterprise

Contractor certifies as a Persons with Disabilities Owned Business Enterprise (PDBE)

Contractor certifies as a Service-Disabled Veteran-Owned (SDVBE) Business Enterprise

Contractor certifies as a Business Enterprise Program (BEP)

Contractor certifies as a Small Disadvantaged Businesses (SDB)

Contractor certifies as a Veteran-Owned Small Business (VOSB)

Local Business

None

Other (Specify)

Certification Number:

Certified by (Agency):

| certify that this information is accurate to the best of my knowledge and that | am authorized to provide this information on

behalf of my company.

Signature, Title

Printed Name, Title Date
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N Vendor Certification Definitions

Minority-owned business (MBE)

A business concern which is at least 51% owned by one or more minority persons, or in the case of a corporation, at least 51%

of the stock in which is owned by one or more minority persons; and the management and daily business operations of which

are controlled by one or more of the minority individuals who own it.

Woman-owned business (WBE)

A business which is at least 51% owned by one or more women, or, in the case of a corporation, at least 51% of the stock in

which is owned by one or more women; and the management and daily business operations of which are controlled by one or

more of the women who own it.

Veteran-owned Business Enterprise (VBE)

A small business (i) that is at least 51 percent owned, controlled and managed by one or more Eligible Veterans or in the case of

a corporation, at least 51 percent or more of the stock of which is owned, controlled and managed by one or more Eligible

Veterans.

e Eligible Veteran means a person who (i) has been either a member of the armed forces of the United States or, while a
citizen of the United States, was a member of the armed forces of allies of the United States in time of hostilities with a
foreign country and (ii) has served under one or more of the following conditions: (a) the veteran served a total of at least 6
months; (b) the veteran served for the duration of hostilities regardless of the length of the engagement; (c) the veteran
was discharged on the basis of hardship; or (d) the veteran was released from active duty because of a service connected
disability and was discharged under honorable conditions.

e Armed forces of the United States means the United States Army, Navy, Air Force, Marine Corps, Coast Guard or service in
active duty as defined under 38 U.S.C. Section 101. Service in the Merchant Marine that constitutes active duty under
Section 401 of federal Public Act 95-202 shall also be considered service in the armed forces for purposes of this Division.

Persons with Disabilities Owned Business Enterprise (PDBE)

A small business (i) that is at least 51 percent owned. controlled and managed by one or more Persons with a Disability; or in the

case of a corporation, at least 51 percent or more of the stock of which is owned, controlled, and managed by one or more

Persons with a Disability.

e Disability or Disabled means, with respect to an individual, a physical or mental impairment that substantially limits one or
more of the major life activities of the individual, a record of physical or mental impairment that substantially limits one or
more of the major life activities of the individual, or being regarded as an individual with a physical or mental impairment
that substantially limits one or more of the major life activities of the individual.

Service-Disabled Veteran-owned Business Enterprise (SDVBE)

A small business (i) that is at least 51 percent owned, controlled, and managed by one or more qualified service disabled

veterans or in the case of a corporation, at least 51 percent or more of the stock of which is owned, controlled and managed by

one or more Service Disabled Veterans.

e Service-Disabled Veteran means an Eligible Veteran who has been found to have 10 percent or more service-connected
disability by the United States Department of Veterans Affairs or the United States Department of Defense.

e Service-connected disability means a disability incurred in the line of duty in the active military, naval or air service as
described in 38 U.S.C. 101(16).

BEP - Business Enterprise Program

Business Enterprise Program (BEP) BEP assists businesses owned by minorities, women and people with disabilities gain access

to the State of lllinois procurement process. BEP certification with the State of lllinois can also open the door to opportunities

with other public and private entities which are looking for diverse suppliers.

Small Disadvantaged Businesses (SDB)

A Small Disadvantaged Business (SDB) is a small business owned and controlled by socially and economically disadvantaged

individuals as defined by Federal Acquisition Regulation (FAR) 19.001

Veteran-Owned Small Business (VOSB)

A Veteran-Owned Small Business (VOSB) is a small business that is at least 51 percent owned by one or more veterans; or, if a

publicly owned business, at least 51 percent of the stock is owned by one or more veterans. Also, one or more veterans control

management and daily business operations of the firm.

Local business

A business that is either owned and operated with a mailing address within the boundaries of Lake County or a corporate

business with at least one “brick and mortar” location within the boundaries of Lake County. No additional certification is

required; however, address verification for location may be requested.



PENAL SUM FORM

BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

BIDDER (Name and Address).

SURETY (Name, and Address of Principal Place of Business):

OWNER (Name and Address):

BID
Bid Due Date:
Description (Project Name— Include Location):

BOND
Bond Number:
Date:
Penal sum $

(Words) (Figures)
Surety and Bidder, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Bid Bond to be duly executed by an authorized officer, agent, or representative.

BIDDER SURETY
(Seal) (Seal)
Bidder’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (Attach Power of Attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Note: Addresses are to be used for giving any required notice.
Provide execution by any additional parties, such as joint venturers, if necessary.

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013.
Prepared by the Engineers Joint Contract Documents Committee.
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PENAL SUM FORM

1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors,
administrators, successors, and assigns to pay to Owner upon default of Bidder the penal sum set forth on the face of
this Bond. Payment of the penal sum is the extent of Bidder’s and Surety’s liability. Recovery of such penal sum
under the terms of this Bond shall be Owner’s sole and exclusive remedy upon default of Bidder.

2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding
Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents.

3. This obligation shall be null and void if:

3.1 Owner accepts Bidder’s Bid and Bidder delivers within the time required by the Bidding Documents (or any
extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding
Documents and any performance and payment bonds required by the Bidding Documents, or

3.2 All Bids are rejected by Owner, or

3.3 Owner fails to issue a Notice of Award to Bidder within the time specified in the Bidding Documents (or any
extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required
by Paragraph 5 hereof).

4, Payment under this Bond will be due and payable upon default of Bidder and within 30 calendar days after
receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable
promptness, identifying this Bond and the Project and including a statement of the amount due.

5. Surety waives notice of any and all defenses based on or arising out of any time extension to issue Notice of
Award agreed to in writing by Owner and Bidder, provided that the total time for issuing Notice of Award including
extensions shall not in the aggregate exceed 120 days from the Bid due date without Surety’s written consent.

6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default
required in Paragraph 4 above is received by Bidder and Surety and in no case later than one year after the Bid due
date.

7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the
state in which the Project is located.

8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown
on the face of this Bond. Such notices may be sent by personal delivery, commercial courier, or by United States
Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon
receipt by the party concerned.

9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority
of the officer, agent, or representative who executed this Bond on behalf of Surety to execute, seal, and deliver such
Bond and bind the Surety thereby.

10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any
applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at
length. If any provision of this Bond conflicts with any applicable statute, then the provision of said statute shall
govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.

11. The term “Bid” as used herein includes a Bid, offer, or proposal as applicable.

EJCDC® C-430, Bid Bond (Penal Sum Form). Published 2013.
Prepared by the Engineers Joint Contract Documents Committee.
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AGREEMENT

THIS AGREEMENT is by and between _Lake County Department of Public Works

(hereinafter called OWNER) and
(hereinafter called CONTRACTOR).

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set
forth, agree as follows:

ARTICLE 1 -WORK

1.01 CONTRACTOR shall complete all Work as specified or indicated in the Contract
Documents. The Work is generally described as follows:

- Contract A: Filter Improvements
0 Replace two sand filter units (filter cells 6 and 12) located in Building 50
with two new disc filter units. A portion of this building was already
modified for two disc filter units in 2015. The intent of this project is to
add two more units for a total of 4 installed units capable of hydraulic
capacity of 11.6 MGD each (combined capacity of 46.4 MGD).

- Contract B: Clarifier Improvements
0 New fiberglass reinforced plastic launder covers on two clarifiers at Mill
Creek WRF (clarifiers 1 and 2), two clarifiers at New Century Town WRF
(clarifiers 6 and 7), and six clarifiers at Des Plaines River WRF (Battery B

clarifiers 40-1 through 40-6).

- Contract C: Blower Replacements
0 Replace two existing multi-stage centrifugal blowers with two new high-
speed turbo blowers in Building 35 to supply air to Aeration Tanks
Building 30. Existing Blowers No. 4 and 5 will be removed.
- Contract D: UV Upgrade
0 Replace existing chlorination and dechlorination systems with ultraviolet
(UV) disinfection system. The new UV system will be located upstream of
the existing post aeration system in a new facility. The UV system inlet
and outlet will tie into the existing 72-inch filter effluent piping using
diversion structures and isolation gates.

ARTICLE 2 - THE PROJECT

2.01  The Project for which the Work under the Contract Documents may be the whole or only
a part is generally described as follows:
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Overall Project Name: WRF Improvements

Contract # Project # Project Name
Contract A PW2022.119 Filter Improvements
Contract B PW2022.120 Clarifier Improvements
Contract C PW2022.117 Blower Replacements
Contract D PW2022.118 UV Upgrade

ARTICLE 3 - ENGINEER
3.01 The ENGINEER for this project is Lake County Department of Public Works. The
Engineer’s Consultant shall be any licensed professional architect or engineer, or working
under the supervision of a licensed professional architect or engineer, who has been
designated as the Engineer’s Consultant.

ARTICLE 4 - CONTRACT TIMES

4.01  Time of the Essence

A. All time limits for Milestones, if any, Substantial Completion, and completion and
readiness for final payment as stated in the Contract Documents are of the essence of the
Contract.

4.02  Days to Achieve Substantial Completion and final payment.

A. The Work will be substantially completed within the calendar days as shown below after
the date when the Contract Times commence to run as provided in Paragraph 4.01 of the
General Conditions, and completed and ready for final payment in accordance with
Paragraph 15.06 of the General Conditions within the calendar days as shown below after
the date when the Contract Times commence to run. If a bidder is awarded more than one
contract, the days to achieve substantial completion and final payment for all contracts
awarded shall correspond to the longest period of any single contract awarded. In no case
shall Contract D Substantial Completion Date be later than March 31, 2026.

Contract # Calendar Days to Achieve | Calendar Days to Ready
Substantial Completion for Final Payment
Contract A 520 550
Contract B 450 480
Contract C 520 550
Contract D 700 730
B. Milestones
Contract D

Work for Item #4 Structure 29 & 39 — Remove and Replace Railings, Item #5
Structure 29 & 39 — Remove and Replace Degraded Concrete Walkway Surfaces,
and Item #6 Structure 29-Foam Injection Grouting shall be complete within 210
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calendar days after the date when the Contract Times commence to run as
provided in Paragraph 4.01 of the General Conditions.

4.03  Liquidated Damages

A. OWNER and CONTRACTOR recognize that time is of the essence of this Agreement
and the OWNER will suffer financial consequences if the Project is not completed within
the time specified in Paragraph 4.02.A. above, plus any extensions thereof allowed in
accordance with Article 11 of the General Conditions. They also recognize the delays,
expense and difficulties involved in proving in a legal or arbitration proceeding the actual
loss (including special, indirect, consequential, incidental and any other losses or
damages) suffered by OWNER if the Project is not completed on time. Accordingly,
instead of requiring any such proof of losses or damages, OWNER and CONTRACTOR
agree that as liquidated damages for delay (but not as a penalty) CONTRACTOR shall
pay OWNER $500 (Five Hundred Dollars) for each calendar day that expires after the
time specified in Paragraph 4.02.A for Substantial Completion until the Work is
Substantially Complete. After Substantial Completion if CONTRACTOR shall neglect,
refuse, or fail to complete the remaining Work within the Contract Time or any proper
extension thereof granted by OWNER, CONTRACTOR shall pay OWNER $500 (Five
Hundred Dollars) for each calendar day that expires after the time specified above for
completion and readiness for final payment. Liquidated damages shall be as described in
this section for any combination of contracts awarded to CONTRACTOR. Liquidated
damages are not additive if multiple contracts are awarded to one CONTRACTOR.

B. Permitting CONTRACTOR or Surety to continue and finish the Work or any part of the
Work after the times specified for completion, or after the date to which the times for
completion may have been extended, shall in no way operate as a waiver on the part of
OWNER of its rights under the Contract.

ARTICLE 5 - CONTRACT PRICE

51 OWNER shall pay CONTRACTOR for the completion of the Work in accordance with
the Contract Documents in current funds as shown in the Unit Price Schedule and any
Supplementary Price Schedules as completed in the Bid Form, hereto attached as Exhibit
"A" as accepted by OWNER, in the amount of $

ARTICLE 6 - PAYMENT PROCEDURES

6.1 CONTRACTOR shall submit Applications for Payment in accordance with Article 15 of
the General Conditions. Applications for Payment will be processed by ENGINEER as
provided in the General Conditions.

Progress Payments:

6.2 OWNER will make monthly progress payments on account of the Contract Price on the
basis of CONTRACTOR's Applications for Payment as recommended by ENGINEER
each month during construction as provided below. All progress payments will be on the
basis of the progress of Work measured by the schedule of values established in
Paragraph 2.03 of the General Conditions (and in the case of Unit Price Work based on
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the number of units completed) or, in the event there is no schedule of values, as provided
in the General Requirements.

Retainage:

6.2.1  After each Application for Payment has been found acceptable by OWNER, OWNER
will pay 90% of the estimated value less any previous payments to CONTRACTOR until
the Project is 50% complete. At 50% completion, further progress payments will be made
in full to CONTRACTOR and no additional amounts will be retained unless ENGINEER
determines that the character and progress of the Work is not proceeding satisfactorily.
Amounts previously retained shall not be paid to CONTRACTOR. At 50% completion or
any time thereafter when the character and progress of the Work is not satisfactory,
additional amounts may be retained but in no event shall the total retainage be more than
10% of the value of the work completed.

6.2.2 Upon Substantial Completion of the Work, the amount retained may be reduced. When
the Work has been Substantially Completed, except for Work which cannot be completed
because of weather conditions, lack of materials or other reasons which, in the judgment
of OWNER are valid reasons for non-completion, OWNER may make additional
payments, retaining at all times an amount sufficient to cover the estimated cost of the
work still to be completed or corrected.

Final Payment:

6.3 Upon final completion and acceptance of the Work in accordance with Paragraph 15.06
of the General Conditions, OWNER shall pay the remainder of the Contract Price as
recommended by ENGINEER as provided in said Paragraph 15.06.

Application for Payment Forms

6.4 If multiple Contracts are awarded to one CONTRACTOR, CONTRACTOR shall submit
a separate Application for Payment form for each Contract.

6.5 Separate Application for Payment forms are provided for ARPA funds and Enterprise
funds. CONTRACTOR shall submit the ARPA funds Application for Payment form until
the designated ARPA funds are exhausted, at which point the CONTACTOR will then
use the Enterprise funds Application for Payment form for the remainder of the Work.

OWNER will disclose the total value of the ARPA funds designated to each Contract to
CONTRACTOR after awards of the Contract(s).

ARTICLE 7 -PAYMENTS

7.1 Payments shall be made in accordance with the Local Government Prompt Payment Act.

ARTICLE 8 - CONTRACTOR'S REPRESENTATIONS

8.01 In order to induce OWNER to enter into this agreement CONTRACTOR makes the
following representations:
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CONTRACTOR has examined and carefully studied the Contract Documents and the
other related data identified in the Bidding Documents.

CONTRACTOR has visited the Site and become familiar with and is satisfied as to the
general, local, and Site conditions that may affect cost, progress, and performance of the
Work.

CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws
and Regulations that may affect cost, progress, and performance of the Work.

CONTRACTOR has carefully studied all: (1) reports of explorations and tests of
subsurface conditions at or contiguous to the Site and all drawings of physical conditions
in or relating to existing surface or subsurface structures at or contiguous to the Site
(except Underground Facilities) which have been identified in the Supplementary
Conditions as provided in Paragraph 5.03 of the General Conditions and (2) reports and
drawings of a Hazardous Environmental Condition, if any, at the Site which has been
identified in the Supplementary Conditions as provided in Paragraph 5.06 of the General
Conditions.

CONTRACTOR has obtained and carefully studied (or assumes responsibility for having
done so) all additional or supplementary examinations, investigations, explorations, tests,
studies, and data concerning conditions (surface, subsurface, and Underground Facilities)
at or contiguous to the Site which may affect cost, progress, or performance of the Work
or which relate to any aspect of the means, methods, techniques, sequences, and
procedures of construction to be employed by CONTRACTOR, including applying the
specific means, methods, techniques, sequences, and procedures of construction, if any,
expressly required by the Contract Documents to be employed by CONTRACTOR, and
safety precautions and programs incident thereto.

CONTRACTOR does not consider that any further examinations, investigations,
explorations, tests, studies, or data are necessary for the performance of the Work at the
Contract Price, within the Contract Times, and in accordance with the other terms and
conditions of the Contract Documents.

CONTRACTOR is aware of the general nature of the work to be performed by OWNER
and others at the Site that relates to the Work indicated in the Contract Documents.

CONTRACTOR has correlated the information known to CONTRACTOR, information
and observations obtained from visits to the Site, reports and drawings identified in the
Contract Documents, and all additional examinations, investigations, explorations, tests,
studies, and data with the Contract Documents.

CONTRACTOR has given OWNER written notice of all conflicts, errors, ambiguities, or
discrepancies that CONTRACTOR has discovered in the Contract Documents, and the
written resolution thereof by OWNER is acceptable to CONTRACTOR.

The Contract Documents are generally sufficient to indicate and convey understanding of
all terms and conditions for performance and furnishing of the Work.
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CONTRACTOR certifies that CONTRACTOR was not barred from bidding on this
contract as a result of a conviction for the violation of State laws prohibiting bid-rigging
or bid-rotating.

ARTICLE 9 - CONTRACT DOCUMENTS

9.1 The Contract Documents which comprise the entire Agreement between OWNER and
CONTRACTOR concerning the Work consist of the following:

This Agreement.

Performance Bond

Payment Bond.

Standard General Conditions of the Construction Contract (EJCDC 2013)

Notice to Proceed, not attached hereto.

Supplementary Conditions.

Current Wage Rates on file with the State of Illinois specific to the County where

the work will be performed.

8. Specifications bearing the title “Technical Specifications”, WRF Improvements,
Project Number PW# 2022.117, 2022.118, 2022.119, 2022.120 for the Lake County
Department of Public Works, Lake County, Illinois and consisting of 666 pages.

a. All technical specifications apply to all Contracts unless otherwise noted.

9. Drawings consisting of a cover sheet and sheets numbered, as follows, inclusive,
with each sheet bearing the following general title: WRF Improvements:

All Contracts: Sheets 1 through 15

Contract A: Sheets 16-42

Contract B: Sheets 43-62

Contract C: Sheets 63-80

Contract D: Sheets 81-121

f.  All Contracts: Sheets 122-138

10. All Addendum inclusive.

11. Contractor’s Bid

13. The following which may be delivered or issued after the Effective Date of the

Agreement and are not attached hereto:

Noogk~wnE

®oo0 o

a. Notice to Proceed

b. Written Amendments

c. Work Change Directives
d. Change Orders

9.2 The documents listed in Paragraphs 9.1 et seq. above are attached to this Agreement
(except as expressly noted otherwise above.). There are no Contract Documents other
than those listed above in this Article 9. The Contract Documents may only be amended,
modified or supplemented as provided in Paragraph 11.01 of the General Conditions.

ARTICLE 10 - MISCELLANEOUS

10.01 Terms
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Terms used in this Agreement will have the meanings indicated in the General
Conditions.

10.02 Assignment of Contract

No assignment by a party hereto of any rights under or interests in the Contract will be
binding on another party hereto without the written consent of the party sought to be
bound; and, specifically but without limitation, moneys that may become due and moneys
that are due may not be assigned without such consent (except to the extent that the effect
of this restriction may be limited by law), and unless specifically stated to the contrary in
any written consent to an assignment, no assignment will release or discharge the
assignor from any duty or responsibility under the Contract Documents.

10.03  Successors and Assigns

OWNER and CONTRACTOR each binds itself, its partners, successors, assigns, and
legal representatives to the other party hereto, its partners, successors, assigns, and legal
representatives in respect to all covenants, agreements, and obligations contained in the
Contract Documents.

10.04 Severability

Any provision or part of the Contract Documents held to be void or unenforceable under
any Law or Regulation shall be deemed stricken, and all remaining provisions shall
continue to be valid and binding upon OWNER and CONTRACTOR, who agree that the
Contract Documents shall be reformed to replace such stricken provision or part thereof
with a valid and enforceable provision that comes as close as possible to expressing the
intention of the stricken provision.

10.05 Other Provisions

In the event of CONTRACTOR's and/or vendor's noncompliance with any provision of
this Equal Employment Opportunity Clause, the Illinois Fair Employment Practices Act
or the Fair Employment Practices Commission's Rules and Regulations for Public
Contracts, the CONTRACTOR and/or vendor may be declared non-responsible and
therefore ineligible for future contracts or subcontracts with the State of Illinois or any of
its political subdivisions or municipal corporations, and the Contract may be cancelled or
voided in whole or in part, and such other sanctions or penalties may be imposed or
remedies invoked as provided by statute or regulation.

During the performance of this Contract, CONTRACTOR and/or vendor agree as
follows:

1. That it will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, national origin or ancestry; and further that it
will examine all job classifications to determine if minority persons or women
are underutilized and will take appropriate affirmative action to rectify any such
underutilization. The Contractor shall carry out applicable requirements of 40
CFR Part 33 in the award and administration of contracts awarded under EPA
financial assistance agreements. Failure by the Contractor to carry out these
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requirements is a material breach of this contract which may result in the
termination of the contract or other legally available remedies.

2. That, if it hires additional employees in order to perform this Contract, or any
portion thereof, it will determine the availability (in accordance with the
Commission's Rules and Regulations for Public Contracts) of minorities and
women in the area(s) from which it may reasonably recruit and it will hire for
each job classification for which employees are hired in such a way that
minorities and women are not underutilized.

3. That, in all solicitations or advertisements for employees placed by it or on its
behalf, it will state that all applicants will be afforded equal opportunity without
discrimination because of race, color, religion, sex, national origin, ancestry, age
marital status, physical or mental handicap unrelated to ability, or an unfavorable
discharge from military service.

4. That it will send to each labor organization or representative of workers with
which it has or is bound by a collective bargaining or other agreement or
understanding, a notice advising such labor organization or representative of the
CONTRACTOR's obligations under the Illinois Fair Employment Practices Act
and the Commission's Rules and Regulations for Public Contracts. If any such
labor organization or representative fails or refuses to cooperate with
CONTRACTOR in its efforts to comply with such Act and Rules and
Regulations, CONTRACTOR will promptly so notify the Illinois Fair
Employment Practices Commission and the contracting agency and will recruit
employees from other sources when necessary to fulfill its obligations
thereunder.

5. That it will submit reports as required by the Illinois Fair Employment Practices
Commission's Rules and Regulations for Public Contracts, furnish all relevant
information as may from time to time be requested by the Commission or the
contracting agency, and in all respects comply with the Illinois Fair Employment
Practices Act and the Commission's Rules and Regulations for Public Contracts.

6. That it will permit access to all relevant books, records, accounts and work sites
by personnel of the contracting agency and the Illinois Fair Employment
Practices Commission for purposes of investigation to ascertain compliance with
the Illinois Fair Employment Practices Act and the Commission's Rules and
Regulations for Public Contracts.

7. That it will abide by “The Veterans Preference Act, 330 ILCS 55/1” which in
part provides: "In the employment and appointment to fill positions in the
construction, addition to, or alteration of all public works undertaken or
contracted for by the State, or any of its political subdivisions thereof, preference
shall be given to persons who have been members of the Armed Forces of the
United States...in times of hostilities with a foreign country..” and the
Servicemen's Employment Tenure Act, as amended, 330 ILCS 60/2,
"safeguarding the employment and the rights and privileges inhering in the
employment contract, of servicemen."
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8. That it will include verbatim or by reference the provisions of Paragraphs 1
through 8 of this clause in every performance subcontract as defined in Section
2.10(b) of the Commission's Rules and Regulations for Public Contracts so that
such provisions will be binding upon every such Subcontractor; and that it will
also include the provisions of Paragraphs 1,5,6, and 7 in every supply subcontract
as defined in Section 2.10(a) of the Commission's Rules and Regulations for
Public Contracts so that such provisions will be binding upon every such
subcontractor. In the same manner as with other provisions of this Contract,
CONTRACTOR will be liable for such compliance with applicable provisions of
this clause by all its subcontractors; and further it will promptly notify the
contracting agency and the Illinois Fair Employment Practices Commission in
the event that any Subcontractor fails or refuses to comply therewith. In addition,
no CONTRACTOR will utilize any Subcontractor declared by the Commission
to be non-responsible and therefore ineligible for Contracts or subcontracts with
the State of Illinois or any of its political subdivision or municipal corporations.

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in
triplicate. One counterpart each has been delivered to OWNER, CONTRACTOR, and
ENGINEER. All portions of the Contract Document have been signed, initialed or identified by
OWNER and CONTRACTOR or identified by ENGINEER on their behalf.
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This Agreement will be effective on
effective Date of the Agreement).

Attest:

, 20 , (which is the

(Signature)

Address for giving notices:

CONTRACTOR's License No.

(CONTRACTOR)

(Signature)

(Typed Name and Title)

(If CONTRACTOR is a corporation, attach
evidence of authority to sign.)

(If required by state or municipal law)

Attest:

(Signature)

Address for giving notices:

1/10/2024

Lake County, IL
(OWNER)

(Signature)

Patrice Sutton
County Administrator

(If OWNER is a public body, attach
evidence of authority to sign and
resolution or other documents authorizing
execution of Agreement.)
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SPECIAL TERMS AND CONDITIONS

Bidders are subject to the following conditions if the use of Federal Funds is applied to this procurement.

1.

Debarment and Suspension. This Agreement is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt.
3000. As such, the Contractor is required to verify that none of the Licensor’s principals (defined at 2 C.F.R. § 180.995)
or its affiliates (defined at 2 C.F.R § 180.905) are excluded (defined at 2 C.F.R. § 180.940) or disqualified (defined at 2
C.F.R. § 180.935).

Contractor must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, and must include a
requirement to comply with these regulations in any lower tier covered transaction in enters into.

This certification is a material representation of fact relied upon by Lake County. If it is later determined that the
Contractor does not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in addition to remedies
available to Licensor, the Federal Government may pursue available remedies, including but not limited to suspension
and/or debarment.

Contractor agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000 subpart C
throughout the period of any contract that may arise. Licensor agrees to include a provision requiring such compliance
in its lower tier covered transactions.

Access to Records. Contractor agrees to provide Lake County, the U.S. Department of Treasury, the Comptroller
General of the United States, or any of their authorized representatives access to any books, documents, papers, and
records of the Licensor which are directly pertinent to this contract for the purposes of making audits, examinations,
excerpts, and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts
and transcriptions as reasonably needed.

No Obligation by Federal Government. The Federal Government is not a party to this Agreement and is not subject
to any obligations or liabilities to the non-Federal entity, Contractor, or any other party pertaining to any matter
resulting from the contract.

Program Fraud and False or Fraudulent Statements or Related Acts. Contractor acknowledges that 31 U.S.C. Chap.
38 (Administrative Remedies for False Claims and Statements) applies to the Contractor’s actions pertaining to this
Agreement.

Byrd Anti-Lobbying Amendment (31 U.S.C. 1352). Contractors who apply or bid for an award of $100,000 or more
shall file the required certification. Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, officer or employee of Congress, or an employee of a Member of
Congress in connection with obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352.
Each tier shall also disclose any lobbying with non-Federal funds that takes place in connection with obtaining any
Federal award. Such disclosures are forwarded from tier to tier up to the recipient who in turn will forward the
certification(s) to the awarding agency.

The undersigned shall require that the language of this attestation be included in the award documents for all
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative
agreements) and that all subrecipients shall certify and disclose accordingly to the tier above.

A failure to follow self-certification procedures may result in a civil penalty. Per 31 U.S. Code § 1352 Any person who

fails to file or amend a declaration required to be filed or amended under subsection (b) of this section shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.
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6.

7.

10.

Clean Air Act (42 U.S.C. 7401-7671q.) , as amended. Contractors who apply or bid for an award of $150,000 or more
shall comply with the following provisions:
i. Clean Air Act

1. The Contractor agrees to comply with all applicable standards, orders or regulations issued pursuant to
the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq.

2. The Contractor agrees to report each violation to the LCHD and understands and agrees that the LCHD
will, in turn, report each violation as required to assure notification to the Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

3. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed
in whole or in part with Federal assistance

Procurement of Recovered Materials. In the performance of this Agreement, Contractor shall make maximum use of
products containing recovered materials that are EPA-designated items unless the product cannot be acquired —

1. Competitively within a timeframe providing for compliance with the contract performance schedule.

2. Meeting contract performance requirements; or

3. Atareasonable price.

Information about this requirement, along with the list of EPA designated items, is available at EPA’s Comprehensive
Procurement Guidelines web site, https://www.epa.gov/smm/comprehensive-procurement-guideline-cpg-program.

Contractor also agrees to comply with all other applicable requirements of Section 6002 of the Solid Waste Disposal
Act.

Access to Records. Contractor agrees to provide Lake County, the FEMA Administrator, the Comptroller General of
the United States, or any of their authorized representatives access to any books, documents, papers, and records of
the Contractor which are directly pertinent to this contract for the purposes of making audits, examinations, excerpts,
and transcriptions.

Contractor agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to copy excerpts
and transcriptions as reasonably needed.

Contractor agrees to provide the FEMA Administrator or his authorized representatives access to construction or other
work sites pertaining to the work being completed under the contract.

In compliance with the Disaster Recovery Act of 2018, Lake County and the Contractor acknowledge and agree that no
language in this contract is intended to prohibit audits or internal reviews by the U.S. Department of Treasury or the
Comptroller General of the United States.

Copeland Anti-Kickback Act. The Contractor agrees that it will comply with the Copeland "Anti-Kickback" Act (18 U.S.C.
874) as supplemented in Department of Labor regulations (29 CFR Part 3). As applied to this Agreement, the Copeland
"Anti-Kickback" Act makes it unlawful to induce, by force, intimidation, threat or procuring dismissal from
employment, or otherwise, any person employed in the construction or repair of public buildings or public works,
financed in whole or in part by the United States, to give up any part of the compensation to which that person is
entitled under a contract of employment.

Contractor Work Hours and Safety Standards Act. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of forty hours in
such workweek unless such laborer or mechanic receives compensation at a rate not less than one-half times the basic
rate of pay for all hours worked in excess of forty hours in such workweek.
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11.

In the event of any violation of the above clause the contractor or any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States for
liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic,
including watchmen and guards, employed in violation of the above clause, in the sum of $27 for each calendar day
on which such individual was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause above.

Lake County shall upon its own action or upon written request of an authorized representative of the Department of
Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor
or subcontractor under any such contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages.

The contractor or subcontractor shall insert into any subcontracts the clauses set forth in this section and also a clause
requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be
responsible for compliance by any subcontractor or lower tier contractor.

Equal Employment Opportunity. Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, sexual orientation, gender identity, or national origin. Contractor will take
affirmative action to ensure employment without regard to their race, color, religion, sex, sexual orientation, gender
identity or national origin. Such action shall include, but not be limited to the following:

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of
pay or other forms of compensation; and selectin for training, including apprenticeship. Contractor agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the
provisions of this nondiscrimination clause.

Contractor will, in all solicitations or advertisements for employees placed by or on behalf of Contractor, state that all
qualified applicants will receive consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

Contractor will not discharge or in any other manner discriminate against any employee or applicant for employment
because such employee or applicant has inquired about, discussed, or disclosed the compensation of the employee
or applicant or another employee or applicant. This provision shall not apply to instances in which an employee who
has access to the compensation information of other employees or applicants as a part of such employee’s essential
job functions discloses the compensation of such other employees or applicants to individuals who do not otherwise
have access to such information, unless such disclosure is in response to a formal complaint or charge, in furtherance
of an investigation, proceeding, hearing, or action, including an investigation conducted by the employer, or is
consistent with Contractor’s legal duty to furnish information.

Contractor will send to each labor union or representative of workers with which he has a collective bargaining
agreement or other contract or understanding, a notice to be provided advising the said labor union or workers’
representatives of the contractor’s commitments under this section, and shall post copies of the notice in conspicuous
places available to employees and applicants for employment.

Contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, and of the rules,
regulations, and relevant orders of the Secretary of Labor.

Contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by
the rules, regulations, and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the administering agency and the Secretary of Labor for purposes of investigation to
ascertain compliance with such rules, regulations, and orders.
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In the event of Contractor’s noncompliance with the nondiscrimination clauses of this contract or with any of the said
rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the
contractor may be declared ineligible for further Government contracts or federally assisted construction contracts in
accordance with procedures authorized in Executive Order 11246 of September 24, 1965, and such other sanctions
may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

Contractor will include the provision of this Section in every subcontract or purchase order unless exempted by rules,
regulations or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of September
24, 1965, so that such provisions will be binding upon each subcontractor or vendor. Contractor will take such action
with respect to any subcontract or purchase order as the administering agency may direct as a means of enforcing
such provisions, including sanctions for noncompliance:

Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a
subcontractor or vendor as a result of such direction by the administering agency, Contractor may request the United
States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause with respect to its own
employment practices when it participates in federal assisted construction work. Provided, that if the applicant so
participating is a State or local government, the above equal opportunity clause is not applicable to any agency,
instrumentality or subdivision of such government which does not participate in work on or under the contract.

The applicant agrees that it will assist and cooperate actively with administering agency and the Secretary of Labor in
obtaining the compliance of contractors or subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the administering agency and the
Secretary of Labor such information as they may require for the supervision of such compliance, and that it will
otherwise assist the administering agency in the discharge of the agency’s primary responsibility for securing
compliance.

The applicant further agrees that it will refrain from entering into any contract or contract modification subject to
Executive Order 11246 of September 24, 1965, with a contractor debarred from, or who has not demonstrated
eligibility for, Government contracts and federally assisted construction contracts pursuant to the Executive Order
and will carry out such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon
contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to Part Il, Subpart D
of the Executive Order. In addition, the applicant agrees that if it fails or refuses to comply with these undertakings,
the administering agency may take any or all of the following actions: Cancel, terminate, or suspend in whole or in
part this grant (contract, loan, insurance, guarantee); refrain from extending any further assistance to the applicant
under the program with respect to which the failure or refund occurred until satisfactory assurance of future
compliance has been received from such applicant; and refer the case to the Department of Justice for appropriate
legal proceedings.

12. Federal Water Pollution Control Act

1. The Contractor agrees to comply with all applicable standards, orders, or regulations issued pursuant
to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq.

2. The Contractor agrees to report each violation to the LCHD and understands and agrees that the LCHD
will, in turn, report each violation as required to assure notification to the Federal Emergency
Management Agency, and the appropriate Environmental Protection Agency Regional Office.

3. The Contractor agrees to include these requirements in each subcontract exceeding $150,000 financed
in whole or in part with Federal assistance provided by FEMA.

13. Domestic Preference for Procurements
S-4



14.

15.

16.

17.

As appropriate and to the extent consistent with law, Lake County, to the greatest extent practicable under a
Federal award of American Rescue Plan dollars, provides a preference for the purchase, acquisition, or use of goods,
products, or materials produced in the United States (including but not limited to iron, aluminum, steel, cement, and
other manufactured products)
a) For purposes of this section:
(1) “Produced in the United States” means, for iron and steel products, that all manufacturing processes,
from the initial melting stage through the application of coatings, occurred in the United States.
(2) “Manufactured products” means items and construction materials composed in whole or in part of non-
ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl chloride pipe;
aggregates such as concrete; glass, including optical fiber; and lumber.

Minority and Women Business Enterprises.
Contractor hereby agrees to comply with the following when applicable: The requirements of Executive Orders
11625 and 12432 (concerning Minority Business Enterprise), and 12138 (concerning Women's Business Enterprise),
when applicable. Accordingly, the contractor hereby agrees to take affirmative steps to assure that women and
minority businesses are utilized when possible as sources [12] of supplies, equipment, construction and services.
Affirmative steps shall include the following:
1. Including qualified women’s business enterprises and small and minority businesses on solicitation lists.
2. Assuring that women'’s enterprises and small and minority businesses are solicited whenever they are
potential sources.
3.  When economically feasible, dividing total requirements into smaller tasks or quantities so as to permit
maximum participation by small and minority business, and women’s business enterprises.
4. Where the requirement permits, establishing delivery schedules which will encourage participation by
women’s business enterprises and small and minority business; and
5. Using the services and assistance of the Small Business Administration, and the U.S. Office of Minority
Business Development Agency of the Department of Commerce; and the North Carolina Office for
Historically Underutilized Businesses.

For the purposes of these requirements, a Minority Business Enterprise (MBE) is defined as an enterprise that is at
least 51 percent owned and controlled in its daily operation by members of the following groups: Black, Hispanic,
Asian or Pacific Islander, American Indian, or Alaskan Natives. A Women Business Enterprise (WBE) is defined as an
enterprise that is at least 51 percent owned and controlled in its daily operation by women. Additionally, an MBE or
WBE qualifies if it is currently certified as a North Carolina “historically underutilized business” under N.C.G.S. §143-
128.4(a) and qualifies as a “small business” if it is independently owned and operated and is qualified under the
Small Business Administration criteria and size standards at 13 C.F.R. Part 21.

Prohibition on Certain Telecommunications

The proposed equipment will not utilize covered telecommunications equipment or services as a substantial or
essential component of any system, or as critical technology as part of any system. As described in Public Law 115-
232, section 889, covered telecommunications equipment is telecommunications equipment produced by Huawei
Technologies Company or ZTE Corporation (or any subsidiary or affiliate of such entities).

Assurances of Compliance with Title VI of the Civil Rights Act of 1964

Contractor and any subcontractor, or the successor, transferee, or assignee of contractor or any subcontractor, shall
comply with Title VI of the Civil Rights Act of 1964, which prohibits recipients of federal financial assistance from
excluding from a program or activity, denying benefits of, or otherwise discriminating against a person on the basis
of race, color, or national origin (42 U.S.C. §§ 2000d et seq.), as implemented by the Department of the Treasury’s
Title VI regulations, 31 C.F.R. Part 22, which are herein incorporated by reference and made a part of this contract.
Title VI also provides protection to persons with “Limited English Proficiency” in any program or activity receiving
federal financial assistance, 42 U.S.C. §§ 2000d et seq., as implemented by Treasury’s Title VI regulations, 31 C.F.R.
Part 22, and herein incorporated by reference and made a part of this contract.5

Publications
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18.

19.

Any publications produced with funds from this award must display the following language: “This project [is being]
[was] supported, in whole or in part, by federal award number [enter project FAIN] awarded to [name of Recipient]
by the U.S. Department of the Treasury.

Increasing Seat Belt Use in the United States.

Pursuant to Executive Order 13043, 62 Fed. Reg.19216 (Apr. 18, 1997), contractor is encouraged to adopt and
enforce on-the-job seat belt policies and programs for your employees when operating company-owned, rented or
personally owned vehicles.

Reducing Text Messaging While Driving.
Pursuant to Executive Order 13513, 74 Fed. Reg. 51225 (Oct. 6, 2009), contractor is encouraged to adopt and
enforce policies that ban text messaging while driving and establish workplace safety policies to decrease accidents

caused by distracted drivers.
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EJCDC=

ENGINEERS JOINT CONTRACT
DOCUMENTS COMMITTEE

PERFORMANCE BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT
Effective Date of the Agreement:
Amount:

Description (name and location):

BOND
Bond Number:
Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:
Modifications to this Bond Form: [ ] None [ ] See Paragraph 16

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Performance Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference to
Contractor, Surety, Owner, or other party shall be considered plural where applicable.

EJCDC® C-610, Performance Bond
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1. The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators, successors, and
assigns to the Owner for the performance of the Construction
Contract, which is incorporated herein by reference.

2.  If the Contractor performs the Construction Contract, the Surety
and the Contractor shall have no obligation under this Bond, except
when applicable to participate in a conference as provided in
Paragraph 3.

3. If there is no Owner Default under the Construction Contract,
the Surety’s obligation under this Bond shall arise after:

3.1 The Owner first provides notice to the Contractor and
the Surety that the Owner is considering declaring a Contractor
Default. Such notice shall indicate whether the Owner is
requesting a conference among the Owner, Contractor, and
Surety to discuss the Contractor’s performance. If the Owner
does not request a conference, the Surety may, within five (5)
business days after receipt of the Owner’s notice, request such a
conference. If the Surety timely requests a conference, the
Owner shall attend. Unless the Owner agrees otherwise, any
conference requested under this Paragraph 3.1 shall be held
within ten (10) business days of the Surety’s receipt of the
Owner’s notice. If the Owner, the Contractor, and the Surety
agree, the Contractor shall be allowed a reasonable time to
perform the Construction Contract, but such an agreement shall
not waive the Owner’s right, if any, subsequently to declare a
Contractor Default;

3.2 The Owner declares a Contractor Default, terminates
the Construction Contract and notifies the Surety; and

3.3 The Owner has agreed to pay the Balance of the
Contract Price in accordance with the terms of the Construction
Contract to the Surety or to a contractor selected to perform the
Construction Contract.

4. Failure on the part of the Owner to comply with the notice
requirement in Paragraph 3.1 shall not constitute a failure to comply
with a condition precedent to the Surety’s obligations, or release the
Surety from its obligations, except to the extent the Surety
demonstrates actual prejudice.

5.  When the Owner has satisfied the conditions of Paragraph 3, the
Surety shall promptly and at the Surety’s expense take one of the
following actions:

5.1 Arrange for the Contractor, with the consent of the
Owner, to perform and complete the Construction Contract;

5.2 Undertake to perform and complete the Construction
Contract itself, through its agents or independent contractors;

5.3 Obtain bids or negotiated proposals from qualified
contractors acceptable to the Owner for a contract for
performance and completion of the Construction Contract,

arrange for a contract to be prepared for execution by the
Owner and a contractor selected with the Owners concurrence,
to be secured with performance and payment bonds executed
by a qualified surety equivalent to the bonds issued on the
Construction Contract, and pay to the Owner the amount of
damages as described in Paragraph 7 in excess of the Balance of
the Contract Price incurred by the Owner as a result of the
Contractor Default; or

5.4 Waive its right to perform and complete, arrange for
completion, or obtain a new contractor, and with reasonable
promptness under the circumstances:

5.4.1 After investigation, determine the amount for
which it may be liable to the Owner and, as soon as
practicable after the amount is determined, make payment
to the Owner; or

5.4.2 Deny liability in whole or in part and notify the
Owner, citing the reasons for denial.

6. If the Surety does not proceed as provided in Paragraph 5 with
reasonable promptness, the Surety shall be deemed to be in default
on this Bond seven days after receipt of an additional written notice
from the Owner to the Surety demanding that the Surety perform its
obligations under this Bond, and the Owner shall be entitled to
enforce any remedy available to the Owner. If the Surety proceeds as
provided in Paragraph 5.4, and the Owner refuses the payment or the
Surety has denied liability, in whole or in part, without further notice
the Owner shall be entitled to enforce any remedy available to the
Owner.

7. If the Surety elects to act under Paragraph 5.1, 5.2, or 5.3, then
the responsibilities of the Surety to the Owner shall not be greater
than those of the Contractor under the Construction Contract, and
the responsibilities of the Owner to the Surety shall not be greater
than those of the Owner under the Construction Contract. Subject to
the commitment by the Owner to pay the Balance of the Contract
Price, the Surety is obligated, without duplication for:

7.1 the responsibilities of the Contractor for correction of
defective work and completion of the Construction Contract;

7.2 additional legal, design professional, and delay costs
resulting from the Contractor’s Default, and resulting from the
actions or failure to act of the Surety under Paragraph 5; and

7.3 liquidated damages, or if no liquidated damages are
specified in the Construction Contract, actual damages caused by
delayed performance or non-performance of the Contractor.

8. If the Surety elects to act under Paragraph 5.1, 5.3, or 5.4, the
Surety’s liability is limited to the amount of this Bond.

9. The Surety shall not be liable to the Owner or others for
obligations of the Contractor that are unrelated to the Construction
Contract, and the Balance of the Contract Price shall not be reduced

EJCDC® C-610, Performance Bond
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or set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than
the Owner or its heirs, executors, administrators, successors, and
assigns.

10. The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

11. Any proceeding, legal or equitable, under this Bond may be
instituted in any court of competent jurisdiction in the location in
which the work or part of the work is located and shall be instituted
within two years after a declaration of Contractor Default or within
two years after the Contractor ceased working or within two years
after the Surety refuses or fails to perform its obligations under this
Bond, whichever occurs first. If the provisions of this paragraph are
void or prohibited by law, the minimum periods of limitations
available to sureties as a defense in the jurisdiction of the suit shall be
applicable.

12. Notice to the Surety, the Owner, or the Contractor shall be
mailed or delivered to the address shown on the page on which their
signature appears.

13. When this Bond has been furnished to comply with a statutory
or other legal requirement in the location where the construction was
to be performed, any provision in this Bond conflicting with said
statutory or legal requirement shall be deemed deleted here from
and provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When so
furnished, the intent is that this Bond shall be construed as a
statutory bond and not as a common law bond.

14. Definitions

14.1 Balance of the Contract Price: The total amount payable by the
Owner to the Contractor under the Construction Contract after

all proper adjustments have been made including allowance for
the Contractor for any amounts received or to be received by the
Owner in settlement of insurance or other claims for damages to
which the Contractor is entitled, reduced by all valid and proper
payments made to or on behalf of the Contractor under the
Construction Contract.

14.2 Construction Contract: The agreement between the
Owner and Contractor identified on the cover page, including all
Contract Documents and changes made to the agreement and
the Contract Documents.

14.3 Contractor Default: Failure of the Contractor, which
has not been remedied or waived, to perform or otherwise to
comply with a material term of the Construction Contract.

14.4 Owner Default: Failure of the Owner, which has not
been remedied or waived, to pay the Contractor as required
under the Construction Contract or to perform and complete or
comply with the other material terms of the Construction
Contract.

14.5 Contract Documents: All the documents that comprise
the agreement between the Owner and Contractor.

15. |If this Bond is issued for an agreement between a contractor and
subcontractor, the term Contractor in this Bond shall be deemed to
be Subcontractor and the term Owner shall be deemed to be
Contractor.

16. Modifications to this Bond are as follows:

EJCDC® C-610, Performance Bond
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EJCDCE=

ENGINEERS JOINT CONTRACT

DOCUMENTS COMMITTEE PAYMENT BOND

CONTRACTOR (name and address): SURETY (name and address of principal place of business):

OWNER (name and address):

CONSTRUCTION CONTRACT

Effective Date of the Agreement:
Amount:
Description (name and location):

BOND

Bond Number:

Date (not earlier than the Effective Date of the Agreement of the Construction Contract):
Amount:

Modifications to this Bond Form: |:| None |:| See Paragraph 18

Surety and Contractor, intending to be legally bound hereby, subject to the terms set forth below, do each cause
this Payment Bond to be duly executed by an authorized officer, agent, or representative.

CONTRACTOR AS PRINCIPAL SURETY
(seal) (seal)
Contractor’s Name and Corporate Seal Surety’s Name and Corporate Seal
By: By:
Signature Signature (attach power of attorney)
Print Name Print Name
Title Title
Attest: Attest:
Signature Signature
Title Title

Notes: (1) Provide supplemental execution by any additional parties, such as joint venturers. (2) Any singular reference
to Contractor, Surety, Owner, or other party shall be considered plural where applicable.

EJCDC® C-615, Payment Bond
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The Contractor and Surety, jointly and severally, bind
themselves, their heirs, executors, administrators,
successors, and assigns to the Owner to pay for labor,
materials, and equipment furnished for use in the
performance of the Construction Contract, which is
incorporated herein by reference, subject to the following
terms.

If the Contractor promptly makes payment of all sums due
to Claimants, and defends, indemnifies, and holds
harmless the Owner from claims, demands, liens, or suits
by any person or entity seeking payment for labor,
materials, or equipment furnished for use in the
performance of the Construction Contract, then the Surety
and the Contractor shall have no obligation under this
Bond.

If there is no Owner Default under the Construction
Contract, the Surety’s obligation to the Owner under this
Bond shall arise after the Owner has promptly notified the
Contractor and the Surety (at the address described in
Paragraph 13) of claims, demands, liens, or suits against
the Owner or the Owner’s property by any person or
entity seeking payment for labor, materials, or equipment
furnished for use in the performance of the Construction
Contract, and tendered defense of such claims, demands,
liens, or suits to the Contractor and the Surety.

When the Owner has satisfied the conditions in Paragraph
3, the Surety shall promptly and at the Surety’s expense
defend, indemnify, and hold harmless the Owner against a
duly tendered claim, demand, lien, or suit.

The Surety’s obligations to a Claimant under this Bond
shall arise after the following:

5.1 Claimants who do not have a direct contract with
the Contractor,

5.1.1 have furnished a written notice of non-
payment to the Contractor, stating with
substantial accuracy the amount claimed
and the name of the party to whom the
materials were, or equipment was,
furnished or supplied or for whom the
labor was done or performed, within
ninety (90) days after having last
performed labor or last furnished
materials or equipment included in the
Claim; and

have sent a Claim to the Surety (at the
address described in Paragraph 13).

5.2 Claimants who are employed by or have a direct
contract with the Contractor have sent a Claim to
the Surety (at the address described in Paragraph
13).

10.

If a notice of non-payment required by Paragraph 5.1.1 is
given by the Owner to the Contractor, that is sufficient to
satisfy a Claimant’s obligation to furnish a written notice of
non-payment under Paragraph 5.1.1.

When a Claimant has satisfied the conditions of Paragraph
5.1 or 5.2, whichever is applicable, the Surety shall
promptly and at the Surety’s expense take the following
actions:

7.1 Send an answer to the Claimant, with a copy to the
Owner, within sixty (60) days after receipt of the
Claim, stating the amounts that are undisputed and
the basis for challenging any amounts that are
disputed; and

7.2 Pay or arrange for payment of any undisputed
amounts.

7.3 The Surety’s failure to discharge its obligations
under Paragraph 7.1 or 7.2 shall not be deemed to
constitute a waiver of defenses the Surety or
Contractor may have or acquire as to a Claim,
except as to undisputed amounts for which the
Surety and Claimant have reached agreement. If,
however, the Surety fails to discharge its
obligations under Paragraph 7.1 or 7.2, the Surety
shall indemnify the Claimant for the reasonable
attorney’s fees the Claimant incurs thereafter to
recover any sums found to be due and owing to
the Claimant.

The Surety’s total obligation shall not exceed the amount
of this Bond, plus the amount of reasonable attorney’s
fees provided under Paragraph 7.3, and the amount of this
Bond shall be credited for any payments made in good
faith by the Surety.

Amounts owed by the Owner to the Contractor under the
Construction Contract shall be used for the performance
of the Construction Contract and to satisfy claims, if any,
under any construction performance bond. By the
Contractor furnishing and the Owner accepting this Bond,
they agree that all funds earned by the Contractor in the
performance of the Construction Contract are dedicated
to satisfy obligations of the Contractor and Surety under
this Bond, subject to the Owner’s priority to use the funds
for the completion of the work.

The Surety shall not be liable to the Owner, Claimants, or
others for obligations of the Contractor that are unrelated
to the Construction Contract. The Owner shall not be
liable for the payment of any costs or expenses of any
Claimant under this Bond, and shall have under this Bond
no obligation to make payments to or give notice on
behalf of Claimants, or otherwise have any obligations to
Claimants under this Bond.

EJCDC® C-615, Payment Bond
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11.

12.

13.

14.

15.

16.

The Surety hereby waives notice of any change, including
changes of time, to the Construction Contract or to related
subcontracts, purchase orders, and other obligations.

No suit or action shall be commenced by a Claimant under
this Bond other than in a court of competent jurisdiction in
the state in which the project that is the subject of the
Construction Contract is located or after the expiration of
one year from the date (1) on which the Claimant sent a
Claim to the Surety pursuant to Paragraph 5.1.2 or 5.2, or
(2) on which the last labor or service was performed by
anyone or the last materials or equipment were furnished
by anyone under the Construction Contract, whichever of
(1) or (2) first occurs. If the provisions of this paragraph
are void or prohibited by law, the minimum period of
limitation available to sureties as a defense in the
jurisdiction of the suit shall be applicable.

Notice and Claims to the Surety, the Owner, or the
Contractor shall be mailed or delivered to the address
shown on the page on which their signature appears.
Actual receipt of notice or Claims, however accomplished,
shall be sufficient compliance as of the date received.

When this Bond has been furnished to comply with a
statutory or other legal requirement in the location where
the construction was to be performed, any provision in
this Bond conflicting with said statutory or legal
requirement shall be deemed deleted herefrom and
provisions conforming to such statutory or other legal
requirement shall be deemed incorporated herein. When
so furnished, the intent is that this Bond shall be construed
as a statutory bond and not as a common law bond.

Upon requests by any person or entity appearing to be a
potential beneficiary of this Bond, the Contractor and
Owner shall promptly furnish a copy of this Bond or shall
permit a copy to be made.

Definitions
16.1

Claim: A written statement by the Claimant
including at a minimum:

1. The name of the Claimant;

2.  The name of the person for whom the labor
was done, or materials or equipment
furnished;

3. A copy of the agreement or purchase order
pursuant to which labor, materials, or
equipment was furnished for use in the
performance of the Construction Contract;

4. A brief description of the labor, materials, or
equipment furnished;

5. The date on which the Claimant last
performed labor or last furnished materials or
equipment for use in the performance of the
Construction Contract;

17.

6. The total amount earned by the Claimant for
labor, materials, or equipment furnished as of
the date of the Claim;

7. The total amount of previous payments
received by the Claimant; and

8. The total amount due and unpaid to the
Claimant for labor, materials, or equipment
furnished as of the date of the Claim.

16.2 Claimant: An individual or entity having a direct
contract with the Contractor or with a
subcontractor of the Contractor to furnish labor,
materials, or equipment for use in the performance
of the Construction Contract. The term Claimant
also includes any individual or entity that has
rightfully asserted a claim under an applicable
mechanic’s lien or similar statute against the real
property upon which the Project is located. The
intent of this Bond shall be to include without
limitation in the terms of “labor, materials, or
equipment” that part of the water, gas, power,
light, heat, oil, gasoline, telephone service, or
rental equipment used in the Construction
Contract, architectural and engineering services
required for performance of the work of the
Contractor and the Contractor’s subcontractors,
and all other items for which a mechanic’s lien may
be asserted in the jurisdiction where the labor,
materials, or equipment were furnished.

16.3 Construction Contract: The agreement between
the Owner and Contractor identified on the cover
page, including all Contract Documents and all
changes made to the agreement and the Contract
Documents.

16.4 Owner Default: Failure of the Owner, which has
not been remedied or waived, to pay the
Contractor as required under the Construction
Contract or to perform and complete or comply
with the other material terms of the Construction
Contract.

16.5 Contract Documents: All the documents that
comprise the agreement between the Owner and
Contractor.

If this Bond is issued for an agreement between a
contractor and subcontractor, the term Contractor in this
Bond shall be deemed to be Subcontractor and the term
Owner shall be deemed to be Contractor.

18. Modifications to this Bond are as follows:
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SUPPLEMENTARY CONDITIONS
GENERAL

The Supplementary Conditions amend or supplement the "Standard General Conditions of the
Construction Contract" (EJCDC C-700, 2013 Edition) and other provisions of the Contract
Documents as indicated below. All provisions which are not so amended or supplemented remain
in full force and effect.

ARTICLE 1 - DEFINITIONS

SC 1.01.A.20.
Add the following language at the end of the definition entitled "ENGINEER":

Whenever the word ARCHITECT is used in the Specifications, it shall have the same
meaning as the word ENGINEER.

ARTICLE 2 - PRELIMINARY MATTERS

SC 2.02.A.
Amend the first sentence of Paragraph 2.02.A. of the General Conditions to indicate the number of
copies of Contract Documents as follows:

No printed copies of the Contract Documents shall be furnished.

SC 2.03.A.3.
Amend the first sentence of Paragraph 2.03.A.3 of the General Conditions by inserting the words
"Except for Unit Price Work," at the beginning of the sentence.

SC 2.04.
Add new paragraphs immediately after Paragraph 2.04.B of the General Conditions, which are to
read as follows:

2.04.C. The conference will be held at a location selected by OWNER. The conference
shall be attended by:

CONTRACTOR's Office Representative.

CONTRACTOR's Resident Superintendent.

CONTRACTOR's Safety Representative.

Any Subcontractors' or Suppliers' representatives whom CONTRACTOR
may desire to invite or ENGINEER may request.

OWNER's Representatives.

ENGINEER's Representatives and any ENGINEER's Consultants
ENGINEER may invite.

7. Local Utilities Representatives.

PO

AN

2.04.D A suggested format would include, but not be limited to, the following subjects:

1. Project safety.
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2. Presentation of the preliminary progress schedule.

Liquidated damages.

4. Procedures for handling submittals such as Shop Drawings and other
submittals.

5. Direction of correspondence, and coordinating responsibility between

CONTRACTORS.

Project meetings.

Equal opportunity requirements.

Laboratory testing of material requirements.

Procedures for inventory of material and equipment stored on-site or off-site

if off-site storage is authorized.

10. Review schedule of values, application for progress payment, and progress
payment procedures.

11. Change Order procedures.

98]

AR SRR

ARTICLE 4 - COMMENCEMENT AND PROGRESS OF THE WORK

SC 4.01.
Delete the last two sentences of Paragraph 4.01.A. of the General Conditions in its entirety and
insert the following in its place:

It is anticipated that the Notice to Proceed will be sent April, 2024 and work will commence by
May, 2024.

SC 4.04
Add a new subparagraph immediately following Paragraph 4.04.B. of the General Conditions:

4.04.C. The Contractor shall submit no later than Thursday a detailed schedule for the following
week's Work activities, and notify the ENGINEER immediately of any changes to that schedule.

ARTICLE 5 - AVAILIBILITY OF LANDS; SUBSURFACE AND PHYSICAL
CONDITIONS; HAZARDOUS ENVIROMENTAL CONDITIONS

SC5.03
A soils boring report prepared by Soil and Material Consultants, Inc. and dated April 28, 2023
are included for the bidders examination and interpretation and not considered part of the contract

documents.

SC 5.06

A limited environmental testing report has not been completed.
ARTICLE 6 — BONDS AND INSURANCE

SC 6.01.D
Add the following language at the end of Paragraph 6.01.D of the General Conditions:

In addition, no further progress payments under the Agreement will be made by OWNER
until CONTRACTOR complies with the provisions of this paragraph.
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Add the following Paragraph 6.01 G after Paragraph 6.01F

SC6.01.G

The CONTRACTOR shall supply in addition to other bonds required in the
Contract Documents. No other additional bonds required.

SC 6.03. - CONTRACTOR'S INSURANCE

Entirely delete Paragraphs 6.03.A through 6.03.J and substitute the following:

A.

1/5/2024

The CONTRACTOR shall maintain for the duration of the contract and any extension of
it, including warranty period, insurance issued by a company or companies qualified to do
business in the State of Illinois with an A.M. Best Rating of at least A- VIII and provide
the County with a Certificate of Insurance 15 days before the start of the project, and
thereafter annually for contracts/ projects that will last more than one year. Insurance in the
following types and amounts is necessary:

1.

Comprehensive General Liability (CGL) Insurance — CGL insurance in a broad
form on an occurrence basis shall be maintained, to include, but not be limited to,
coverage for property damage, bodily injury (including death), personal injury and
advertising injury in the following coverage forms where exposure exists:

e Premises and Operations

Independent Contractors

Products/Completed Operations — up to 2 years after each project completion
Liability assumed under an Insured Contract/Contractual Liability

Personal Injury and Advertising Injury

With limits of liability not less than:

$ 1,000,000 Each Occurrence

$ 1,000,000 Products-Completed Operations

$ 1,000,000 Personal and Advertising injury limit

$ 2,000,000 General Aggregate; the CGL policy shall be endorsed to provide that the
General Aggregate limit applies separately to each of the contractor’s projects away
from premises owned or rented to contractor.

Automobile Liability Insurance - Automobile Liability Insurance shall be
maintained to respond to claims for damages because of bodily injury, death of a
person, or property damage arising out of ownership, maintenance, or use of a motor
vehicle. This policy shall be written to cover any auto whether owned, leased, hired,
or borrowed.

The Contractor’s auto liability insurance, as required above, shall be written with
limits of insurance not less than the following:
$ 1,000,000 Combined single Limit (Each Accident)
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3. Excess/ Umbrella Liability Insurance - the Contractor’s Excess/ Umbrella liability
insurance shall be written with the umbrella follow form and outline the underlying
coverage.

For Contracts with total awarded bid(s) up to $10M:
- $2,000,000 per occurrence and $2,000,000 aggregate

For Contracts with total awarded bid(s) over $10M:
- $5,000,000 per occurrence and $5,000,000 aggregate

Excess/Umbrella Liability shall be in excess of General, Auto and Employers
Liabilities

4. Workers Compensation (Coverage A) and Employers Liability (Coverage B) -
Workers Compensation Insurance covering all liability of the Contractor arising
under the Worker’s Compensation Act and Worker’s Occupational Disease Act at
limits in accordance with the laws of the State of Illinois. Employers’ Liability
Insurance shall be maintained to respond to claims for damages because of bodily
injury, occupational sickness, or disease or death of the Contractor’s employees, with
limits listed below:

Emplovers Liability
a) Each Accident $1,000,000

b) Disease-Policy Limit $1,000,000
¢) Disease-Each Employee $1,000,000

Such Insurance shall contain a waiver of subrogation in favor of Lake County.

5. Contractor’s Pollution Liability - the Contractor’s pollution liability insurance, in
connection with an agreement, shall be written with limits of insurance not less than
the following:
$ 1,000,000 per occurrence limit

6. Installation Floater / Builders Risk - Contractor’s builders risk / installation floater
should cover materials during transit to the project site, while stored on-site and
during installation until the project has been completed or put to its intended use.
Limit would be determined by the hard construction values of the project including
materials, the cost of change orders and overhead and profit.

7. Professional Liability — Errors and Omissions - the Contractor’s Architect/
Engineer/Consultants for the plans of the project shall be written with limits of
insurance not less than the following:
$ 1,000,000 per claim per policy year
Coverage shall be provided for up to three (3) years after project completion. Policy
is to be on a primary basis if other professional liability is carried.

B. CONTRACTOR agrees that with respect to the above required insurance:

1. The CGL policy shall be endorsed for the general aggregate to apply on a "per Project"
basis;
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2. To provide separate endorsements and to name as additional insureds with respect to
the General Liability Insurance, Auto Liability Insurance and Excess/Umbrella
Liability Insurance:

a. Lake County, its officers, agents and employees, all members of Boards,
Commissions, Committees, Trustees and Organizations of the County, all
volunteers and members of volunteer organizations and other non-paid personnel,
including college and high school interns, while acting on behalf of the County

b. Lake County’s Consulting Engineer: Donohue & Associates, Inc. and Stanley
Consultants, Inc.

c. Consulting Engineer’s sub Consultants: None

3. To provide thirty (30) days’ notice, in writing by endorsement, of cancellation or
material change to the required insurance.

4. The Contractor’s insurance shall be primary & non-contributory over Lake County’s
insurance in the event of a claim.

5. A waiver of subrogation in favor of Lake County including its agents, officers,
employees, and volunteers shall be included on General Liability, Auto Liability,
Excess/Umbrella Liability Insurance and Workers Compensation.

6. Lake County shall be provided with Certificates of Insurance evidencing the above
required insurance and the appropriate corresponding ISO form endorsements, prior
to commencement of this Contract and thereafter with certificates evidencing
renewals or replacements of said policies of insurance at least thirty (30) days prior to
the expiration of cancellation of any such policies. No manuscript endorsements will
be accepted. Any hard copies of said Notices and Certificates of Insurance and
Endorsements shall be provided to:

Lake County

Purchasing Division

18 N. County St, 9th Floor

Waukegan, IL 60085

Attention: RuthAnne Hall, Lake County Purchasing Agent

7. Electronic copies of Notices, Certificates of Insurance and Endorsements can be
emailed to Purchasing@lakecountyil.gov in place of hard copies.

C. Failure to Comply: In the event the CONTRACTOR fails to obtain or maintain any
insurance coverage required under this agreement, Lake County may purchase such
insurance coverage and charge the expense thereof to the CONTRACTOR.

SC 6.05. - PROPERTY INSURANCE

Entirely delete paragraphs 6.05.A through 6.05.F and reference SC 6.03 Contractor’s Insurance.

SC 6.06. - WAIVER OF RIGHTS

Amend Paragraph 6.06.A of the General Conditions by deleting "Paragraph 6.05" in the 1st line
and inserting "SC 6.03" in its place.

SC 6.07. - RECEIPT AND APPLICATION OF PROPERTY INSURANCE PROCEEDS
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Amend Paragraph 6.07.A. of the General Conditions by deleting "Paragraph 6.05" in the 2nd line
and inserting "SC 6.03" in its place.

Amend Paragraph 6.07.B. of the General Conditions by deleting "Paragraph 6.05" in the 5th line
and inserting "SC 6.03" in its place.

ARTICLE 7 - CONTRACTOR'S RESPONSIBILITIES

SC 7.02

Amend Paragraph 7.02.B of the General Conditions as follows:
‘...during regular working hours, Monday through Friday 7 AM - 3:30 PM.
CONTRACTOR will not perform Work on a Saturday, Sunday, or any legal holiday,
including Juneteenth.”

Add the following paragraph immediately after Paragraph 7.060:

7.06P Contractor shall perform with its own forces at least 30% of the work, unless written
consent to subcontract a greater percentage of the work is obtained from OWNER.

SC 7.08.
Revise Paragraph 7.08.A to read as follows:

7.08.A Unless otherwise specified in the Contract Documents, the Owner will obtain and pay for
all construction permits and licenses. The Owner has (or will) obtain permits from Lake
County and applicable permits from the [EPA. The Owner will pay all charges of utility
owners for connections for providing permanent service to the Work. Contractor shall
comply with Building permit requirements.

7.08.B. Prior to performing any portion of the Work, the Contractor shall execute the Contractor
Certification Statement (copy is attached at the end of the Supplementary Conditions) and
return the executed form to the Engineer. Contractor is required to comply with all
conditions outlined in the General NPDES permit during the course of this project (copy
of the General NPDES permit conditions is attached at the end of the Supplementary
Conditions).

7.08.C. Prior to performing any portion of the Work, the Contractor shall execute the Contractor
Certification Statement (copy is attached at the end of the Supplementary Conditions) and
return the executed form to the Engineer. Contractor is required to comply with all
conditions in the Storm water Pollution Prevention Plan (SWPPP), and employ: 1) a
qualified construction site SWPPP Coordinator.

SC 7.15.
Add the following paragraphs immediately after Paragraph 7.15.A of the General Conditions,
which are to read as follows:

7.15.B In emergencies affecting the safety or protection of persons or property or
maintenance of temporary construction at the site or adjacent thereto, and
CONTRACTOR cannot be reached, OWNER may act to attempt to prevent
threatened damage, injury, or loss. OWNER will give CONTRACTOR and
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7.15.C

SC 7.16.

ENGINEER prompt written notice of such action and the cost of correction or
remedy shall be charged against CONTRACTOR. A Change Order will be issued
to document the change in Contract Price.

Accidents occurring on the job which damage public or private property, or result
in injury to workers or other persons, shall be promptly reported to the OWNER.

Revise paragraph 7.16.B.1.a. of the General Conditions to read as follows:

Unless otherwise directed in the Technical Specifications, four (4) complete sets of Shop
Drawings shall be submitted for review by the ENGINEER. Each submittal shall be
identified by both a unique submittal number and the specification section and/or paragraph
number most clearly describing the equipment to be reviewed. Unrelated equipment shall
not be submitted under any one submittal number.

Add a new subparagraph immediately after Paragraph 7.16.D.8 of the General Conditions, which
shall read as follows:

7.16.D.9. After ENGINEER has reviewed and approved a Shop Drawing or Sample,

CONTRACTOR shall provide the material or equipment approved.
ENGINEER will not review subsequent submittals of a different manufacturer
or Supplier unless CONTRACTOR provides sufficient information to
ENGINEER that the approved material or equipment is unavailable, time of
delivery will delay the construction progress, or OWNER requests a different
manufacturer or Supplier.

ARTICLE 9 - OWNER'S RESPONSIBILITIES

SC 9.13.
Add a new paragraph immediately after Paragraph 9.12 of the General Conditions, which is to read
as follows:

1/5/2024

9.13.A OWNER will furnish a Site Representative, assistants, and other field staff to
observe performance of the Work.

A. The duties and responsibilities of OWNER's Site Representative are described as
follows:

1.

Become familiar with the Contract Documents to observe the progress and quality
of the executed Work, and to determine, in general, if the Work is proceeding in
accordance with the Contract Documents.

Promptly forward to ENGINEER, reports from CONTRACTOR indicating
conflict, error or discrepancy in the Contract Documents to enable ENGINEER to
issue a written clarification or interpretation as provided for in Paragraph 10.07 of
the General Conditions.

Provide ENGINEER with copy of Site Representatives' daily log.
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ARTICLE 10 - ENGINEER'S STATUS DURING CONSTRUCTION

SC 10.01.
Add a new paragraph immediately after Paragraph 10.01.A of the General Conditions:

10.01.B  When ENGINEER, ENGINEER’S CONSULTANT and/or OWNER (THEY) are on the
project site to perform the duties and responsibilities as set forth in the General
Documents, THEY will comply with CONTRACTOR'S safety plans, programs, and
procedures. In the event THEY determine that CONTRACTOR's safety plans,
programs, and procedures do not provide adequate protection for THEY, THEY may
direct their employees to leave the Project site or implement additional safeguards for
THEY's protection. If taken, these actions will be in furtherance of THEY's
responsibility to their own employees only, and THEY will not assume any
responsibility for protection of any other persons affected by the Work. In the event
THEY observe situations which appear to have potential for immediate and serious
injury to persons, THEY may warn the persons who appear to be affected by such
situations. Such warnings, if issued, shall be given based on general humanitarian
concerns, and THEY will not, by the issuance of any such warning, assume any
responsibility to issue future warnings or any general responsibility for protection of
persons affected by the Work.

SC 10.03.
Add the following sentence to the end of Paragraph 10. 03 A of the General Conditions:

10.03 OWNER will provide a Site Representative whose responsibilities and duties are described
in SC 9.13 and limitations set forth

ARTICLE 11 — AMENDING THE CONTRACT DOCUMENTS; CHANGES IN THE
WORK

SC 11.01.
Add the following sentence at the end of Paragraph 11.01.A.2 of the General Conditions:

Notice of the amount or extent of the claim shall include the following certification:

CONTRACTOR certifies that this claim is made in good faith, that the
supporting data are accurate and complete to the best of the CONTRACTOR's
knowledge and belief, and that the amount or time requested accurately reflects
the Contract adjustment for which CONTRACTOR believes OWNER is liable.

SC-11.04
Add the following after Paragraph 11.04.A:

For each change order the Contractor shall submit to the Owner for review sufficient cost

and pricing data to enable the Owner to ascertain the necessity and reasonableness of costs
and amounts proposed, and the allowability and eligibility of costs proposed.
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SC 11.05.
Add a new paragraph immediately after Paragraph 11.05.B of the General Conditions:

11.05.C. Time extensions provided under Paragraph 11.05 of the General

Conditions will be only allowed for controlling items of Work (critical path).
Except as provided for in Paragraph 14.06, CONTRACTOR shall make no claim
for damages for delay in performance of the Work occasioned by acts or neglect
by OWNER or any of its representatives, including ENGINEER or ENGINEER's
Consultant, and agrees that any such claim will be fully compensated for by an
extension of the time in an amount equal to the time lost due to such delay, and
that such time extension shall be CONTRACTOR's sole and exclusive remedy for
such delay.

SC 11.06.
Amend Paragraph 11.06.A.1. of the General Conditions by deleting the words "thirty days" in the
2nd line and inserting the words "ten days" in their place

SC 11.07.
Add the following subparagraph immediately after Paragraph 11.07.B of the General Conditions,
which is to read as follows:

11.07.C Change Orders will be prepared on the form included in the Appendix of this
Project Manual.

ARTICLE 13 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

SC 13.01.
Amend Paragraph 13.01.B.5.f of the General Conditions by deleting "Paragraph 6.05" in the 5th
line and inserting "SC 6.03" in its place.

SC 13.03.
Amend the first sentence of paragraph 13.03.C of the General Conditions by inserting the words,
“the Cost of the Work in addition to” following the word “include”.

Delete Paragraph 13.03.E.1 of the General Conditions in its entirety and insert the following in its
place:

13.03.E.1 The total cost of a particular item of Unit Price Work amounts to 5% or more
of the Contract Price and the variation in the quantity of that particular item of

Unit Price Work performed by CONTRACTOR differs by more than 25%
from the estimated quantity of such item indicated in the Agreement;

ARTICLE 14 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR
ACCEPTANCE OF DEFECTIVE WORK
SC 14.02.

14.02.C. At the end of Paragraph 14.02.C, add the following:
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“Such inspections, testings, and approvals to be arranged, obtained, and paid for by the
Contractor shall include, but not be limited to, all those required for compliance with
[llinois Public Act 096-1416 regarding Clean Construction or Demolition Debris
(CCDD).”

Add a new subparagraph following Subparagraph 14.02.F of the General Conditions, which is to
read as follows:

14.02.G. It is not the intent of this paragraph to require CONTRACTOR to be responsible
for the cost of OWNER or ENGINEER to witness inspections or tests unless
otherwise set forth in the Specifications.

ARTICLE 15 - PAYMENTS TO CONTRACTORS; SET-OFFS; COMPLETION;
CORRECTION PERIOD

SC 15.01.
Amend the first sentence of Paragraph 15.01.B.1 by striking out the words "20 days" and inserting
the words "thirty days" in their place.

Delete Paragraph 15.01.D. of the General Conditions in its entirety and insert the following in its
place:

1. Payment shall be made by the OWNER to the CONTRACTOR in accordance
with the Local Government Prompt Payment Act following presentation of the
Application for Payment to OWNER with ENGINEER’s recommendations
(subject to the provisions of paragraph 15.01.E.).

SC 15.04.
Amend Paragraph 15.04.A.4 of the General Conditions by deleting "Paragraph 6.05" in the 2nd
line and inserting "SC 6.03" in its place.

SC 15.06.
Add a new paragraph immediately after Paragraph 15.06.D. of the General Conditions, which is to
read as follows:

15.06.E In addition to the actual damages set forth in the Agreement, CONTRACTOR
shall be liable for all additional costs for ENGINEER's services beyond the
ENGINEER's review of the CONTRACTOR's first Application for Final
Payment. OWNER will deduct these costs from any monies due or that may
become due CONTRACTOR or Surety and pay ENGINEER for said services.

ARTICLE 16 — SUSPENSION OF WORK AND TERMINATION

SC 16.04.

Amend Paragraphs 16.04.A. and 16.04.B. of the General Conditions by striking out the words "30
days" in four places and inserting the following words in their place, "sixty days", and by striking
out the words "seven days" in two places and inserting the following words in their place, "ten
days."
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ARTICLE 18 — MISCELLANEOUS

SC 18.01
Insert the following in the first sentence of Paragraph 18.01.A following the words "written notice":

“or the delivery of any Bond, Agreement, Certificate of Insurance or any other item,”

SC 18.09.
Add a new paragraph immediately after Paragraph 18.08 of the General Conditions, which is to
read as follows:

18.09 Lien Waivers:

OWNER may at any time require CONTRACTOR to furnish lien waivers for labor
and materials covered by Applications for Payment.

SC 18.10
Add a new paragraph immediately after Paragraph 18.09 of the General Conditions, which is to
read as follows:

18.10 Notice to Residents

A. The CONTRACTOR shall distribute notices to all residents directly affected
by the proposed construction and as otherwise directed by the OWNER. The
notices shall inform the resident as to when and where construction is to occur,
the Work being performed, the hours which the Work will be performed, if
and when any driveways, streets, water or sanitary services will be closed or
otherwise interrupted.

The notices shall be submitted and approved by the OWNER and ENGINEER.
Notices shall be distributed at least three days, but no more than ten days, prior
to construction. In the case of water or sanitary service disruption, a second
notice shall be given approximately 24 hours prior to the interruption of

service.
SC 18.11
Add a new paragraph following Paragraph 18.10 of the General Conditions, which is to read as
follows:

18.11 PREVAILING WAGE REQUIREMENTS

A. This Project is subject to the requirements of the "Wages of Employees on Public
Works (Prevailing Wage) Act (Illinois Revised Statutes, Chapter 48, Section 395-
1 through 395-120.” The Contractor shall comply with these requirements of the
Act.

B. In accordance with the Wage Determination of the Secretary of Labor, the Owner
has adopted rates for various classifications of workmen on the Project.

1/5/2024 SC-12 LCDPW — PW#2022.117, 2022.118, 2022.119, 2022.120



The prevailing wage law does not prohibit payment of more than the prevailing
rate of wages nor does it limit the hours of Work which may be performed by an
employee in any particular period of time.

A copy of the wage determination shall be posted by the CONTRACTOR in a
prominent place at the site of the Work where it can be easily seen by the
employees.

Statement on Certified Payroll

State of Illinois Prevailing Wage Act (820 ILCS/130/1)

It is the policy of the State of Illinois that a wage of no less than the general
prevailing hourly rate as paid for work of a similar character in the locality in
which the work is performed, shall be paid to all laborers, workers and
mechanics employed by or on behalf of any and all public bodies engaged in
public works.

Effective September 1, 2020, the Illinois Department of Labor (IDOL) has
activated an electronic database (Payroll Portal) capable of accepting and
retaining certified payrolls submitted under the State of Illinois Prevailing Wage
Act (820 ILCS/130/1). All contractors and subcontractors completing work for
Lake County pursuant to the Act must submit all certified payroll through the
IDOL Payroll Portal.

Any contractor or subcontractor subject to this Act and any officer, employee, or
agent of such contractor or subcontractor whose duty as such officer, employee,
or agent it is to file such certified payroll who willfully fails to file such a
certified payroll on or before the date such certified payroll is required by this
paragraph to be filed and any person who willfully files a false certified payroll
that is false as to any material fact is in violation of this Act and guilty of a Class
A misdemeanor. (820 ILCS 130/5(2)).

Effective September 1, 2020, to receive payment for work conducted for
Lake County, contractors must provide the email certification received from
their IDOL submittal with each of their pay requests.

A contractor or subcontractor convicted or found guilty under Section 5 or 6 of
this Act shall be subject to an automatic and immediate debarment, thereafter
prohibited from participating in any public works project for 4 years, with no
right to a hearing (820 ILCS 130/11a).

The Owner is required to keep the certification records submitted for a period of not less
than three years. Furthermore, these records, except an employee’s address, telephone
number, and social security number, shall be made available in accordance with the
Freedom of Information Act.

Add a new paragraph following Paragraph 18.11 of the General Conditions, which is to read as
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18.12 EMPLOYEE CLASSIFICATION ACT

A. This project is subject to the requirements of the Illinois "Employee Classification
Act," (820 ILCS 185 1-999). The Contractor shall comply with the requirements
of the Act.

* % * END OF SUPPLEMENTARY CONDITIONS * * *
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ﬂn%gnmo?t Contractor Certification Statement (Ol

Prior to conducting any professional services at the site covered by this contract, the Contractor and every subcontractor
must complete and return to the Resident Engineer the following certification. A separate certification must be submitted by
each firm. Attach to this certification all items required by Section I1.G of the Storm Water Pollution Prevention Plan
(SWPPP) which will be handled by the Contractor/subcontractor completing this form.

Route Marked Route Section Number

Project Number County Contract Number

This certification statement is a part of SWPPP for the project described above, in accordance with the General NPDES
Permit No. ILR10 issued by the lilinois Environmental Protection Agency.

| certify under penalty of law that | understand the terms of the Permit No. ILR 10 that authorizes the storm water discharges
associated with industrial activity from the construction site identified as part of this certification.

Additionally, | have read and understand all of the information and requirements stated in SWPPP for the above mentioned
project; | have received copies of all appropriate maintenance procedures; and, | have provided all documentation required
to be in compliance with the Permit ILR10 and SWPPP and will provide timely updates to these documents as necessary.

[] Contractor
[] Sub-Contractor

Signature Date

Print Name Title

Name of Firm Phone

Street Address City State  Zip Code
Items which this Contractor/subcontractor will be responsible for as required in Section I.G. of SWPPP

Printed 12/30/20 BDE 2342A (07/19/19)






CHANGE ORDER NO.

owner: Lake County Public Works Department Date
Project

Owner's Contract No. PW# Contractor

Date of Contract Start $

You are directed to make the following changes in the Contract Documents. Description:

Reason for Change Order:

CONTRACT PRICE CONTRACT TIMES (Calendar Days)
To substantial To final
completion completion
Original: $ Original:
Previous Change Orders: $ Previous Change Orders:
This Change Order: $ This Change Order:

Contract Price with all
approved Change Orders: $ Total of all approved

Change Orders:

Original Completion Date:

Revised Completion Date:

The Contractor agrees that this Change Order includes any and all costs associated with or resulting from the change(s) ordered
herein, including all impact, delays, and acceleration costs. Other than the dollar amount and time allowance listed above, there
shall be no further time or dollar compensation as a result of this Change Order.

THIS DOCUMENT SHALL BECOME AN AMENDMENT TO THE CONTRACT AND ALL
STIPULATIONS AND COVENANTS OF THE CONTRACT SHALL APPLY HERETO.

PROPOSED:
By:

Contractor (Authorized Signature) Date
RECOMMENDED:
By:

Engineer (Authorized Signature) Date
APPROVED:
By:

Owner (Authorized Signature) Date

NOTE: OWNER is required to complete a Change Order Authorization form if change decrease or increase is for $10,000 or more,
or time of completion is 30 days or more.
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CHANGE ORDER
INSTRUCTIONS

A. GENERAL INFORMATION

This document was developed to provide a uniform format for handling contract changes that affect Contract
Price or Contract Times. Changes that have been initiated by a Work Change Directive must be incorporated
into a subsequent Change Order if they affect Price or Times.

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The
practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary disputes.

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed.

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract
Times, a Field Order should be used.

B. COMPLETING THE CHANGE ORDER FORM

Engineer normally initiates the form, including a description of the changes involved and attachments based
upon documents and proposals submitted by Contractor, or requests from Owner, or both.

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for
approval, depending on whether the Change Order is a true order to the Contractor or the formalization of a
negotiated agreement for a previously performed change. After approval by one contracting party, all copies
should be sent to the other party for approval. Engineer should make distribution of executed copies after
approval by both parties.

If a change only applies to price or to times, cross out the part of the tabulation that does not apply.
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CHANGE ORDER AUTHORIZATION

for

Illinois Public Projects

Contract Number Date:

Project

This Change Order authorizes: (check one)

[1 (& anincrease/decrease in the cost of the contract by $10,000 or more

¢ )

amount

[1 (b) anincrease/decrease in the time of completion by 30 days or more

( )

amount

OWNER (or its designee ) has determined that the

circumstances said to necessitate the change in performance, which are See Attached Change Order Summary
(give circumstances requiring change)

(check one)

[ 1 (8 werenotreasonably foreseeable at the time the contract was signed.
[ 1 (b) were not within the contemplation of the contract as signed.
[ 1 (c) areinthe best interest of the district or region and authorized by law.

Prepared by (ENGINEER) Date

Authorized by (OWNER) Date

OWNER shall preserve a copy of this authorization in a permanent contract file that is open to the public in
accordance with P.A. 85-1295, Ill. Rev. Stat. ch. 38, par. 33E-9.

12/31/2020 COA-1



CHANGE ORDER #
SUMMARY

1. This Change Order provides:

End of Change Order Summary

12/31/2020 COA-2



EJCDC=

Date of Issuance:
Owner:
Contractor:
Engineer:

Project:

Description:

Purpose for Work Change Directive:

Contract Price  §

Approved by Funding Agency (if applicable)

By:
Title:

Contract Time days
Basis of estimated change in Contract Price:
|:| Lump Sum
|:| Cost of the Work
RECOMMENDED:
By: By:
Engineer (Authorized Signature)
Title: Title:
Date: Date:

Work Change Directive No.

Effective Date:

Owner’s Contract No.:
Contractor’s Project No.:
Engineer's Project No.:

Contract Name:

Contractor is directed to proceed promptly with the following change(s):

Attachments: [List documents supporting change]

Directive to proceed promptly with the Work described herein, prior to agreeing to changes on Contract Price and
Contract Time, is issued due to: [check one or both of the following]

|:|Non—agreement on pricing of proposed change.

[ ] Necessity to proceed for schedule or other Project reasons.
Estimated Change in Contract Price and Contract Times (non-binding, preliminary):

[increase] [decrease].
[increase] [decrease].

|:| Unit Price
|:| Other
AUTHORIZED BY: RECEIVED:
By:
Owner (Authorized Signature) Contractor (Authorized Signature)
Title:
Date:
Date:

EJCDC’® C-940, Work Change Directive.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.

12/31/2020

WCD-1







LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#

)
lllinois ) SS
Lake )

STATE OF
COUNTY OF

The Affiant

ARPA# 220017
PW# 2022.119
BOSS# n/a
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the Filter Improvements (WRF Improvements Contract A);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached
sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full
accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned..............occvvveeeennen,

6) Amount of Original Contract...............cccceeeenee.

) (6)
(2) Less 10% Retained...............ooooeiein. $ - (7) Authorized Change Orders.........cccccceeeiceeeennee
(3) Net Amount Earned.............ccccoueeeveennnne. $ - (8) Credits to Contract..........ccccccoeeeveecieciiccreene, $ -
(4) Total Previous Payments.............ccccecueeen. $ - (9) Net Contract Amount...........cccoevioeeiiieinienene $ -
(5) Amount Due This Payment....................... $ - (10) Balance to Complete..........cccocoveeieeiieciecinenns $ -
(5a) ARPA Funds portion of Payment $ -
(5b) Enterprise Funds portion of Payment -0-
Signed: Date:
name - title
Subscribed and Sworn before me this day of , 20

SEAL

Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of

work performed and materials supplied; that all have been per-

formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the besi
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that
all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.
Signed:

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#

)
lllinois ) SS
Lake )

STATE OF
COUNTY OF

The Affiant

ARPA# n/a
PW# 2022.119
BOSS# 104841
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the Filter Improvements (WRF Improvements Contract A);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached
sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full
accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned..............occvvveeeennen,

6) Amount of Original Contract...............cccceeeene.

) (6)
(2) Less 10% Retained...............ooooeiein. $ - (7) Authorized Change Orders.........ccccceeeiieeeenne
(3) Net Amount Earned.............ccccoueeeveennnne. $ - (8) Credits to Contract...........c.cccoeeeeeecieeieccreeene, $ -
(4) Total Previous Payments.............ccccecueeen. $ - (9) Net Contract Amount...........cccoevieriiiienieeee $ -
(5) Amount Due This Payment....................... $ - (10) Balance Of Work to Complete............cc.c......... $ -
(5a) ARPA Funds portion of Payment -0-
(5b) Enterprise Funds portion of Payment $ -
Signed: Date:
name - title
Subscribed and Sworn before me this day of , 20

SEAL

Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of

work performed and materials supplied; that all have been per-

formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the besi
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that
all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.
Signed:

Name: Marc Bourgault Date:

Name: Brittany Sloan Date:

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#

)
lllinois ) SS
Lake )

STATE OF
COUNTY OF

The Affiant

ARPA# 220017
PW# 2022.120
BOSS# n/a
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the Clarifier Improvements (WRF Improvements Contract B);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached
sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full

accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned..............occvvveeeennen,

6) Amount of Original Contract...............cccceeeenee.

) (6)
(2) Less 10% Retained...............ooooeiein. $ - (7) Authorized Change Orders.........cccccceeiiieeeenne
(3) Net Amount Earned.............ccccoueeeveennnne. $ - (8) Credits to Contract...........cccccoeeevveecieciiccreene, $ -
(4) Total Previous Payments.............ccccecueeen. $ - (9) Net Contract Amount...........cccoevioeeiiieinienene $ -
(5) Amount Due This Payment....................... $ - (10) Balance to Complete..........cccocoveeieeiieciecinenns $ -
(5a) ARPA Funds portion of Payment $ -
(5b) Enterprise Funds portion of Payment -0-
Signed: Date:
name - title
Subscribed and Sworn before me this day of , 20

SEAL

Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of

work performed and materials supplied; that all have been per-

formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the besi
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that
all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.
Signed:

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#__

)
STATE OF lllinois ) SS
COUNTY OF Lake )
The Affiant

ARPA# n/a
PW# 2022.120
BOSS# 104843
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the Clarifier Improvements (WRF Improvements Contract B);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached

sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full

accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned...........cccceveeeeeninnnns

(6) Amount of Original Contract................ccccuvvneee.

)
(2) Less 10% Retained..............cccceevennn. $ - (7) Authorized Change Orders...........ccccceeviiiieeennn,
(3) Net Amount Earned...............ccoeeeineennn, $ - (8) Credits to Contract............ccceeevveeeceeeccieeeenne $
(4) Total Previous Payments.............cccoc........ $ - (9) Net Contract Amount.............ccoeeevieeecieeeieee, $
(5) Amount Due This Payment....................... $ - (10) Balance Of Work to Complete..........c...cccuecunee. $
(5a) ARPA Funds portion of Payment -0-
(5b) Enterprise Funds portion of Payment $ -
Signed: Date:
name - title
Subscribed and Sworn before me this day of , 20
SEAL Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of
work performed and materials supplied; that all have been per-
formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the best
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that

all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.

Signed:

Name: Marc Bourgault Date:

Name: Date:

Brittany Sloan

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#__

)
STATE OF lllinois ) SS
COUNTY OF Lake )
The Affiant

ARPA# 220007
PW# 2022.117
BOSS# n/a
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the Blower Replacements (WRF Improvements Contract C);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached
sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full

accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned...........cccceveeeeeninnnns

(6) Amount of Original Contract................ccccuvvneee.

)
(2) Less 10% Retained..............cccceevennn. $ - (7) Authorized Change Orders...........ccccceeviiiieeennn,
(3) Net Amount Earned...............ccoeeeineennn, $ - (8) Credits to Contract............ccceeevveeeceeeccieeeenne $
(4) Total Previous Payments.............cccoc........ $ - (9) Net Contract Amount............cccoeeeeieeecieeeiee, $
(5) Amount Due This Payment....................... $ - (10) Balance to Complete.........c.ccooovveeieiicieeennee $
(5a) ARPA Funds portion of Payment $ -
(5b) Enterprise Funds portion of Payment -0-
Signed: Date:
name - title
Subscribed and Sworn before me this day of , 20
SEAL
Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of
work performed and materials supplied; that all have been per-
formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the best
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that

all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.

Signed:

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#__

)
STATE OF lllinois ) SS
COUNTY OF Lake )
The Affiant

ARPA# n/a
PW# 2022.117
BOSS# 104833
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the Blower Replacements (WRF Improvements Contract C);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached
sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full

accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned...........cccceveeeeeiinnnns

(6) Amount of Original Contract................ccccuvveeee.

)
(2) Less 10% Retained..............c.cceeviennn. $ - (7) Authorized Change Orders...........ccccceeeviiieeennn,
(3) Net Amount Earned...............ccooeeeiieennnn, $ - (8) Credits to Contract............ccoeeevueeeceeecieeeene $
(4) Total Previous Payments.............ccco......... $ - (9) Net Contract Amount.............ccoeeeeieeecieeeieeen, $
(5) Amount Due This Payment....................... $ - (10) Balance Of Work to Complete..........c...cccueceu.e. $
(5a) ARPA Funds portion of Payment -0-
(5b) Enterprise Funds portion of Payment $ -
Signed: Date:
name - title
Subscribed and Sworn before me this day of ,20
SEAL Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of
work performed and materials supplied; that all have been per-
formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the best
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that

all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.

Signed:

Name: Marc Bourgault Date:

Name: Date:

Brittany Sloan

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#__

)
STATE OF lllinois ) SS
COUNTY OF Lake )
The Affiant

ARPA# 220020
PW# 2022.118
BOSS# n/a
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the UV Upgrade (WRF Improvements Contract D);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached
sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full
accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned...........cccceveeeeeiinnnns

(6) Amount of Original Contract................ccccuvveeee.

)
(2) Less 10% Retained..............c.cceeviennn. $ - (7) Authorized Change Orders...........ccccceeeviiieeennn,
(3) Net Amount Earned...............ccooeeeiieennnn, $ - (8) Credits to Contract............ccoeeevueeeceeecieeeene $
(4) Total Previous Payments.............ccco......... $ - (9) Net Contract Amount............cccoveeeeieeecieeeiee, $
(5) Amount Due This Payment....................... $ - (10) Balance to Complete.........c..cooovveeieiicieeennee, $
(5a) ARPA Funds portion of Payment $ -
(5b) Enterprise Funds portion of Payment -0-
Signed: Date:
name - title
Subscribed and Sworn before me this day of ,20
SEAL
Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of
work performed and materials supplied; that all have been per-
formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the best
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that
all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.
Signed:

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




LAKE COUNTY, ILLINOIS

DEPARTMENT OF PUBLIC WORKS

CONTRACTOR'S CERTIFICATE FOR PARTIAL PAYMENT#__

)
STATE OF lllinois ) SS
COUNTY OF Lake )
The Affiant

ARPA# n/a
PW# 2022.118
BOSS# 104835
PO#

being first duly sworn, on oath deposes and says that (s)he is the

of

who is the contractor engaged by

the Lake County, lllinois, Public Works Department, for the construction of the UV Upgrade (WRF Improvements Contract D);
that to the best of their knowledge and belief, all items, units, quantities, and prices of work and material shown on the attached
sheet(s) of the Estimate for Partial Payment are correct and that all work has been performed and materials supplied in full
accordance with the terms and conditions of the construction contract between the Contractor and the Owner, and all
authorized changes, thereto; that the following is a full, true, and correct statement of the contract account up to and
including the last day of the period covered by this estimate; that Waivers of Lien for all materials will be furnished upon demand.

(1) Total Amount Earned...........cccceveeeeeiinnnns

(6) Amount of Original Contract................ccccuvveeee.

)
(2) Less 10% Retained..............c.cceeviennn. $ - (7) Authorized Change Orders...........ccccceeeviiieeennn,
(3) Net Amount Earned...............ccooeeeiieennnn, $ - (8) Credits to Contract............ccoeeevueeeceeecieeeene $
(4) Total Previous Payments.............ccco......... $ - (9) Net Contract Amount.............ccoeeeeieeecieeeieen, $
(5) Amount Due This Payment....................... $ - (10) Balance Of Work to Complete..........c...cccueceu.e. $
(5a) ARPA Funds portion of Payment -0-
(5b) Enterprise Funds portion of Payment $ -
Signed: Date:
name - title
Subscribed and Sworn before me this day of ,20
SEAL Notary Public

CERTIFICATE OF PROJECT ENGINEER
| certify that | have verified the Estimate and to the best of my
knowledge and belief it is a full, true, and correct statement of
work performed and materials supplied; that all have been per-
formed in full accordance with the terms and conditions of the
Construction Contract and any authorized changes, thereto.

Signed:

CERTIFICATE OF ENGINEERING SUPERVISOR
| certify that | have verified the Estimate and to the best
of my knowledge and belief it is a full, true, and correct
statement of work performed and materials supplied; that

all have been performed in full accordance with the terms
and conditions of the Construction Contract and any
authorized changes, thereto.

Signed:

Name: Marc Bourgault Date:

Name: Date:

Brittany Sloan

OWNER'S APPROVAL

Austin McFarlane
Director

Date:




EJCDC=

CERTIFICATE OF SUBSTANTIAL COMPLETION

Owner: Lake County Public Works Owner's Project No.:
Contractor: Owner’s Bid No.:

Contractor’s Project No.:
Project:

This [preliminary] [final] Certificate of Substantial Completion applies to:

All Work The following specified portions of the Work:

Date of Substantial Completion

The Work to which this Certificate applies has been inspected by authorized representatives of the Owner, Contractor
and found to be substantially complete. The Date of Substantial Completion of the Work or portion thereof designated
above is hereby established, subject to the provisions of the Contract pertaining to Substantial Completion. The date of
Substantial Completion marks the commencement of the contractual correction period and applicable warranties
required by the Contract only for the specific portions noted above.

A [preliminary] [final] list of items to be completed or corrected is attached to this Certificate. This list may not be all-
inclusive, and the failure to include any items on such list does not alter the responsibility of the Contractor to complete
all Work in accordance with the Contract.

The responsibilities between Owner and Contractor for security, operation, safety, maintenance, heat, utilities,
insurance, and warranties upon Owner's use or occupancy of the Work shall be as provided in the Contract, except as
amended as follows: [Note: Amendments of contractual responsibilities recorded in this Certificate should be the product
of mutual agreement of Owner and Contractor; see Paragraph 15.03.D of the General Conditions.]

Amendments to Owner's
responsibilities: [ ] None

[ ]As follows

Amendments to
Contractor's responsibilities: [ | None

[ ]As follows:
The following documents are attached to and made a part of this Certificate: [preliminary list; final punch list]

This Certificate does not constitute an acceptance of Work not in accordance with the Contract Documents, nor is it a
release of Contractor's obligation to complete the Work in accordance with the Contract.

EXECUTED BY: ACCEPTED BY: AUTHORIZED BY:
By: By: By:
LCPW Representative Contractor LCPW Representative
Title:  LCPW Project Manager Title: Title:  LCPW Engineering Supervisor
Date: Date: Date:

EJCDC® C-625, Certificate of Substantial Completion.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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CERTIFICATE OF SUBSTANTIAL COMPLETION

Owner: Lake County Public Works
Contractor:

Project:

Owner's Project No.:
Owner’s Bid No.:
Contractor’s Project No.:

This [preliminary] [final] Certificate of Substantial Completion applies to

Items to be completed by

1)
2)
3)
4)
5)
6)

7)

This certificate does not constitute a final acceptance of Work not in accordance with the Contract Documents, nor is it

All Work

The following specified portions of the Work:

as part of the Substantial Completion acceptance and authorization:

a release of CONTRACTOR's obligation to complete the Work in accordance with the Contract Documents.

EJCDC® C-625, Certificate of Substantial Completion.
Prepared and published 2013 by the Engineers Joint Contract Documents Committee.
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