



Summary of Bids Received

Project: Gilmer Road Resurfacing (IL120 to IL176)
Section: 21-00073-10-RS

CPMS Pin: B-01631a
Let Date: 16-Apr-24

Description: Resurfacing Mill 2.25", 2.25" Overlay (IL120 to Fairfield Bridge); Mill 1.50", 1.50" Overlay (Fairfield Bridge to IL176); OMIT Bridge over Fairfield Rd; Includes Gilmer Road Connector

Bidder	Address	City, State, Zip	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL, 60044	\$5,638,244.74	-33.40%	-\$2,827,936.56
Builders Paving, LLC	4401 Roosevelt Road	Hillside, Illinois, 60162	\$6,981,652.35	-17.53%	-\$1,484,528.95
Engineer's Estimate:			\$8,466,181.30		



Return Bid Tabulation

Project:

Section:

Description:

Gilmer Road Resurfacing (IL120 to IL176)

21-00073-10-RS

Resurfacing Mill 2.25", 2.25" Overlay (IL120 to Fairfield Bridge); Mill 1.50", 1.50" Overlay (Fairfield Bridge to IL176); OMIT Bridge over Fairfield Rd; Includes Gilmer Road Connector

CPMS Pin:

Let Date:

B-01631a

16-Apr-24

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20101100	TREE TRUNK PROTECTION	1.0	EACH	\$180.00	\$180.00	\$250.00	\$250.00	\$250.00	\$250.00
2	20200100	EARTH EXCAVATION	3,739.0	CU YD	\$40.00	\$149,560.00	\$37.10	\$138,716.90	\$42.00	\$157,038.00
3	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	583.0	CU YD	\$50.00	\$29,150.00	\$52.95	\$30,869.85	\$42.00	\$24,486.00
4	20400800	FURNISHED EXCAVATION	50.0	CU YD	\$50.00	\$2,500.00	\$30.00	\$1,500.00	\$30.00	\$1,500.00
5	20800150	TRENCH BACKFILL	183.0	CU YD	\$55.00	\$10,065.00	\$87.00	\$15,921.00	\$48.00	\$8,784.00
6	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	8,499.0	SQ YD	\$3.00	\$25,497.00	\$2.25	\$19,122.75	\$2.00	\$16,998.00
7	21101505	TOPSOIL EXCAVATION AND PLACEMENT	1,411.0	CU YD	\$35.00	\$49,385.00	\$46.45	\$65,540.95	\$38.00	\$53,618.00
8	21101600	TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH	15,577.0	SQ YD	\$23.00	\$358,271.00	\$4.25	\$66,202.25	\$5.00	\$77,885.00
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	1,521.0	SQ YD	\$28.00	\$42,588.00	\$4.50	\$6,844.50	\$5.00	\$7,605.00
10	21101625	TOPSOIL FURNISH AND PLACE, 6"	936.0	SQ YD	\$30.00	\$28,080.00	\$5.50	\$5,148.00	\$6.00	\$5,616.00
11	21301052	EXPLORATION TRENCH 52" DEPTH	150.0	FOOT	\$110.00	\$16,500.00	\$50.00	\$7,500.00	\$25.00	\$3,750.00
12	21400100	GRADING AND SHAPING DITCHES	776.0	FOOT	\$10.00	\$7,760.00	\$22.90	\$17,770.40	\$41.00	\$31,816.00
13	25000314	SEEDING, CLASS 4B	0.3	ACRE	\$3,400.00	\$1,020.00	\$4,840.00	\$1,452.00	\$4,840.00	\$1,452.00
14	25000400	NITROGEN FERTILIZER NUTRIENT	8.0	POUND	\$3.00	\$24.00	\$1.00	\$8.00	\$1.00	\$8.00
15	25000600	POTASSIUM FERTILIZER NUTRIENT	8.0	POUND	\$3.00	\$24.00	\$1.00	\$8.00	\$1.00	\$8.00
16	25100630	EROSION CONTROL BLANKET	420.0	SQ YD	\$4.00	\$1,680.00	\$1.50	\$630.00	\$1.50	\$630.00
17	25200200	SUPPLEMENTAL WATERING	109.0	UNIT	\$70.00	\$7,630.00	\$0.10	\$10.90	\$0.10	\$10.90
18	28000250	TEMPORARY EROSION CONTROL SEEDING	754.0	POUND	\$5.00	\$3,770.00	\$0.10	\$75.40	\$0.10	\$75.40
19	28000305	TEMPORARY DITCH CHECKS	392.0	FOOT	\$18.00	\$7,056.00	\$13.00	\$5,096.00	\$15.00	\$5,880.00
20	28000400	PERIMETER EROSION BARRIER	800.0	FOOT	\$4.00	\$3,200.00	\$3.00	\$2,400.00	\$3.00	\$2,400.00
21	28000500	INLET AND PIPE PROTECTION	12.0	EACH	\$300.00	\$3,600.00	\$150.00	\$1,800.00	\$150.00	\$1,800.00
22	28001100	TEMPORARY EROSION CONTROL BLANKET	36,461.0	SQ YD	\$2.00	\$72,922.00	\$0.10	\$3,646.10	\$0.25	\$9,115.25
23	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	7,723.0	SQ YD	\$23.00	\$177,629.00	\$35.10	\$271,077.30	\$28.25	\$218,174.75
24	35101600	AGGREGATE BASE COURSE, TYPE B 4"	268.0	SQ YD	\$12.00	\$3,216.00	\$6.00	\$1,608.00	\$6.00	\$1,608.00
25	35101800	AGGREGATE BASE COURSE, TYPE B 6"	455.0	SQ YD	\$23.00	\$10,465.00	\$33.40	\$15,197.00	\$27.25	\$12,398.75
26	35300200	PORTLAND CEMENT CONCRETE BASE COURSE 7"	76.0	SQ YD	\$64.00	\$4,864.00	\$90.00	\$6,840.00	\$135.00	\$10,260.00
27	35501312	HOT-MIX ASPHALT BASE COURSE, 7"	6,208.0	SQ YD	\$54.00	\$335,232.00	\$32.00	\$198,656.00	\$37.00	\$229,696.00
28	35600704	HOT-MIX ASPHALT BASE COURSE WIDENING, 7"	833.0	SQ YD	\$58.00	\$48,314.00	\$37.10	\$30,904.30	\$43.40	\$36,152.20
29	40200800	AGGREGATE SURFACE COURSE, TYPE B	80.0	TON	\$29.00	\$2,320.00	\$86.85	\$6,948.00	\$65.00	\$5,200.00
30	40201000	AGGREGATE FOR TEMPORARY ACCESS	6.0	TON	\$518.00	\$3,108.00	\$100.00	\$600.00	\$150.00	\$900.00
31	40600290	BITUMINOUS MATERIALS (TACK COAT)	87,138.0	POUND	\$1.75	\$152,491.50	\$0.01	\$871.38	\$0.01	\$871.38
32	40600370	LONGITUDINAL JOINT SEALANT	80,165.0	FOOT	\$3.00	\$240,495.00	\$2.41	\$193,197.65	\$2.75	\$220,453.75
33	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	20.0	TON	\$173.00	\$3,460.00	\$50.00	\$1,000.00	\$600.00	\$12,000.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
34	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	7,021.0	TON	\$96.00	\$674,016.00	\$70.85	\$497,437.85	\$90.40	\$634,698.40
35	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	3,392.0	TON	\$115.00	\$390,080.00	\$89.55	\$303,753.60	\$97.40	\$330,380.80
36	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	12,526.0	TON	\$102.00	\$1,277,652.00	\$72.85	\$912,519.10	\$90.85	\$1,137,987.10
37	42001300	PROTECTIVE COAT	1,215.0	SQ YD	\$2.00	\$2,430.00	\$0.10	\$121.50	\$0.01	\$12.15
38	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2,406.0	SQ FT	\$10.00	\$24,060.00	\$11.00	\$26,466.00	\$15.00	\$36,090.00
39	42400800	DETECTABLE WARNINGS	274.0	SQ FT	\$46.00	\$12,604.00	\$40.00	\$10,960.00	\$50.00	\$13,700.00
40	44000100	PAVEMENT REMOVAL	794.0	SQ YD	\$17.00	\$13,498.00	\$15.75	\$12,505.50	\$18.00	\$14,292.00
41	44000155	HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"	41,408.0	SQ YD	\$3.75	\$155,280.00	\$1.85	\$76,604.80	\$2.00	\$82,816.00
42	44000158	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4"	90,375.0	SQ YD	\$4.25	\$384,093.75	\$2.25	\$203,343.75	\$2.35	\$212,381.25
43	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	3,116.0	SQ YD	\$4.75	\$14,801.00	\$3.75	\$11,685.00	\$3.80	\$11,840.80
44	44000200	DRIVEWAY PAVEMENT REMOVAL	43.0	SQ YD	\$35.00	\$1,505.00	\$31.60	\$1,358.80	\$50.00	\$2,150.00
45	44000500	COMBINATION CURB AND GUTTER REMOVAL	4,131.0	FOOT	\$6.00	\$24,786.00	\$6.90	\$28,503.90	\$10.00	\$41,310.00
46	44000600	SIDEWALK REMOVAL	2,448.0	SQ FT	\$3.00	\$7,344.00	\$2.00	\$4,896.00	\$3.50	\$8,568.00
47	44201761	CLASS D PATCHES, TYPE I, 10 INCH	425.0	SQ YD	\$73.00	\$31,025.00	\$35.00	\$14,875.00	\$29.00	\$12,325.00
48	44201765	CLASS D PATCHES, TYPE II, 10 INCH	638.0	SQ YD	\$87.00	\$55,506.00	\$35.00	\$22,330.00	\$29.00	\$18,502.00
49	44201769	CLASS D PATCHES, TYPE III, 10 INCH	1,945.0	SQ YD	\$79.00	\$153,655.00	\$35.00	\$68,075.00	\$29.00	\$56,405.00
50	44201771	CLASS D PATCHES, TYPE IV, 10 INCH	1,275.0	SQ YD	\$73.00	\$93,075.00	\$35.00	\$44,625.00	\$29.00	\$36,975.00
51	44201773	CLASS D PATCHES, TYPE I, 11 INCH	189.0	SQ YD	\$130.00	\$24,570.00	\$35.00	\$6,615.00	\$31.00	\$5,859.00
52	44201777	CLASS D PATCHES, TYPE II, 11 INCH	283.0	SQ YD	\$100.00	\$28,300.00	\$35.00	\$9,905.00	\$31.00	\$8,773.00
53	44201781	CLASS D PATCHES, TYPE III, 11 INCH	880.0	SQ YD	\$90.00	\$79,200.00	\$35.00	\$30,800.00	\$31.00	\$27,280.00
54	44201783	CLASS D PATCHES, TYPE IV, 11 INCH	565.0	SQ YD	\$87.00	\$49,155.00	\$35.00	\$19,775.00	\$31.00	\$17,515.00
55	48101200	AGGREGATE SHOULDERS, TYPE B	4,149.0	TON	\$51.00	\$211,599.00	\$21.70	\$90,033.30	\$45.00	\$186,705.00
56	50105220	PIPE CULVERT REMOVAL	1,186.0	FOOT	\$22.00	\$26,092.00	\$23.15	\$27,455.90	\$30.00	\$35,580.00
57	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	2.0	EACH	\$1,380.00	\$2,760.00	\$1,840.00	\$3,680.00	\$3,825.00	\$7,650.00
58	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	2.0	EACH	\$1,610.00	\$3,220.00	\$2,207.00	\$4,414.00	\$3,500.00	\$7,000.00
59	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2.0	EACH	\$1,725.00	\$3,450.00	\$2,364.00	\$4,728.00	\$3,600.00	\$7,200.00
60	54213669	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"	4.0	EACH	\$1,840.00	\$7,360.00	\$2,763.00	\$11,052.00	\$4,300.00	\$17,200.00
61	54214719	PRECAST REINFORCED CONCRETE FLARED END SECTIONS - ELLIPTICAL, EQUIVALENT ROUND-SIZE 24"	1.0	EACH	\$2,300.00	\$2,300.00	\$2,901.00	\$2,901.00	\$5,950.00	\$5,950.00
62	54262708	METAL FLARED END SECTIONS 8"	1.0	EACH	\$345.00	\$345.00	\$262.00	\$262.00	\$500.00	\$500.00
63	54262712	METAL FLARED END SECTIONS 12"	1.0	EACH	\$460.00	\$460.00	\$225.00	\$225.00	\$550.00	\$550.00
64	54262715	METAL FLARED END SECTIONS 15"	49.0	EACH	\$505.00	\$24,745.00	\$287.00	\$14,063.00	\$565.00	\$27,685.00
65	542A0220	PIPE CULVERTS, CLASS A, TYPE 1 15"	75.0	FOOT	\$87.00	\$6,525.00	\$125.00	\$9,375.00	\$265.00	\$19,875.00
66	542A0229	PIPE CULVERTS, CLASS A, TYPE 1 24"	164.0	FOOT	\$98.00	\$16,072.00	\$130.00	\$21,320.00	\$310.00	\$50,840.00
67	542A5479	PIPE CULVERTS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 24"	66.0	FOOT	\$138.00	\$9,108.00	\$277.85	\$18,338.10	\$345.00	\$22,770.00
68	542D0217	PIPE CULVERTS, CLASS D, TYPE 1 12"	200.0	FOOT	\$69.00	\$13,800.00	\$125.00	\$25,000.00	\$76.00	\$15,200.00
69	542D0220	PIPE CULVERTS, CLASS D, TYPE 1 15"	739.0	FOOT	\$72.00	\$53,208.00	\$125.00	\$92,375.00	\$81.00	\$59,859.00
70	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	52.0	FOOT	\$64.00	\$3,328.00	\$128.00	\$6,656.00	\$88.00	\$4,576.00
71	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	54.0	FOOT	\$69.00	\$3,726.00	\$128.00	\$6,912.00	\$80.00	\$4,320.00
72	55100500	STORM SEWER REMOVAL 12"	74.0	FOOT	\$26.00	\$1,924.00	\$20.00	\$1,480.00	\$30.00	\$2,220.00
73	60100905	PIPE DRAINS 4"	100.0	FOOT	\$53.00	\$5,300.00	\$40.00	\$4,000.00	\$28.00	\$2,800.00
74	60100915	PIPE DRAINS 6"	100.0	FOOT	\$75.00	\$7,500.00	\$45.00	\$4,500.00	\$32.00	\$3,200.00
75	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	7,262.0	FOOT	\$11.00	\$79,882.00	\$3.95	\$28,684.90	\$7.00	\$50,834.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
76	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$5,750.00	\$17,250.00	\$12,100.00	\$36,300.00	\$10,750.00	\$32,250.00
77	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	3.0	EACH	\$2,300.00	\$6,900.00	\$2,163.00	\$6,489.00	\$2,650.00	\$7,950.00
78	60250200	CATCH BASINS TO BE ADJUSTED	4.0	EACH	\$805.00	\$3,220.00	\$500.00	\$2,000.00	\$650.00	\$2,600.00
79	60250500	CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$1,035.00	\$1,035.00	\$885.00	\$885.00	\$1,150.00	\$1,150.00
80	60255500	MANHOLES TO BE ADJUSTED	8.0	EACH	\$840.00	\$6,720.00	\$600.00	\$4,800.00	\$650.00	\$5,200.00
81	60260100	INLETS TO BE ADJUSTED	6.0	EACH	\$633.00	\$3,798.00	\$500.00	\$3,000.00	\$750.00	\$4,500.00
82	60300105	FRAMES AND GRATES TO BE ADJUSTED	1.0	EACH	\$403.00	\$403.00	\$700.00	\$700.00	\$1,000.00	\$1,000.00
83	60300305	FRAMES AND LIDS TO BE ADJUSTED	1.0	EACH	\$403.00	\$403.00	\$700.00	\$700.00	\$1,000.00	\$1,000.00
84	60500040	REMOVING MANHOLES	2.0	EACH	\$748.00	\$1,496.00	\$750.00	\$1,500.00	\$740.00	\$1,480.00
85	60500050	REMOVING CATCH BASINS	1.0	EACH	\$575.00	\$575.00	\$750.00	\$750.00	\$525.00	\$525.00
86	60500060	REMOVING INLETS	2.0	EACH	\$518.00	\$1,036.00	\$750.00	\$1,500.00	\$355.00	\$710.00
87	60602800	CONCRETE GUTTER, TYPE B	1,620.0	FOOT	\$32.00	\$51,840.00	\$39.00	\$63,180.00	\$60.00	\$97,200.00
88	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	583.0	FOOT	\$34.00	\$19,822.00	\$55.00	\$32,065.00	\$75.00	\$43,725.00
89	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	956.0	FOOT	\$66.00	\$63,096.00	\$60.00	\$57,360.00	\$75.00	\$71,700.00
90	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	732.0	FOOT	\$42.00	\$30,744.00	\$32.00	\$23,424.00	\$32.00	\$23,424.00
91	63100045	TRAFFIC BARRIER TERMINAL, TYPE 2	2.0	EACH	\$1,725.00	\$3,450.00	\$1,350.00	\$2,700.00	\$1,350.00	\$2,700.00
92	63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	4.0	EACH	\$1,725.00	\$6,900.00	\$4,176.00	\$16,704.00	\$4,176.00	\$16,704.00
93	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	3.0	EACH	\$4,830.00	\$14,490.00	\$3,680.00	\$11,040.00	\$3,680.00	\$11,040.00
94	63100169	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) FLARED	1.0	EACH	\$4,830.00	\$4,830.00	\$3,460.00	\$3,460.00	\$3,460.00	\$3,460.00
95	63200310	GUARDRAIL REMOVAL	1,105.0	FOOT	\$12.00	\$13,260.00	\$5.80	\$6,409.00	\$5.80	\$6,409.00
96	64200108	SHOULDER RUMBLE STRIPS, 8 INCH	48,907.0	FOOT	\$2.00	\$97,814.00	\$0.70	\$34,234.90	\$0.27	\$13,204.89
97	67100100	MOBILIZATION	1.0	L SUM	\$295,000.00	\$295,000.00	\$325,519.00	\$325,519.00	\$418,000.00	\$418,000.00
98	70300100	SHORT TERM PAVEMENT MARKING	105,496.0	FOOT	\$1.00	\$105,496.00	\$0.01	\$1,054.96	\$0.01	\$1,054.96
99	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	1,384.0	SQ FT	\$2.00	\$2,768.00	\$0.01	\$13.84	\$0.01	\$13.84
100	70300221	TEMPORARY PAVEMENT MARKING - LINE 4"- PAINT	106,880.0	FOOT	\$1.00	\$106,880.00	\$0.01	\$1,068.80	\$0.01	\$1,068.80
101	70300231	TEMPORARY PAVEMENT MARKING - LINE 5"- PAINT	64,043.0	FOOT	\$1.00	\$64,043.00	\$0.01	\$640.43	\$0.01	\$640.43
102	70300241	TEMPORARY PAVEMENT MARKING - LINE 6"- PAINT	6,969.0	FOOT	\$1.00	\$6,969.00	\$0.01	\$69.69	\$0.01	\$69.69
103	70300261	TEMPORARY PAVEMENT MARKING - LINE 12"- PAINT	7,074.0	FOOT	\$1.00	\$7,074.00	\$0.01	\$70.74	\$0.01	\$70.74
104	70300281	TEMPORARY PAVEMENT MARKING - LINE 24"- PAINT	334.0	FOOT	\$3.00	\$1,002.00	\$0.01	\$3.34	\$0.01	\$3.34
105	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	26,374.0	FOOT	\$1.00	\$26,374.00	\$1.03	\$27,165.22	\$1.18	\$31,121.32
106	70400100	TEMPORARY CONCRETE BARRIER	1,600.0	FOOT	\$38.00	\$60,800.00	\$29.00	\$46,400.00	\$29.00	\$46,400.00
107	70400125	PINNING TEMPORARY CONCRETE BARRIER	384.0	EACH	\$23.00	\$8,832.00	\$25.00	\$9,600.00	\$25.00	\$9,600.00
108	70600260	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	6.0	EACH	\$8,000.00	\$48,000.00	\$3,400.00	\$20,400.00	\$3,400.00	\$20,400.00
109	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1,384.0	SQ FT	\$6.00	\$8,304.00	\$5.00	\$6,920.00	\$5.00	\$6,920.00
110	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	51,310.0	FOOT	\$1.00	\$51,310.00	\$0.70	\$35,917.00	\$0.70	\$35,917.00
111	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	64,043.0	FOOT	\$1.25	\$80,053.75	\$0.80	\$51,234.40	\$0.80	\$51,234.40
112	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	6,969.0	FOOT	\$1.50	\$10,453.50	\$0.90	\$6,272.10	\$0.90	\$6,272.10
113	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	7,074.0	FOOT	\$2.00	\$14,148.00	\$2.00	\$14,148.00	\$2.00	\$14,148.00
114	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	334.0	FOOT	\$3.00	\$1,002.00	\$5.00	\$1,670.00	\$5.00	\$1,670.00
115	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	386.0	FOOT	\$3.00	\$1,158.00	\$4.00	\$1,544.00	\$4.00	\$1,544.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
116	78009005	MODIFIED URETHANE PAVEMENT MARKING - LINE 5"	386.0	FOOT	\$4.00	\$1,544.00	\$5.00	\$1,930.00	\$5.00	\$1,930.00
117	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,631.0	SQ FT	\$8.00	\$13,048.00	\$2.00	\$3,262.00	\$2.00	\$3,262.00
118	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	51,310.0	FOOT	\$1.30	\$66,703.00	\$0.30	\$15,393.00	\$0.30	\$15,393.00
119	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	64,043.0	FOOT	\$1.50	\$96,064.50	\$0.45	\$28,819.35	\$0.45	\$28,819.35
120	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	6,969.0	FOOT	\$2.00	\$13,938.00	\$0.50	\$3,484.50	\$0.50	\$3,484.50
121	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	7,074.0	FOOT	\$3.20	\$22,636.80	\$1.00	\$7,074.00	\$1.00	\$7,074.00
122	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	334.0	FOOT	\$5.00	\$1,670.00	\$2.00	\$668.00	\$6.00	\$2,004.00
123	78200011	BARRIER WALL REFLECTORS, TYPE C	384.0	EACH	\$17.00	\$6,528.00	\$6.00	\$2,304.00	\$6.00	\$2,304.00
124	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	291.0	SQ FT	\$2.00	\$582.00	\$10.00	\$2,910.00	\$10.00	\$2,910.00
125	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	1.0	EACH	\$5,175.00	\$5,175.00	\$19,200.00	\$19,200.00	\$19,200.00	\$19,200.00
126	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	1.0	EACH	\$2,875.00	\$2,875.00	\$5,120.00	\$5,120.00	\$5,120.00	\$5,120.00
127	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$115.00	\$575.00	\$110.00	\$550.00	\$25.00	\$125.00
128	LC200052	EXCAVATING EXISTING SHOULDER	508.0	UNIT	\$220.00	\$111,760.00	\$397.00	\$201,676.00	\$430.00	\$218,440.00
129	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	43,329.0	UNIT	\$1.00	\$43,329.00	\$1.00	\$43,329.00	\$1.00	\$43,329.00
130	LC400161	LEVELING BINDER (HAND METHOD), N70	20.0	TON	\$138.00	\$2,760.00	\$50.00	\$1,000.00	\$200.00	\$4,000.00
131	LC400203	FIBER GLASS FABRIC REPAIR SYSTEM	4,865.0	FOOT	\$3.00	\$14,595.00	\$18.60	\$90,489.00	\$20.00	\$97,300.00
132	LC500230	GRATING FOR CONCRETE FLARED END SECTION 24"	4.0	EACH	\$1,725.00	\$6,900.00	\$798.00	\$3,192.00	\$950.00	\$3,800.00
133	LC500243	GRATING FOR CONCRETE FLARED END SECTION EQUIVALENT DIAMETER 24"	1.0	EACH	\$2,070.00	\$2,070.00	\$798.00	\$798.00	\$1,150.00	\$1,150.00
134	LC600200	INSTALL SURVEY MONUMENTS	22.0	EACH	\$1,150.00	\$25,300.00	\$520.00	\$11,440.00	\$1,750.00	\$38,500.00
135	LC782000	GUARDRAIL REFLECTORS	31.0	EACH	\$29.00	\$899.00	\$20.00	\$620.00	\$10.00	\$310.00
136	X0326898	CENTER LINE - RUMBLE STRIP - 16"	16,522.0	FOOT	\$1.75	\$28,913.50	\$0.75	\$12,391.50	\$0.40	\$6,608.80
137	X1200207	REMOVE AND RELAY PIPE CULVERTS (SPECIAL)	185.0	FOOT	\$150.00	\$27,750.00	\$127.95	\$23,670.75	\$375.00	\$69,375.00
138	X2070304	POROUS GRANULAR EMBANKMENT (SPECIAL)	314.0	CU YD	\$64.00	\$20,096.00	\$92.80	\$29,139.20	\$72.00	\$22,608.00
139	X2800500	INLET PROTECTION (SPECIAL)	20.0	EACH	\$173.00	\$3,460.00	\$125.00	\$2,500.00	\$150.00	\$3,000.00
140	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	3,240.0	SQ YD	\$6.00	\$19,440.00	\$7.90	\$25,596.00	\$6.35	\$20,574.00
141	X5427601	REMOVE AND RELAY END SECTIONS	6.0	EACH	\$2,070.00	\$12,420.00	\$3,143.75	\$18,862.50	\$1,850.00	\$11,100.00
142	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	5.0	EACH	\$575.00	\$2,875.00	\$1,250.00	\$6,250.00	\$1,500.00	\$7,500.00
143	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	8.0	CAL MO	\$1,725.00	\$13,800.00	\$1,000.00	\$8,000.00	\$3,500.00	\$28,000.00
144	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$365,000.00	\$365,000.00	\$114,448.00	\$114,448.00	\$586,653.91	\$586,653.91
145	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	33,398.0	FOOT	\$1.00	\$33,398.00	\$0.30	\$10,019.40	\$0.30	\$10,019.40
146	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	479.0	EACH	\$46.00	\$22,034.00	\$25.00	\$11,975.00	\$25.00	\$11,975.00
147	X8620200	UNINTERRUPTABLE POWER SUPPLY (SPECIAL)	1.0	EACH	\$6,325.00	\$6,325.00	\$13,300.00	\$13,300.00	\$13,300.00	\$13,300.00
148	XX000856	MAILBOX REMOVAL AND RELOCATION	2.0	EACH	\$1,150.00	\$2,300.00	\$537.00	\$1,074.00	\$1,500.00	\$3,000.00
149	XX006343	SEEDING (COMPLETE)	36,041.0	SQ YD	\$5.00	\$180,205.00	\$1.75	\$63,071.75	\$1.50	\$54,061.50
150	XX006658	FLOCCULATION LOGS	10.0	EACH	\$150.00	\$1,500.00	\$1.50	\$15.00	\$1.00	\$10.00
151	XX006659	FLOCCULATION POWDER	10.0	POUND	\$98.00	\$980.00	\$1.00	\$10.00	\$1.00	\$10.00
152	XX006729	PERIMETER EROSION BARRIER, ROLLED EXCELSIOR	200.0	FOOT	\$3.00	\$600.00	\$10.00	\$2,000.00	\$10.00	\$2,000.00
153	XX006947	HOT-MIX ASPHALT DRIVEWAY REMOVAL AND REPLACEMENT	1,776.0	SQ YD	\$65.00	\$115,440.00	\$77.00	\$136,752.00	\$65.00	\$115,440.00
154	XX008130	DRAINAGE STRUCTURES TO BE CLEANED AND GROUTED	2.0	EACH	\$920.00	\$1,840.00	\$505.00	\$1,010.00	\$500.00	\$1,000.00
155	XX008865	PERMEABLE PLASTIC BERM	462.0	FOOT	\$18.00	\$8,316.00	\$13.00	\$6,006.00	\$15.00	\$6,930.00
156	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	26,374.0	SQ FT	\$1.50	\$39,561.00	\$0.01	\$263.74	\$2.25	\$59,341.50
157	XX206400	MAILBOX POST	10.0	EACH	\$173.00	\$1,730.00	\$100.00	\$1,000.00	\$250.00	\$2,500.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
158	Z0062456	TEMPORARY PAVEMENT	1,100.0	SQ YD	\$81.00	\$89,100.00	\$42.45	\$46,695.00	\$48.45	\$53,295.00
					Total	\$8,466,181.30	\$5,638,244.74		\$6,981,652.35	



Return Bid Details

Project: Gilmer Road Resurfacing (IL120 to IL176)
Section: 21-00073-10-RS

CPMS Pin: B-01631a
Let Date: 16-Apr-24

Description: Resurfacing Mill 2.25", 2.25" Overlay (IL120 to Fairfield Bridge); Mill 1.50", 1.50" Overlay (Fairfield Bridge to IL176); OMIT Bridge over Fairfield Rd; Includes Gilmer Road Connector

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20101100	TREE TRUNK PROTECTION	1.0	EACH	\$180.00	\$180.00	\$250.00	\$250.00	\$250.00
2	20200100	EARTH EXCAVATION	3739.0	CU YD	\$40.00	\$149,560.00	\$37.10	\$42.00	\$39.55
3	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	583.0	CU YD	\$50.00	\$29,150.00	\$42.00	\$52.95	\$47.48
4	20400800	FURNISHED EXCAVATION	50.0	CU YD	\$50.00	\$2,500.00	\$30.00	\$30.00	\$30.00
5	20800150	TRENCH BACKFILL	183.0	CU YD	\$55.00	\$10,065.00	\$48.00	\$87.00	\$67.50
6	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	8499.0	SQ YD	\$3.00	\$25,497.00	\$2.00	\$2.25	\$2.12
7	21101505	TOPSOIL EXCAVATION AND PLACEMENT	1411.0	CU YD	\$35.00	\$49,385.00	\$38.00	\$46.45	\$42.22
8	21101600	TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH	15577.0	SQ YD	\$23.00	\$358,271.00	\$4.25	\$5.00	\$4.62
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	1521.0	SQ YD	\$28.00	\$42,588.00	\$4.50	\$5.00	\$4.75
10	21101625	TOPSOIL FURNISH AND PLACE, 6"	936.0	SQ YD	\$30.00	\$28,080.00	\$5.50	\$6.00	\$5.75
11	21301052	EXPLORATION TRENCH 52" DEPTH	150.0	FOOT	\$110.00	\$16,500.00	\$25.00	\$50.00	\$37.50
12	21400100	GRADING AND SHAPING DITCHES	776.0	FOOT	\$10.00	\$7,760.00	\$22.90	\$41.00	\$31.95
13	25000314	SEEDING, CLASS 4B	0.3	ACRE	\$3,400.00	\$1,020.00	\$4,840.00	\$4,840.00	\$4,840.00
14	25000400	NITROGEN FERTILIZER NUTRIENT	8.0	POUND	\$3.00	\$24.00	\$1.00	\$1.00	\$1.00
15	25000600	POTASSIUM FERTILIZER NUTRIENT	8.0	POUND	\$3.00	\$24.00	\$1.00	\$1.00	\$1.00
16	25100630	EROSION CONTROL BLANKET	420.0	SQ YD	\$4.00	\$1,680.00	\$1.50	\$1.50	\$1.50
17	25200200	SUPPLEMENTAL WATERING	109.0	UNIT	\$70.00	\$7,630.00	\$0.10	\$0.10	\$0.10
18	28000250	TEMPORARY EROSION CONTROL SEEDING	754.0	POUND	\$5.00	\$3,770.00	\$0.10	\$0.10	\$0.10
19	28000305	TEMPORARY DITCH CHECKS	392.0	FOOT	\$18.00	\$7,056.00	\$13.00	\$15.00	\$14.00
20	28000400	PERIMETER EROSION BARRIER	800.0	FOOT	\$4.00	\$3,200.00	\$3.00	\$3.00	\$3.00
21	28000500	INLET AND PIPE PROTECTION	12.0	EACH	\$300.00	\$3,600.00	\$150.00	\$150.00	\$150.00
22	28001100	TEMPORARY EROSION CONTROL BLANKET	36461.0	SQ YD	\$2.00	\$72,922.00	\$0.10	\$0.25	\$0.18
23	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	7723.0	SQ YD	\$23.00	\$177,629.00	\$28.25	\$35.10	\$31.68
24	35101600	AGGREGATE BASE COURSE, TYPE B 4"	268.0	SQ YD	\$12.00	\$3,216.00	\$6.00	\$6.00	\$6.00
25	35101800	AGGREGATE BASE COURSE, TYPE B 6"	455.0	SQ YD	\$23.00	\$10,465.00	\$27.25	\$33.40	\$30.32
26	35300200	PORTLAND CEMENT CONCRETE BASE COURSE 7"	76.0	SQ YD	\$64.00	\$4,864.00	\$90.00	\$135.00	\$112.50
27	35501312	HOT-MIX ASPHALT BASE COURSE, 7"	6208.0	SQ YD	\$54.00	\$335,232.00	\$32.00	\$37.00	\$34.50
28	35600704	HOT-MIX ASPHALT BASE COURSE WIDENING, 7"	833.0	SQ YD	\$58.00	\$48,314.00	\$37.10	\$43.40	\$40.25
29	40200800	AGGREGATE SURFACE COURSE, TYPE B	80.0	TON	\$29.00	\$2,320.00	\$65.00	\$86.85	\$75.92
30	40201000	AGGREGATE FOR TEMPORARY ACCESS	6.0	TON	\$518.00	\$3,108.00	\$100.00	\$150.00	\$125.00
31	40600290	BITUMINOUS MATERIALS (TACK COAT)	87138.0	POUND	\$1.75	\$152,491.50	\$0.01	\$0.01	\$0.01
32	40600370	LONGITUDINAL JOINT SEALANT	80165.0	FOOT	\$3.00	\$240,495.00	\$2.41	\$2.75	\$2.58
33	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	20.0	TON	\$173.00	\$3,460.00	\$50.00	\$600.00	\$325.00
34	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	7021.0	TON	\$96.00	\$674,016.00	\$70.85	\$90.40	\$80.62
35	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	3392.0	TON	\$115.00	\$390,080.00	\$89.55	\$97.40	\$93.48
36	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	12526.0	TON	\$102.00	\$1,277,652.00	\$72.85	\$90.85	\$81.85
37	42001300	PROTECTIVE COAT	1215.0	SQ YD	\$2.00	\$2,430.00	\$0.01	\$0.10	\$0.06
38	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2406.0	SQ FT	\$10.00	\$24,060.00	\$11.00	\$15.00	\$13.00
39	42400800	DETECTABLE WARNINGS	274.0	SQ FT	\$46.00	\$12,604.00	\$40.00	\$50.00	\$45.00
40	44000100	PAVEMENT REMOVAL	794.0	SQ YD	\$17.00	\$13,498.00	\$15.75	\$18.00	\$16.88
41	44000155	HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"	41408.0	SQ YD	\$3.75	\$155,280.00	\$1.85	\$2.00	\$1.92
42	44000158	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4"	90375.0	SQ YD	\$4.25	\$384,093.75	\$2.25	\$2.35	\$2.30
43	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	3116.0	SQ YD	\$4.75	\$14,801.00	\$3.75	\$3.80	\$3.78
44	44000200	DRIVEWAY PAVEMENT REMOVAL	43.0	SQ YD	\$35.00	\$1,505.00	\$31.60	\$50.00	\$40.80
45	44000500	COMBINATION CURB AND GUTTER REMOVAL	4131.0	FOOT	\$6.00	\$24,786.00	\$6.90	\$10.00	\$8.45
46	44000600	SIDEWALK REMOVAL	2448.0	SQ FT	\$3.00	\$7,344.00	\$2.00	\$3.50	\$2.75
47	44201761	CLASS D PATCHES, TYPE I, 10 INCH	425.0	SQ YD	\$73.00	\$31,025.00	\$29.00	\$35.00	\$32.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
48	44201765	CLASS D PATCHES, TYPE II, 10 INCH	638.0	SQ YD	\$87.00	\$55,506.00	\$29.00	\$35.00	\$32.00
49	44201769	CLASS D PATCHES, TYPE III, 10 INCH	1945.0	SQ YD	\$79.00	\$153,655.00	\$29.00	\$35.00	\$32.00
50	44201771	CLASS D PATCHES, TYPE IV, 10 INCH	1275.0	SQ YD	\$73.00	\$93,075.00	\$29.00	\$35.00	\$32.00
51	44201773	CLASS D PATCHES, TYPE I, 11 INCH	189.0	SQ YD	\$130.00	\$24,570.00	\$31.00	\$35.00	\$33.00
52	44201777	CLASS D PATCHES, TYPE II, 11 INCH	283.0	SQ YD	\$100.00	\$28,300.00	\$31.00	\$35.00	\$33.00
53	44201781	CLASS D PATCHES, TYPE III, 11 INCH	880.0	SQ YD	\$90.00	\$79,200.00	\$31.00	\$35.00	\$33.00
54	44201783	CLASS D PATCHES, TYPE IV, 11 INCH	565.0	SQ YD	\$87.00	\$49,155.00	\$31.00	\$35.00	\$33.00
55	48101200	AGGREGATE SHOULDERS, TYPE B	4149.0	TON	\$51.00	\$211,599.00	\$21.70	\$45.00	\$33.35
56	50105220	PIPE CULVERT REMOVAL	1186.0	FOOT	\$22.00	\$26,092.00	\$23.15	\$30.00	\$26.58
57	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	2.0	EACH	\$1,380.00	\$2,760.00	\$1,840.00	\$3,825.00	\$2,832.50
58	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	2.0	EACH	\$1,610.00	\$3,220.00	\$2,207.00	\$3,500.00	\$2,853.50
59	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2.0	EACH	\$1,725.00	\$3,450.00	\$2,364.00	\$3,600.00	\$2,982.00
60	54213669	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"	4.0	EACH	\$1,840.00	\$7,360.00	\$2,763.00	\$4,300.00	\$3,531.50
61	54214719	ELLIPTICAL, EQUIVALENT ROUND-SIZE 24"	1.0	EACH	\$2,300.00	\$2,300.00	\$2,901.00	\$5,950.00	\$4,425.50
62	54262708	METAL FLARED END SECTIONS 8"	1.0	EACH	\$345.00	\$345.00	\$262.00	\$500.00	\$381.00
63	54262712	METAL FLARED END SECTIONS 12"	1.0	EACH	\$460.00	\$460.00	\$225.00	\$550.00	\$387.50
64	54262715	METAL FLARED END SECTIONS 15"	49.0	EACH	\$505.00	\$24,745.00	\$287.00	\$565.00	\$426.00
65	542A0220	PIPE CULVERTS, CLASS A, TYPE 1 15"	75.0	FOOT	\$87.00	\$6,525.00	\$125.00	\$265.00	\$195.00
66	542A0229	PIPE CULVERTS, CLASS A, TYPE 1 24"	164.0	FOOT	\$98.00	\$16,072.00	\$130.00	\$310.00	\$220.00
67	542A5479	PIPE CULVERTS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 24"	66.0	FOOT	\$138.00	\$9,108.00	\$277.85	\$345.00	\$311.42
68	542D0217	PIPE CULVERTS, CLASS D, TYPE 1 12"	200.0	FOOT	\$69.00	\$13,800.00	\$76.00	\$125.00	\$100.50
69	542D0220	PIPE CULVERTS, CLASS D, TYPE 1 15"	739.0	FOOT	\$72.00	\$53,208.00	\$81.00	\$125.00	\$103.00
70	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	52.0	FOOT	\$64.00	\$3,328.00	\$88.00	\$128.00	\$108.00
71	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	54.0	FOOT	\$69.00	\$3,726.00	\$80.00	\$128.00	\$104.00
72	55100500	STORM SEWER REMOVAL 12"	74.0	FOOT	\$26.00	\$1,924.00	\$20.00	\$30.00	\$25.00
73	60100905	PIPE DRAINS 4"	100.0	FOOT	\$53.00	\$5,300.00	\$28.00	\$40.00	\$34.00
74	60100915	PIPE DRAINS 6"	100.0	FOOT	\$75.00	\$7,500.00	\$32.00	\$45.00	\$38.50
75	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	7262.0	FOOT	\$11.00	\$79,882.00	\$3.95	\$7.00	\$5.48
76	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$5,750.00	\$17,250.00	\$10,750.00	\$12,100.00	\$11,425.00
77	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	3.0	EACH	\$2,300.00	\$6,900.00	\$2,163.00	\$2,650.00	\$2,406.50
78	60250200	CATCH BASINS TO BE ADJUSTED	4.0	EACH	\$805.00	\$3,220.00	\$500.00	\$650.00	\$575.00
79	60250500	CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$1,035.00	\$1,035.00	\$885.00	\$1,150.00	\$1,017.50
80	60255500	MANHOLES TO BE ADJUSTED	8.0	EACH	\$840.00	\$6,720.00	\$600.00	\$650.00	\$625.00
81	60260100	INLETS TO BE ADJUSTED	6.0	EACH	\$633.00	\$3,798.00	\$500.00	\$750.00	\$625.00
82	60300105	FRAMES AND GRATES TO BE ADJUSTED	1.0	EACH	\$403.00	\$403.00	\$700.00	\$1,000.00	\$850.00
83	60300305	FRAMES AND LIDS TO BE ADJUSTED	1.0	EACH	\$403.00	\$403.00	\$700.00	\$1,000.00	\$850.00
84	60500040	REMOVING MANHOLES	2.0	EACH	\$748.00	\$1,496.00	\$740.00	\$750.00	\$745.00
85	60500050	REMOVING CATCH BASINS	1.0	EACH	\$575.00	\$575.00	\$525.00	\$750.00	\$637.50
86	60500060	REMOVING INLETS	2.0	EACH	\$518.00	\$1,036.00	\$355.00	\$750.00	\$552.50
87	60602800	CONCRETE GUTTER, TYPE B	1620.0	FOOT	\$32.00	\$51,840.00	\$39.00	\$60.00	\$49.50
88	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	583.0	FOOT	\$34.00	\$19,822.00	\$55.00	\$75.00	\$65.00
89	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	956.0	FOOT	\$66.00	\$63,096.00	\$60.00	\$75.00	\$67.50
90	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	732.0	FOOT	\$42.00	\$30,744.00	\$32.00	\$32.00	\$32.00
91	63100045	TRAFFIC BARRIER TERMINAL, TYPE 2	2.0	EACH	\$1,725.00	\$3,450.00	\$1,350.00	\$1,350.00	\$1,350.00
92	63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	4.0	EACH	\$1,725.00	\$6,900.00	\$4,176.00	\$4,176.00	\$4,176.00
93	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	3.0	EACH	\$4,830.00	\$14,490.00	\$3,680.00	\$3,680.00	\$3,680.00
94	63100169	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) FLARED	1.0	EACH	\$4,830.00	\$4,830.00	\$3,460.00	\$3,460.00	\$3,460.00
95	63200310	GUARDRAIL REMOVAL	1105.0	FOOT	\$12.00	\$13,260.00	\$5.80	\$5.80	\$5.80
96	64200108	SHOULDER RUMBLE STRIPS, 8 INCH	48907.0	FOOT	\$2.00	\$97,814.00	\$0.27	\$0.70	\$0.48
97	67100100	MOBILIZATION	1.0	L SUM	\$295,000.00	\$295,000.00	\$325,519.00	\$418,000.00	\$371,759.50
98	70300100	SHORT TERM PAVEMENT MARKING	105496.0	FOOT	\$1.00	\$105,496.00	\$0.01	\$0.01	\$0.01
99	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	1384.0	SQ FT	\$2.00	\$2,768.00	\$0.01	\$0.01	\$0.01
100	70300221	TEMPORARY PAVEMENT MARKING - LINE 4"- PAINT	106880.0	FOOT	\$1.00	\$106,880.00	\$0.01	\$0.01	\$0.01

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
101	70300231	TEMPORARY PAVEMENT MARKING - LINE 5"- PAINT	64043.0	FOOT	\$1.00	\$64,043.00	\$0.01	\$0.01	\$0.01
102	70300241	TEMPORARY PAVEMENT MARKING - LINE 6"- PAINT	6969.0	FOOT	\$1.00	\$6,969.00	\$0.01	\$0.01	\$0.01
103	70300261	TEMPORARY PAVEMENT MARKING - LINE 12"- PAINT	7074.0	FOOT	\$1.00	\$7,074.00	\$0.01	\$0.01	\$0.01
104	70300281	TEMPORARY PAVEMENT MARKING - LINE 24"- PAINT	334.0	FOOT	\$3.00	\$1,002.00	\$0.01	\$0.01	\$0.01
105	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	26374.0	FOOT	\$1.00	\$26,374.00	\$1.03	\$1.18	\$1.10
106	70400100	TEMPORARY CONCRETE BARRIER	1600.0	FOOT	\$38.00	\$60,800.00	\$29.00	\$29.00	\$29.00
107	70400125	PINNING TEMPORARY CONCRETE BARRIER IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	384.0	EACH	\$23.00	\$8,832.00	\$25.00	\$25.00	\$25.00
108	70600260		6.0	EACH	\$8,000.00	\$48,000.00	\$3,400.00	\$3,400.00	\$3,400.00
109	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1384.0	SQ FT	\$6.00	\$8,304.00	\$5.00	\$5.00	\$5.00
110	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	51310.0	FOOT	\$1.00	\$51,310.00	\$0.70	\$0.70	\$0.70
111	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	64043.0	FOOT	\$1.25	\$80,053.75	\$0.80	\$0.80	\$0.80
112	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	6969.0	FOOT	\$1.50	\$10,453.50	\$0.90	\$0.90	\$0.90
113	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	7074.0	FOOT	\$2.00	\$14,148.00	\$2.00	\$2.00	\$2.00
114	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	334.0	FOOT	\$3.00	\$1,002.00	\$5.00	\$5.00	\$5.00
115	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	386.0	FOOT	\$3.00	\$1,158.00	\$4.00	\$4.00	\$4.00
116	78009005	MODIFIED URETHANE PAVEMENT MARKING - LINE 5"	386.0	FOOT	\$4.00	\$1,544.00	\$5.00	\$5.00	\$5.00
117	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1631.0	SQ FT	\$8.00	\$13,048.00	\$2.00	\$2.00	\$2.00
118	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	51310.0	FOOT	\$1.30	\$66,703.00	\$0.30	\$0.30	\$0.30
119	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	64043.0	FOOT	\$1.50	\$96,064.50	\$0.45	\$0.45	\$0.45
120	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	6969.0	FOOT	\$2.00	\$13,938.00	\$0.50	\$0.50	\$0.50
121	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	7074.0	FOOT	\$3.20	\$22,636.80	\$1.00	\$1.00	\$1.00
122	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	334.0	FOOT	\$5.00	\$1,670.00	\$2.00	\$6.00	\$4.00
123	78200011	BARRIER WALL REFLECTORS, TYPE C	384.0	EACH	\$17.00	\$6,528.00	\$6.00	\$6.00	\$6.00
124	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	291.0	SQ FT	\$2.00	\$582.00	\$10.00	\$10.00	\$10.00
125	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	1.0	EACH	\$5,175.00	\$5,175.00	\$19,200.00	\$19,200.00	\$19,200.00
126	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	1.0	EACH	\$2,875.00	\$2,875.00	\$5,120.00	\$5,120.00	\$5,120.00
127	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$115.00	\$575.00	\$25.00	\$110.00	\$67.50
128	LC200052	EXCAVATING EXISTING SHOULDER	508.0	UNIT	\$220.00	\$111,760.00	\$397.00	\$430.00	\$413.50
129	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	43329.0	UNIT	\$1.00	\$43,329.00	\$1.00	\$1.00	\$1.00
130	LC400161	LEVELING BINDER (HAND METHOD), N70	20.0	TON	\$138.00	\$2,760.00	\$50.00	\$200.00	\$125.00
131	LC400203	FIBER GLASS FABRIC REPAIR SYSTEM	4865.0	FOOT	\$3.00	\$14,595.00	\$18.60	\$20.00	\$19.30
132	LC500230	GRATING FOR CONCRETE FLARED END SECTION 24"	4.0	EACH	\$1,725.00	\$6,900.00	\$798.00	\$950.00	\$874.00
133	LC500243	GRATING FOR CONCRETE FLARED END SECTION EQUIVALENT DIAMETER 24"	1.0	EACH	\$2,070.00	\$2,070.00	\$798.00	\$1,150.00	\$974.00
134	LC600200	INSTALL SURVEY MONUMENTS	22.0	EACH	\$1,150.00	\$25,300.00	\$520.00	\$1,750.00	\$1,135.00
135	LC782000	GUARDRAIL REFLECTORS	31.0	EACH	\$29.00	\$899.00	\$10.00	\$20.00	\$15.00
136	X0326898	CENTER LINE - RUMBLE STRIP - 16"	16522.0	FOOT	\$1.75	\$28,913.50	\$0.40	\$0.75	\$0.58
137	X1200207	REMOVE AND RELAY PIPE CULVERTS (SPECIAL)	185.0	FOOT	\$150.00	\$27,750.00	\$127.95	\$375.00	\$251.48
138	X2070304	POROUS GRANULAR EMBANKMENT (SPECIAL)	314.0	CU YD	\$64.00	\$20,096.00	\$72.00	\$92.80	\$82.40
139	X2800500	INLET PROTECTION (SPECIAL)	20.0	EACH	\$173.00	\$3,460.00	\$125.00	\$150.00	\$137.50
140	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	3240.0	SQ YD	\$6.00	\$19,440.00	\$6.35	\$7.90	\$7.12
141	X5427601	REMOVE AND RELAY END SECTIONS	6.0	EACH	\$2,070.00	\$12,420.00	\$1,850.00	\$3,143.75	\$2,496.88
142	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	5.0	EACH	\$575.00	\$2,875.00	\$1,250.00	\$1,500.00	\$1,375.00
143	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	8.0	CAL MO	\$1,725.00	\$13,800.00	\$1,000.00	\$3,500.00	\$2,250.00
144	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$365,000.00	\$365,000.00	\$114,448.00	\$586,653.91	\$350,550.96
145	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	33398.0	FOOT	\$1.00	\$33,398.00	\$0.30	\$0.30	\$0.30
146	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	479.0	EACH	\$46.00	\$22,034.00	\$25.00	\$25.00	\$25.00
147	X8620200	UNINTERRUPTABLE POWER SUPPLY (SPECIAL)	1.0	EACH	\$6,325.00	\$6,325.00	\$13,300.00	\$13,300.00	\$13,300.00
148	XX000856	MAILBOX REMOVAL AND RELOCATION	2.0	EACH	\$1,150.00	\$2,300.00	\$537.00	\$1,500.00	\$1,018.50
149	XX006343	SEEDING (COMPLETE)	36041.0	SQ YD	\$5.00	\$180,205.00	\$1.50	\$1.75	\$1.62
150	XX006658	FLOCCULATION LOGS	10.0	EACH	\$150.00	\$1,500.00	\$1.00	\$1.50	\$1.25
151	XX006659	FLOCCULATION POWDER	10.0	POUND	\$98.00	\$980.00	\$1.00	\$1.00	\$1.00
152	XX006729	PERIMETER EROSION BARRIER, ROLLED EXCELSIOR	200.0	FOOT	\$3.00	\$600.00	\$10.00	\$10.00	\$10.00
153	XX006947	HOT-MIX ASPHALT DRIVEWAY REMOVAL AND REPLACEMENT	1776.0	SQ YD	\$65.00	\$115,440.00	\$65.00	\$77.00	\$71.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
154	XX008130	DRAINAGE STRUCTURES TO BE CLEANED AND GROUTED	2.0	EACH	\$920.00	\$1,840.00	\$500.00	\$505.00	\$502.50
155	XX008865	PERMEABLE PLASTIC BERM	462.0	FOOT	\$18.00	\$8,316.00	\$13.00	\$15.00	\$14.00
156	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	26374.0	SQ FT	\$1.50	\$39,561.00	\$0.01	\$2.25	\$1.13
157	XX206400	MAILBOX POST	10.0	EACH	\$173.00	\$1,730.00	\$100.00	\$250.00	\$175.00
158	Z0062456	TEMPORARY PAVEMENT	1100.0	SQ YD	\$81.00	\$89,100.00	\$42.45	\$48.45	\$45.45
Total					\$8,466,181.30				