

Summary of Bids Received

Project: 2020 Pavement Marking and Marker Replacement

Section: 20-00000-15-GM

Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors

CPMS Pin: B-01289

Let Date: 5/12/2020

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Superior Road Striping, Inc.	1980 N. Hawthorne Avenue	Melrose Park, IL 60160	Bid Bond	\$679,043.51	-35.62%	-\$375,744.04
Precision Pavement Markings, Inc.	1220 Bell Court	Pingree Grove, IL 60140	Bid Bond	\$705,239.86	-33.14%	-\$349,547.69
Marking Specialists	P.O> Box 745	Arlington Heights, IL 60006	Bid Bond	\$974,772.92	-7.59%	-\$80,014.64
Engineer's Estimate				\$1,054,787.55		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	County Engineer	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Mgr Capital Programming	_____
Construction	_____	Project File	_____	Request By Mail	_____		

Return Bid Tabulation

Project: 2020 Pavement Marking and Marker Replacement
Section: 20-00000-15-GM
Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors
CPMS Pin: B-01289
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Marking Specialists		Superior Road Striping, Inc.		Precision Pavement Markings, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	12,508.0	SQ FT	\$4.50	\$56,286.00	\$4.40	\$55,035.20	\$4.00	\$50,032.00	\$4.00	\$50,032.00
2	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	295,674.0	FOOT	\$0.60	\$177,404.40	\$0.56	\$165,577.44	\$0.50	\$147,837.00	\$0.50	\$147,837.00
3	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	55,134.0	FOOT	\$0.90	\$49,620.60	\$0.83	\$45,761.22	\$0.70	\$38,593.80	\$0.75	\$41,350.50
4	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	7,716.0	FOOT	\$1.30	\$10,030.80	\$1.32	\$10,185.12	\$1.00	\$7,716.00	\$1.00	\$7,716.00
5	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	39,115.0	FOOT	\$2.00	\$78,230.00	\$2.20	\$86,053.00	\$1.50	\$58,672.50	\$1.50	\$58,672.50
6	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	3,710.0	FOOT	\$4.50	\$16,695.00	\$4.40	\$16,324.00	\$4.00	\$14,840.00	\$4.00	\$14,840.00
7	78006100	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	691.6	SQ FT	\$50.00	\$34,580.00	\$45.00	\$31,122.00	\$25.00	\$17,290.00	\$25.00	\$17,290.00
8	78006150	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 12"	37.0	FOOT	\$30.00	\$1,110.00	\$30.00	\$1,110.00	\$23.00	\$851.00	\$17.50	\$647.50
9	78006180	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 24"	507.0	FOOT	\$35.00	\$17,745.00	\$55.00	\$27,885.00	\$35.00	\$17,745.00	\$35.00	\$17,745.00
10	78009000	MODIFIED URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS	400.4	SQ FT	\$7.50	\$3,003.00	\$5.80	\$2,322.32	\$5.00	\$2,002.00	\$12.00	\$4,804.80
11	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	1,794.0	FOOT	\$1.00	\$1,794.00	\$0.65	\$1,166.10	\$1.00	\$1,794.00	\$2.00	\$3,588.00
12	78009006	MODIFIED URETHANE PAVEMENT MARKING - LINE 6"	1,002.0	FOOT	\$2.00	\$2,004.00	\$0.98	\$981.96	\$2.00	\$2,004.00	\$3.00	\$3,006.00

Return Bid Tabulation

Project: 2020 Pavement Marking and Marker Replacement
Section: 20-00000-15-GM
Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors
CPMS Pin: B-01289
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Marking Specialists		Superior Road Striping, Inc.		Precision Pavement Markings, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
13	78009008	MODIFIED URETHANE PAVEMENT MARKING - LINE 8"	500.0	FOOT	\$4.00	\$2,000.00	\$2.05	\$1,025.00	\$2.50	\$1,250.00	\$4.00	\$2,000.00
14	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	663.0	FOOT	\$5.00	\$3,315.00	\$2.90	\$1,922.70	\$4.00	\$2,652.00	\$6.00	\$3,978.00
15	78009024	MODIFIED URETHANE PAVEMENT MARKING - LINE 24"	234.0	FOOT	\$7.50	\$1,755.00	\$5.80	\$1,357.20	\$7.00	\$1,638.00	\$12.00	\$2,808.00
16	78100300	REPLACEMENT REFLECTOR	2,248.0	EACH	\$18.00	\$40,464.00	\$17.25	\$38,778.00	\$10.00	\$22,480.00	\$15.00	\$33,720.00
17	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	20.0	EACH	\$50.00	\$1,000.00	\$33.00	\$660.00	\$15.00	\$300.00	\$75.00	\$1,500.00
18	LC780031	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	3,510.0	FOOT	\$5.00	\$17,550.00	\$5.45	\$19,129.50	\$5.00	\$17,550.00	\$3.25	\$11,407.50
19	LC780033	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 6"	3,615.0	FOOT	\$8.00	\$28,920.00	\$7.35	\$26,570.25	\$8.00	\$28,920.00	\$4.87	\$17,605.05
20	LC783031	GROOVING FOR RECESSES PAVEMENT MARKING 31"	507.0	FOOT	\$8.00	\$4,056.00	\$8.45	\$4,284.15	\$10.00	\$5,070.00	\$6.00	\$3,042.00
21	X0320000	GROOVING FOR RECESSED PAVEMENT MARKING 10"	3,615.0	FOOT	\$1.25	\$4,518.75	\$0.92	\$3,325.80	\$0.90	\$3,253.50	\$1.00	\$3,615.00
22	X0327979	PAVEMENT MARKING REMOVAL – GRINDING	195,655.0	SQ FT	\$0.75	\$146,741.25	\$0.87	\$170,219.85	\$0.30	\$58,696.50	\$0.39	\$76,305.45
23	X2700003	GROOVING FOR RECESSED PAVEMENT MARKING 8"	2,800.0	FOOT	\$1.00	\$2,800.00	\$0.82	\$2,296.00	\$0.60	\$1,680.00	\$0.75	\$2,100.00
24	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$35,000.00	\$35,000.00	\$14,325.00	\$14,325.00	\$1.00	\$1.00	\$1.00	\$1.00

Return Bid Tabulation

Project: 2020 Pavement Marking and Marker Replacement
Section: 20-00000-15-GM
Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors
CPMS Pin: B-01289
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Marking Specialists		Superior Road Striping, Inc.		Precision Pavement Markings, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
25	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	427,193.0	FOOT	\$0.50	\$213,596.50	\$0.36	\$153,789.48	\$0.22	\$93,982.46	\$0.27	\$115,342.11
26	X7800835	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 6 INCH	49,315.0	FOOT	\$0.75	\$36,986.25	\$0.68	\$33,534.20	\$0.45	\$22,191.75	\$0.41	\$20,219.15
27	X7800845	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 8 INCH	1,545.0	FOOT	\$1.00	\$1,545.00	\$1.18	\$1,823.10	\$0.70	\$1,081.50	\$0.54	\$834.30
28	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	1,172.0	EACH	\$50.00	\$58,600.00	\$42.00	\$49,224.00	\$45.00	\$52,740.00	\$30.00	\$35,160.00
29	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,149.5	SQ FT	\$6.00	\$6,897.00	\$7.45	\$8,563.78	\$5.00	\$5,747.50	\$6.00	\$6,897.00
30	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	710.0	FOOT	\$0.50	\$355.00	\$0.44	\$312.40	\$0.40	\$284.00	\$1.50	\$1,065.00
31	X7830084	GROOVING FOR RECESSED PAVEMENT MARKING 19"	37.0	FOOT	\$5.00	\$185.00	\$2.95	\$109.15	\$4.00	\$148.00	\$3.00	\$111.00
Bid Total						\$1,054,787.55		\$974,772.92		\$679,043.51		\$705,239.86

Return Bid Details

Project: 2020 Pavement Marking and Marker Replacement

Section: 20-00000-15-GM

Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors

CPMS Pin: B-01289

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	12,508.0	SQ FT	\$4.50	\$56,286.00	\$4.00	\$4.40	\$4.13
2	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	295,674.0	FOOT	\$0.60	\$177,404.40	\$0.50	\$0.56	\$0.52
3	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	55,134.0	FOOT	\$0.90	\$49,620.60	\$0.70	\$0.83	\$0.76
4	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	7,716.0	FOOT	\$1.30	\$10,030.80	\$1.00	\$1.32	\$1.11
5	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	39,115.0	FOOT	\$2.00	\$78,230.00	\$1.50	\$2.20	\$1.73
6	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	3,710.0	FOOT	\$4.50	\$16,695.00	\$4.00	\$4.40	\$4.13
7	78006100	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	691.6	SQ FT	\$50.00	\$34,580.00	\$25.00	\$45.00	\$31.67
8	78006150	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 12"	37.0	FOOT	\$30.00	\$1,110.00	\$17.50	\$30.00	\$23.50
9	78006180	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 24"	507.0	FOOT	\$35.00	\$17,745.00	\$35.00	\$55.00	\$41.67
10	78009000	MODIFIED URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS	400.4	SQ FT	\$7.50	\$3,003.00	\$5.00	\$12.00	\$7.60

Return Bid Details

Project: 2020 Pavement Marking and Marker Replacement

Section: 20-00000-15-GM

Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors

CPMS Pin: B-01289

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
11	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	1,794.0	FOOT	\$1.00	\$1,794.00	\$0.65	\$2.00	\$1.22
12	78009006	MODIFIED URETHANE PAVEMENT MARKING - LINE 6"	1,002.0	FOOT	\$2.00	\$2,004.00	\$0.98	\$3.00	\$1.99
13	78009008	MODIFIED URETHANE PAVEMENT MARKING - LINE 8"	500.0	FOOT	\$4.00	\$2,000.00	\$2.05	\$4.00	\$2.85
14	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	663.0	FOOT	\$5.00	\$3,315.00	\$2.90	\$6.00	\$4.30
15	78009024	MODIFIED URETHANE PAVEMENT MARKING - LINE 24"	234.0	FOOT	\$7.50	\$1,755.00	\$5.80	\$12.00	\$8.27
16	78100300	REPLACEMENT REFLECTOR	2,248.0	EACH	\$18.00	\$40,464.00	\$10.00	\$17.25	\$14.08
17	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	20.0	EACH	\$50.00	\$1,000.00	\$15.00	\$75.00	\$41.00
18	LC780031	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	3,510.0	FOOT	\$5.00	\$17,550.00	\$3.25	\$5.45	\$4.57
19	LC780033	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 6"	3,615.0	FOOT	\$8.00	\$28,920.00	\$4.87	\$8.00	\$6.74
20	LC783031	GROOVING FOR RECESSES PAVEMENT MARKING 31"	507.0	FOOT	\$8.00	\$4,056.00	\$6.00	\$10.00	\$8.15

Return Bid Details

Project: 2020 Pavement Marking and Marker Replacement

Section: 20-00000-15-GM

Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors

CPMS Pin: B-01289

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
21	X0320000	GROOVING FOR RECESSED PAVEMENT MARKING 10"	3,615.0	FOOT	\$1.25	\$4,518.75	\$0.90	\$1.00	\$0.94
22	X0327979	PAVEMENT MARKING REMOVAL – GRINDING	195,655.0	SQ FT	\$0.75	\$146,741.25	\$0.30	\$0.87	\$0.52
23	X2700003	GROOVING FOR RECESSED PAVEMENT MARKING 8"	2,800.0	FOOT	\$1.00	\$2,800.00	\$0.60	\$0.82	\$0.72
24	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$35,000.00	\$35,000.00	\$1.00	\$14,325.00	\$4,775.67
25	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	427,193.0	FOOT	\$0.50	\$213,596.50	\$0.22	\$0.36	\$0.28
26	X7800835	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 6 INCH	49,315.0	FOOT	\$0.75	\$36,986.25	\$0.41	\$0.68	\$0.51
27	X7800845	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 8 INCH	1,545.0	FOOT	\$1.00	\$1,545.00	\$0.54	\$1.18	\$0.81
28	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	1,172.0	EACH	\$50.00	\$58,600.00	\$30.00	\$45.00	\$39.00
29	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,149.5	SQ FT	\$6.00	\$6,897.00	\$5.00	\$7.45	\$6.15
30	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	710.0	FOOT	\$0.50	\$355.00	\$0.40	\$1.50	\$0.78

Return Bid Details

Project: 2020 Pavement Marking and Marker Replacement

Section: 20-00000-15-GM

Description: Remove and replace distressed Pavement Markings; Installing recessed pavement markers & replacing damaged & missing reflectors

CPMS Pin: B-01289

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
31	X7830084	GROOVING FOR RECESSED PAVEMENT MARKING 19"	37.0	FOOT	\$5.00	\$185.00	\$2.95	\$4.00	\$3.32
Bid Total						\$1,054,787.55			