

Summary of Bids Received

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
A Lamp Concrete Contractors, Inc.	1900 Wright Blvd	Schaumburg, IL 60193	Bid Bond	\$1,394,436.05	-21.24%	-\$376,061.70
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL 60044	Bid Bond	\$1,421,024.28	-19.74%	-\$349,473.47
Builders Paving, LLC	4413 Roosevelt Rd #108	Hillside, IL 60162	Bid Bond	\$1,498,000.00	-15.39%	-\$272,497.75
Engineer's Estimate				\$1,770,497.75		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	County Engineer	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Mgr Capital Programming	_____
Construction	_____	Project File	_____	Request By Mail	_____		

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20200100	EARTH EXCAVATION	86.0	CU YD	\$60.00	\$5,160.00	\$49.00	\$4,214.00	\$50.00	\$4,300.00	\$55.00	\$4,730.00
2	21301052	EXPLORATION TRENCH 52" DEPTH	100.0	FOOT	\$50.00	\$5,000.00	\$1.00	\$100.00	\$67.85	\$6,785.00	\$50.00	\$5,000.00
3	28000400	PERIMETER EROSION BARRIER	1,603.0	FOOT	\$2.75	\$4,408.25	\$1.00	\$1,603.00	\$2.70	\$4,328.10	\$3.50	\$5,610.50
4	28000510	INLET FILTERS	37.0	EACH	\$200.00	\$7,400.00	\$15.00	\$555.00	\$150.00	\$5,550.00	\$150.00	\$5,550.00
5	28100109	STONE RIPRAP, CLASS A5	39.0	SQ YD	\$65.00	\$2,535.00	\$125.00	\$4,875.00	\$125.00	\$4,875.00	\$200.00	\$7,800.00
6	28200200	FILTER FABRIC	39.0	SQ YD	\$15.00	\$585.00	\$10.00	\$390.00	\$2.00	\$78.00	\$12.00	\$468.00
7	35101400	AGGREGATE BASE COURSE, TYPE B	567.0	TON	\$45.00	\$25,515.00	\$1.00	\$567.00	\$40.85	\$23,161.95	\$24.00	\$13,608.00
8	40600290	BITUMINOUS MATERIALS (TACK COAT)	20,067.0	POUND	\$1.00	\$20,067.00	\$0.01	\$200.67	\$0.01	\$200.67	\$0.01	\$200.67
9	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	10.0	TON	\$300.00	\$3,000.00	\$400.00	\$4,000.00	\$870.00	\$8,700.00	\$500.00	\$5,000.00
10	40600535	LEVELING BINDER (HAND METHOD), N70	10.0	TON	\$350.00	\$3,500.00	\$400.00	\$4,000.00	\$870.00	\$8,700.00	\$500.00	\$5,000.00
11	40600827	POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50	1,218.0	TON	\$90.00	\$109,620.00	\$108.00	\$131,544.00	\$107.00	\$130,326.00	\$90.75	\$110,533.50
12	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	2,693.0	TON	\$100.00	\$269,300.00	\$86.00	\$231,598.00	\$81.00	\$218,133.00	\$78.00	\$210,054.00
13	42001300	PROTECTIVE COAT	566.0	SQ YD	\$5.00	\$2,830.00	\$1.00	\$566.00	\$1.00	\$566.00	\$2.50	\$1,415.00
14	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2,998.0	SQ FT	\$8.00	\$23,984.00	\$6.20	\$18,587.60	\$6.20	\$18,587.60	\$8.00	\$23,984.00
15	42400800	DETECTABLE WARNINGS	270.0	SQ FT	\$35.00	\$9,450.00	\$30.00	\$8,100.00	\$30.00	\$8,100.00	\$47.00	\$12,690.00
16	44000158	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4"	29,050.0	SQ YD	\$5.00	\$145,250.00	\$2.80	\$81,340.00	\$3.50	\$101,675.00	\$3.15	\$91,507.50

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
17	44000500	COMBINATION CURB AND GUTTER REMOVAL	1,400.0	FOOT	\$10.00	\$14,000.00	\$5.70	\$7,980.00	\$5.70	\$7,980.00	\$5.00	\$7,000.00
18	44000600	SIDEWALK REMOVAL	2,997.0	SQ FT	\$2.50	\$7,492.50	\$1.25	\$3,746.25	\$1.25	\$3,746.25	\$2.00	\$5,994.00
19	44201713	CLASS D PATCHES, TYPE I, 6 INCH	132.0	SQ YD	\$100.00	\$13,200.00	\$68.00	\$8,976.00	\$30.00	\$3,960.00	\$70.00	\$9,240.00
20	44201717	CLASS D PATCHES, TYPE II, 6 INCH	198.0	SQ YD	\$100.00	\$19,800.00	\$63.00	\$12,474.00	\$30.00	\$5,940.00	\$69.50	\$13,761.00
21	44201721	CLASS D PATCHES, TYPE III, 6 INCH	594.0	SQ YD	\$100.00	\$59,400.00	\$58.00	\$34,452.00	\$30.00	\$17,820.00	\$61.00	\$36,234.00
22	44201723	CLASS D PATCHES, TYPE IV, 6 INCH	396.0	SQ YD	\$100.00	\$39,600.00	\$58.00	\$22,968.00	\$30.00	\$11,880.00	\$55.00	\$21,780.00
23	48101200	AGGREGATE SHOULDERS, TYPE B	25.0	TON	\$60.00	\$1,500.00	\$35.00	\$875.00	\$35.00	\$875.00	\$65.00	\$1,625.00
24	48102100	AGGREGATE WEDGE SHOULDER, TYPE B	244.0	TON	\$65.00	\$15,860.00	\$26.00	\$6,344.00	\$35.00	\$8,540.00	\$46.50	\$11,346.00
25	48203021	HOT-MIX ASPHALT SHOULDERS, 6"	231.0	SQ YD	\$35.00	\$8,085.00	\$50.00	\$11,550.00	\$53.40	\$12,335.40	\$45.00	\$10,395.00
26	50104650	SLOPE WALL REMOVAL	19.0	SQ YD	\$30.00	\$570.00	\$30.00	\$570.00	\$30.00	\$570.00	\$400.00	\$7,600.00
27	60100905	PIPE DRAINS 4"	100.0	FOOT	\$25.00	\$2,500.00	\$40.00	\$4,000.00	\$40.00	\$4,000.00	\$65.00	\$6,500.00
28	60100915	PIPE DRAINS 6"	100.0	FOOT	\$30.00	\$3,000.00	\$45.00	\$4,500.00	\$45.00	\$4,500.00	\$68.00	\$6,800.00
29	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	100.0	FOOT	\$20.00	\$2,000.00	\$35.00	\$3,500.00	\$35.00	\$3,500.00	\$65.00	\$6,500.00
30	60236800	INLETS, TYPE A, TYPE 11 FRAME AND GRATE	2.0	EACH	\$5,000.00	\$10,000.00	\$2,200.00	\$4,400.00	\$2,200.00	\$4,400.00	\$3,150.00	\$6,300.00
31	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	2.0	EACH	\$5,500.00	\$11,000.00	\$2,200.00	\$4,400.00	\$2,200.00	\$4,400.00	\$3,050.00	\$6,100.00
32	60255500	MANHOLES TO BE ADJUSTED	5.0	EACH	\$750.00	\$3,750.00	\$400.00	\$2,000.00	\$1,055.00	\$5,275.00	\$985.00	\$4,925.00

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
33	60261300	INLETS TO BE ADJUSTED WITH NEW TYPE 11 FRAME AND GRATE	2.0	EACH	\$500.00	\$1,000.00	\$800.00	\$1,600.00	\$900.00	\$1,800.00	\$950.00	\$1,900.00
34	60261540	INLETS TO BE ADJUSTED WITH NEW TYPE 24 FRAME AND GRATE	2.0	EACH	\$550.00	\$1,100.00	\$800.00	\$1,600.00	\$825.00	\$1,650.00	\$900.00	\$1,800.00
35	60300105	FRAMES AND GRATES TO BE ADJUSTED	3.0	EACH	\$250.00	\$750.00	\$400.00	\$1,200.00	\$655.00	\$1,965.00	\$625.00	\$1,875.00
36	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	1,400.0	FOOT	\$30.00	\$42,000.00	\$25.00	\$35,000.00	\$25.00	\$35,000.00	\$39.50	\$55,300.00
37	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	70.0	FOOT	\$35.00	\$2,450.00	\$34.00	\$2,380.00	\$34.00	\$2,380.00	\$49.50	\$3,465.00
38	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	2,350.0	FOOT	\$24.00	\$56,400.00	\$24.75	\$58,162.50	\$25.00	\$58,750.00	\$28.00	\$65,800.00
39	63100045	TRAFFIC BARRIER TERMINAL, TYPE 2	2.0	EACH	\$2,000.00	\$4,000.00	\$1,255.00	\$2,510.00	\$1,200.00	\$2,400.00	\$1,600.00	\$3,200.00
40	63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	4.0	EACH	\$3,000.00	\$12,000.00	\$3,915.00	\$15,660.00	\$3,400.00	\$13,600.00	\$4,000.00	\$16,000.00
41	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	4.0	EACH	\$4,000.00	\$16,000.00	\$3,700.00	\$14,800.00	\$2,860.00	\$11,440.00	\$3,800.00	\$15,200.00
42	63200310	GUARDRAIL REMOVAL	2,624.0	FOOT	\$7.50	\$19,680.00	\$6.50	\$17,056.00	\$4.25	\$11,152.00	\$8.00	\$20,992.00
43	66900200	NON-SPECIAL WASTE DISPOSAL	80.0	CU YD	\$75.00	\$6,000.00	\$70.00	\$5,600.00	\$99.65	\$7,972.00	\$118.00	\$9,440.00
44	66900530	SOIL DISPOSAL ANALYSIS	4.0	EACH	\$1,500.00	\$6,000.00	\$1,980.00	\$7,920.00	\$1,300.00	\$5,200.00	\$1,750.00	\$7,000.00
45	66900565	PNAS SOIL ANALYSIS	2.0	EACH	\$0.00	\$0.00	\$193.00	\$386.00	\$700.00	\$1,400.00	\$300.00	\$600.00
46	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	LSUM	\$2,800.00	\$2,800.00	\$3,630.00	\$3,630.00	\$2,200.00	\$2,200.00	\$2,750.00	\$2,750.00

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
47	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	LSUM	\$2,800.00	\$2,800.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$2,000.00	\$2,000.00
48	66901006	REGULATED SUBSTANCES MONITORING	4.0	CAL DA	\$900.00	\$3,600.00	\$750.00	\$3,000.00	\$925.00	\$3,700.00	\$750.00	\$3,000.00
49	67100100	MOBILIZATION	1.0	L SUM	\$82,000.00	\$82,000.00	\$80,000.00	\$80,000.00	\$86,470.00	\$86,470.00	\$88,000.00	\$88,000.00
50	70300100	SHORT TERM PAVEMENT MARKING	38,990.0	FOOT	\$1.00	\$38,990.00	\$0.01	\$389.90	\$0.01	\$389.90	\$0.68	\$26,513.20
51	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	12,997.0	SQ FT	\$1.00	\$12,997.00	\$0.01	\$129.97	\$0.01	\$129.97	\$1.00	\$12,997.00
52	70300210	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS	546.0	SQ FT	\$3.00	\$1,638.00	\$0.01	\$5.46	\$0.01	\$5.46	\$1.00	\$546.00
53	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	8,713.0	FOOT	\$0.25	\$2,178.25	\$0.01	\$87.13	\$0.01	\$87.13	\$0.24	\$2,091.12
54	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	6,426.0	FOOT	\$0.50	\$3,213.00	\$0.01	\$64.26	\$0.01	\$64.26	\$0.26	\$1,670.76
55	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	2,305.0	FOOT	\$0.75	\$1,728.75	\$0.01	\$23.05	\$0.01	\$23.05	\$0.28	\$645.40
56	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	1,289.0	FOOT	\$1.50	\$1,933.50	\$0.01	\$12.89	\$0.01	\$12.89	\$0.70	\$902.30
57	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	446.0	FOOT	\$2.00	\$892.00	\$0.01	\$4.46	\$0.01	\$4.46	\$1.00	\$446.00
58	70300904	PAVEMENT MARKING TAPE, TYPE IV 4"	19,102.0	FOOT	\$1.00	\$19,102.00	\$0.10	\$1,910.20	\$0.01	\$191.02	\$0.90	\$17,191.80
59	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	546.0	SQ FT	\$5.00	\$2,730.00	\$4.40	\$2,402.40	\$4.00	\$2,184.00	\$4.00	\$2,184.00

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
60	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	8,713.0	FOOT	\$1.00	\$8,713.00	\$0.55	\$4,792.15	\$0.55	\$4,792.15	\$0.55	\$4,792.15
61	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	6,426.0	FOOT	\$1.25	\$8,032.50	\$0.72	\$4,626.72	\$0.65	\$4,176.90	\$0.65	\$4,176.90
62	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	2,305.0	FOOT	\$1.50	\$3,457.50	\$0.83	\$1,913.15	\$0.75	\$1,728.75	\$0.75	\$1,728.75
63	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	1,784.0	FOOT	\$3.00	\$5,352.00	\$1.65	\$2,943.60	\$1.50	\$2,676.00	\$1.50	\$2,676.00
64	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	446.0	FOOT	\$4.50	\$2,007.00	\$4.40	\$1,962.40	\$4.00	\$1,784.00	\$4.00	\$1,784.00
65	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	42.0	FOOT	\$43.00	\$1,806.00	\$43.00	\$1,806.00	\$39.10	\$1,642.20	\$70.20	\$2,948.40
66	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	4.0	EACH	\$2,500.00	\$10,000.00	\$2,420.00	\$9,680.00	\$2,200.00	\$8,800.00	\$1,290.20	\$5,160.80
67	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	625.0	FOOT	\$1.00	\$625.00	\$2.00	\$1,250.00	\$1.80	\$1,125.00	\$3.00	\$1,875.00
68	87800100	CONCRETE FOUNDATION, TYPE A	16.0	FOOT	\$200.00	\$3,200.00	\$337.00	\$5,392.00	\$306.30	\$4,900.80	\$246.00	\$3,936.00
69	89500400	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	5.0	EACH	\$340.00	\$1,700.00	\$642.00	\$3,210.00	\$584.00	\$2,920.00	\$110.10	\$550.50
70	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	2.0	EACH	\$500.00	\$1,000.00	\$1,936.00	\$3,872.00	\$1,760.00	\$3,520.00	\$1,601.90	\$3,203.80
71	89502376	REBUILD EXISTING HANDHOLE	1.0	EACH	\$2,000.00	\$2,000.00	\$2,582.00	\$2,582.00	\$2,347.00	\$2,347.00	\$1,959.20	\$1,959.20
72	LC200051	REJECTED LOAD TRANSPORTATION	2.0	LOAD	\$0.00	\$0.00	\$205.00	\$410.00	\$300.00	\$600.00	\$685.23	\$1,370.46

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
73	LC200052	EXCAVATING EXISTING SHOULDER	231.0	SYD	\$200.00	\$46,200.00	\$52.00	\$12,012.00	\$24.05	\$5,555.55	\$23.00	\$5,313.00
74	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	10,553.0	EACH	\$1.00	\$10,553.00	\$1.00	\$10,553.00	\$1.00	\$10,553.00	\$1.00	\$10,553.00
75	LC780031	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	1,749.0	FOOT	\$2.00	\$3,498.00	\$7.15	\$12,505.35	\$5.00	\$8,745.00	\$5.00	\$8,745.00
76	LC782000	GUARDRAIL REFLECTORS	109.0	EACH	\$15.00	\$1,635.00	\$10.00	\$1,090.00	\$12.00	\$1,308.00	\$10.00	\$1,090.00
77	LC800558	NTCIP SOFTWARE UPGRADE ECONOLITE (SPECIAL)	3.0	EACH	\$1,500.00	\$4,500.00	\$806.00	\$2,418.00	\$733.00	\$2,199.00	\$856.70	\$2,570.10
78	LC800868	REMOVE AND REINSTALL EXISTING WIRELESS DETECTOR UNIT	4.0	EACH	\$1,500.00	\$6,000.00	\$1,637.00	\$6,548.00	\$1,488.00	\$5,952.00	\$922.20	\$3,688.80
79	X2200018	ORNAMENTAL FENCE	520.0	FOOT	\$150.00	\$78,000.00	\$103.50	\$53,820.00	\$125.00	\$65,000.00	\$137.31	\$71,401.20
80	X2700003	GROOVING FOR RECESSED PAVEMENT MARKING 8"	1,749.0	FOOT	\$1.50	\$2,623.50	\$1.65	\$2,885.85	\$0.70	\$1,224.30	\$0.70	\$1,224.30
81	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	844.0	SQ YD	\$4.00	\$3,376.00	\$4.00	\$3,376.00	\$12.70	\$10,718.80	\$15.00	\$12,660.00
82	X6330705	RUB RAIL	610.0	FOOT	\$75.00	\$45,750.00	\$16.00	\$9,760.00	\$11.00	\$6,710.00	\$17.00	\$10,370.00
83	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	9.0	CAL MO	\$3,000.00	\$27,000.00	\$1,000.00	\$9,000.00	\$1,000.00	\$9,000.00	\$2,500.00	\$22,500.00
84	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$57,000.00	\$57,000.00	\$53,000.00	\$53,000.00	\$67,985.00	\$67,985.00	\$13,472.04	\$13,472.04
85	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	546.0	SQ FT	\$10.00	\$5,460.00	\$2.20	\$1,201.20	\$2.00	\$1,092.00	\$2.00	\$1,092.00

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
86	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	8,695.0	FOOT	\$0.80	\$6,956.00	\$0.33	\$2,869.35	\$0.30	\$2,608.50	\$0.30	\$2,608.50
87	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	6,426.0	FOOT	\$1.20	\$7,711.20	\$0.55	\$3,534.30	\$0.45	\$2,891.70	\$0.45	\$2,891.70
88	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	2,258.0	FOOT	\$1.20	\$2,709.60	\$0.83	\$1,874.14	\$0.60	\$1,354.80	\$0.60	\$1,354.80
89	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	1,784.0	FOOT	\$3.00	\$5,352.00	\$1.10	\$1,962.40	\$1.20	\$2,140.80	\$1.20	\$2,140.80
90	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	356.0	FOOT	\$3.00	\$1,068.00	\$2.20	\$783.20	\$2.00	\$712.00	\$2.00	\$712.00
91	X8570215	FULL-ACTUATED CONTROLLER IN EXISTING CABINET	1.0	EACH	\$5,000.00	\$5,000.00	\$6,882.00	\$6,882.00	\$6,256.00	\$6,256.00	\$5,686.30	\$5,686.30
92	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	4.0	EACH	\$4,000.00	\$16,000.00	\$7,856.00	\$31,424.00	\$7,142.00	\$28,568.00	\$6,732.90	\$26,931.60
93	X8760055	PEDESTRIAN PUSH-BUTTON POST, TYPE A	4.0	EACH	\$1,000.00	\$4,000.00	\$1,700.00	\$6,800.00	\$1,545.00	\$6,180.00	\$857.30	\$3,429.20
94	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	4.0	EACH	\$30,000.00	\$120,000.00	\$40,222.00	\$160,888.00	\$36,565.00	\$146,260.00	\$33,634.30	\$134,537.20
95	XX006343	SEEDING (COMPLETE)	50.0	SQ YD	\$2.50	\$125.00	\$15.00	\$750.00	\$32.00	\$1,600.00	\$20.00	\$1,000.00
96	XX006344	SODDING (COMPLETE)	240.0	SQ YD	\$35.00	\$8,400.00	\$20.00	\$4,800.00	\$52.00	\$12,480.00	\$26.00	\$6,240.00
97	XX006658	FLOCCULATION LOGS	10.0	EACH	\$250.00	\$2,500.00	\$50.00	\$500.00	\$0.10	\$1.00	\$450.00	\$4,500.00
98	XX006659	FLOCCULATION POWDER	10.0	POUND	\$30.00	\$300.00	\$1.00	\$10.00	\$0.10	\$1.00	\$240.00	\$2,400.00
99	XX007785	SURFACE REMOVAL (SPECIAL)	226.0	SQ YD	\$3.50	\$791.00	\$10.00	\$2,260.00	\$14.75	\$3,333.50	\$8.85	\$2,000.10

Return Bid Tabulation

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company		Builders Paving, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
100	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	6,367.0	SQ YD	\$0.50	\$3,183.50	\$1.00	\$6,367.00	\$0.01	\$63.67	\$1.50	\$9,550.50
101	Z0018200	DRAINAGE STRUCTURE RECONSTRUCTION (SPECIAL)	6.0	EACH	\$1,000.00	\$6,000.00	\$1,200.00	\$7,200.00	\$2,130.00	\$12,780.00	\$2,150.00	\$12,900.00
102	Z0022800	FENCE REMOVAL	520.0	FOOT	\$8.50	\$4,420.00	\$6.50	\$3,380.00	\$9.00	\$4,680.00	\$5.00	\$2,600.00
103	Z0033700	LONGITUDINAL JOINT SEALANT	15,569.0	FOOT	\$2.30	\$35,808.70	\$2.50	\$38,922.50	\$2.75	\$42,814.75	\$2.35	\$36,587.15
104	Z0055905	TEMPORARY CONSTRUCTION FENCE	100.0	FOOT	\$4.50	\$450.00	\$1.00	\$100.00	\$12.00	\$1,200.00	\$10.00	\$1,000.00
105	Z0065500	SLOPE REPAIR	106.0	SQ YD	\$65.00	\$6,890.00	\$85.00	\$9,010.00	\$114.00	\$12,084.00	\$88.00	\$9,328.00
Bid Total						\$1,770,497.75		\$1,394,436.05		\$1,421,024.28		\$1,498,000.00

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20200100	EARTH EXCAVATION	86.0	CU YD	\$60.00	\$5,160.00	\$49.00	\$55.00	\$51.33
2	21301052	EXPLORATION TRENCH 52" DEPTH	100.0	FOOT	\$50.00	\$5,000.00	\$1.00	\$67.85	\$39.62
3	28000400	PERIMETER EROSION BARRIER	1,603.0	FOOT	\$2.75	\$4,408.25	\$1.00	\$3.50	\$2.40
4	28000510	INLET FILTERS	37.0	EACH	\$200.00	\$7,400.00	\$15.00	\$150.00	\$105.00
5	28100109	STONE RIPRAP, CLASS A5	39.0	SQ YD	\$65.00	\$2,535.00	\$125.00	\$200.00	\$150.00
6	28200200	FILTER FABRIC	39.0	SQ YD	\$15.00	\$585.00	\$2.00	\$12.00	\$8.00
7	35101400	AGGREGATE BASE COURSE, TYPE B	567.0	TON	\$45.00	\$25,515.00	\$1.00	\$40.85	\$21.95
8	40600290	BITUMINOUS MATERIALS (TACK COAT)	20,067.0	POUND	\$1.00	\$20,067.00	\$0.01	\$0.01	\$0.01
9	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGWAYS	10.0	TON	\$300.00	\$3,000.00	\$400.00	\$870.00	\$590.00
10	40600535	LEVELING BINDER (HAND METHOD), N70	10.0	TON	\$350.00	\$3,500.00	\$400.00	\$870.00	\$590.00
11	40600827	POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50	1,218.0	TON	\$90.00	\$109,620.00	\$90.75	\$108.00	\$101.92
12	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	2,693.0	TON	\$100.00	\$269,300.00	\$78.00	\$86.00	\$81.67
13	42001300	PROTECTIVE COAT	566.0	SQ YD	\$5.00	\$2,830.00	\$1.00	\$2.50	\$1.50

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
14	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2,998.0	SQ FT	\$8.00	\$23,984.00	\$6.20	\$8.00	\$6.80
15	42400800	DETECTABLE WARNINGS	270.0	SQ FT	\$35.00	\$9,450.00	\$30.00	\$47.00	\$35.67
16	44000158	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4"	29,050.0	SQ YD	\$5.00	\$145,250.00	\$2.80	\$3.50	\$3.15
17	44000500	COMBINATION CURB AND GUTTER REMOVAL	1,400.0	FOOT	\$10.00	\$14,000.00	\$5.00	\$5.70	\$5.47
18	44000600	SIDEWALK REMOVAL	2,997.0	SQ FT	\$2.50	\$7,492.50	\$1.25	\$2.00	\$1.50
19	44201713	CLASS D PATCHES, TYPE I, 6 INCH	132.0	SQ YD	\$100.00	\$13,200.00	\$30.00	\$70.00	\$56.00
20	44201717	CLASS D PATCHES, TYPE II, 6 INCH	198.0	SQ YD	\$100.00	\$19,800.00	\$30.00	\$69.50	\$54.17
21	44201721	CLASS D PATCHES, TYPE III, 6 INCH	594.0	SQ YD	\$100.00	\$59,400.00	\$30.00	\$61.00	\$49.67
22	44201723	CLASS D PATCHES, TYPE IV, 6 INCH	396.0	SQ YD	\$100.00	\$39,600.00	\$30.00	\$58.00	\$47.67
23	48101200	AGGREGATE SHOULDERS, TYPE B	25.0	TON	\$60.00	\$1,500.00	\$35.00	\$65.00	\$45.00
24	48102100	AGGREGATE WEDGE SHOULDER, TYPE B	244.0	TON	\$65.00	\$15,860.00	\$26.00	\$46.50	\$35.83
25	48203021	HOT-MIX ASPHALT SHOULDERS, 6"	231.0	SQ YD	\$35.00	\$8,085.00	\$45.00	\$53.40	\$49.47
26	50104650	SLOPE WALL REMOVAL	19.0	SQ YD	\$30.00	\$570.00	\$30.00	\$400.00	\$153.33

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
27	60100905	PIPE DRAINS 4"	100.0	FOOT	\$25.00	\$2,500.00	\$40.00	\$65.00	\$48.33
28	60100915	PIPE DRAINS 6"	100.0	FOOT	\$30.00	\$3,000.00	\$45.00	\$68.00	\$52.67
29	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	100.0	FOOT	\$20.00	\$2,000.00	\$35.00	\$65.00	\$45.00
30	60236800	INLETS, TYPE A, TYPE 11 FRAME AND GRATE	2.0	EACH	\$5,000.00	\$10,000.00	\$2,200.00	\$3,150.00	\$2,516.67
31	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	2.0	EACH	\$5,500.00	\$11,000.00	\$2,200.00	\$3,050.00	\$2,483.33
32	60255500	MANHOLES TO BE ADJUSTED	5.0	EACH	\$750.00	\$3,750.00	\$400.00	\$1,055.00	\$813.33
33	60261300	INLETS TO BE ADJUSTED WITH NEW TYPE 11 FRAME AND GRATE	2.0	EACH	\$500.00	\$1,000.00	\$800.00	\$950.00	\$883.33
34	60261540	INLETS TO BE ADJUSTED WITH NEW TYPE 24 FRAME AND GRATE	2.0	EACH	\$550.00	\$1,100.00	\$800.00	\$900.00	\$841.67
35	60300105	FRAMES AND GRATES TO BE ADJUSTED	3.0	EACH	\$250.00	\$750.00	\$400.00	\$655.00	\$560.00
36	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	1,400.0	FOOT	\$30.00	\$42,000.00	\$25.00	\$39.50	\$29.83
37	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	70.0	FOOT	\$35.00	\$2,450.00	\$34.00	\$49.50	\$39.17

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
38	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	2,350.0	FOOT	\$24.00	\$56,400.00	\$24.75	\$28.00	\$25.92
39	63100045	TRAFFIC BARRIER TERMINAL, TYPE 2	2.0	EACH	\$2,000.00	\$4,000.00	\$1,200.00	\$1,600.00	\$1,351.67
40	63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	4.0	EACH	\$3,000.00	\$12,000.00	\$3,400.00	\$4,000.00	\$3,771.67
41	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	4.0	EACH	\$4,000.00	\$16,000.00	\$2,860.00	\$3,800.00	\$3,453.33
42	63200310	GUARDRAIL REMOVAL	2,624.0	FOOT	\$7.50	\$19,680.00	\$4.25	\$8.00	\$6.25
43	66900200	NON-SPECIAL WASTE DISPOSAL	80.0	CU YD	\$75.00	\$6,000.00	\$70.00	\$118.00	\$95.88
44	66900530	SOIL DISPOSAL ANALYSIS	4.0	EACH	\$1,500.00	\$6,000.00	\$1,300.00	\$1,980.00	\$1,676.67
45	66900565	PNAS SOIL ANALYSIS	2.0	EACH	\$0.00	\$0.00	\$193.00	\$700.00	\$397.67
46	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	LSUM	\$2,800.00	\$2,800.00	\$2,200.00	\$3,630.00	\$2,860.00
47	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	LSUM	\$2,800.00	\$2,800.00	\$1,000.00	\$2,000.00	\$1,666.67
48	66901006	REGULATED SUBSTANCES MONITORING	4.0	CAL DA	\$900.00	\$3,600.00	\$750.00	\$925.00	\$808.33
49	67100100	MOBILIZATION	1.0	L SUM	\$82,000.00	\$82,000.00	\$80,000.00	\$88,000.00	\$84,823.33
50	70300100	SHORT TERM PAVEMENT MARKING	38,990.0	FOOT	\$1.00	\$38,990.00	\$0.01	\$0.68	\$0.23

Return Bid Details

Project: Deerfield Road Resurfacing
Section: 19-00034-07-RS
Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk
CPMS Pin: B-01397
Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
51	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	12,997.0	SQ FT	\$1.00	\$12,997.00	\$0.01	\$1.00	\$0.34
52	70300210	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS	546.0	SQ FT	\$3.00	\$1,638.00	\$0.01	\$1.00	\$0.34
53	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	8,713.0	FOOT	\$0.25	\$2,178.25	\$0.01	\$0.24	\$0.09
54	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	6,426.0	FOOT	\$0.50	\$3,213.00	\$0.01	\$0.26	\$0.09
55	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	2,305.0	FOOT	\$0.75	\$1,728.75	\$0.01	\$0.28	\$0.10
56	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	1,289.0	FOOT	\$1.50	\$1,933.50	\$0.01	\$0.70	\$0.24
57	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	446.0	FOOT	\$2.00	\$892.00	\$0.01	\$1.00	\$0.34
58	70300904	PAVEMENT MARKING TAPE, TYPE IV 4"	19,102.0	FOOT	\$1.00	\$19,102.00	\$0.01	\$0.90	\$0.34
59	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	546.0	SQ FT	\$5.00	\$2,730.00	\$4.00	\$4.40	\$4.13
60	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	8,713.0	FOOT	\$1.00	\$8,713.00	\$0.55	\$0.55	\$0.55

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
61	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	6,426.0	FOOT	\$1.25	\$8,032.50	\$0.65	\$0.72	\$0.67
62	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	2,305.0	FOOT	\$1.50	\$3,457.50	\$0.75	\$0.83	\$0.78
63	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	1,784.0	FOOT	\$3.00	\$5,352.00	\$1.50	\$1.65	\$1.55
64	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	446.0	FOOT	\$4.50	\$2,007.00	\$4.00	\$4.40	\$4.13
65	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	42.0	FOOT	\$43.00	\$1,806.00	\$39.10	\$70.20	\$50.77
66	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	4.0	EACH	\$2,500.00	\$10,000.00	\$1,290.20	\$2,420.00	\$1,970.07
67	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	625.0	FOOT	\$1.00	\$625.00	\$1.80	\$3.00	\$2.27
68	87800100	CONCRETE FOUNDATION, TYPE A	16.0	FOOT	\$200.00	\$3,200.00	\$246.00	\$337.00	\$296.43
69	89500400	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	5.0	EACH	\$340.00	\$1,700.00	\$110.10	\$642.00	\$445.37
70	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	2.0	EACH	\$500.00	\$1,000.00	\$1,601.90	\$1,936.00	\$1,765.97
71	89502376	REBUILD EXISTING HANDHOLE	1.0	EACH	\$2,000.00	\$2,000.00	\$1,959.20	\$2,582.00	\$2,296.07

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
72	LC200051	REJECTED LOAD TRANSPORTATION	2.0	LOAD	\$0.00	\$0.00	\$205.00	\$685.23	\$396.74
73	LC200052	EXCAVATING EXISTING SHOULDER	231.0	SYD	\$200.00	\$46,200.00	\$23.00	\$52.00	\$33.02
74	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	10,553.0	EACH	\$1.00	\$10,553.00	\$1.00	\$1.00	\$1.00
75	LC780031	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	1,749.0	FOOT	\$2.00	\$3,498.00	\$5.00	\$7.15	\$5.72
76	LC782000	GUARDRAIL REFLECTORS	109.0	EACH	\$15.00	\$1,635.00	\$10.00	\$12.00	\$10.67
77	LC800558	NTCIP SOFTWARE UPGRADE ECONOLITE (SPECIAL)	3.0	EACH	\$1,500.00	\$4,500.00	\$733.00	\$856.70	\$798.57
78	LC800868	REMOVE AND REINSTALL EXISTING WIRELESS DETECTOR UNIT	4.0	EACH	\$1,500.00	\$6,000.00	\$922.20	\$1,637.00	\$1,349.07
79	X2200018	ORNAMENTAL FENCE	520.0	FOOT	\$150.00	\$78,000.00	\$103.50	\$137.31	\$121.94
80	X2700003	GROOVING FOR RECESSED PAVEMENT MARKING 8"	1,749.0	FOOT	\$1.50	\$2,623.50	\$0.70	\$1.65	\$1.02
81	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	844.0	SQ YD	\$4.00	\$3,376.00	\$4.00	\$15.00	\$10.57
82	X6330705	RUB RAIL	610.0	FOOT	\$75.00	\$45,750.00	\$11.00	\$17.00	\$14.67
83	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	9.0	CAL MO	\$3,000.00	\$27,000.00	\$1,000.00	\$2,500.00	\$1,500.00

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
84	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$57,000.00	\$57,000.00	\$13,472.04	\$67,985.00	\$44,819.01
85	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	546.0	SQ FT	\$10.00	\$5,460.00	\$2.00	\$2.20	\$2.07
86	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	8,695.0	FOOT	\$0.80	\$6,956.00	\$0.30	\$0.33	\$0.31
87	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	6,426.0	FOOT	\$1.20	\$7,711.20	\$0.45	\$0.55	\$0.48
88	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	2,258.0	FOOT	\$1.20	\$2,709.60	\$0.60	\$0.83	\$0.68
89	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	1,784.0	FOOT	\$3.00	\$5,352.00	\$1.10	\$1.20	\$1.17
90	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	356.0	FOOT	\$3.00	\$1,068.00	\$2.00	\$2.20	\$2.07
91	X8570215	FULL-ACTUATED CONTROLLER IN EXISTING CABINET	1.0	EACH	\$5,000.00	\$5,000.00	\$5,686.30	\$6,882.00	\$6,274.77
92	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	4.0	EACH	\$4,000.00	\$16,000.00	\$6,732.90	\$7,856.00	\$7,243.63
93	X8760055	PEDESTRIAN PUSH-BUTTON POST, TYPE A	4.0	EACH	\$1,000.00	\$4,000.00	\$857.30	\$1,700.00	\$1,367.43

Return Bid Details

Project: Deerfield Road Resurfacing

Section: 19-00034-07-RS

Description: Mill, patch and resurface existing road. Replace guardrail, C&G sections, and sidewalk

CPMS Pin: B-01397

Let Date: 5/12/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
94	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	4.0	EACH	\$30,000.00	\$120,000.00	\$33,634.30	\$40,222.00	\$36,807.10
95	XX006343	SEEDING (COMPLETE)	50.0	SQ YD	\$2.50	\$125.00	\$15.00	\$32.00	\$22.33
96	XX006344	SODDING (COMPLETE)	240.0	SQ YD	\$35.00	\$8,400.00	\$20.00	\$52.00	\$32.67
97	XX006658	FLOCCULATION LOGS	10.0	EACH	\$250.00	\$2,500.00	\$0.10	\$450.00	\$166.70
98	XX006659	FLOCCULATION POWDER	10.0	POUND	\$30.00	\$300.00	\$0.10	\$240.00	\$80.37
99	XX007785	SURFACE REMOVAL (SPECIAL)	226.0	SQ YD	\$3.50	\$791.00	\$8.85	\$14.75	\$11.20
100	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	6,367.0	SQ YD	\$0.50	\$3,183.50	\$0.01	\$1.50	\$0.84
101	Z0018200	DRAINAGE STRUCTURE RECONSTRUCTION (SPECIAL)	6.0	EACH	\$1,000.00	\$6,000.00	\$1,200.00	\$2,150.00	\$1,826.67
102	Z0022800	FENCE REMOVAL	520.0	FOOT	\$8.50	\$4,420.00	\$5.00	\$9.00	\$6.83
103	Z0033700	LONGITUDINAL JOINT SEALANT	15,569.0	FOOT	\$2.30	\$35,808.70	\$2.35	\$2.75	\$2.53
104	Z0055905	TEMPORARY CONSTRUCTION FENCE	100.0	FOOT	\$4.50	\$450.00	\$1.00	\$12.00	\$7.67
105	Z0065500	SLOPE REPAIR	106.0	SQ YD	\$65.00	\$6,890.00	\$85.00	\$114.00	\$95.67
Bid Total					\$1,770,497.75				