



Summary of Bids Received

Project: Washington Street at Illinois Route 21 Intersection Improvements
Section: 22-00999-93-ES

CPMS Pin: B-01700
Let Date: June 02, 2026

Description: Widening of Washington Street to provide dual left turns on Washington Street and the extension of the right turn lane on IL 21. The work to be performed consists of pavement removal, PCC median removal, sidewalk removal, curb and gutter removal, earth excavation, PCC pavement, concrete curb and gutter and median construction, aggregate subgrade improvement 12", sidewalk & ADA ramp improvements, HMA multi-use path construction, traffic signals and lighting improvements, pavement marking, landscaping and miscellaneous drainage improvements and other related work.

Bidder	Address	City, State, Zip	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Alliance Contractors, Inc.	1166 Lake Avenue	Woodstock, IL, 60098	\$3,649,971.75	4.28%	\$149,649.50
Acura Inc	556 County Line Road	Bensenville, IL, 60106	\$3,741,038.14	6.88%	\$240,715.89
Campanella & Sons, Inc.	39207 N. Magnetics Blvd.	Wadsworth, IL, 60083	\$3,855,940.54	10.16%	\$355,618.29
Berger Contractors, Inc.	1205 Garland Road	Wauconda, IL, 60084	\$4,167,754.25	19.07%	\$667,432.00
Engineer's Estimate:			\$3,500,322.25		



Return Bid Tabulation

Project: Washington Street at Illinois Route 21 Intersection Improvements
Section: 22-00999-93-ES

CPMS Pin: B-01700
Let Date: June 02, 2026

Description: Widening of Washington Street to provide dual left turns on Washington Street and the extension of the right turn lane on IL 21. The work to be performed consists of pavement removal, PCC median removal, sidewalk removal, curb and gutter removal, earth excavation, PCC pavement, concrete curb and gutter and median construction, aggregate subgrade improvement 12", sidewalk & ADA ramp improvements, HMA multi-use path construction, traffic signals and lighting improvements, pavement marking, landscaping and miscellaneous drainage improvements and other related work.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Alliance Contractors, Inc.		Acura Inc		Campanella & Sons, Inc.		Berger Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20101100	TREE TRUNK PROTECTION	7.0	EACH	\$200.00	\$1,400.00	\$150.00	\$1,050.00	\$250.00	\$1,750.00	\$150.00	\$1,050.00	\$250.00	\$1,750.00
2	20101200	TREE ROOT PRUNING	1.0	EACH	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$450.00	\$450.00	\$300.00	\$300.00	\$1,000.00	\$1,000.00
3	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	1.0	EACH	\$150.00	\$150.00	\$1,000.00	\$1,000.00	\$350.00	\$350.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00
4	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	1.0	EACH	\$275.00	\$275.00	\$1,000.00	\$1,000.00	\$650.00	\$650.00	\$800.00	\$800.00	\$1,000.00	\$1,000.00
5	20200100	EARTH EXCAVATION	2,860.0	CU YD	\$38.00	\$108,680.00	\$10.00	\$28,600.00	\$45.00	\$128,700.00	\$0.01	\$28.60	\$71.00	\$203,060.00
6	20400800	FURNISHED EXCAVATION	500.0	CU YD	\$26.00	\$13,000.00	\$25.00	\$12,500.00	\$10.00	\$5,000.00	\$0.01	\$5.00	\$0.01	\$5.00
7	20800150	TRENCH BACKFILL	165.0	CU YD	\$83.00	\$13,695.00	\$81.00	\$13,365.00	\$50.00	\$8,250.00	\$65.00	\$10,725.00	\$90.00	\$14,850.00
8	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	4,451.0	SQ YD	\$2.50	\$11,127.50	\$1.00	\$4,451.00	\$2.00	\$8,902.00	\$3.00	\$13,353.00	\$3.75	\$16,691.25
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	4,475.0	SQ YD	\$4.50	\$20,137.50	\$0.10	\$447.50	\$9.00	\$40,275.00	\$0.10	\$447.50	\$5.50	\$24,612.50
10	21301052	EXPLORATION TRENCH 52" DEPTH	60.0	FOOT	\$62.00	\$3,720.00	\$1.00	\$60.00	\$100.00	\$6,000.00	\$100.00	\$6,000.00	\$65.00	\$3,900.00
11	25000210	SEEDING, CLASS 2A	0.5	ACRE	\$3,300.00	\$1,650.00	\$4,840.00	\$2,420.00	\$10,000.00	\$5,000.00	\$4,840.00	\$2,420.00	\$4,000.00	\$2,000.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	69.0	POUND	\$2.00	\$138.00	\$1.00	\$69.00	\$4.00	\$276.00	\$1.00	\$69.00	\$1.20	\$82.80
13	25000600	POTASSIUM FERTILIZER NUTRIENT	69.0	POUND	\$2.00	\$138.00	\$1.00	\$69.00	\$4.00	\$276.00	\$1.00	\$69.00	\$1.20	\$82.80
14	25100630	EROSION CONTROL BLANKET	2,144.0	SQ YD	\$1.50	\$3,216.00	\$7.00	\$15,008.00	\$2.20	\$4,716.80	\$7.00	\$15,008.00	\$1.75	\$3,752.00
15	25200110	SODDING, SALT TOLERANT	2,331.0	SQ YD	\$12.00	\$27,972.00	\$18.50	\$43,123.50	\$20.00	\$46,620.00	\$18.50	\$43,123.50	\$14.00	\$32,634.00
16	25200200	SUPPLEMENTAL WATERING	4.7	UNIT	\$50.00	\$235.00	\$100.00	\$470.00	\$60.00	\$282.00	\$100.00	\$470.00	\$100.00	\$470.00
17	28000250	TEMPORARY EROSION CONTROL SEEDING	93.0	POUND	\$7.00	\$651.00	\$0.10	\$9.30	\$7.00	\$651.00	\$0.10	\$9.30	\$5.00	\$465.00
18	28000305	TEMPORARY DITCH CHECKS	70.0	FOOT	\$12.00	\$840.00	\$15.00	\$1,050.00	\$20.00	\$1,400.00	\$15.00	\$1,050.00	\$25.00	\$1,750.00
19	28000400	PERIMETER EROSION BARRIER	2,138.0	FOOT	\$2.75	\$5,879.50	\$3.00	\$6,414.00	\$4.00	\$8,552.00	\$3.00	\$6,414.00	\$2.75	\$5,879.50
20	28000510	INLET FILTERS	78.0	EACH	\$185.00	\$14,430.00	\$25.00	\$1,950.00	\$220.00	\$17,160.00	\$225.00	\$17,550.00	\$250.00	\$19,500.00
21	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	4,117.0	SQ YD	\$27.00	\$111,159.00	\$24.00	\$98,808.00	\$28.00	\$115,276.00	\$51.00	\$209,967.00	\$44.50	\$183,206.50
22	35101600	AGGREGATE BASE COURSE, TYPE B 4"	334.0	SQ YD	\$9.00	\$3,006.00	\$8.00	\$2,672.00	\$10.00	\$3,340.00	\$23.62	\$7,889.08	\$19.50	\$6,513.00
23	35101800	AGGREGATE BASE COURSE, TYPE B 6"	1,507.0	SQ YD	\$20.00	\$30,140.00	\$12.00	\$18,084.00	\$15.00	\$22,605.00	\$17.00	\$25,619.00	\$16.00	\$24,112.00
24	35600715	HOT-MIX ASPHALT BASE COURSE WIDENING, 9 3/4"	5.0	SQ YD	\$70.00	\$350.00	\$570.97	\$2,854.85	\$500.00	\$2,500.00	\$350.00	\$1,750.00	\$350.00	\$1,750.00
25	40201000	AGGREGATE FOR TEMPORARY ACCESS	78.0	TON	\$50.00	\$3,900.00	\$25.00	\$1,950.00	\$100.00	\$7,800.00	\$50.00	\$3,900.00	\$50.00	\$3,900.00
26	40600290	BITUMINOUS MATERIALS (TACK COAT)	544.0	POUND	\$1.00	\$544.00	\$0.58	\$315.52	\$0.01	\$5.44	\$0.01	\$5.44	\$0.01	\$5.44
27	40600370	LONGITUDINAL JOINT SEALANT	386.0	FOOT	\$28.00	\$10,808.00	\$36.67	\$14,154.62	\$35.00	\$13,510.00	\$32.60	\$12,583.60	\$32.60	\$12,583.60
28	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGWAYS	5.0	TON	\$1,050.00	\$5,250.00	\$957.12	\$4,785.60	\$200.00	\$1,000.00	\$150.00	\$750.00	\$150.00	\$750.00
29	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	210.0	SQ YD	\$15.00	\$3,150.00	\$27.88	\$5,854.80	\$40.00	\$8,400.00	\$30.00	\$6,300.00	\$30.00	\$6,300.00
30	40604172	PORTLAND CEMENT CONCRETE PAVEMENT 9 1/4" (JOINTED)	345.0	TON	\$182.00	\$62,790.00	\$133.74	\$46,140.30	\$220.00	\$75,900.00	\$200.00	\$69,000.00	\$200.00	\$69,000.00
31	42000406	HIGH-EARLY-STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT 10"	1,938.0	SQ YD	\$75.00	\$145,350.00	\$206.25	\$399,712.50	\$120.00	\$232,560.00	\$110.00	\$213,180.00	\$155.00	\$300,390.00
32	42001100	PROTECTIVE COAT	65.0	SQ YD	\$118.00	\$7,670.00	\$223.00	\$14,495.00	\$150.00	\$9,750.00	\$200.00	\$13,000.00	\$172.00	\$11,180.00
33	42001300	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	1,956.0	SQ YD	\$2.00	\$3,912.00	\$0.01	\$19.56	\$2.00	\$3,912.00	\$3.00	\$5,868.00	\$0.01	\$19.56
34	42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	133.0	SQ YD	\$105.00	\$13,965.00	\$166.00	\$22,078.00	\$90.00	\$11,970.00	\$105.00	\$13,965.00	\$166.00	\$22,078.00
35	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2,959.0	SQ FT	\$12.00	\$35,508.00	\$12.60	\$37,283.40	\$11.00	\$32,549.00	\$10.00	\$29,590.00	\$12.60	\$37,283.40
36	42400800	DETECTABLE WARNINGS	94.0	SQ FT	\$45.00	\$4,230.00	\$60.00	\$5,640.00	\$45.00	\$4,230.00	\$50.00	\$4,700.00	\$60.00	\$5,640.00
37	44000100	PAVEMENT REMOVAL	567.0	SQ YD	\$28.00	\$15,876.00	\$30.00	\$17,010.00	\$25.00	\$14,175.00	\$40.00	\$22,680.00	\$36.50	\$20,695.50
38	44000156	HOT-MIX ASPHALT SURFACE REMOVAL, 1 3/4"	1,045.0	SQ YD	\$14.00	\$14,630.00	\$8.00	\$8,360.00	\$18.00	\$18,810.00	\$16.00	\$16,720.00	\$16.00	\$16,720.00
39	44000200	DRIVEWAY PAVEMENT REMOVAL	158.0	SQ YD	\$25.00	\$3,950.00	\$20.00	\$3,160.00	\$22.00	\$3,476.00	\$16.00	\$2,528.00	\$20.00	\$3,160.00
40	44000500	COMBINATION CURB AND GUTTER REMOVAL	3,581.0	FOOT	\$10.00	\$35,810.00	\$15.00	\$53,715.00	\$7.00	\$25,067.00	\$15.00	\$53,715.00	\$10.50	\$37,600.50
41	44000600	SIDEWALK REMOVAL	2,613.0	SQ FT	\$4.00	\$10,452.00	\$3.00	\$7,839.00	\$2.00	\$5,226.00	\$2.00	\$5,226.00	\$2.55	\$6,663.15
42	44003100	MEDIAN REMOVAL	4,393.0	SQ FT	\$6.00	\$26,358.00	\$3.00	\$13,179.00	\$2.00	\$8,786.00	\$5.00	\$21,965.00	\$7.55	\$33,167.15
43	44200970	CLASS B PATCHES, TYPE II, 10 INCH	178.0	SQ YD	\$270.00	\$48,060.00	\$318.50	\$56,693.00	\$225.00	\$40,050.00	\$285.00	\$50,730.00	\$318.50	\$56,693.00
44	44200974	CLASS B PATCHES, TYPE III, 10 INCH	40.0	SQ YD	\$250.00	\$10,000.00	\$318.50	\$12,740.00	\$200.00	\$8,000.00	\$270.00	\$10,800.00	\$318.50	\$12,740.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Alliance Contractors, Inc.		Acura Inc		Campanella & Sons, Inc.		Berger Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
45	44200976	CLASS B PATCHES, TYPE IV, 10 INCH	287.0	SQ YD	\$150.00	\$43,050.00	\$318.50	\$91,409.50	\$200.00	\$57,400.00	\$235.00	\$67,445.00	\$318.50	\$91,409.50
46	48203013	HOT-MIX ASPHALT SHOULDERS, 4"	182.0	SQ YD	\$34.00	\$6,188.00	\$49.25	\$8,963.50	\$60.00	\$10,920.00	\$50.00	\$9,100.00	\$50.00	\$9,100.00
47	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	1.0	EACH	\$4,500.00	\$4,500.00	\$1,060.00	\$1,060.00	\$1,500.00	\$1,500.00	\$2,500.00	\$2,500.00	\$2,935.00	\$2,935.00
48	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	226.0	FOOT	\$85.00	\$19,210.00	\$41.50	\$9,379.00	\$150.00	\$33,900.00	\$155.00	\$35,030.00	\$150.00	\$33,900.00
49	55100400	STORM SEWER REMOVAL 10"	4.0	FOOT	\$33.00	\$132.00	\$10.00	\$40.00	\$30.00	\$120.00	\$20.00	\$80.00	\$165.00	\$660.00
50	55100500	STORM SEWER REMOVAL 12"	217.0	FOOT	\$30.00	\$6,510.00	\$10.00	\$2,170.00	\$30.00	\$6,510.00	\$22.00	\$4,774.00	\$65.00	\$14,105.00
51	55101200	STORM SEWER REMOVAL 24"	4.0	FOOT	\$30.00	\$120.00	\$10.00	\$40.00	\$40.00	\$160.00	\$29.00	\$116.00	\$165.00	\$660.00
52	55101400	STORM SEWER REMOVAL 30"	8.0	FOOT	\$38.00	\$304.00	\$10.00	\$80.00	\$50.00	\$400.00	\$32.00	\$256.00	\$165.00	\$1,320.00
53	59300100	CONTROLLED LOW-STRENGTH MATERIAL	39.0	CU YD	\$600.00	\$23,400.00	\$175.00	\$6,825.00	\$200.00	\$7,800.00	\$0.01	\$0.39	\$550.00	\$21,450.00
54	60100060	CONCRETE HEADWALLS FOR PIPE DRAINS	1.0	EACH	\$1,000.00	\$1,000.00	\$450.00	\$450.00	\$100.00	\$100.00	\$600.00	\$600.00	\$2,900.00	\$2,900.00
55	60100905	PIPE DRAINS 4"	100.0	FOOT	\$55.00	\$5,500.00	\$40.00	\$4,000.00	\$50.00	\$5,000.00	\$25.00	\$2,500.00	\$75.00	\$7,500.00
56	60100915	PIPE DRAINS 6"	100.0	FOOT	\$55.00	\$5,500.00	\$50.00	\$5,000.00	\$60.00	\$6,000.00	\$29.00	\$2,900.00	\$80.00	\$8,000.00
57	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	1,239.0	FOOT	\$25.00	\$30,975.00	\$40.00	\$49,560.00	\$40.00	\$49,560.00	\$6.00	\$7,434.00	\$9.75	\$12,080.25
58	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	4.0	EACH	\$4,100.00	\$16,400.00	\$6,900.00	\$27,600.00	\$4,500.00	\$18,000.00	\$9,250.00	\$37,000.00	\$4,600.00	\$18,400.00
59	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	1.0	EACH	\$7,000.00	\$7,000.00	\$10,100.00	\$10,100.00	\$7,000.00	\$7,000.00	\$11,250.00	\$11,250.00	\$8,025.00	\$8,025.00
60	60224449	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 24 FRAME AND GRATE	1.0	EACH	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$23,500.00	\$23,500.00	\$16,500.00	\$16,500.00
61	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	4.0	EACH	\$2,500.00	\$10,000.00	\$3,000.00	\$12,000.00	\$3,000.00	\$12,000.00	\$5,750.00	\$23,000.00	\$2,800.00	\$11,200.00
62	60238800	INLETS, TYPE A	1.0	EACH	\$3,000.00	\$3,000.00	\$2,000.00	\$2,000.00	\$3,000.00	\$3,000.00	\$5,750.00	\$5,750.00	\$2,155.00	\$2,155.00
63	60250200	CATCH BASINS TO BE ADJUSTED CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$550.00	\$1,100.00	\$250.00	\$500.00	\$1,500.00	\$3,000.00	\$1,165.00	\$2,330.00	\$1,000.00	\$2,000.00
64	60250500	CATCH BASINS TO BE RECONSTRUCTED	4.0	EACH	\$750.00	\$3,000.00	\$750.00	\$3,000.00	\$2,000.00	\$8,000.00	\$1,650.00	\$6,600.00	\$1,600.00	\$6,400.00
65	60252800	MANHOLES TO BE ADJUSTED	2.0	EACH	\$1,650.00	\$3,300.00	\$2,000.00	\$4,000.00	\$2,500.00	\$5,000.00	\$4,000.00	\$8,000.00	\$1,500.00	\$3,000.00
66	60255500	MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 1 FRAME, CLOSED LID	5.0	EACH	\$670.00	\$3,350.00	\$250.00	\$1,250.00	\$1,000.00	\$5,000.00	\$1,165.00	\$5,825.00	\$1,000.00	\$5,000.00
67	60258200	FRAMES AND GRATES TO BE ADJUSTED	1.0	EACH	\$2,000.00	\$2,000.00	\$2,100.00	\$2,100.00	\$1,600.00	\$1,600.00	\$3,750.00	\$3,750.00	\$2,000.00	\$2,000.00
68	60300105	FRAMES AND LIDS TO BE ADJUSTED	1.0	EACH	\$1,600.00	\$1,600.00	\$250.00	\$250.00	\$1,000.00	\$1,000.00	\$1,165.00	\$1,165.00	\$1,000.00	\$1,000.00
69	60300305	REMOVING MANHOLES	2.0	EACH	\$1,850.00	\$3,700.00	\$250.00	\$500.00	\$1,000.00	\$2,000.00	\$1,165.00	\$2,330.00	\$1,000.00	\$2,000.00
70	60500040	REMOVING CATCH BASINS	1.0	EACH	\$800.00	\$800.00	\$100.00	\$100.00	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$1,300.00	\$1,300.00
71	60500050	REMOVING INLETS	22.0	EACH	\$750.00	\$16,500.00	\$100.00	\$2,200.00	\$1,000.00	\$22,000.00	\$800.00	\$17,600.00	\$1,300.00	\$28,600.00
72	60500060	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	5.0	EACH	\$350.00	\$1,750.00	\$100.00	\$500.00	\$600.00	\$3,000.00	\$730.00	\$3,650.00	\$1,300.00	\$6,500.00
73	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	216.0	FOOT	\$37.00	\$7,992.00	\$69.80	\$15,076.80	\$40.00	\$8,640.00	\$55.00	\$11,880.00	\$44.80	\$9,676.80
74	60605000	CONCRETE MEDIAN, TYPE M-2.12	2,820.0	FOOT	\$45.00	\$126,900.00	\$75.45	\$212,769.00	\$40.00	\$112,800.00	\$65.00	\$183,300.00	\$50.45	\$142,269.00
75	60618740	CONCRETE MEDIAN, TYPE SB-6.24	32.0	SQ FT	\$38.00	\$1,216.00	\$18.00	\$576.00	\$25.00	\$800.00	\$22.00	\$704.00	\$18.00	\$576.00
76	60620000	NON-SPECIAL WASTE DISPOSAL	5,869.0	SQ FT	\$15.00	\$88,035.00	\$20.30	\$119,140.70	\$22.00	\$129,118.00	\$26.00	\$152,594.00	\$20.30	\$119,140.70
77	66900200	SOIL DISPOSAL ANALYSIS	300.0	CU YD	\$85.00	\$25,500.00	\$91.00	\$27,300.00	\$90.00	\$27,000.00	\$70.00	\$21,000.00	\$95.00	\$28,500.00
78	66900530	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	2.0	EACH	\$1,100.00	\$2,200.00	\$1,000.00	\$2,000.00	\$3,000.00	\$6,000.00	\$1,900.00	\$3,800.00	\$1,850.00	\$3,700.00
79	66901001	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$5,000.00	\$5,000.00	\$4,700.00	\$4,700.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$3,950.00	\$3,950.00
80	66901003	REGULATED SUBSTANCES MONITORING	1.0	CAL DA	\$3,000.00	\$3,000.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00
81	66901006	MOBILIZATION	5.0	L SUM	\$700.00	\$3,500.00	\$750.00	\$3,750.00	\$1,200.00	\$6,000.00	\$1,000.00	\$5,000.00	\$700.00	\$3,500.00
82	67100100	CHANGEABLE MESSAGE SIGN	1.0	L SUM	\$197,000.00	\$197,000.00	\$220,000.00	\$220,000.00	\$225,000.00	\$225,000.00	\$289,000.00	\$289,000.00	\$250,000.00	\$250,000.00
83	70107025	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE IV TAPE	112.0	SQ FT	\$35.00	\$3,920.00	\$50.00	\$5,600.00	\$55.00	\$6,160.00	\$50.00	\$5,600.00	\$50.00	\$5,600.00
84	70307100	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	2,730.0	FOOT	\$4.00	\$10,920.00	\$3.90	\$10,647.00	\$7.00	\$19,110.00	\$3.90	\$10,647.00	\$3.90	\$10,647.00
85	70307120	TEMPORARY PAVEMENT MARKING - LINE 6" - TYPE IV TAPE	18,717.0	FOOT	\$1.25	\$23,396.25	\$1.30	\$24,332.10	\$1.30	\$24,332.10	\$1.30	\$24,332.10	\$1.30	\$24,332.10
86	70307130	TEMPORARY PAVEMENT MARKING - LINE 12" - TYPE IV TAPE	38,501.0	FOOT	\$1.60	\$61,601.60	\$1.95	\$75,076.95	\$1.85	\$71,226.85	\$1.95	\$75,076.95	\$1.95	\$75,076.95
87	70307160	TEMPORARY PAVEMENT MARKING - LINE 24" - TYPE IV TAPE	250.0	FOOT	\$4.50	\$1,125.00	\$4.00	\$1,000.00	\$5.00	\$1,250.00	\$4.00	\$1,000.00	\$4.00	\$1,000.00
88	70307210	SIGN PANEL - TYPE 1	811.0	FOOT	\$7.20	\$5,839.20	\$8.00	\$6,488.00	\$7.00	\$5,677.00	\$8.00	\$6,488.00	\$8.00	\$6,488.00
89	72000100	SIGN PANEL - TYPE 2	50.0	SQ FT	\$40.00	\$2,000.00	\$162.90	\$8,145.00	\$200.00	\$10,000.00	\$162.90	\$8,145.00	\$30.00	\$1,500.00
90	72000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	35.0	FOOT	\$40.00	\$1,400.00	\$188.60	\$6,601.00	\$200.00	\$7,000.00	\$188.60	\$6,601.00	\$50.00	\$1,750.00
91	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	832.0	FOOT	\$3.00	\$2,496.00	\$3.00	\$2,496.00	\$2.00	\$1,664.00	\$3.50	\$2,912.00	\$3.00	\$2,496.00
92	78000400	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LETTERS AND SYMBOLS	386.0	FOOT	\$3.50	\$1,351.00	\$4.50	\$1,737.00	\$3.00	\$1,158.00	\$6.00	\$2,316.00	\$4.50	\$1,737.00
93	78003101	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 4"	182.0	FOOT	\$40.00	\$7,280.00	\$38.00	\$6,916.00	\$56.00	\$10,192.00	\$43.00	\$7,826.00	\$38.00	\$6,916.00
94	78003111	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 6"	350.0	FOOT	\$6.00	\$2,100.00	\$6.50	\$2,275.00	\$5.00	\$1,750.00	\$5.10	\$1,785.00	\$6.50	\$2,275.00
95	78003131	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 12"	146.0	FOOT	\$11.00	\$1,606.00	\$9.50	\$1,387.00	\$6.50	\$949.00	\$8.50	\$1,241.00	\$9.50	\$1,387.00
96	78003151	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 24"	570.0	FOOT	\$18.00	\$10,260.00	\$18.00	\$10,260.00	\$13.00	\$7,410.00	\$16.00	\$9,120.00	\$18.00	\$10,260.00
97	78003181	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 24"	107.0	FOOT	\$32.00	\$3,424.00	\$38.00	\$4,066.00	\$26.00	\$2,782.00	\$43.00	\$4,601.00	\$38.00	\$4,066.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Alliance Contractors, Inc.		Acura Inc		Campanella & Sons, Inc.		Berger Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
98	78004620	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 4"	2,991.0	FOOT	\$8.00	\$23,928.00	\$1.00	\$2,991.00	\$1.10	\$3,290.10	\$5.25	\$15,702.75	\$1.00	\$2,991.00
99	78004630	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 6"	5,175.0	FOOT	\$6.60	\$34,155.00	\$1.50	\$7,762.50	\$1.65	\$8,538.75	\$7.00	\$36,225.00	\$1.50	\$7,762.50
100	78006100	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	473.0	SQ FT	\$32.00	\$15,136.00	\$27.00	\$12,771.00	\$36.00	\$17,028.00	\$15.00	\$7,095.00	\$27.00	\$12,771.00
101	78006150	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 12"	419.0	FOOT	\$32.00	\$13,408.00	\$14.00	\$5,866.00	\$11.00	\$4,609.00	\$12.25	\$5,132.75	\$14.00	\$5,866.00
102	78006180	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 24"	139.0	FOOT	\$40.00	\$5,560.00	\$27.00	\$3,753.00	\$26.50	\$3,683.50	\$32.50	\$4,517.50	\$27.00	\$3,753.00
103	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	417.0	FOOT	\$3.00	\$1,251.00	\$9.40	\$3,919.80	\$10.50	\$4,378.50	\$15.00	\$6,255.00	\$9.40	\$3,919.80
104	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	473.0	SQ FT	\$3.00	\$1,419.00	\$4.50	\$2,128.50	\$4.70	\$2,223.10	\$14.75	\$6,976.75	\$4.50	\$2,128.50
105	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	100.0	FOOT	\$5.00	\$500.00	\$0.90	\$90.00	\$0.80	\$80.00	\$0.60	\$60.00	\$0.90	\$90.00
106	78011040	GROOVING FOR RECESSED PAVEMENT MARKING 8"	890.0	FOOT	\$4.00	\$3,560.00	\$1.40	\$1,246.00	\$1.60	\$1,424.00	\$1.00	\$890.00	\$1.40	\$1,246.00
107	78011050	GROOVING FOR RECESSED PAVEMENT MARKING 10"	3,122.0	FOOT	\$2.20	\$6,868.40	\$2.10	\$6,556.20	\$2.00	\$6,244.00	\$1.50	\$4,683.00	\$2.10	\$6,556.20
108	78011095	GROOVING FOR RECESSED PAVEMENT MARKING 19"	419.0	FOOT	\$5.00	\$2,095.00	\$3.40	\$1,424.60	\$3.70	\$1,550.30	\$12.00	\$5,028.00	\$3.40	\$1,424.60
109	78100100	RAISED REFLECTIVE PAVEMENT MARKER	50.0	EACH	\$100.00	\$5,000.00	\$100.00	\$5,000.00	\$155.00	\$7,750.00	\$125.00	\$6,250.00	\$100.00	\$5,000.00
110	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	147.0	EACH	\$25.00	\$3,675.00	\$50.00	\$7,350.00	\$100.00	\$14,700.00	\$35.00	\$5,145.00	\$25.00	\$3,675.00
111	78300201	PAVEMENT MARKING REMOVAL - GRINDING	1,094.0	SQ FT	\$3.00	\$3,282.00	\$2.00	\$2,188.00	\$1.20	\$1,312.80	\$8.00	\$8,752.00	\$2.00	\$2,188.00
112	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	1,189.0	SQ FT	\$4.00	\$4,756.00	\$4.50	\$5,350.50	\$5.50	\$6,539.50	\$4.50	\$5,350.50	\$4.50	\$5,350.50
113	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	2,202.0	FOOT	\$30.00	\$66,060.00	\$31.40	\$69,142.80	\$34.00	\$74,868.00	\$31.40	\$69,142.80	\$31.40	\$69,142.80
114	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	433.0	FOOT	\$50.00	\$21,650.00	\$56.10	\$24,291.30	\$60.00	\$25,980.00	\$56.10	\$24,291.30	\$56.10	\$24,291.30
115	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	1,106.0	FOOT	\$70.00	\$77,420.00	\$103.10	\$114,028.60	\$110.00	\$121,660.00	\$103.10	\$114,028.60	\$103.10	\$114,028.60
116	81400100	HANDHOLE	6.0	EACH	\$2,750.00	\$16,500.00	\$3,287.00	\$19,722.00	\$3,500.00	\$21,000.00	\$3,287.00	\$19,722.00	\$3,287.00	\$19,722.00
117	81400200	HEAVY-DUTY HANDHOLE	4.0	EACH	\$3,750.00	\$15,000.00	\$4,237.00	\$16,948.00	\$4,600.00	\$18,400.00	\$4,237.00	\$16,948.00	\$4,237.00	\$16,948.00
118	81400300	DOUBLE HANDHOLE	5.0	EACH	\$4,000.00	\$20,000.00	\$5,157.00	\$25,785.00	\$5,500.00	\$27,500.00	\$5,157.00	\$25,785.00	\$5,157.00	\$25,785.00
119	81603000	UNIT DUCT, 600V, 2-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	715.0	FOOT	\$12.00	\$8,580.00	\$24.10	\$17,231.50	\$26.00	\$18,590.00	\$24.10	\$17,231.50	\$24.10	\$17,231.50
120	81603055	UNIT DUCT, 600V, 3-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 1" DIA. POLYETHYLENE	1,480.0	FOOT	\$15.00	\$22,200.00	\$24.10	\$35,668.00	\$26.00	\$38,480.00	\$24.10	\$35,668.00	\$24.10	\$35,668.00
121	81702110	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 10	1,500.0	FOOT	\$2.50	\$3,750.00	\$1.70	\$2,550.00	\$1.80	\$2,700.00	\$1.70	\$2,550.00	\$1.70	\$2,550.00
122	82110008	LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H	7.0	EACH	\$1,200.00	\$8,400.00	\$798.20	\$5,587.40	\$850.00	\$5,950.00	\$798.20	\$5,587.40	\$798.20	\$5,587.40
123	83050810	LIGHT POLE, ALUMINUM, 47.5 FT. M.H., 15 FT. MAST ARM	3.0	EACH	\$6,000.00	\$18,000.00	\$6,625.00	\$19,875.00	\$7,000.00	\$21,000.00	\$6,625.00	\$19,875.00	\$6,625.00	\$19,875.00
124	83600200	LIGHT POLE FOUNDATION, 24" DIAMETER	63.0	FOOT	\$500.00	\$31,500.00	\$367.80	\$23,171.40	\$390.00	\$24,570.00	\$367.80	\$23,171.40	\$367.80	\$23,171.40
125	83800205	BREAKAWAY DEVICE, TRANSFORMER BASE, 15 INCH BOLT CIRCLE	7.0	EACH	\$700.00	\$4,900.00	\$755.00	\$5,285.00	\$800.00	\$5,600.00	\$755.00	\$5,285.00	\$755.00	\$5,285.00
126	84200804	REMOVAL OF POLE FOUNDATION	4.0	EACH	\$500.00	\$2,000.00	\$360.00	\$1,440.00	\$400.00	\$1,600.00	\$360.00	\$1,440.00	\$360.00	\$1,440.00
127	84400105	RELOCATE EXISTING LIGHTING UNIT	4.0	EACH	\$2,000.00	\$8,000.00	\$3,398.00	\$13,592.00	\$3,800.00	\$15,200.00	\$3,398.00	\$13,592.00	\$3,398.00	\$13,592.00
128	86400100	TRANSCEIVER - FIBER OPTIC	1.0	EACH	\$5,200.00	\$5,200.00	\$5,889.00	\$5,889.00	\$6,400.00	\$6,400.00	\$5,889.00	\$5,889.00	\$5,889.00	\$5,889.00
129	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	5,148.0	FOOT	\$0.85	\$4,375.80	\$1.20	\$6,177.60	\$1.30	\$6,692.40	\$1.20	\$6,177.60	\$1.20	\$6,177.60
130	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	2,194.0	FOOT	\$2.20	\$4,826.80	\$1.90	\$4,168.60	\$2.10	\$4,607.40	\$1.90	\$4,168.60	\$1.90	\$4,168.60
131	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	2,598.0	FOOT	\$2.00	\$5,196.00	\$2.20	\$5,715.60	\$2.30	\$5,975.40	\$2.20	\$5,715.60	\$2.20	\$5,715.60
132	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	3,951.0	FOOT	\$2.30	\$9,087.30	\$2.80	\$11,062.80	\$3.00	\$11,853.00	\$2.80	\$11,062.80	\$2.80	\$11,062.80
133	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	3,563.0	FOOT	\$2.80	\$9,976.40	\$3.50	\$12,470.50	\$3.70	\$13,183.10	\$3.50	\$12,470.50	\$3.50	\$12,470.50
134	87301305	ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR	7,646.0	FOOT	\$2.00	\$15,292.00	\$1.90	\$14,527.40	\$2.00	\$15,292.00	\$1.90	\$14,527.40	\$1.90	\$14,527.40
135	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	31.0	FOOT	\$5.75	\$178.25	\$6.00	\$186.00	\$7.00	\$217.00	\$6.00	\$186.00	\$6.00	\$186.00
136	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	753.0	FOOT	\$2.75	\$2,070.75	\$3.10	\$2,334.30	\$3.25	\$2,447.25	\$3.10	\$2,334.30	\$3.10	\$2,334.30
137	87502500	TRAFFIC SIGNAL POST, GALVANIZED STEEL 16 FT.	4.0	EACH	\$2,150.00	\$8,600.00	\$2,899.00	\$11,596.00	\$3,100.00	\$12,400.00	\$2,899.00	\$11,596.00	\$2,899.00	\$11,596.00
138	87702970	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 48 FT.	1.0	EACH	\$26,000.00	\$26,000.00	\$23,885.00	\$23,885.00	\$25,500.00	\$25,500.00	\$23,885.00	\$23,885.00	\$23,885.00	\$23,885.00
139	87702980	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 50 FT.	2.0	EACH	\$28,600.00	\$57,200.00	\$24,230.00	\$48,460.00	\$26,000.00	\$52,000.00	\$24,230.00	\$48,460.00	\$24,230.00	\$48,460.00
140	87703030	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 60 FT.	1.0	EACH	\$34,500.00	\$34,500.00	\$30,306.00	\$30,306.00	\$32,000.00	\$32,000.00	\$30,306.00	\$30,306.00	\$30,306.00	\$30,306.00
141	87800100	CONCRETE FOUNDATION, TYPE A	24.0	FOOT	\$420.00	\$10,080.00	\$367.80	\$8,827.20	\$390.00	\$9,360.00	\$367.80	\$8,827.20	\$367.80	\$8,827.20
142	87800200	CONCRETE FOUNDATION, TYPE D	4.0	FOOT	\$1,000.00	\$4,000.00	\$1,164.50	\$4,658.00	\$1,250.00	\$5,000.00	\$1,164.50	\$4,642.00	\$1,164.50	\$4,658.00
143	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	43.0	FOOT	\$500.00	\$21,500.00	\$442.50	\$19,027.50	\$480.00	\$20,640.00	\$442.50	\$19,027.50	\$442.50	\$19,027.50
144	87800420	CONCRETE FOUNDATION, TYPE E 42-INCH DIAMETER	21.0	FOOT	\$750.00	\$15,750.00	\$651.30	\$13,677.30	\$690.00	\$14,490.00	\$651.30	\$13,677.30	\$651.30	\$13,677.30
145	87900200	DRILL EXISTING HANDHOLE	5.0	EACH	\$600.00	\$3,000.00	\$1,097.00	\$5,485.00	\$1,220.00	\$6,100.00	\$1,097.00	\$5,485.00	\$1,097.00	\$5,485.00
146	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	10.0	EACH	\$1,000.00	\$10,000.00	\$1,190.00	\$11,900.00	\$1,300.00	\$13,000.00	\$1,190.00	\$11,900.00	\$1,190.00	\$11,900.00
147	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	2.0	EACH	\$950.00	\$1,900.00	\$1,081.00	\$2,162.00	\$1,200.00	\$2,400.00	\$1,081.00	\$2,162.00	\$1,081.00	\$2,162.00
148	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	6.0	EACH	\$1,200.00	\$7,200.00	\$1,594.00	\$9,564.00	\$1,750.00	\$10,500.00	\$1,594.00	\$9,564.00	\$1,594.00	\$9,564.00
149	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	6.0	EACH	\$1,350.00	\$8,100.00	\$1,722.00	\$10,332.00	\$1,820.00	\$10,920.00	\$1,722.00	\$10,332.00	\$1,722.00	\$10,332.00
150	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	8.0	EACH	\$800.00	\$6,400.00	\$745.00	\$5,960.00	\$800.00	\$6,400.00	\$745.00	\$5,960.00	\$745.00	\$5,960.00
151	88200410	TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC	16.0	EACH	\$300.00	\$4,800.00	\$370.00	\$5,920.00	\$400.00	\$6,400.00	\$370.00	\$5,920.00	\$370.00	\$5,920.00
152	88500100	INDUCTIVE LOOP DETECTOR	21.0	EACH	\$250.00	\$5,250.00	\$223.00	\$4,683.00	\$240.00	\$5,040.00	\$223.00	\$4,683.00	\$223.00	\$4,683.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Alliance Contractors, Inc.		Acura Inc		Campanella & Sons, Inc.		Berger Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
153	88600100	DETECTOR LOOP, TYPE I	966.0	FOOT	\$30.00	\$28,980.00	\$34.20	\$33,037.20	\$36.00	\$34,776.00	\$34.20	\$33,037.20	\$34.20	\$33,037.20
154	88700200	LIGHT DETECTOR	2.0	EACH	\$1,600.00	\$3,200.00	\$1,669.00	\$3,338.00	\$1,780.00	\$3,560.00	\$1,669.00	\$3,338.00	\$1,669.00	\$3,338.00
155	88700300	LIGHT DETECTOR AMPLIFIER	1.0	EACH	\$3,800.00	\$3,800.00	\$4,590.00	\$4,590.00	\$5,000.00	\$5,000.00	\$4,590.00	\$4,590.00	\$4,590.00	\$4,590.00
156	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1.0	EACH	\$77,000.00	\$77,000.00	\$71,883.00	\$71,883.00	\$76,000.00	\$76,000.00	\$71,883.00	\$71,883.00	\$71,883.00	\$71,883.00
157	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	385.0	FOOT	\$1.35	\$519.75	\$0.70	\$269.50	\$0.75	\$288.75	\$0.70	\$269.50	\$0.70	\$269.50
158	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	1.0	EACH	\$5,000.00	\$5,000.00	\$2,880.00	\$2,880.00	\$3,100.00	\$3,100.00	\$2,880.00	\$2,880.00	\$2,880.00	\$2,880.00
159	89502380	REMOVE EXISTING HANDHOLE	12.0	EACH	\$750.00	\$9,000.00	\$720.00	\$8,640.00	\$750.00	\$9,000.00	\$720.00	\$8,640.00	\$720.00	\$8,640.00
160	89502382	REMOVE EXISTING DOUBLE HANDHOLE	2.0	EACH	\$850.00	\$1,700.00	\$1,080.00	\$2,160.00	\$1,175.00	\$2,350.00	\$1,080.00	\$2,160.00	\$1,080.00	\$2,160.00
161	89502385	REMOVE EXISTING CONCRETE FOUNDATION	2.0	EACH	\$725.00	\$1,450.00	\$720.00	\$1,440.00	\$800.00	\$1,600.00	\$720.00	\$1,440.00	\$720.00	\$1,440.00
162	LC200051	REJECTED LOAD TRANSPORTATION	2.0	LOAD	\$500.00	\$1,000.00	\$1,500.00	\$3,000.00	\$500.00	\$1,000.00	\$378.49	\$756.98	\$500.00	\$1,000.00
163	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	22,430.0	UNIT	\$1.00	\$22,430.00	\$1.00	\$22,430.00	\$1.00	\$22,430.00	\$1.00	\$22,430.00	\$1.00	\$22,430.00
164	LC400161	LEVELING BINDER (HAND METHOD), N70	40.0	TON	\$200.00	\$8,000.00	\$365.45	\$14,618.00	\$275.00	\$11,000.00	\$50.00	\$2,000.00	\$50.00	\$2,000.00
165	LC400182	DIAMOND GRINDING CONCRETE PAVEMENT	8,515.0	SQ YD	\$25.00	\$212,875.00	\$9.51	\$80,977.65	\$10.00	\$85,150.00	\$9.55	\$81,318.25	\$10.00	\$85,150.00
166	LC600019	ABANDON AND FILL EXISTING STORM MANHOLE RESTRICTED DEPTH CATCH BASINS, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$1,800.00	\$3,600.00	\$2,000.00	\$4,000.00	\$1,200.00	\$2,400.00	\$1,600.00	\$3,200.00	\$2,000.00	\$4,000.00
167	LC600033	RESTRICTED DEPTH MANHOLES, 7'-DIAMETER, TYPE 24 FRAME AND GRATE	18.0	EACH	\$4,500.00	\$81,000.00	\$6,700.00	\$120,600.00	\$5,000.00	\$90,000.00	\$9,250.00	\$166,500.00	\$4,300.00	\$77,400.00
168	LC600034	MEDIAN SIGN (LCDOT)	2.0	EACH	\$23,000.00	\$46,000.00	\$13,750.00	\$27,500.00	\$16,000.00	\$32,000.00	\$23,550.00	\$47,100.00	\$16,500.00	\$33,000.00
169	LC600102	GROOVING FOR RECESSED PAVEMENT MARKING 31"	139.0	FOOT	\$10.00	\$1,390.00	\$4.50	\$625.50	\$6.00	\$834.00	\$24.00	\$3,336.00	\$4.50	\$625.50
170	LC782001	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	441.0	FOOT	\$1.75	\$771.75	\$1.50	\$661.50	\$1.60	\$705.60	\$1.50	\$661.50	\$1.50	\$661.50
171	X0324085	ROD AND CLEAN EXISTING CONDUIT	7,500.0	FOOT	\$0.50	\$3,750.00	\$0.20	\$1,500.00	\$0.22	\$1,650.00	\$0.20	\$1,500.00	\$0.20	\$1,500.00
172	X0324599	OUTDOOR RATED NETWORK CABLE	387.0	FOOT	\$3.50	\$1,354.50	\$4.70	\$1,818.90	\$5.00	\$1,935.00	\$4.70	\$1,818.90	\$4.70	\$1,818.90
173	X1400102	SERVICE INSTALLATION, GROUND MOUNTED, METERED	1.0	EACH	\$4,700.00	\$4,700.00	\$4,315.00	\$4,315.00	\$4,600.00	\$4,600.00	\$4,315.00	\$4,315.00	\$4,315.00	\$4,315.00
174	X1400150	REMOVAL OF LIGHTING LUMINAIRE, SALVAGE	12.0	EACH	\$1,000.00	\$12,000.00	\$360.00	\$4,320.00	\$400.00	\$4,800.00	\$360.00	\$4,320.00	\$360.00	\$4,320.00
175	X1400268	PEDESTRIAN SIGNAL POST, 10 FT.	1.0	EACH	\$1,600.00	\$1,600.00	\$1,857.00	\$1,857.00	\$2,100.00	\$2,100.00	\$1,857.00	\$1,857.00	\$1,857.00	\$1,857.00
176	X1400367	STUMP REMOVAL ONLY	36.0	UNIT	\$10.00	\$360.00	\$8.00	\$288.00	\$500.00	\$18,000.00	\$50.00	\$1,800.00	\$8.00	\$288.00
177	X2010400	POROUS GRANULAR EMBANKMENT (SPECIAL)	159.0	CU YD	\$80.00	\$12,720.00	\$45.00	\$7,155.00	\$60.00	\$9,540.00	\$180.00	\$28,620.00	\$142.00	\$22,578.00
178	X2070304	INLET PROTECTION (SPECIAL)	10.0	EACH	\$300.00	\$3,000.00	\$350.00	\$3,500.00	\$250.00	\$2,500.00	\$250.00	\$2,500.00	\$500.00	\$5,000.00
179	X2800500	CLASS B PATCHES, TYPE II, 10 INCH (SPECIAL)	28.0	SQ YD	\$365.00	\$10,220.00	\$329.00	\$9,212.00	\$340.00	\$9,520.00	\$390.00	\$10,920.00	\$329.00	\$9,212.00
180	X4420682	CLASS B PATCHES, TYPE III, 10 INCH (SPECIAL)	40.0	SQ YD	\$360.00	\$14,400.00	\$329.00	\$13,160.00	\$300.00	\$12,000.00	\$390.00	\$15,600.00	\$329.00	\$13,160.00
181	X4420683	CLASS B PATCHES, TYPE IV, 10 INCH (SPECIAL)	29.0	SQ YD	\$355.00	\$10,295.00	\$329.00	\$9,541.00	\$300.00	\$8,700.00	\$390.00	\$11,310.00	\$329.00	\$9,541.00
182	X4420684	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	6.0	CAL MO	\$2,500.00	\$15,000.00	\$500.00	\$3,000.00	\$5,000.00	\$30,000.00	\$3,850.00	\$23,100.00	\$3,350.00	\$20,100.00
183	X6700405	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$98,000.00	\$98,000.00	\$83,600.00	\$83,600.00	\$120,000.00	\$120,000.00	\$105,000.00	\$105,000.00	\$275,000.00	\$275,000.00
184	X7010216	TEMPORARY INFORMATION SIGNING	113.0	SQ FT	\$20.00	\$2,260.00	\$17.00	\$1,921.00	\$30.00	\$3,390.00	\$17.00	\$1,921.00	\$17.00	\$1,921.00
185	X7200061	MAINTENANCE OF LIGHTING SYSTEM	12.0	CAL MO	\$2,000.00	\$24,000.00	\$540.00	\$6,480.00	\$580.00	\$6,960.00	\$540.00	\$6,480.00	\$540.00	\$6,480.00
186	X8000003	CONDUIT SPLICE	5.0	EACH	\$675.00	\$3,375.00	\$1,080.00	\$5,400.00	\$1,150.00	\$5,750.00	\$1,080.00	\$5,400.00	\$1,080.00	\$5,400.00
187	X8100105	INTERCEPT EXISTING CONDUIT LUMINAIRE, LED, ROADWAY, REPLACEMENT, OUTPUT DESIGNATION H	3.0	EACH	\$1,050.00	\$3,150.00	\$1,080.00	\$3,240.00	\$1,150.00	\$3,450.00	\$1,080.00	\$3,240.00	\$1,080.00	\$3,240.00
188	X8100863	TEMPORARY LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H	8.0	EACH	\$1,500.00	\$12,000.00	\$798.00	\$6,384.00	\$880.00	\$7,040.00	\$798.00	\$6,384.00	\$798.00	\$6,384.00
189	X8210007	COMBINATION LIGHTING CONTROLLER	6.0	EACH	\$900.00	\$5,400.00	\$1,158.00	\$6,948.00	\$1,230.00	\$7,380.00	\$1,158.00	\$6,948.00	\$1,158.00	\$6,948.00
190	X8211008	FULL-ACTUATED CONTROLLER AND TYPE IV STRECHED CABINET	1.0	EACH	\$4,350.00	\$4,350.00	\$3,147.00	\$3,147.00	\$3,400.00	\$3,400.00	\$3,147.00	\$3,147.00	\$3,147.00	\$3,147.00
191	X8250091	UNINTERRUPTABLE POWER SUPPLY (SPECIAL)	1.0	EACH	\$5,000.00	\$5,000.00	\$8,593.00	\$8,593.00	\$10,000.00	\$10,000.00	\$8,593.00	\$8,593.00	\$8,593.00	\$8,593.00
192	X8570224	FIBER OPTIC CABLE IN CONDUIT, NO. 62.5/125, MM12F SM24F	5,148.0	FOOT	\$5.00	\$25,740.00	\$5.20	\$26,769.60	\$5.50	\$28,314.00	\$5.20	\$26,769.60	\$5.20	\$26,769.60
193	X8620200	FIBER OPTIC SPLICE ENCLOSURE	1.0	EACH	\$1,600.00	\$1,600.00	\$3,991.00	\$3,991.00	\$4,400.00	\$4,400.00	\$3,991.00	\$3,991.00	\$3,991.00	\$3,991.00
194	X8710024	NETWORK SWITCH DISTRIBUTION	1.0	EACH	\$20,000.00	\$20,000.00	\$22,715.00	\$22,715.00	\$24,000.00	\$24,000.00	\$22,715.00	\$22,715.00	\$22,715.00	\$22,715.00
195	X8710072	ACCESSIBLE PEDESTRIAN SIGNALS	8.0	EACH	\$1,650.00	\$13,200.00	\$2,899.00	\$23,192.00	\$3,200.00	\$25,600.00	\$2,899.00	\$23,192.00	\$2,899.00	\$23,192.00
196	X8710107	CONCRETE FOUNDATION, TYPE A 12-INCH DIAMETER	4.0	FOOT	\$375.00	\$1,500.00	\$339.00	\$1,356.00	\$380.00	\$1,520.00	\$339.00	\$1,356.00	\$339.00	\$1,356.00
197	X8760200	LED SIGNAL FACE, LENS COVER	24.0	EACH	\$550.00	\$13,200.00	\$479.00	\$11,496.00	\$520.00	\$12,480.00	\$479.00	\$11,496.00	\$479.00	\$11,496.00
198	X8809005	REMOTE CONTROLLED VIDEO SYSTEM	1.0	EACH	\$3,000.00	\$3,000.00	\$6,500.00	\$6,500.00	\$7,000.00	\$7,000.00	\$6,500.00	\$6,500.00	\$6,500.00	\$6,500.00
199	X8891104	TEMPORARY TRAFFIC SIGNAL TIMING	1.0	EACH	\$2,000.00	\$2,000.00	\$1,740.00	\$1,740.00	\$1,850.00	\$1,850.00	\$1,740.00	\$1,740.00	\$1,740.00	\$1,740.00
200	X8900104	REMOVE EXISTING UNDERGROUND CONDUIT	90.0	FOOT	\$20.00	\$1,800.00	\$1.00	\$90.00	\$1.00	\$90.00	\$1.00	\$90.00	\$1.00	\$90.00
201	X8950450	REMOVE FIBER OPTIC CABLE FROM CONDUIT	6,000.0	FOOT	\$1.25	\$7,500.00	\$0.50	\$3,000.00	\$0.55	\$3,300.00	\$0.50	\$3,000.00	\$0.50	\$3,000.00
202	X8950510	REMOVE AND REINSTALL FIBER OPTIC CABLE FROM CONDUIT	1,000.0	FOOT	\$15.00	\$15,000.00	\$0.50	\$500.00	\$0.55	\$550.00	\$0.50	\$500.00	\$0.50	\$500.00
203	X8950512	TEMPORARY INTERCONNECT	1.0	L SUM	\$75,000.00	\$75,000.00	\$83,585.00	\$83,585.00	\$90,000.00	\$90,000.00	\$83,585.00	\$83,585.00	\$83,585.00	\$83,585.00
204	X8950705	FLOCCULATION LOGS	5.0	EACH	\$200.00	\$1,000.00	\$1.00	\$5.00	\$500.00	\$2,500.00	\$1.00	\$5.00	\$250.00	\$1,250.00
205	XX006658	FLOCCULATION POWDER	8.0	POUND	\$100.00	\$800.00	\$1.00	\$8.00	\$100.00	\$800.00	\$1.00	\$8.00	\$150.00	\$1,200.00
206	XX008865	PERMEABLE PLASTIC BERM	70.0	FOOT	\$12.00	\$840.00	\$20.00	\$1,400.00	\$200.00	\$14,000.00	\$20.00	\$1,400.00	\$50.00	\$3,500.00
207	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	10,030.0	SQ FT	\$1.50	\$15,045.00	\$0.40	\$4,012.00	\$1.35	\$13,540.50	\$0.40	\$4,012.00	\$0.40	\$4,012.00
208	XX009142	CONSTRUCTION LAYOUT	1.0	L SUM	\$65,000.00	\$65,000.00	\$27,500.00	\$27,500.00	\$40,000.00	\$40,000.00	\$45,000.00	\$45,000.00	\$144,000.00	\$144,000.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Alliance Contractors, Inc.		Acura Inc		Campanella & Sons, Inc.		Berger Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
211	Z0019600	DUST CONTROL WATERING	15.0	UNIT	\$1,000.00	\$15,000.00	\$500.00	\$7,500.00	\$100.00	\$1,500.00	\$381.74	\$5,726.10	\$215.00	\$3,225.00
212	Z0033020	LUMINAIRE SAFETY CABLE ASSEMBLY	15.0	EACH	\$200.00	\$3,000.00	\$233.00	\$3,495.00	\$250.00	\$3,750.00	\$233.00	\$3,495.00	\$233.00	\$3,495.00
213	Z0033046	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	1.0	EACH	\$2,200.00	\$2,200.00	\$1,610.00	\$1,610.00	\$1,650.00	\$1,650.00	\$1,610.00	\$1,610.00	\$1,610.00	\$1,610.00
214	Z0056668	STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE, 12"	4.0	FOOT	\$180.00	\$720.00	\$150.00	\$600.00	\$350.00	\$1,400.00	\$615.00	\$2,460.00	\$1,050.00	\$4,200.00
215	Z0062456	TEMPORARY PAVEMENT	63.0	SQ YD	\$172.00	\$10,836.00	\$169.00	\$10,647.00	\$190.00	\$11,970.00	\$145.00	\$9,135.00	\$206.40	\$13,003.20
Total						\$3,500,322.25		\$3,649,971.75		\$3,741,038.14		\$3,855,940.54		\$4,167,754.25



Return Bid Details

Project: Washington Street at Illinois Route 21 Intersection Improvements
Section: 22-00999-93-ES

CPMS Pin: B-01700
Let Date: June 02, 2026

Description: Widening of Washington Street to provide dual left turns on Washington Street and the extension of the right turn lane on IL 21. The work to be performed consists of pavement removal, PCC median removal, sidewalk removal, curb and gutter removal, earth excavation, PCC pavement, concrete curb and gutter and median construction, aggregate subgrade improvement 12", sidewalk & ADA ramp improvements, HMA multi-use path construction, traffic signals and lighting improvements, pavement marking, landscaping and miscellaneous drainage improvements and other related work.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
1	20101100	TREE TRUNK PROTECTION	7.0	EACH	\$200.00	\$1,400.00	\$150.00	\$250.00	\$200.00
2	20101200	TREE ROOT PRUNING	1.0	EACH	\$500.00	\$500.00	\$300.00	\$1,000.00	\$687.50
3	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	1.0	EACH	\$150.00	\$150.00	\$350.00	\$1,000.00	\$712.50
4	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	1.0	EACH	\$275.00	\$275.00	\$650.00	\$1,000.00	\$862.50
5	20200100	EARTH EXCAVATION	2860.0	CU YD	\$38.00	\$108,680.00	\$0.01	\$71.00	\$31.50
6	20400800	FURNISHED EXCAVATION	500.0	CU YD	\$26.00	\$13,000.00	\$0.01	\$25.00	\$8.76
7	20800150	TRENCH BACKFILL	165.0	CU YD	\$83.00	\$13,695.00	\$50.00	\$90.00	\$71.50
8	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	4451.0	SQ YD	\$2.50	\$11,127.50	\$1.00	\$3.75	\$2.44
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	4475.0	SQ YD	\$4.50	\$20,137.50	\$0.10	\$9.00	\$3.68
10	21301052	EXPLORATION TRENCH 52" DEPTH	60.0	FOOT	\$62.00	\$3,720.00	\$1.00	\$100.00	\$66.50
11	25000210	SEEDING, CLASS 2A	0.5	ACRE	\$3,300.00	\$1,650.00	\$4,000.00	\$10,000.00	\$5,920.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	69.0	POUND	\$2.00	\$138.00	\$1.00	\$4.00	\$1.80
13	25000600	POTASSIUM FERTILIZER NUTRIENT	69.0	POUND	\$2.00	\$138.00	\$1.00	\$4.00	\$1.80
14	25100630	EROSION CONTROL BLANKET	2144.0	SQ YD	\$1.50	\$3,216.00	\$1.75	\$7.00	\$4.49
15	25200110	SODDING, SALT TOLERANT	2331.0	SQ YD	\$12.00	\$27,972.00	\$14.00	\$20.00	\$17.75
16	25200200	SUPPLEMENTAL WATERING	4.7	UNIT	\$50.00	\$235.00	\$60.00	\$100.00	\$90.00
17	28000250	TEMPORARY EROSION CONTROL SEEDING	93.0	POUND	\$7.00	\$651.00	\$0.10	\$7.00	\$3.05
18	28000305	TEMPORARY DITCH CHECKS	70.0	FOOT	\$12.00	\$840.00	\$15.00	\$25.00	\$18.75
19	28000400	PERIMETER EROSION BARRIER	2138.0	FOOT	\$2.75	\$5,879.50	\$2.75	\$4.00	\$3.19
20	28000510	INLET FILTERS	78.0	EACH	\$185.00	\$14,430.00	\$25.00	\$250.00	\$180.00
21	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	4117.0	SQ YD	\$27.00	\$111,159.00	\$24.00	\$51.00	\$36.88
22	35101600	AGGREGATE BASE COURSE, TYPE B 4"	334.0	SQ YD	\$9.00	\$3,006.00	\$8.00	\$23.62	\$15.28
23	35101800	AGGREGATE BASE COURSE, TYPE B 6"	1507.0	SQ YD	\$20.00	\$30,140.00	\$12.00	\$17.00	\$15.00
24	35600715	HOT-MIX ASPHALT BASE COURSE WIDENING, 9 3/4"	5.0	SQ YD	\$70.00	\$350.00	\$350.00	\$570.97	\$442.74
25	40201000	AGGREGATE FOR TEMPORARY ACCESS	78.0	TON	\$50.00	\$3,900.00	\$25.00	\$100.00	\$56.25
26	40600290	BITUMINOUS MATERIALS (TACK COAT)	544.0	POUND	\$1.00	\$544.00	\$0.01	\$0.58	\$0.15
27	40600370	LONGITUDINAL JOINT SEALANT	386.0	FOOT	\$28.00	\$10,808.00	\$32.60	\$36.67	\$34.22
28	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	5.0	TON	\$1,050.00	\$5,250.00	\$150.00	\$957.12	\$364.28
29	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	210.0	SQ YD	\$15.00	\$3,150.00	\$27.88	\$40.00	\$31.97
30	40604172	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	345.0	TON	\$182.00	\$62,790.00	\$133.74	\$220.00	\$188.44
31	42000406	PORTLAND CEMENT CONCRETE PAVEMENT 9 1/4" (JOINTED)	1938.0	SQ YD	\$75.00	\$145,350.00	\$110.00	\$206.25	\$147.81
32	42001100	HIGH-EARLY-STRENGTH PORTLAND CEMENT CONCRETE PAVEMENT 10"	65.0	SQ YD	\$118.00	\$7,670.00	\$150.00	\$223.00	\$186.25
33	42001300	PROTECTIVE COAT	1956.0	SQ YD	\$2.00	\$3,912.00	\$0.01	\$3.00	\$1.26
34	42300400	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 8 INCH	133.0	SQ YD	\$105.00	\$13,965.00	\$90.00	\$166.00	\$131.75
35	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2959.0	SQ FT	\$12.00	\$35,508.00	\$10.00	\$12.60	\$11.55
36	42400800	DETECTABLE WARNINGS	94.0	SQ FT	\$45.00	\$4,230.00	\$45.00	\$60.00	\$53.75
37	44000100	PAVEMENT REMOVAL	567.0	SQ YD	\$28.00	\$15,876.00	\$25.00	\$40.00	\$32.88
38	44000156	HOT-MIX ASPHALT SURFACE REMOVAL, 1 3/4"	1045.0	SQ YD	\$14.00	\$14,630.00	\$8.00	\$18.00	\$14.50
39	44000200	DRIVEWAY PAVEMENT REMOVAL	158.0	SQ YD	\$25.00	\$3,950.00	\$16.00	\$22.00	\$19.50
40	44000500	COMBINATION CURB AND GUTTER REMOVAL	3581.0	FOOT	\$10.00	\$35,810.00	\$7.00	\$15.00	\$11.88
41	44000600	SIDEWALK REMOVAL	2613.0	SQ FT	\$4.00	\$10,452.00	\$2.00	\$3.00	\$2.39
42	44003100	MEDIAN REMOVAL	4393.0	SQ FT	\$6.00	\$26,358.00	\$2.00	\$7.55	\$4.39

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
43	44200970	CLASS B PATCHES, TYPE II, 10 INCH	178.0	SQ YD	\$270.00	\$48,060.00	\$225.00	\$318.50	\$286.75
44	44200974	CLASS B PATCHES, TYPE III, 10 INCH	40.0	SQ YD	\$250.00	\$10,000.00	\$200.00	\$318.50	\$276.75
45	44200976	CLASS B PATCHES, TYPE IV, 10 INCH	287.0	SQ YD	\$150.00	\$43,050.00	\$200.00	\$318.50	\$268.00
46	48203013	HOT-MIX ASPHALT SHOULDERS, 4"	182.0	SQ YD	\$34.00	\$6,188.00	\$49.25	\$60.00	\$52.31
47	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	1.0	EACH	\$4,500.00	\$4,500.00	\$1,060.00	\$2,935.00	\$1,998.75
48	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	226.0	FOOT	\$85.00	\$19,210.00	\$41.50	\$155.00	\$124.12
49	55100400	STORM SEWER REMOVAL 10"	4.0	FOOT	\$33.00	\$132.00	\$10.00	\$165.00	\$56.25
50	55100500	STORM SEWER REMOVAL 12"	217.0	FOOT	\$30.00	\$6,510.00	\$10.00	\$65.00	\$31.75
51	55101200	STORM SEWER REMOVAL 24"	4.0	FOOT	\$30.00	\$120.00	\$10.00	\$165.00	\$61.00
52	55101400	STORM SEWER REMOVAL 30"	8.0	FOOT	\$38.00	\$304.00	\$10.00	\$165.00	\$64.25
53	59300100	CONTROLLED LOW-STRENGTH MATERIAL	39.0	CU YD	\$600.00	\$23,400.00	\$0.01	\$550.00	\$231.25
54	60100060	CONCRETE HEADWALLS FOR PIPE DRAINS	1.0	EACH	\$1,000.00	\$1,000.00	\$100.00	\$2,900.00	\$1,012.50
55	60100905	PIPE DRAINS 4"	100.0	FOOT	\$55.00	\$5,500.00	\$25.00	\$75.00	\$47.50
56	60100915	PIPE DRAINS 6"	100.0	FOOT	\$55.00	\$5,500.00	\$29.00	\$80.00	\$54.75
57	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	1239.0	FOOT	\$25.00	\$30,975.00	\$6.00	\$40.00	\$23.94
58	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	4.0	EACH	\$4,100.00	\$16,400.00	\$4,500.00	\$9,250.00	\$6,312.50
59	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	1.0	EACH	\$7,000.00	\$7,000.00	\$7,000.00	\$11,250.00	\$9,093.75
60	60224449	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 24 FRAME AND GRATE	1.0	EACH	\$15,000.00	\$15,000.00	\$15,000.00	\$23,500.00	\$18,750.00
61	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	4.0	EACH	\$2,500.00	\$10,000.00	\$2,800.00	\$5,750.00	\$3,637.50
62	60238800	INLETS, TYPE A	1.0	EACH	\$3,000.00	\$3,000.00	\$2,000.00	\$5,750.00	\$3,226.25
63	60250200	CATCH BASINS TO BE ADJUSTED CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$550.00	\$1,100.00	\$250.00	\$1,500.00	\$978.75
64	60250500	CATCH BASINS TO BE ADJUSTED	4.0	EACH	\$750.00	\$3,000.00	\$750.00	\$2,000.00	\$1,500.00
65	60252800	CATCH BASINS TO BE RECONSTRUCTED	2.0	EACH	\$1,650.00	\$3,300.00	\$1,500.00	\$4,000.00	\$2,500.00
66	60255500	MANHOLES TO BE ADJUSTED MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 1 FRAME, CLOSED LID	5.0	EACH	\$670.00	\$3,350.00	\$250.00	\$1,165.00	\$853.75
67	60258200	FRAMES AND GRATES TO BE ADJUSTED	1.0	EACH	\$2,000.00	\$2,000.00	\$1,600.00	\$3,750.00	\$2,362.50
68	60300105	FRAMES AND LIDS TO BE ADJUSTED	1.0	EACH	\$1,600.00	\$1,600.00	\$250.00	\$1,165.00	\$853.75
69	60300305	REMOVING MANHOLES	2.0	EACH	\$1,850.00	\$3,700.00	\$250.00	\$1,165.00	\$853.75
70	60500040	REMOVING CATCH BASINS	1.0	EACH	\$800.00	\$800.00	\$100.00	\$1,300.00	\$800.00
71	60500050	REMOVING INLETS	22.0	EACH	\$750.00	\$16,500.00	\$100.00	\$1,300.00	\$800.00
72	60500060	REMOVING INLETS	5.0	EACH	\$350.00	\$1,750.00	\$100.00	\$1,300.00	\$682.50
73	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	216.0	FOOT	\$37.00	\$7,992.00	\$40.00	\$69.80	\$52.40
74	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	2820.0	FOOT	\$45.00	\$126,900.00	\$40.00	\$75.45	\$57.72
75	60618740	CONCRETE MEDIAN, TYPE M-2.12	32.0	SQ FT	\$38.00	\$1,216.00	\$18.00	\$25.00	\$20.75
76	60620000	CONCRETE MEDIAN, TYPE SB-6.24	5869.0	SQ FT	\$15.00	\$88,035.00	\$20.30	\$26.00	\$22.15
77	66900200	NON-SPECIAL WASTE DISPOSAL	300.0	CU YD	\$85.00	\$25,500.00	\$70.00	\$95.00	\$86.50
78	66900530	SOIL DISPOSAL ANALYSIS	2.0	EACH	\$1,100.00	\$2,200.00	\$1,000.00	\$3,000.00	\$1,937.50
79	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$5,000.00	\$5,000.00	\$3,950.00	\$5,000.00	\$4,662.50
80	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$3,000.00	\$3,000.00	\$500.00	\$1,500.00	\$1,000.00
81	66901006	REGULATED SUBSTANCES MONITORING	5.0	CAL DA	\$700.00	\$3,500.00	\$700.00	\$1,200.00	\$912.50
82	67100100	MOBILIZATION	1.0	L SUM	\$197,000.00	\$197,000.00	\$220,000.00	\$289,000.00	\$246,000.00
83	70107025	CHANGEABLE MESSAGE SIGN TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE IV TAPE	112.0	CAL DA	\$35.00	\$3,920.00	\$50.00	\$55.00	\$51.25
84	70307100	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	2730.0	SQ FT	\$4.00	\$10,920.00	\$3.90	\$7.00	\$4.68
85	70307120	TEMPORARY PAVEMENT MARKING - LINE 6" - TYPE IV TAPE	18717.0	FOOT	\$1.25	\$23,396.25	\$1.30	\$1.30	\$1.30
86	70307130	TEMPORARY PAVEMENT MARKING - LINE 12"- TYPE IV TAPE	38501.0	FOOT	\$1.60	\$61,601.60	\$1.85	\$1.95	\$1.92
87	70307160	TEMPORARY PAVEMENT MARKING - LINE 24"- TYPE IV TAPE	250.0	FOOT	\$4.50	\$1,125.00	\$4.00	\$5.00	\$4.25
88	70307210	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	811.0	FOOT	\$7.20	\$5,839.20	\$7.00	\$8.00	\$7.75
89	72000100	SIGN PANEL - TYPE 1	50.0	SQ FT	\$40.00	\$2,000.00	\$30.00	\$200.00	\$138.95
90	72000200	SIGN PANEL - TYPE 2	35.0	SQ FT	\$40.00	\$1,400.00	\$50.00	\$200.00	\$156.80
91	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	832.0	FOOT	\$3.00	\$2,496.00	\$2.00	\$3.50	\$2.88
92	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	386.0	FOOT	\$3.50	\$1,351.00	\$3.00	\$6.00	\$4.50
93	78003101	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LETTERS AND SYMBOLS	182.0	SQ FT	\$40.00	\$7,280.00	\$38.00	\$56.00	\$43.75
94	78003111	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 4"	350.0	FOOT	\$6.00	\$2,100.00	\$5.00	\$6.50	\$5.78

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
95	78003131	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 6"	146.0	FOOT	\$11.00	\$1,606.00	\$6.50	\$9.50	\$8.50
96	78003151	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 12"	570.0	FOOT	\$18.00	\$10,260.00	\$13.00	\$18.00	\$16.25
97	78003181	PREFORMED PLASTIC PAVEMENT MARKING, TYPE B - STANDARD - LINE 24"	107.0	FOOT	\$32.00	\$3,424.00	\$26.00	\$43.00	\$36.25
98	78004620	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 4"	2991.0	FOOT	\$8.00	\$23,928.00	\$1.00	\$5.25	\$2.09
99	78004630	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 6"	5175.0	FOOT	\$6.60	\$34,155.00	\$1.50	\$7.00	\$2.91
100	78006100	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	473.0	SQ FT	\$32.00	\$15,136.00	\$15.00	\$36.00	\$26.25
101	78006150	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 12"	419.0	FOOT	\$32.00	\$13,408.00	\$11.00	\$14.00	\$12.81
102	78006180	PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 24"	139.0	FOOT	\$40.00	\$5,560.00	\$26.50	\$32.50	\$28.25
103	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	417.0	FOOT	\$3.00	\$1,251.00	\$9.40	\$15.00	\$11.08
104	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	473.0	SQ FT	\$3.00	\$1,419.00	\$4.50	\$14.75	\$7.11
105	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	100.0	FOOT	\$5.00	\$500.00	\$0.60	\$0.90	\$0.80
106	78011040	GROOVING FOR RECESSED PAVEMENT MARKING 8"	890.0	FOOT	\$4.00	\$3,560.00	\$1.00	\$1.60	\$1.35
107	78011050	GROOVING FOR RECESSED PAVEMENT MARKING 10"	3122.0	FOOT	\$2.20	\$6,868.40	\$1.50	\$2.10	\$1.92
108	78011095	GROOVING FOR RECESSED PAVEMENT MARKING 19"	419.0	FOOT	\$5.00	\$2,095.00	\$3.40	\$12.00	\$5.62
109	78100100	RAISED REFLECTIVE PAVEMENT MARKER	50.0	EACH	\$100.00	\$5,000.00	\$100.00	\$155.00	\$120.00
110	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	147.0	EACH	\$25.00	\$3,675.00	\$25.00	\$100.00	\$52.50
111	78300201	PAVEMENT MARKING REMOVAL - GRINDING	1094.0	SQ FT	\$3.00	\$3,282.00	\$1.20	\$8.00	\$3.30
112	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	1189.0	SQ FT	\$4.00	\$4,756.00	\$4.50	\$5.50	\$4.75
113	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	2202.0	FOOT	\$30.00	\$66,060.00	\$31.40	\$34.00	\$32.05
114	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	433.0	FOOT	\$50.00	\$21,650.00	\$56.10	\$60.00	\$57.08
115	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	1106.0	FOOT	\$70.00	\$77,420.00	\$103.10	\$110.00	\$104.82
116	81400100	HANDHOLE	6.0	EACH	\$2,750.00	\$16,500.00	\$3,287.00	\$3,500.00	\$3,340.25
117	81400200	HEAVY-DUTY HANDHOLE	4.0	EACH	\$3,750.00	\$15,000.00	\$4,237.00	\$4,600.00	\$4,327.75
118	81400300	DOUBLE HANDHOLE	5.0	EACH	\$4,000.00	\$20,000.00	\$5,157.00	\$5,500.00	\$5,242.75
119	81603000	UNIT DUCT, 600V, 2-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	715.0	FOOT	\$12.00	\$8,580.00	\$24.10	\$26.00	\$24.58
120	81603055	UNIT DUCT, 600V, 3-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 1" DIA. POLYETHYLENE	1480.0	FOOT	\$15.00	\$22,200.00	\$24.10	\$26.00	\$24.58
121	81702110	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 10	1500.0	FOOT	\$2.50	\$3,750.00	\$1.70	\$1.80	\$1.72
122	82110008	LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H	7.0	EACH	\$1,200.00	\$8,400.00	\$798.20	\$850.00	\$811.15
123	83050810	LIGHT POLE, ALUMINUM, 47.5 FT. M.H., 15 FT. MAST ARM	3.0	EACH	\$6,000.00	\$18,000.00	\$6,625.00	\$7,000.00	\$6,718.75
124	83600200	LIGHT POLE FOUNDATION, 24" DIAMETER	63.0	FOOT	\$500.00	\$31,500.00	\$367.80	\$390.00	\$373.35
125	83800205	BREAKAWAY DEVICE, TRANSFORMER BASE, 15 INCH BOLT CIRCLE	7.0	EACH	\$700.00	\$4,900.00	\$755.00	\$800.00	\$766.25
126	84200804	REMOVAL OF POLE FOUNDATION	4.0	EACH	\$500.00	\$2,000.00	\$360.00	\$400.00	\$370.00
127	84400105	RELOCATE EXISTING LIGHTING UNIT	4.0	EACH	\$2,000.00	\$8,000.00	\$3,398.00	\$3,800.00	\$3,498.50
128	86400100	TRANSCEIVER - FIBER OPTIC	1.0	EACH	\$5,200.00	\$5,200.00	\$5,889.00	\$6,400.00	\$6,016.75
129	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	5148.0	FOOT	\$0.85	\$4,375.80	\$1.20	\$1.30	\$1.22
130	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	2194.0	FOOT	\$2.20	\$4,826.80	\$1.90	\$2.10	\$1.95
131	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	2598.0	FOOT	\$2.00	\$5,196.00	\$2.20	\$2.30	\$2.22
132	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	3951.0	FOOT	\$2.30	\$9,087.30	\$2.80	\$3.00	\$2.85
133	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	3563.0	FOOT	\$2.80	\$9,976.40	\$3.50	\$3.70	\$3.55
134	87301305	ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR	7646.0	FOOT	\$2.00	\$15,292.00	\$1.90	\$2.00	\$1.92
135	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	31.0	FOOT	\$5.75	\$178.25	\$6.00	\$7.00	\$6.25
136	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	753.0	FOOT	\$2.75	\$2,070.75	\$3.10	\$3.25	\$3.14
137	87502500	TRAFFIC SIGNAL POST, GALVANIZED STEEL 16 FT.	4.0	EACH	\$2,150.00	\$8,600.00	\$2,899.00	\$3,100.00	\$2,949.25
138	87702970	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 48 FT.	1.0	EACH	\$26,000.00	\$26,000.00	\$23,885.00	\$25,500.00	\$24,288.75
139	87702980	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 50 FT.	2.0	EACH	\$28,600.00	\$57,200.00	\$24,230.00	\$26,000.00	\$24,672.50
140	87703030	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 60 FT.	1.0	EACH	\$34,500.00	\$34,500.00	\$30,306.00	\$32,000.00	\$30,729.50
141	87800100	CONCRETE FOUNDATION, TYPE A	24.0	FOOT	\$420.00	\$10,080.00	\$367.80	\$390.00	\$373.35
142	87800200	CONCRETE FOUNDATION, TYPE D	4.0	FOOT	\$1,000.00	\$4,000.00	\$1,160.50	\$1,250.00	\$1,184.88
143	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	43.0	FOOT	\$500.00	\$21,500.00	\$442.50	\$480.00	\$451.88

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
144	87800420	CONCRETE FOUNDATION, TYPE E 42-INCH DIAMETER	21.0	FOOT	\$750.00	\$15,750.00	\$651.30	\$690.00	\$660.98
145	87900200	DRILL EXISTING HANDHOLE	5.0	EACH	\$600.00	\$3,000.00	\$1,097.00	\$1,220.00	\$1,127.75
146	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	10.0	EACH	\$1,000.00	\$10,000.00	\$1,190.00	\$1,300.00	\$1,217.50
147	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	2.0	EACH	\$950.00	\$1,900.00	\$1,081.00	\$1,200.00	\$1,110.75
148	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	6.0	EACH	\$1,200.00	\$7,200.00	\$1,594.00	\$1,750.00	\$1,633.00
149	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	6.0	EACH	\$1,350.00	\$8,100.00	\$1,722.00	\$1,820.00	\$1,746.50
150	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	8.0	EACH	\$800.00	\$6,400.00	\$745.00	\$800.00	\$758.75
151	88200410	TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC	16.0	EACH	\$300.00	\$4,800.00	\$370.00	\$400.00	\$377.50
152	88500100	INDUCTIVE LOOP DETECTOR	21.0	EACH	\$250.00	\$5,250.00	\$223.00	\$240.00	\$227.25
153	88600100	DETECTOR LOOP, TYPE I	966.0	FOOT	\$30.00	\$28,980.00	\$34.20	\$36.00	\$34.65
154	88700200	LIGHT DETECTOR	2.0	EACH	\$1,600.00	\$3,200.00	\$1,669.00	\$1,780.00	\$1,696.75
155	88700300	LIGHT DETECTOR AMPLIFIER	1.0	EACH	\$3,800.00	\$3,800.00	\$4,590.00	\$5,000.00	\$4,692.50
156	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1.0	EACH	\$77,000.00	\$77,000.00	\$71,883.00	\$76,000.00	\$72,912.25
157	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	385.0	FOOT	\$1.35	\$519.75	\$0.70	\$0.75	\$0.71
158	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	1.0	EACH	\$5,000.00	\$5,000.00	\$2,880.00	\$3,100.00	\$2,935.00
159	89502380	REMOVE EXISTING HANDHOLE	12.0	EACH	\$750.00	\$9,000.00	\$720.00	\$750.00	\$727.50
160	89502382	REMOVE EXISTING DOUBLE HANDHOLE	2.0	EACH	\$850.00	\$1,700.00	\$1,080.00	\$1,175.00	\$1,103.75
161	89502385	REMOVE EXISTING CONCRETE FOUNDATION	2.0	EACH	\$725.00	\$1,450.00	\$720.00	\$800.00	\$740.00
162	LC200051	REJECTED LOAD TRANSPORTATION	2.0	LOAD	\$500.00	\$1,000.00	\$378.49	\$1,500.00	\$719.62
163	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	22430.0	UNIT	\$1.00	\$22,430.00	\$1.00	\$1.00	\$1.00
164	LC400161	LEVELING BINDER (HAND METHOD), N70	40.0	TON	\$200.00	\$8,000.00	\$50.00	\$365.45	\$185.11
165	LC400182	DIAMOND GRINDING CONCRETE PAVEMENT	8515.0	SQ YD	\$25.00	\$212,875.00	\$9.51	\$10.00	\$9.76
166	LC600019	ABANDON AND FILL EXISTING STORM MANHOLE	2.0	EACH	\$1,800.00	\$3,600.00	\$1,200.00	\$2,000.00	\$1,700.00
167	LC600033	RESTRICTED DEPTH CATCH BASINS, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	18.0	EACH	\$4,500.00	\$81,000.00	\$4,300.00	\$9,250.00	\$6,312.50
168	LC600034	RESTRICTED DEPTH MANHOLES, 7'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$23,000.00	\$46,000.00	\$13,750.00	\$23,550.00	\$17,450.00
169	LC600102	MEDIAN SIGN (LCDOT)	2.0	EACH	\$7,000.00	\$14,000.00	\$1,500.00	\$6,800.00	\$4,450.00
170	LC782001	GROOVING FOR RECESSED PAVEMENT MARKING 31" EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	139.0	FOOT	\$10.00	\$1,390.00	\$4.50	\$24.00	\$9.75
171	X0324085	ROD AND CLEAN EXISTING CONDUIT	441.0	FOOT	\$1.75	\$771.75	\$1.50	\$1.60	\$1.52
172	X0324599	OUTDOOR RATED NETWORK CABLE	7500.0	FOOT	\$0.50	\$3,750.00	\$0.20	\$0.22	\$0.20
173	X1400102	SERVICE INSTALLATION, GROUND MOUNTED, METERED	387.0	FOOT	\$3.50	\$1,354.50	\$4.70	\$5.00	\$4.78
174	X1400150	REMOVAL OF LIGHTING LUMINAIRE, SALVAGE	1.0	EACH	\$4,700.00	\$4,700.00	\$4,315.00	\$4,600.00	\$4,386.25
175	X1400268	PEDESTRIAN SIGNAL POST, 10 FT.	12.0	EACH	\$1,000.00	\$12,000.00	\$360.00	\$400.00	\$370.00
176	X1400367	STUMP REMOVAL ONLY	1.0	EACH	\$1,600.00	\$1,600.00	\$1,857.00	\$2,100.00	\$1,917.75
177	X2010400	POROUS GRANULAR EMBANKMENT (SPECIAL)	36.0	UNIT	\$10.00	\$360.00	\$8.00	\$500.00	\$141.50
178	X2070304	INLET PROTECTION (SPECIAL)	159.0	CU YD	\$80.00	\$12,720.00	\$45.00	\$180.00	\$106.75
179	X2800500	CLASS B PATCHES, TYPE II, 10 INCH (SPECIAL)	10.0	EACH	\$300.00	\$3,000.00	\$250.00	\$500.00	\$337.50
180	X4420682	CLASS B PATCHES, TYPE III, 10 INCH (SPECIAL)	28.0	SQ YD	\$365.00	\$10,220.00	\$329.00	\$390.00	\$347.00
181	X4420683	CLASS B PATCHES, TYPE IV, 10 INCH (SPECIAL)	40.0	SQ YD	\$360.00	\$14,400.00	\$300.00	\$390.00	\$337.00
182	X4420684	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	29.0	SQ YD	\$355.00	\$10,295.00	\$300.00	\$390.00	\$337.00
183	X6700405	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	6.0	CAL MO	\$2,500.00	\$15,000.00	\$500.00	\$5,000.00	\$3,175.00
184	X7010216	TEMPORARY INFORMATION SIGNING	1.0	L SUM	\$98,000.00	\$98,000.00	\$83,600.00	\$275,000.00	\$145,900.00
185	X7200061	MAINTENANCE OF LIGHTING SYSTEM	113.0	SQ FT	\$20.00	\$2,260.00	\$17.00	\$30.00	\$20.25
186	X8000003	CONDUIT SPLICE	12.0	CAL MO	\$2,000.00	\$24,000.00	\$540.00	\$580.00	\$550.00
187	X8100105	INTERCEPT EXISTING CONDUIT	5.0	EACH	\$675.00	\$3,375.00	\$1,080.00	\$1,150.00	\$1,097.50
188	X8100863	LUMINAIRE, LED, ROADWAY, REPLACEMENT, OUTPUT DESIGNATION H	3.0	EACH	\$1,050.00	\$3,150.00	\$1,080.00	\$1,150.00	\$1,097.50
189	X8210007	TEMPORARY LUMINAIRE, LED, ROADWAY, OUTPUT DESIGNATION H	8.0	EACH	\$1,500.00	\$12,000.00	\$798.00	\$880.00	\$818.50
190	X8210008	COMBINATION LIGHTING CONTROLLER	6.0	EACH	\$900.00	\$5,400.00	\$1,158.00	\$1,230.00	\$1,176.00
191	X8250091	FULL-ACTUATED CONTROLLER AND TYPE IV STRECHED CABINET	1.0	EACH	\$4,350.00	\$4,350.00	\$3,147.00	\$3,400.00	\$3,210.25
192	X8570224	UNINTERRUPTABLE POWER SUPPLY (SPECIAL)	1.0	EACH	\$40,000.00	\$40,000.00	\$45,423.00	\$50,000.00	\$46,567.25
193	X8620200	FIBER OPTIC CABLE IN CONDUIT, NO. 62.5/125, MM12F SM24F	1.0	EACH	\$5,000.00	\$5,000.00	\$8,593.00	\$10,000.00	\$8,944.75
194	X8710024	FIBER OPTIC SPLICE ENCLOSURE	5148.0	FOOT	\$5.00	\$25,740.00	\$5.20	\$5.50	\$5.28
195	X8710072		1.0	EACH	\$1,600.00	\$1,600.00	\$3,991.00	\$4,400.00	\$4,093.25

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
196	X8710107	NETWORK SWITCH DISTRIBUTION	1.0	EACH	\$20,000.00	\$20,000.00	\$22,715.00	\$24,000.00	\$23,036.25
197	X8760200	ACCESSIBLE PEDESTRIAN SIGNALS	8.0	EACH	\$1,650.00	\$13,200.00	\$2,899.00	\$3,200.00	\$2,974.25
198	X8780012	CONCRETE FOUNDATION, TYPE A 12-INCH DIAMETER	4.0	FOOT	\$375.00	\$1,500.00	\$339.00	\$380.00	\$349.25
199	X8809005	LED SIGNAL FACE, LENS COVER	24.0	EACH	\$550.00	\$13,200.00	\$479.00	\$520.00	\$489.25
200	X8891104	REMOTE CONTROLLED VIDEO SYSTEM	1.0	EACH	\$3,000.00	\$3,000.00	\$6,500.00	\$7,000.00	\$6,625.00
201	X8900104	TEMPORARY TRAFFIC SIGNAL TIMING	1.0	EACH	\$2,000.00	\$2,000.00	\$1,740.00	\$1,850.00	\$1,767.50
202	X8950450	REMOVE EXISTING UNDERGROUND CONDUIT	90.0	FOOT	\$20.00	\$1,800.00	\$1.00	\$1.00	\$1.00
203	X8950510	REMOVE FIBER OPTIC CABLE FROM CONDUIT	6000.0	FOOT	\$1.25	\$7,500.00	\$0.50	\$0.55	\$0.51
204	X8950512	REMOVE AND REINSTALL FIBER OPTIC CABLE FROM CONDUIT	1000.0	FOOT	\$15.00	\$15,000.00	\$0.50	\$0.55	\$0.51
205	X8950705	TEMPORARY INTERCONNECT	1.0	L SUM	\$75,000.00	\$75,000.00	\$83,585.00	\$90,000.00	\$85,188.75
206	XX006658	FLOCCULATION LOGS	5.0	EACH	\$200.00	\$1,000.00	\$1.00	\$500.00	\$188.00
207	XX006659	FLOCCULATION POWDER	8.0	POUND	\$100.00	\$800.00	\$1.00	\$150.00	\$63.00
208	XX008865	PERMEABLE PLASTIC BERM	70.0	FOOT	\$12.00	\$840.00	\$20.00	\$200.00	\$72.50
209	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	10030.0	SQ FT	\$1.50	\$15,045.00	\$0.40	\$1.35	\$0.64
210	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$65,000.00	\$65,000.00	\$27,500.00	\$144,000.00	\$64,125.00
211	Z0019600	DUST CONTROL WATERING	15.0	UNIT	\$1,000.00	\$15,000.00	\$100.00	\$500.00	\$299.18
212	Z0033020	LUMINAIRE SAFETY CABLE ASSEMBLY	15.0	EACH	\$200.00	\$3,000.00	\$233.00	\$250.00	\$237.25
213	Z0033046	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	1.0	EACH	\$2,200.00	\$2,200.00	\$1,610.00	\$1,650.00	\$1,620.00
214	Z0056668	STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE, 12"	4.0	FOOT	\$180.00	\$720.00	\$150.00	\$1,050.00	\$541.25
215	Z0062456	TEMPORARY PAVEMENT	63.0	SQ YD	\$172.00	\$10,836.00	\$145.00	\$206.40	\$177.60
Total						\$3,500,322.25			