

Summary of Bids Received

Project: Everett Road and Deerfield Road Bridge at I-94
Section: 11-00999-20-RS
Description: Bridge deck repair, guardrail removal and replacement, expansion joint
CPMS Pin: B-00099
Let Date: 01/31/2012

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Herlihy Mid-Continent Company	1306 Marquette Drive	Romeoville, IL 60446-1026	Bid Bond	\$485,366.00	-23.16%	-\$146,298.00
Lorig Construction Company	250 East Touhy Avenue	Des Plaines, IL 60018	Bid Bond	\$531,786.63	-15.81%	-\$99,877.37
Vixen Construction Company	7600 W. 79th Street	Bridgeview, IL 60455	Bid Bond	\$675,785.45	6.98%	\$44,121.45
Dunnet Bay Construction	115 N. Brandon Drive	Glendale Heights, IL 60139	Bid Bond	\$678,623.90	7.43%	\$46,959.90
Alliance Contractors, Inc.	1166 Lake Avenue	Woodstock, IL 60098	Bid Bond	\$735,941.78	16.51%	\$104,277.78
Sjostrom & Sons, Inc.	P.O. Box 5766	Rockford, IL 61125	Bid Bond	\$787,562.00	24.68%	\$155,898.00

Engineer's Estimate \$631,664.00

Design	_____	IDOT(2)	_____	Contract Bidder	_____	MGB then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

Return Bid Tabulation

Project: Everett Road and Deerfield Road Bridge at I-94
Section: 11-00999-20-RS
Description: Bridge deck repair, guardrail removal and replacement, expansion joint replacement
CPMS Pin: B-00099
Let Date: 01/31/2012

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Dunnet Bay Construction		Herlihy Mid-Continent Company		Lorig Construction Company		Vixen Construction Company		Sjostrom & Sons, Inc.	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
1	28000500	INLET AND PIPE PROTECTION	7.00	EACH	\$125.00	\$875.00	\$100.00	\$700.00	\$200.00	\$1,400.00	\$300.00	\$2,100.00	\$150.00	\$1,050.00	\$140.00	\$980.00	\$250.00	\$1,750.00
2	40600100	BITUMINOUS MATERIALS (PRIME COAT) HOT-MIX ASPHALT SURFACE COURSE,	21.00	GALLON	\$15.00	\$315.00	\$10.00	\$210.00	\$4.00	\$84.00	\$10.00	\$210.00	\$10.00	\$210.00	\$10.25	\$215.25	\$21.00	\$441.00
3	40603340	MIX "D", N70	102.00	TON	\$200.00	\$20,400.00	\$118.00	\$12,036.00	\$184.00	\$18,768.00	\$118.00	\$12,036.00	\$120.00	\$12,240.00	\$120.95	\$12,336.90	\$155.00	\$15,810.00
4	42001300	PROTECTIVE COAT HOT-MIX ASPHALT SURFACE REMOVAL,	23.00	SQ YD	\$2.00	\$46.00	\$15.00	\$345.00	\$1.00	\$23.00	\$1.50	\$34.50	\$5.00	\$115.00	\$78.00	\$1,794.00	\$2.30	\$52.90
5	44000198	VARIABLE DEPTH	927.00	SQ YD	\$20.00	\$18,540.00	\$18.05	\$16,732.35	\$16.00	\$14,832.00	\$13.65	\$12,653.55	\$25.00	\$23,175.00	\$31.75	\$29,432.25	\$12.40	\$11,494.80
6	44004250	PAVED SHOULDER REMOVAL	79.00	SQ YD	\$25.00	\$1,975.00	\$70.00	\$5,530.00	\$20.00	\$1,580.00	\$20.00	\$1,580.00	\$40.00	\$3,160.00	\$58.25	\$4,601.75	\$21.00	\$1,659.00
7	44201690	CLASS D PATCHES, TYPE I, 4 INCH	5.00	SQ YD	\$150.00	\$750.00	\$367.00	\$1,835.00	\$500.00	\$2,500.00	\$367.00	\$1,835.00	\$375.00	\$1,875.00	\$367.00	\$1,835.00	\$1,081.00	\$5,405.00
8	48203021	HOT-MIX ASPHALT SHOULDERS, 6"	79.00	SQ YD	\$35.00	\$2,765.00	\$51.00	\$4,029.00	\$60.55	\$4,783.45	\$51.00	\$4,029.00	\$55.00	\$4,345.00	\$52.30	\$4,131.70	\$120.00	\$9,480.00
9	50102400	CONCRETE REMOVAL	44.10	CU YD	\$1,000.00	\$44,100.00	\$1,265.00	\$55,786.50	\$1,250.00	\$55,125.00	\$500.00	\$22,050.00	\$150.00	\$6,615.00	\$1,040.00	\$45,864.00	\$1,000.00	\$44,100.00
10	50157300	PROTECTIVE SHIELD	48.00	SQ YD	\$100.00	\$4,800.00	\$0.01	\$0.48	\$0.10	\$4.80	\$55.00	\$2,640.00	\$5.00	\$240.00	\$395.00	\$18,960.00	\$463.50	\$22,248.00
11	50300255	CONCRETE SUPERSTRUCTURE	49.90	CU YD	\$1,000.00	\$49,900.00	\$950.00	\$47,405.00	\$1,300.00	\$64,870.00	\$350.00	\$17,465.00	\$300.00	\$14,970.00	\$1,495.00	\$74,600.50	\$1,000.00	\$49,900.00
12	50800205	REINFORCEMENT BARS, EPOXY COATED	4,561.00	POUND	\$2.00	\$9,122.00	\$1.65	\$7,525.65	\$2.00	\$9,122.00	\$1.80	\$8,209.80	\$2.00	\$9,122.00	\$2.20	\$10,034.20	\$1.50	\$6,841.50
13	50800515	BAR SPLICERS	52.00	EACH	\$25.00	\$1,300.00	\$21.95	\$1,141.40	\$29.50	\$1,534.00	\$24.00	\$1,248.00	\$3.00	\$156.00	\$46.30	\$2,407.60	\$22.00	\$1,144.00
14	52000110	PREFORMED JOINT STRIP SEAL	178.00	FOOT	\$250.00	\$44,500.00	\$160.00	\$28,480.00	\$190.00	\$33,820.00	\$271.00	\$48,238.00	\$190.00	\$33,820.00	\$332.00	\$59,096.00	\$223.50	\$39,783.00
15	58100200	WATERPROOFING MEMBRANE SYSTEM	702.00	SQ YD	\$5.00	\$3,510.00	\$48.00	\$33,696.00	\$44.50	\$31,239.00	\$45.00	\$31,590.00	\$31.00	\$21,762.00	\$41.95	\$29,448.90	\$40.00	\$28,080.00
16	59000200	EPOXY CRACK INJECTION STEEL PLATE BEAM GUARD RAIL, TYPE	167.00	FOOT	\$100.00	\$16,700.00	\$55.00	\$9,185.00	\$55.00	\$9,185.00	\$55.00	\$9,185.00	\$73.00	\$12,191.00	\$56.40	\$9,418.80	\$60.90	\$10,170.30
17	63000003	A, 9 FOOT POSTS	12.50	FOOT	\$40.00	\$500.00	\$35.00	\$437.50	\$35.00	\$437.50	\$35.00	\$437.50	\$100.00	\$1,250.00	\$97.40	\$1,217.50	\$35.00	\$437.50
18	63200310	GUARDRAIL REMOVAL	12.50	FOOT	\$5.00	\$62.50	\$4.00	\$50.00	\$4.00	\$50.00	\$4.00	\$50.00	\$15.00	\$187.50	\$10.25	\$128.13	\$4.00	\$50.00
19	67100100	MOBILIZATION	1.00	L SUM	\$35,000.00	\$35,000.00	\$168,115.00	\$168,115.00	\$34,200.00	\$34,200.00	\$29,000.02	\$29,000.02	\$25,000.00	\$25,000.00	\$36,000.00	\$36,000.00	\$86,600.00	\$86,600.00
20	70106800	CHANGEABLE MESSAGE SIGN	10.00	CAL MO	\$1,000.00	\$10,000.00	\$900.00	\$9,000.00	\$900.00	\$9,000.00	\$750.00	\$7,500.00	\$800.00	\$8,000.00	\$768.75	\$7,687.50	\$750.00	\$7,500.00
21	70300520	PAVEMENT MARKING TAPE, TYPE III 4"	2,482.00	FOOT	\$1.00	\$2,482.00	\$0.85	\$2,109.70	\$0.85	\$2,109.70	\$0.82	\$2,035.24	\$0.85	\$2,109.70	\$0.85	\$2,109.70	\$0.80	\$1,985.60
22	70300530	PAVEMENT MARKING TAPE, TYPE III 5"	6,352.00	FOOT	\$1.00	\$6,352.00	\$0.95	\$6,034.40	\$0.95	\$6,034.40	\$1.03	\$6,542.56	\$1.05	\$6,669.60	\$1.10	\$6,987.20	\$1.00	\$6,352.00
23	70300570	PAVEMENT MARKING TAPE, TYPE III 24" WORK ZONE PAVEMENT MARKING	22.00	FOOT	\$1.25	\$27.50	\$5.10	\$112.20	\$5.10	\$112.20	\$4.50	\$99.00	\$4.50	\$99.00	\$4.65	\$102.30	\$4.50	\$99.00
24	70301000	REMOVAL	3,523.00	SQ FT	\$1.00	\$3,523.00	\$0.95	\$3,346.85	\$0.95	\$3,346.85	\$0.01	\$35.23	\$0.01	\$35.23	\$0.05	\$176.15	\$0.10	\$352.30
25	70400100	TEMPORARY CONCRETE BARRIER RELOCATE TEMPORARY CONCRETE	450.00	FOOT	\$30.00	\$13,500.00	\$29.30	\$13,185.00	\$23.00	\$10,350.00	\$30.00	\$13,500.00	\$20.00	\$9,000.00	\$30.75	\$13,837.50	\$28.80	\$12,960.00
26	70400200	BARRIER THERMOPLASTIC PAVEMENT MARKING	425.00	FOOT	\$10.00	\$4,250.00	\$9.25	\$3,931.25	\$3.00	\$1,275.00	\$7.00	\$2,975.00	\$5.00	\$2,125.00	\$7.05	\$2,996.25	\$8.40	\$3,570.00
27	78000200	- LINE 4" THERMOPLASTIC PAVEMENT MARKING	1,048.00	FOOT	\$1.50	\$1,572.00	\$1.00	\$1,048.00	\$1.00	\$1,048.00	\$1.20	\$1,257.60	\$1.20	\$1,257.60	\$1.25	\$1,310.00	\$1.20	\$1,257.60
28	78000300	- LINE 5" POLYUREA PAVEMENT MARKING TYPE I -	1,782.00	FOOT	\$1.50	\$2,673.00	\$1.50	\$2,673.00	\$1.50	\$2,673.00	\$1.50	\$2,673.00	\$1.50	\$2,673.00	\$1.55	\$2,762.10	\$1.50	\$2,673.00
29	78008210	LINE 4" POLYUREA PAVEMENT MARKING TYPE I -	8.00	FOOT	\$1.50	\$12.00	\$5.00	\$40.00	\$5.00	\$40.00	\$5.00	\$40.00	\$5.00	\$40.00	\$5.15	\$41.20	\$5.00	\$40.00
30	78008220	LINE 5"	668.00	FOOT	\$1.50	\$1,002.00	\$7.00	\$4,676.00	\$7.00	\$4,676.00	\$6.00	\$4,008.00	\$5.50	\$3,674.00	\$6.15	\$4,108.20	\$6.00	\$4,008.00
31	78300100	PAVEMENT MARKING REMOVAL TEMPORARY TRAFFIC SIGNAL	2,280.00	SQ FT	\$2.00	\$4,560.00	\$0.95	\$2,166.00	\$0.95	\$2,166.00	\$1.00	\$2,280.00	\$0.75	\$1,710.00	\$1.05	\$2,394.00	\$1.00	\$2,280.00
32	89000100	INSTALLATION	1.00	EACH	\$17,000.00	\$17,000.00	\$28,457.00	\$28,457.00	\$46,400.00	\$46,400.00	\$34,400.00	\$34,400.00	\$35,000.00	\$35,000.00	\$47,500.00	\$47,500.00	\$23,957.00	\$23,957.00

Return Bid Tabulation

Project: Everett Road and Deerfield Road Bridge at I-94
Section: 11-00999-20-RS
Description: Bridge deck repair, guardrail removal and replacement, expansion joint replacement
CPMS Pin: B-00099
Let Date: 01/31/2012

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Dunnet Bay Construction		Herlihy Mid-Continent Company		Lorig Construction Company		Vixen Construction Company		Sjostrom & Sons, Inc.	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
33	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	4.00	UNIT	\$150.00	\$600.00	\$150.00	\$600.00	\$150.00	\$600.00	\$150.00	\$600.00	\$150.00	\$600.00	\$150.00	\$600.00	\$150.00	\$600.00
34	X0326276	TEMPORARY LIGHTING FOR SINGLE LANE STAGING	1.00	L SUM	\$10,000.00	\$10,000.00	\$8,841.00	\$8,841.00	\$13,850.00	\$13,850.00	\$19,500.00	\$19,500.00	\$10,000.00	\$10,000.00	\$9,065.00	\$9,065.00	\$13,841.00	\$13,841.00
35	X5017305	PROTECTIVE SHIELD (PERMANENT) REMOVAL AND REPLACEMENT OF STEEL PLATE BEAM GUARDRAIL, RAIL ELEMENT	537.00	SQ YD	\$100.00	\$53,700.00	\$69.50	\$37,321.50	\$70.00	\$37,590.00	\$60.00	\$32,220.00	\$115.00	\$61,755.00	\$88.00	\$47,256.00	\$57.70	\$30,984.90
36	X6331007	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	237.50	FOOT	\$20.00	\$4,750.00	\$11.20	\$2,660.00	\$11.20	\$2,660.00	\$11.20	\$2,660.00	\$8.00	\$1,900.00	\$17.65	\$4,191.88	\$11.20	\$2,660.00
37	X6700405	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	4.00	CAL MO	\$2,000.00	\$8,000.00	\$500.00	\$2,000.00	\$2,750.00	\$11,000.00	\$3,490.00	\$13,960.00	\$2,600.00	\$10,400.00	\$3,000.00	\$12,000.00	\$2,347.80	\$9,391.20
38	X7010216	TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)	1.00	L SUM	\$13,000.00	\$13,000.00	\$15,999.00	\$15,999.00	\$28,000.00	\$28,000.00	\$15,000.00	\$15,000.00	\$35,000.00	\$35,000.00	\$15,250.00	\$15,250.00	\$34,575.00	\$34,575.00
39	X7011015	APPROACH SLAB REPAIR (FULL DEPTH)	1.00	L SUM	\$30,000.00	\$30,000.00	\$33,600.00	\$33,600.00	\$48,000.00	\$48,000.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$28,175.00	\$28,175.00	\$40,000.00	\$40,000.00
40	Z0001700	APPROACH SLAB REPAIR (PARTIAL DEPTH)	22.00	SQ YD	\$700.00	\$15,400.00	\$1,005.00	\$22,110.00	\$800.00	\$17,600.00	\$478.00	\$10,516.00	\$500.00	\$11,000.00	\$640.00	\$14,080.00	\$1,110.00	\$24,420.00
41	Z0001800	STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES)	32.00	SQ YD	\$575.00	\$18,400.00	\$670.00	\$21,440.00	\$285.00	\$9,120.00	\$269.00	\$8,608.00	\$400.00	\$12,800.00	\$280.00	\$8,960.00	\$787.30	\$25,193.60
42	Z0012754	STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 INCHES)	33.00	SQ FT	\$150.00	\$4,950.00	\$185.00	\$6,105.00	\$150.00	\$4,950.00	\$85.00	\$2,805.00	\$90.00	\$2,970.00	\$190.00	\$6,270.00	\$108.30	\$3,573.90
43	Z0012755	CONSTRUCTION LAYOUT	17.00	SQ FT	\$250.00	\$4,250.00	\$185.00	\$3,145.00	\$225.00	\$3,825.00	\$100.00	\$1,700.00	\$105.00	\$1,785.00	\$246.00	\$4,182.00	\$108.30	\$1,841.10
44	Z0013798	DECK SLAB REPAIR (FULL DEPTH, TYPE I)	1.00	L SUM	\$20,000.00	\$20,000.00	\$1,500.00	\$1,500.00	\$20,000.00	\$20,000.00	\$250.00	\$250.00	\$4,000.00	\$4,000.00	\$525.00	\$525.00	\$2,500.00	\$2,500.00
45	Z0016001	DECK SLAB REPAIR (FULL DEPTH, TYPE II)	48.00	SQ YD	\$900.00	\$43,200.00	\$600.00	\$28,800.00	\$680.00	\$32,640.00	\$500.00	\$24,000.00	\$800.00	\$38,400.00	\$638.00	\$30,624.00	\$1,350.00	\$64,800.00
46	Z0016002	DECK SLAB REPAIR (PARTIAL)	24.00	SQ YD	\$900.00	\$21,600.00	\$600.00	\$14,400.00	\$915.00	\$21,960.00	\$505.00	\$12,120.00	\$750.00	\$18,000.00	\$638.00	\$15,312.00	\$1,350.00	\$32,400.00
47	Z0016200	NIGHTTIME WORK ZONE LIGHTING	108.00	SQ YD	\$400.00	\$43,200.00	\$500.00	\$54,000.00	\$330.00	\$35,640.00	\$155.00	\$16,740.00	\$425.00	\$45,900.00	\$275.00	\$29,700.00	\$695.00	\$75,060.00
48	Z0026346	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	1.00	L SUM	\$7,000.00	\$7,000.00	\$1.00	\$1.00	\$5,000.00	\$5,000.00	\$3,550.00	\$3,550.00	\$100.00	\$100.00	\$1,500.00	\$1,500.00	\$9,839.80	\$9,839.80
49	Z0030255	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE), TEST LEVEL 2	2.00	EACH	\$4,750.00	\$9,500.00	\$4,300.00	\$8,600.00	\$4,300.00	\$8,600.00	\$4,500.00	\$9,000.00	\$4,600.00	\$9,200.00	\$4,715.00	\$9,430.00	\$4,300.00	\$8,600.00
50	Z0030320	Bid Total	2.00	EACH	\$1,000.00	\$2,000.00	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00	\$2,600.00	\$5,200.00	\$2,050.00	\$4,100.00	\$2,075.00	\$4,150.00	\$2,400.00	\$4,800.00
					\$631,664.00		\$735,941.78		\$678,623.90		\$485,366.00		\$531,786.63		\$675,785.45		\$787,562.00	

Return Bid Details

Project: Everett Road and Deerfield Road Bridge at I-94

Section: 11-00999-20-RS

Description: Bridge deck repair, guardrail removal and replacement, expansion joint replacement

CPMS Pin: B-00099

Let Date: 01/31/2012

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	28000500	INLET AND PIPE PROTECTION	7	EACH	\$125.00	\$875.00	\$100.00	\$300.00	\$190.00
2	40600100	BITUMINOUS MATERIALS (PRIME COAT)	21	GALLON	\$15.00	\$315.00	\$4.00	\$21.00	\$10.88
3	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	102	TON	\$200.00	\$20,400.00	\$118.00	\$184.00	\$135.99
4	42001300	PROTECTIVE COAT	23	SQ YD	\$2.00	\$46.00	\$1.00	\$78.00	\$17.13
5	44000198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	927	SQ YD	\$20.00	\$18,540.00	\$12.40	\$31.75	\$19.48
6	44004250	PAVED SHOULDER REMOVAL	79	SQ YD	\$25.00	\$1,975.00	\$20.00	\$70.00	\$38.21
7	44201690	CLASS D PATCHES, TYPE I, 4 INCH	5	SQ YD	\$150.00	\$750.00	\$367.00	\$1,081.00	\$509.50
8	48203021	HOT-MIX ASPHALT SHOULDERS, 6"	79	SQ YD	\$35.00	\$2,765.00	\$51.00	\$120.00	\$64.98
9	50102400	CONCRETE REMOVAL	44	CU YD	\$1,000.00	\$44,100.00	\$150.00	\$1,265.00	\$867.50
10	50157300	PROTECTIVE SHIELD	48	SQ YD	\$100.00	\$4,800.00	\$0.01	\$463.50	\$153.10
11	50300255	CONCRETE SUPERSTRUCTURE	50	CU YD	\$1,000.00	\$49,900.00	\$300.00	\$1,495.00	\$899.17
12	50800205	REINFORCEMENT BARS, EPOXY COATED	4,561	POUND	\$2.00	\$9,122.00	\$1.50	\$2.20	\$1.86
13	50800515	BAR SPLICERS	52	EACH	\$25.00	\$1,300.00	\$3.00	\$46.30	\$24.46
14	52000110	PREFORMED JOINT STRIP SEAL	178	FOOT	\$250.00	\$44,500.00	\$160.00	\$332.00	\$227.75
15	58100200	WATERPROOFING MEMBRANE SYSTEM	702	SQ YD	\$5.00	\$3,510.00	\$31.00	\$48.00	\$41.74
16	59000200	EPOXY CRACK INJECTION	167	FOOT	\$100.00	\$16,700.00	\$55.00	\$73.00	\$59.22
17	63000003	STEEL PLATE BEAM GUARD RAIL, TYPE A, 9 FOOT POSTS	13	FOOT	\$40.00	\$500.00	\$35.00	\$100.00	\$56.23
18	63200310	GUARDRAIL REMOVAL	13	FOOT	\$5.00	\$62.50	\$4.00	\$15.00	\$6.88
19	67100100	MOBILIZATION	1	L SUM	\$35,000.00	\$35,000.00	\$25,000.00	\$168,115.00	\$63,152.50
20	70106800	CHANGEABLE MESSAGE SIGN	10	CAL MO	\$1,000.00	\$10,000.00	\$750.00	\$900.00	\$811.46

Return Bid Details

Project: Everett Road and Deerfield Road Bridge at I-94

Section: 11-00999-20-RS

Description: Bridge deck repair, guardrail removal and replacement, expansion joint replacement

CPMS Pin: B-00099

Let Date: 01/31/2012

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
21	70300520	PAVEMENT MARKING TAPE, TYPE III 4"	2,482	FOOT	\$1.00	\$2,482.00	\$0.80	\$0.85	\$0.84
22	70300530	PAVEMENT MARKING TAPE, TYPE III 5"	6,352	FOOT	\$1.00	\$6,352.00	\$0.95	\$1.10	\$1.01
23	70300570	PAVEMENT MARKING TAPE, TYPE III 24" WORK ZONE PAVEMENT MARKING	22	FOOT	\$1.25	\$27.50	\$4.50	\$5.10	\$4.73
24	70301000	REMOVAL	3,523	SQ FT	\$1.00	\$3,523.00	\$0.01	\$0.95	\$0.35
25	70400100	TEMPORARY CONCRETE BARRIER	450	FOOT	\$30.00	\$13,500.00	\$20.00	\$30.75	\$26.98
26	70400200	RELOCATE TEMPORARY CONCRETE BARRIER	425	FOOT	\$10.00	\$4,250.00	\$3.00	\$9.25	\$6.62
27	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	1,048	FOOT	\$1.50	\$1,572.00	\$1.00	\$1.25	\$1.14
28	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	1,782	FOOT	\$1.50	\$2,673.00	\$1.50	\$1.55	\$1.51
29	78008210	POLYUREA PAVEMENT MARKING TYPE I - LINE 4"	8	FOOT	\$1.50	\$12.00	\$5.00	\$5.15	\$5.03
30	78008220	POLYUREA PAVEMENT MARKING TYPE I - LINE 5"	668	FOOT	\$1.50	\$1,002.00	\$5.50	\$7.00	\$6.28
31	78300100	PAVEMENT MARKING REMOVAL	2,280	SQ FT	\$2.00	\$4,560.00	\$0.75	\$1.05	\$0.95
32	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1	EACH	\$17,000.00	\$17,000.00	\$23,957.00	\$47,500.00	\$35,952.33
33	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	4	UNIT	\$150.00	\$600.00	\$150.00	\$150.00	\$150.00
34	X0326276	TEMPORARY LIGHTING FOR SINGLE LANE STAGING	1	L SUM	\$10,000.00	\$10,000.00	\$8,841.00	\$19,500.00	\$12,516.17

Return Bid Details

Project: Everett Road and Deerfield Road Bridge at I-94

Section: 11-00999-20-RS

Description: Bridge deck repair, guardrail removal and replacement, expansion joint replacement

CPMS Pin: B-00099

Let Date: 01/31/2012

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
35	X5017305	PROTECTIVE SHIELD (PERMANENT)	537	SQ YD	\$100.00	\$53,700.00	\$57.70	\$115.00	\$76.70
36	X6331007	REMOVAL AND REPLACEMENT OF STEEL PLATE BEAM GUARDRAIL, RAIL ELEMENT	238	FOOT	\$20.00	\$4,750.00	\$8.00	\$17.65	\$11.74
37	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	4	CAL MO	\$2,000.00	\$8,000.00	\$500.00	\$3,490.00	\$2,447.97
38	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1	L SUM	\$13,000.00	\$13,000.00	\$15,000.00	\$35,000.00	\$23,970.67
39	X7011015	TRAFFIC CONTROL AND PROTECTION (EXPRESSWAYS)	1	L SUM	\$30,000.00	\$30,000.00	\$20,000.00	\$48,000.00	\$32,462.50
40	Z0001700	APPROACH SLAB REPAIR (FULL DEPTH)	22	SQ YD	\$700.00	\$15,400.00	\$478.00	\$1,110.00	\$755.50
41	Z0001800	APPROACH SLAB REPAIR (PARTIAL DEPTH)	32	SQ YD	\$575.00	\$18,400.00	\$269.00	\$787.30	\$448.55
42	Z0012754	STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES)	33	SQ FT	\$150.00	\$4,950.00	\$85.00	\$190.00	\$134.72
43	Z0012755	STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 INCHES)	17	SQ FT	\$250.00	\$4,250.00	\$100.00	\$246.00	\$161.55
44	Z0013798	CONSTRUCTION LAYOUT	1	L SUM	\$20,000.00	\$20,000.00	\$250.00	\$20,000.00	\$4,795.83
45	Z0016001	DECK SLAB REPAIR (FULL DEPTH, TYPE I)	48	SQ YD	\$900.00	\$43,200.00	\$500.00	\$1,350.00	\$761.33
46	Z0016002	DECK SLAB REPAIR (FULL DEPTH, TYPE II)	24	SQ YD	\$900.00	\$21,600.00	\$505.00	\$1,350.00	\$793.00
47	Z0016200	DECK SLAB REPAIR (PARTIAL)	108	SQ YD	\$400.00	\$43,200.00	\$155.00	\$695.00	\$396.67
48	Z0026346	NIGHTTIME WORK ZONE LIGHTING	1	L SUM	\$7,000.00	\$7,000.00	\$1.00	\$9,839.80	\$3,331.80

Return Bid Details

Project: Everett Road and Deerfield Road Bridge at I-94

Section: 11-00999-20-RS

Description: Bridge deck repair, guardrail removal and replacement, expansion joint replacement

CPMS Pin: B-00099

Let Date: 01/31/2012

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
49	Z0030255	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 2	2	EACH	\$4,750.00	\$9,500.00	\$4,300.00	\$4,715.00	\$4,452.50
50	Z0030320	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE), TEST LEVEL 2	2	EACH	\$1,000.00	\$2,000.00	\$2,050.00	\$2,600.00	\$2,320.83
Bid Total						\$631,664.00			