



Summary of Bids Received

Project: Robert McClory Bike Path Crossing Improvement
Section: 24-00173-20-BT

CPMS Pin: B-01702
Let Date: June 02, 2026

Description: This project improves Robert McClory Bike Path at 2 IDOT jurisdictional roadway crossings and one LCDOT jurisdictional roadway. This includes installing pedestrian refuge islands, solar powered rectangular rapid flashing beacons (overhead and post mounted), removal and replacement of sidewalks, concrete curb/gutter, resurfacing crosswalks, and installing pavement markings. Traffic control (roadway and path), as well as temporary sediment and erosion control are non-permanent components of the project. No lighting or traffic signal work aside from what is needed for the rapid flashing beacons is included.

Bidder	Address	City, State, Zip	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Copenhaver Construction, Inc.	17622 Depot Street	Union, IL, 60180	\$1,804,280.73	-9.90%	-\$198,145.27
Campanella & Sons, Inc.	39207 N. Magnetics Blvd.	Wadsworth, IL, 60083	\$1,908,943.36	-4.67%	-\$93,482.64
Alliance Contractors, Inc.	1166 Lake Avenue	Woodstock, IL, 60098	\$1,946,000.00	-2.82%	-\$56,426.00
Schroeder Asphalt Services, Inc.	P.O. Box 831	Huntley, IL, 60142	\$2,457,876.77	22.74%	\$455,450.77
Engineer's Estimate:			\$2,002,426.00		



Return Bid Tabulation

Project: Robert McClory Bike Path Crossing Improvement
Section: 24-00173-20-BT

CPMS Pin: B-01702
Let Date: June 02, 2026

Description: This project improves Robert McClory Bike Path at 2 IDOT jurisdictional roadway crossings and one LCDOT jurisdictional roadway. This includes installing pedestrian refuge islands, solar powered rectangular rapid flashing beacons (overhead and post mounted), removal and replacement of sidewalks, concrete curb/gutter, resurfacing crosswalks, and installing pavement markings. Traffic control (roadway and path), as well as temporary sediment and erosion control are non-permanent components of the project. No lighting or traffic signal work aside from what is needed for the rapid flashing beacons is included.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Copenhaver Construction, Inc.		Campanella & Sons, Inc.		Alliance Contractors, Inc.		Schroeder Asphalt Services, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20200100	EARTH EXCAVATION	1,501.0	CU YD	\$44.00	\$66,044.00	\$60.00	\$90,060.00	\$0.01	\$15.01	\$20.00	\$30,020.00	\$72.00	\$108,072.00
2	20800150	TRENCH BACKFILL	12.0	CU YD	\$49.00	\$588.00	\$82.00	\$984.00	\$100.00	\$1,200.00	\$100.00	\$1,200.00	\$200.00	\$2,400.00
3	21101615	TOPSOIL FURNISH AND PLACE, 4"	2,302.0	SQ YD	\$8.00	\$18,416.00	\$5.00	\$11,510.00	\$0.10	\$230.20	\$0.10	\$230.20	\$10.00	\$23,020.00
4	21301052	EXPLORATION TRENCH 52" DEPTH	99.0	FOOT	\$70.00	\$6,930.00	\$20.00	\$1,980.00	\$20.00	\$1,980.00	\$1.00	\$99.00	\$100.00	\$9,900.00
5	25000210	SEEDING, CLASS 2A	0.5	ACRE	\$25,000.00	\$12,500.00	\$5,000.00	\$2,500.00	\$7,260.00	\$3,630.00	\$7,260.00	\$3,630.00	\$5,300.00	\$2,650.00
6	25000400	NITROGEN FERTILIZER NUTRIENT	45.0	POUND	\$50.00	\$2,250.00	\$1.00	\$45.00	\$1.00	\$45.00	\$1.00	\$45.00	\$5.00	\$225.00
7	25000600	POTASSIUM FERTILIZER NUTRIENT	45.0	POUND	\$50.00	\$2,250.00	\$1.00	\$45.00	\$1.00	\$45.00	\$1.00	\$45.00	\$5.00	\$225.00
8	25100645	WILDLIFE FRIENDLY EROSION CONTROL BLANKET	2,302.0	SQ YD	\$7.00	\$16,114.00	\$3.00	\$6,906.00	\$7.00	\$16,114.00	\$7.00	\$16,114.00	\$3.00	\$6,906.00
9	28000250	TEMPORARY EROSION CONTROL SEEDING	73.0	POUND	\$25.00	\$1,825.00	\$0.01	\$0.73	\$0.10	\$7.30	\$0.10	\$7.30	\$9.00	\$657.00
10	28000400	PERIMETER EROSION BARRIER	2,100.0	FOOT	\$6.00	\$12,600.00	\$5.00	\$10,500.00	\$3.00	\$6,300.00	\$3.00	\$6,300.00	\$4.00	\$8,400.00
11	28000510	INLET FILTERS	9.0	EACH	\$150.00	\$1,350.00	\$220.00	\$1,980.00	\$337.70	\$3,039.30	\$50.00	\$450.00	\$200.00	\$1,800.00
12	35101500	AGGREGATE BASE COURSE, TYPE B	554.0	CU YD	\$75.00	\$41,550.00	\$70.00	\$38,780.00	\$200.00	\$110,800.00	\$50.00	\$27,700.00	\$69.00	\$38,226.00
13	35300500	PORTLAND CEMENT CONCRETE BASE COURSE 10"	714.0	SQ YD	\$100.00	\$71,400.00	\$145.00	\$103,530.00	\$125.00	\$89,250.00	\$140.00	\$99,960.00	\$135.00	\$96,390.00
14	40600290	BITUMINOUS MATERIALS (TACK COAT)	3,827.0	POUND	\$2.00	\$7,654.00	\$7.00	\$26,789.00	\$6.00	\$22,962.00	\$0.60	\$2,296.20	\$0.01	\$38.27
15	40600370	LONGITUDINAL JOINT SEALANT	1,616.0	FOOT	\$10.00	\$16,160.00	\$7.00	\$11,312.00	\$6.00	\$9,696.00	\$9.60	\$15,513.60	\$13.50	\$21,816.00
16	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	238.0	TON	\$325.00	\$77,350.00	\$230.00	\$54,740.00	\$215.00	\$51,170.00	\$155.33	\$36,968.54	\$195.00	\$46,410.00
17	40604060	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50	169.0	TON	\$325.00	\$54,925.00	\$280.00	\$47,320.00	\$250.00	\$42,250.00	\$142.67	\$24,111.23	\$175.00	\$29,575.00
18	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	476.0	TON	\$315.00	\$149,940.00	\$170.00	\$80,920.00	\$150.00	\$71,400.00	\$143.22	\$68,172.72	\$150.00	\$71,400.00
19	40800050	INCIDENTAL HOT-MIX ASPHALT SURFACING	30.0	TON	\$375.00	\$11,250.00	\$280.00	\$8,400.00	\$250.00	\$7,500.00	\$256.94	\$7,708.20	\$150.00	\$4,500.00
20	42001300	PROTECTIVE COAT	1,341.0	SQ YD	\$5.00	\$6,705.00	\$1.00	\$1,341.00	\$2.00	\$2,682.00	\$0.01	\$13.41	\$5.00	\$6,705.00
21	42300500	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 9 INCH	237.0	SQ YD	\$25.00	\$5,925.00	\$145.00	\$34,365.00	\$140.00	\$33,180.00	\$126.00	\$29,862.00	\$150.00	\$35,550.00
22	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	7,194.0	SQ FT	\$15.00	\$107,910.00	\$12.00	\$86,328.00	\$9.25	\$66,544.50	\$10.75	\$77,335.50	\$10.00	\$71,940.00
23	42400800	DETECTABLE WARNINGS	240.0	SQ FT	\$42.00	\$10,080.00	\$35.00	\$8,400.00	\$40.00	\$9,600.00	\$60.00	\$14,400.00	\$50.00	\$12,000.00
24	44000100	PAVEMENT REMOVAL	521.0	SQ YD	\$16.00	\$8,336.00	\$16.00	\$8,336.00	\$50.00	\$26,050.00	\$40.00	\$20,840.00	\$13.00	\$6,773.00
25	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	4,687.0	SQ YD	\$8.00	\$37,496.00	\$10.00	\$46,870.00	\$9.00	\$42,183.00	\$6.23	\$29,200.01	\$9.00	\$42,183.00
26	44000200	DRIVEWAY PAVEMENT REMOVAL	373.0	SQ YD	\$12.00	\$4,476.00	\$16.00	\$5,968.00	\$25.00	\$9,325.00	\$30.00	\$11,190.00	\$13.00	\$4,849.00
27	44000500	COMBINATION CURB AND GUTTER REMOVAL	1,815.0	FOOT	\$17.00	\$30,855.00	\$8.00	\$14,520.00	\$15.00	\$27,225.00	\$30.00	\$54,450.00	\$13.00	\$23,595.00
28	44000600	SIDEWALK REMOVAL	5,726.0	SQ FT	\$9.00	\$51,534.00	\$3.00	\$17,178.00	\$2.00	\$11,452.00	\$3.00	\$17,178.00	\$3.00	\$17,178.00
29	60100905	PIPE DRAINS 4"	99.0	FOOT	\$31.00	\$3,069.00	\$30.00	\$2,970.00	\$20.00	\$1,980.00	\$40.00	\$3,960.00	\$150.00	\$14,850.00
30	60250200	CATCH BASINS TO BE ADJUSTED	1.0	EACH	\$600.00	\$600.00	\$600.00	\$600.00	\$896.00	\$896.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00
31	60255500	MANHOLES TO BE ADJUSTED	6.0	EACH	\$600.00	\$3,600.00	\$700.00	\$4,200.00	\$896.00	\$5,376.00	\$500.00	\$3,000.00	\$1,500.00	\$9,000.00
32	60260100	INLETS TO BE ADJUSTED	4.0	EACH	\$600.00	\$2,400.00	\$300.00	\$1,200.00	\$896.00	\$3,584.00	\$500.00	\$2,000.00	\$1,500.00	\$6,000.00
33	60265700	VALVE VAULTS TO BE ADJUSTED	8.0	EACH	\$600.00	\$4,800.00	\$300.00	\$2,400.00	\$896.00	\$7,168.00	\$500.00	\$4,000.00	\$1,500.00	\$12,000.00
34	60600605	CONCRETE CURB, TYPE B	375.0	FOOT	\$40.00	\$15,000.00	\$45.00	\$16,875.00	\$50.00	\$18,750.00	\$56.00	\$21,000.00	\$59.00	\$22,125.00
35	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	1,616.0	FOOT	\$46.00	\$74,336.00	\$43.00	\$69,488.00	\$50.00	\$80,800.00	\$65.00	\$105,040.00	\$59.00	\$95,344.00
36	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	858.0	SQ FT	\$12.00	\$10,296.00	\$20.00	\$17,160.00	\$10.00	\$8,580.00	\$10.00	\$8,580.00	\$11.00	\$9,438.00
37	66900200	NON-SPECIAL WASTE DISPOSAL	520.0	CU YD	\$125.00	\$65,000.00	\$95.00	\$49,400.00	\$100.00	\$52,000.00	\$82.00	\$42,640.00	\$200.00	\$104,000.00
38	66900205	SPECIAL WASTE DISPOSAL	20.0	CU YD	\$200.00	\$4,000.00	\$500.00	\$10,000.00	\$200.00	\$4,000.00	\$200.00	\$4,000.00	\$300.00	\$6,000.00
39	66900210	HAZARDOUS WASTE DISPOSAL	410.0	CU YD	\$750.00	\$307,500.00	\$500.00	\$205,000.00	\$200.00	\$82,000.00	\$500.00	\$205,000.00	\$500.00	\$205,000.00
40	66900530	SOIL DISPOSAL ANALYSIS	3.0	EACH	\$2,500.00	\$7,500.00	\$2,000.00	\$6,000.00	\$1,600.00	\$4,800.00	\$1,000.00	\$3,000.00	\$1,200.00	\$3,600.00
41	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$7,000.00	\$7,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00	\$6,000.00	\$6,000.00
42	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$3,000.00	\$3,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$750.00	\$750.00
43	66901006	REGULATED SUBSTANCES MONITORING	10.0	CAL DA	\$1,000.00	\$10,000.00	\$1,000.00	\$10,000.00	\$1,000.00	\$10,000.00	\$1,750.00	\$17,500.00	\$800.00	\$8,000.00
44	67100100	MOBILIZATION	1.0	L SUM	\$88,000.00	\$88,000.00	\$118,000.00	\$118,000.00	\$400,000.00	\$400,000.00	\$397,416.94	\$397,416.94	\$25,000.00	\$25,000.00
45	70300100	SHORT TERM PAVEMENT MARKING	6,962.0	FOOT	\$4.00	\$27,848.00	\$1.00	\$6,962.00	\$0.50	\$3,481.00	\$1.00	\$6,962.00	\$2.00	\$13,924.00
46	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	3,161.0	SQ FT	\$1.00	\$3,161.00	\$1.00	\$3,161.00	\$1.00	\$3,161.00	\$1.00	\$3,161.00	\$3.00	\$9,483.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Copenhaver Construction, Inc.		Campanella & Sons, Inc.		Alliance Contractors, Inc.		Schroeder Asphalt Services, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
47	70307100	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE IV TAPE	105.0	SQ FT	\$5.00	\$525.00	\$5.00	\$525.00	\$5.00	\$525.00	\$3.90	\$409.50	\$4.25	\$446.25
48	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	5,830.0	FOOT	\$2.00	\$11,660.00	\$2.00	\$11,660.00	\$1.35	\$7,870.50	\$1.30	\$7,579.00	\$1.50	\$8,745.00
49	70307160	TEMPORARY PAVEMENT MARKING - LINE 12"- TYPE IV TAPE	1,167.0	FOOT	\$3.00	\$3,501.00	\$4.00	\$4,668.00	\$3.85	\$4,492.95	\$3.90	\$4,551.30	\$4.25	\$4,959.75
50	72400200	REMOVE SIGN PANEL ASSEMBLY - TYPE B	13.0	EACH	\$250.00	\$3,250.00	\$110.00	\$1,430.00	\$75.00	\$975.00	\$95.00	\$1,235.00	\$105.00	\$1,365.00
51	72400310	REMOVE SIGN PANEL - TYPE 1	38.0	SQ FT	\$250.00	\$9,500.00	\$20.00	\$760.00	\$25.00	\$950.00	\$15.00	\$570.00	\$16.00	\$608.00
52	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	40.0	SQ FT	\$12.00	\$480.00	\$15.00	\$600.00	\$10.00	\$400.00	\$5.00	\$200.00	\$10.00	\$400.00
53	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	5,441.0	FOOT	\$5.00	\$27,205.00	\$4.00	\$21,764.00	\$2.00	\$10,882.00	\$1.35	\$7,345.35	\$1.50	\$8,161.50
54	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	640.0	FOOT	\$6.00	\$3,840.00	\$5.00	\$3,200.00	\$2.50	\$1,600.00	\$2.10	\$1,344.00	\$2.50	\$1,600.00
55	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	735.0	FOOT	\$8.00	\$5,880.00	\$8.00	\$5,880.00	\$5.00	\$3,675.00	\$4.20	\$3,087.00	\$800.00	\$588,000.00
56	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	146.0	FOOT	\$14.00	\$2,044.00	\$16.00	\$2,336.00	\$10.00	\$1,460.00	\$8.40	\$1,226.40	\$6.50	\$949.00
57	78100100	RAISED REFLECTIVE PAVEMENT MARKER	110.0	EACH	\$24.00	\$2,640.00	\$80.00	\$8,800.00	\$78.00	\$8,580.00	\$80.00	\$8,800.00	\$80.00	\$8,800.00
58	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	110.0	EACH	\$14.00	\$1,540.00	\$20.00	\$2,200.00	\$15.00	\$1,650.00	\$30.00	\$3,300.00	\$28.00	\$3,080.00
59	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	600.0	SQ FT	\$4.00	\$2,400.00	\$6.00	\$3,600.00	\$6.00	\$3,600.00	\$5.00	\$3,000.00	\$6.00	\$3,600.00
60	85100500	PAINT NEW TRAFFIC SIGNAL POST	3.0	EACH	\$800.00	\$2,400.00	\$700.00	\$2,100.00	\$583.00	\$1,749.00	\$583.00	\$1,749.00	\$650.00	\$1,950.00
61	87502520	TRAFFIC SIGNAL POST, GALVANIZED STEEL 18 FT.	3.0	EACH	\$3,500.00	\$10,500.00	\$4,000.00	\$12,000.00	\$3,493.00	\$10,479.00	\$3,493.00	\$10,479.00	\$4,000.00	\$12,000.00
62	87700140	STEEL MAST ARM ASSEMBLY AND POLE, 20 FT.	4.0	EACH	\$13,000.00	\$52,000.00	\$19,000.00	\$76,000.00	\$17,283.00	\$69,132.00	\$17,283.00	\$69,132.00	\$19,000.00	\$76,000.00
63	87700150	STEEL MAST ARM ASSEMBLY AND POLE, 22 FT.	2.0	EACH	\$15,000.00	\$30,000.00	\$19,000.00	\$38,000.00	\$17,858.00	\$35,716.00	\$17,858.00	\$35,716.00	\$20,000.00	\$40,000.00
64	87800100	CONCRETE FOUNDATION, TYPE A	12.0	FOOT	\$350.00	\$4,200.00	\$500.00	\$6,000.00	\$457.80	\$5,493.60	\$457.80	\$5,493.60	\$500.00	\$6,000.00
65	87800400	CONCRETE FOUNDATION, TYPE E 30-INCH DIAMETER	60.0	FOOT	\$320.00	\$19,200.00	\$600.00	\$36,000.00	\$559.30	\$33,558.00	\$559.30	\$33,558.00	\$615.00	\$36,900.00
66	LC200051	REJECTED LOAD TRANSPORTATION	6.0	LOAD	\$200.00	\$1,200.00	\$100.00	\$600.00	\$100.00	\$600.00	\$750.00	\$4,500.00	\$500.00	\$3,000.00
67	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	7,030.0	UNIT	\$1.00	\$7,030.00	\$1.00	\$7,030.00	\$1.00	\$7,030.00	\$1.00	\$7,030.00	\$1.00	\$7,030.00
68	X0327036	BIKE PATH REMOVAL	1,107.0	SQ YD	\$40.00	\$44,280.00	\$20.00	\$22,140.00	\$20.00	\$22,140.00	\$20.00	\$22,140.00	\$13.00	\$14,391.00
69	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	8.0	EACH	\$6,000.00	\$48,000.00	\$200.00	\$1,600.00	\$1,270.00	\$10,160.00	\$1.00	\$8.00	\$500.00	\$4,000.00
70	X4240800	DETECTABLE WARNINGS (SPECIAL)	24.0	SQ FT	\$42.00	\$1,008.00	\$50.00	\$1,200.00	\$50.00	\$1,200.00	\$60.00	\$1,440.00	\$55.00	\$1,320.00
71	X6026050	SANITARY MANHOLES TO BE ADJUSTED	1.0	EACH	\$750.00	\$750.00	\$1,500.00	\$1,500.00	\$1,645.00	\$1,645.00	\$1,500.00	\$1,500.00	\$2,000.00	\$2,000.00
72	X6350108	FLEXIBLE DELINEATORS	18.0	EACH	\$210.00	\$3,780.00	\$270.00	\$4,860.00	\$110.00	\$1,980.00	\$245.00	\$4,410.00	\$275.00	\$4,950.00
73	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	6.0	CAL MO	\$3,000.00	\$18,000.00	\$4,000.00	\$24,000.00	\$4,500.00	\$27,000.00	\$500.00	\$3,000.00	\$5,000.00	\$30,000.00
74	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$62,000.00	\$62,000.00	\$100,000.00	\$100,000.00	\$130,000.00	\$130,000.00	\$155,100.00	\$155,100.00	\$150,000.00	\$150,000.00
75	X7200061	TEMPORARY INFORMATION SIGNING	300.0	SQ FT	\$35.00	\$10,500.00	\$35.00	\$10,500.00	\$14.00	\$4,200.00	\$30.00	\$9,000.00	\$50.00	\$15,000.00
76	X7800100	PAINT PAVEMENT MARKING - RAISED MEDIAN	192.0	SQ FT	\$22.00	\$4,224.00	\$10.00	\$1,920.00	\$10.00	\$1,920.00	\$10.00	\$1,920.00	\$7.00	\$1,344.00
77	X7830050	RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR	72.0	EACH	\$10.00	\$720.00	\$17.00	\$1,224.00	\$10.00	\$720.00	\$6.00	\$432.00	\$20.00	\$1,440.00
78	X7830052	REPLACEMENT	72.0	EACH	\$18.00	\$1,296.00	\$30.00	\$2,160.00	\$12.00	\$864.00	\$25.00	\$1,800.00	\$20.00	\$1,440.00
79	XX005703	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT, SPECIAL	1.0	L SUM	\$1,350.00	\$1,350.00	\$5,000.00	\$5,000.00	\$4,320.00	\$4,320.00	\$4,320.00	\$4,320.00	\$5,000.00	\$5,000.00
80	XX007021	PEDESTRIAN ACTIVATED CROSSWALK WARNING SYSTEM	3.0	EACH	\$38,000.00	\$114,000.00	\$31,000.00	\$93,000.00	\$27,975.00	\$83,925.00	\$27,975.00	\$83,925.00	\$31,000.00	\$93,000.00
81	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$20,000.00	\$20,000.00	\$39,000.00	\$39,000.00	\$50,000.00	\$50,000.00	\$17,900.00	\$17,900.00	\$75,000.00	\$75,000.00
Total						\$2,002,426.00		\$1,804,280.73		\$1,908,943.36		\$1,946,000.00		\$2,457,876.77



Return Bid Details

Project: Robert McClory Bike Path Crossing Improvement
Section: 24-00173-20-BT

CPMS Pin: B-01702
Let Date: June 02, 2026

Description: This project improves Robert McClory Bike Path at 2 IDOT jurisdictional roadway crossings and one LCDOT jurisdictional roadway. This includes installing pedestrian refuge islands, solar powered rectangular rapid flashing beacons (overhead and post mounted), removal and replacement of sidewalks, concrete curb/gutter, resurfacing crosswalks, and installing pavement markings. Traffic control (roadway and path), as well as temporary sediment and erosion control are non-permanent components of the project. No lighting or traffic signal work aside from what is needed for the rapid flashing beacons is included.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
1	20200100	EARTH EXCAVATION	1501.0	CU YD	\$44.00	\$66,044.00	\$0.01	\$72.00	\$38.00
2	20800150	TRENCH BACKFILL	12.0	CU YD	\$49.00	\$588.00	\$82.00	\$200.00	\$120.50
3	21101615	TOPSOIL FURNISH AND PLACE, 4"	2302.0	SQ YD	\$8.00	\$18,416.00	\$0.10	\$10.00	\$3.80
4	21301052	EXPLORATION TRENCH 52" DEPTH	99.0	FOOT	\$70.00	\$6,930.00	\$1.00	\$100.00	\$35.25
5	25000210	SEEDING, CLASS 2A	0.5	ACRE	\$25,000.00	\$12,500.00	\$5,000.00	\$7,260.00	\$6,205.00
6	25000400	NITROGEN FERTILIZER NUTRIENT	45.0	POUND	\$50.00	\$2,250.00	\$1.00	\$5.00	\$2.00
7	25000600	POTASSIUM FERTILIZER NUTRIENT	45.0	POUND	\$50.00	\$2,250.00	\$1.00	\$5.00	\$2.00
8	25100645	WILDLIFE FRIENDLY EROSION CONTROL BLANKET	2302.0	SQ YD	\$7.00	\$16,114.00	\$3.00	\$7.00	\$5.00
9	28000250	TEMPORARY EROSION CONTROL SEEDING	73.0	POUND	\$25.00	\$1,825.00	\$0.01	\$9.00	\$2.30
10	28000400	PERIMETER EROSION BARRIER	2100.0	FOOT	\$6.00	\$12,600.00	\$3.00	\$5.00	\$3.75
11	28000510	INLET FILTERS	9.0	EACH	\$150.00	\$1,350.00	\$50.00	\$337.70	\$201.92
12	35101500	AGGREGATE BASE COURSE, TYPE B	554.0	CU YD	\$75.00	\$41,550.00	\$50.00	\$97.25	\$97.25
13	35300500	PORTLAND CEMENT CONCRETE BASE COURSE 10"	714.0	SQ YD	\$100.00	\$71,400.00	\$125.00	\$145.00	\$136.25
14	40600290	BITUMINOUS MATERIALS (TACK COAT)	3827.0	POUND	\$2.00	\$7,654.00	\$0.01	\$7.00	\$3.40
15	40600370	LONGITUDINAL JOINT SEALANT	1616.0	FOOT	\$10.00	\$16,160.00	\$6.00	\$13.50	\$9.02
16	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	238.0	TON	\$325.00	\$77,350.00	\$155.33	\$230.00	\$198.83
17	40604060	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50	169.0	TON	\$325.00	\$54,925.00	\$142.67	\$280.00	\$211.92
18	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	476.0	TON	\$315.00	\$149,940.00	\$143.22	\$170.00	\$153.30
19	40800050	INCIDENTAL HOT-MIX ASPHALT SURFACING	30.0	TON	\$375.00	\$11,250.00	\$150.00	\$280.00	\$234.24
20	42001300	PROTECTIVE COAT	1341.0	SQ YD	\$5.00	\$6,705.00	\$0.01	\$5.00	\$2.00
21	42300500	PORTLAND CEMENT CONCRETE DRIVEWAY PAVEMENT, 9 INCH	237.0	SQ YD	\$25.00	\$5,925.00	\$126.00	\$150.00	\$140.25
22	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	7194.0	SQ FT	\$15.00	\$107,910.00	\$9.25	\$12.00	\$10.50
23	42400800	DETECTABLE WARNINGS	240.0	SQ FT	\$42.00	\$10,080.00	\$35.00	\$60.00	\$46.25
24	44000100	PAVEMENT REMOVAL	521.0	SQ YD	\$16.00	\$8,336.00	\$13.00	\$50.00	\$29.75
25	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	4687.0	SQ YD	\$8.00	\$37,496.00	\$6.23	\$10.00	\$8.56
26	44000200	DRIVEWAY PAVEMENT REMOVAL	373.0	SQ YD	\$12.00	\$4,476.00	\$13.00	\$30.00	\$21.00
27	44000500	COMBINATION CURB AND GUTTER REMOVAL	1815.0	FOOT	\$17.00	\$30,855.00	\$8.00	\$30.00	\$16.50
28	44000600	SIDEWALK REMOVAL	5726.0	SQ FT	\$9.00	\$51,534.00	\$2.00	\$3.00	\$2.75
29	60100905	PIPE DRAINS 4"	99.0	FOOT	\$31.00	\$3,069.00	\$20.00	\$150.00	\$60.00
30	60250200	CATCH BASINS TO BE ADJUSTED	1.0	EACH	\$600.00	\$600.00	\$500.00	\$1,500.00	\$874.00
31	60255500	MANHOLES TO BE ADJUSTED	6.0	EACH	\$600.00	\$3,600.00	\$500.00	\$1,500.00	\$899.00
32	60260100	INLETS TO BE ADJUSTED	4.0	EACH	\$600.00	\$2,400.00	\$300.00	\$1,500.00	\$799.00
33	60265700	VALVE VAULTS TO BE ADJUSTED	8.0	EACH	\$600.00	\$4,800.00	\$300.00	\$1,500.00	\$799.00
34	60600605	CONCRETE CURB, TYPE B	375.0	FOOT	\$40.00	\$15,000.00	\$45.00	\$59.00	\$52.50
35	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	1616.0	FOOT	\$46.00	\$74,336.00	\$43.00	\$65.00	\$54.25
36	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	858.0	SQ FT	\$12.00	\$10,296.00	\$10.00	\$20.00	\$12.75
37	66900200	NON-SPECIAL WASTE DISPOSAL	520.0	CU YD	\$125.00	\$65,000.00	\$82.00	\$200.00	\$119.25
38	66900205	SPECIAL WASTE DISPOSAL	20.0	CU YD	\$200.00	\$4,000.00	\$200.00	\$500.00	\$300.00
39	66900210	HAZARDOUS WASTE DISPOSAL	410.0	CU YD	\$75.00	\$30,750.00	\$200.00	\$500.00	\$425.00
40	66900530	SOIL DISPOSAL ANALYSIS	3.0	EACH	\$2,500.00	\$7,500.00	\$1,000.00	\$2,000.00	\$1,450.00
41	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$7,000.00	\$7,000.00	\$5,000.00	\$6,000.00	\$5,375.00
42	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$3,000.00	\$3,000.00	\$500.00	\$1,000.00	\$812.50
43	66901006	REGULATED SUBSTANCES MONITORING	10.0	CAL DA	\$1,000.00	\$10,000.00	\$800.00	\$1,750.00	\$1,137.50

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
44	67100100	MOBILIZATION	1.0	L SUM	\$88,000.00	\$88,000.00	\$25,000.00	\$400,000.00	\$235,104.24
45	70300100	SHORT TERM PAVEMENT MARKING	6962.0	FOOT	\$4.00	\$27,848.00	\$0.50	\$2.00	\$1.12
46	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	3161.0	SQ FT	\$1.00	\$3,161.00	\$1.00	\$3.00	\$1.50
		TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE							
47	70307100	IV TAPE	105.0	SQ FT	\$5.00	\$525.00	\$3.90	\$5.00	\$4.54
48	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	5830.0	FOOT	\$2.00	\$11,660.00	\$1.30	\$2.00	\$1.54
49	70307160	TEMPORARY PAVEMENT MARKING - LINE 12"- TYPE IV TAPE	1167.0	FOOT	\$3.00	\$3,501.00	\$3.85	\$4.25	\$4.00
50	72400200	REMOVE SIGN PANEL ASSEMBLY - TYPE B	13.0	EACH	\$250.00	\$3,250.00	\$75.00	\$110.00	\$96.25
51	72400310	REMOVE SIGN PANEL - TYPE 1	38.0	SQ FT	\$250.00	\$9,500.00	\$15.00	\$25.00	\$19.00
52	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	40.0	SQ FT	\$12.00	\$480.00	\$5.00	\$15.00	\$10.00
53	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	5441.0	FOOT	\$5.00	\$27,205.00	\$1.35	\$4.00	\$2.21
54	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	640.0	FOOT	\$6.00	\$3,840.00	\$2.10	\$5.00	\$3.02
55	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	735.0	FOOT	\$8.00	\$5,880.00	\$4.20	\$800.00	\$204.30
56	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	146.0	FOOT	\$14.00	\$2,044.00	\$6.50	\$16.00	\$10.22
57	78100100	RAISED REFLECTIVE PAVEMENT MARKER	110.0	EACH	\$24.00	\$2,640.00	\$78.00	\$80.00	\$79.50
58	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	110.0	EACH	\$14.00	\$1,540.00	\$15.00	\$30.00	\$23.25
59	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	600.0	SQ FT	\$4.00	\$2,400.00	\$5.00	\$6.00	\$5.75
60	85100500	PAINT NEW TRAFFIC SIGNAL POST	3.0	EACH	\$800.00	\$2,400.00	\$583.00	\$700.00	\$629.00
61	87502520	TRAFFIC SIGNAL POST, GALVANIZED STEEL 18 FT.	3.0	EACH	\$3,500.00	\$10,500.00	\$3,493.00	\$4,000.00	\$3,746.50
62	87700140	STEEL MAST ARM ASSEMBLY AND POLE, 20 FT.	4.0	EACH	\$13,000.00	\$52,000.00	\$17,283.00	\$19,000.00	\$18,141.50
63	87700150	STEEL MAST ARM ASSEMBLY AND POLE, 22 FT.	2.0	EACH	\$15,000.00	\$30,000.00	\$17,858.00	\$20,000.00	\$18,679.00
64	87800100	CONCRETE FOUNDATION, TYPE A	12.0	FOOT	\$350.00	\$4,200.00	\$457.80	\$500.00	\$478.90
65	87800400	CONCRETE FOUNDATION, TYPE E 30-INCH DIAMETER	60.0	FOOT	\$320.00	\$19,200.00	\$559.30	\$615.00	\$583.40
66	LC200051	REJECTED LOAD TRANSPORTATION	6.0	LOAD	\$200.00	\$1,200.00	\$100.00	\$750.00	\$362.50
67	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	7030.0	UNIT	\$1.00	\$7,030.00	\$1.00	\$1.00	\$1.00
68	X0327036	BIKE PATH REMOVAL	1107.0	SQ YD	\$40.00	\$44,280.00	\$13.00	\$20.00	\$18.25
69	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	8.0	EACH	\$6,000.00	\$48,000.00	\$1.00	\$1,270.00	\$492.75
70	X4240800	DETECTABLE WARNINGS (SPECIAL)	24.0	SQ FT	\$42.00	\$1,008.00	\$50.00	\$60.00	\$53.75
71	X6026050	SANITARY MANHOLES TO BE ADJUSTED	1.0	EACH	\$750.00	\$750.00	\$1,500.00	\$2,000.00	\$1,661.25
72	X6350108	FLEXIBLE DELINEATORS	18.0	EACH	\$210.00	\$3,780.00	\$110.00	\$275.00	\$225.00
73	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	6.0	CAL MO	\$3,000.00	\$18,000.00	\$500.00	\$5,000.00	\$3,500.00
74	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$62,000.00	\$62,000.00	\$100,000.00	\$155,100.00	\$133,775.00
75	X7200061	TEMPORARY INFORMATION SIGNING	300.0	SQ FT	\$35.00	\$10,500.00	\$14.00	\$50.00	\$32.25
76	X7800100	PAINT PAVEMENT MARKING - RAISED MEDIAN	192.0	SQ FT	\$22.00	\$4,224.00	\$7.00	\$10.00	\$9.25
77	X7830050	RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR REMOVAL	72.0	EACH	\$10.00	\$720.00	\$6.00	\$20.00	\$13.25
		RAISED REFLECTIVE PAVEMENT MARKER, REFLECTOR							
78	X7830052	REPLACEMENT	72.0	EACH	\$18.00	\$1,296.00	\$12.00	\$30.00	\$21.75
79	XX005703	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT, SPECIAL	1.0	L SUM	\$1,350.00	\$1,350.00	\$4,320.00	\$5,000.00	\$4,660.00
80	XX007021	PEDESTRIAN ACTIVATED CROSSWALK WARNING SYSTEM	3.0	EACH	\$38,000.00	\$114,000.00	\$27,975.00	\$31,000.00	\$29,487.50
81	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$20,000.00	\$20,000.00	\$17,900.00	\$75,000.00	\$45,475.00
Total						\$2,002,426.00			