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Preliminary Engineering 
Services Agreement 

For 
Non-Motor Fuel Tax Funds 

Municipality   Name 

Hampton, Lenzini & Renwick, Inc. 

Township Address 

3085 Stevenson Drive, Suite 201 

County 

Lake County – Division of 
Transportation 

City 

Springfield 

Section 

18-00999-54-RS
State 

Illinois 

THIS AGREEMENT is made and entered into this       day of , 2018 between the above Local 

Agency (LA) and Consultant (ENGINEER) and covers certain professional engineering services in connection with the 
improvement of the above SECTION.  Motor Fuel Tax Funds, allotted to the LA by the State of Illinois under the general 
supervision of the State Department of Transportation, hereinafter called the “DEPARTMENT”, will be used entirely or in part 
to finance ENGINEERING services as described under AGREEMENT PROVISIONS. 

Section Description 

Name Grass Lake Road and Millburn Road Resurfacing 

Route CH14/18 Length 5.20 Mi. 27450.00 FT (Structure No. ) 

Termini Deep Lake Road to Hunt Club Road 

Description: 

Produce plans and secure permits for 2019 letting of repair/replacement of 4 culverts, provide topographic survey for non-
motorized travel improvements in 2020, perform CCDD testing, and provide a detail for the bridge deck overlay & restoration. 

Agreement Provisions 

The Engineer Agrees, 

1. To perform or be responsible for the performance of the following engineering services for the LA, in connection with the
proposed improvements herein before described, and checked below:

a. Make such detailed surveys as are necessary for the preparation of detailed roadway plans

b. Make stream and flood plain hydraulic surveys and gather high water data, and flood histories for the preparation
of detailed bridge plans.

c. Make or cause to be made such soil surveys or subsurface investigations including borings and soil profiles and
analyses thereof as may be required to furnish sufficient data for the design of the proposed improvement.
Such investigations are to be made in accordance with the current requirements of the DEPARTMENT.

d. Make or cause to be made such traffic studies and counts and special intersection studies as may be required to
furnish sufficient data for the design of the proposed improvement.

e. Prepare Army Corps of Engineers Permit, Lake County Stormwater Management Commission Permit, Department
of Natural Resources-Office of Water Resources Permit, Bridge waterway sketch, and/or Channel Change sketch,
Utility plan and locations, and Railroad Crossing work agreements.

f. Prepare Preliminary Bridge design and Hydraulic Report, (including economic analysis of bridge or culvert types)
and high water effects on roadway overflows and bridge approaches.

g. Make complete general and detailed plans, special provisions, proposals and estimates of cost and furnish the LA
with one (1) copy of each document in both hardcopy and electronic format.  Additional copies of any or all
documents, if required, shall be furnished to the LA by the ENGINEER at the ENGINEER’s actual cost for
reproduction.

h. Furnish the LA with survey and drafts in duplicate of all necessary right-of-way dedications, construction
easement and borrow pit and channel change agreements including prints of the corresponding plats and staking
as required.

i. Assist the LA in the tabulation and interpretation of the contractors’ proposals.

DRAFT
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 j.    Prepare the necessary environmental documents in accordance with the procedures adopted by the   
  DEPARTMENT’s Bureau of Local Roads & Streets. 
 

 k.   Prepare the Project Development Report when required by the DEPARTMENT. 
 

l.    Services as included and/or defined in the attached Scope of Services. 
 
2. That all reports, plans, plats and special provisions to be furnished by the ENGINEER pursuant to the AGREEMENT, will 

be in accordance with current standard specifications and policies of the LA and of the DEPARTMENT.  It is being 
understood that all such reports, plats, plans and drafts shall, before being finally accepted, be subject to approval by the 
LA and the DEPARTMENT. 

 
3. To attend conferences at any reasonable time when requested to do so by representatives of the LA or the Department. 
 
4. In the event plans or surveys are found to be in error during construction of the SECTION and revisions of the plans or 

survey corrections are necessary, the ENGINEER agrees that the ENGINEER will perform such work without expense to 
the LA, even though final payment has been received by the ENGINEER.  The ENGINEER shall give immediate attention 
to these changes so there will be a minimum delay to the CONTRACTOR. 

 
5. That basic survey notes and sketches, charts, computations and other data prepared or obtained by the ENGINEER 
 pursuant to this AGREEMENT will be made available, upon request, to the LA or the DEPARTMENT without cost and 
 without restriction or limitations as to their use. 
 
6. That all plans and other documents furnished by the ENGINEER pursuant to this AGREEMENT will be endorsed by the 

ENGINEER and will show the ENGINEER’s professional seal where such is required by law. 
 
The LA Agrees, 
 
1. To pay the ENGINEER as compensation for all services rendered in accordance with this AGREEMENT according to the 

following method indicated by a check mark: 
 

 a.   A sum of money equal to       percent of the awarded contract cost of the proposed improvement as  

  approved by the DEPARTMENT. 
 

 b.   A sum of money equal to the percent of the awarded contract cost for the proposed improvement as approved by 
  the DEPARTMENT based on the following schedule: 

 
Schedule for Percentages Based on Awarded Contract Cost 

 

  Awarded Cost Percentage Fees 
 Under $50,000         (see note) 

       % 
       % 
       % 

 
   Note:    Not necessarily a percentage.  Could use per diem, cost-plus or lump sum. 
 
2. To pay for all services rendered in accordance with this AGREEMENT at the actual cost of performing such work plus  

*  percent to cover profit, overhead and readiness to serve - “actual cost” being defined as material cost plus payrolls, 
insurance, social security and retirement deductions.  Traveling and other out-of-pocket expenses will be reimbursed to 
the ENGINEER at the ENGINEER’s actual cost.  Subject to the approval of the LA, the ENGINEER may sublet all or 
part of the services provided in section 1 of the ENGINEER AGREES.  If the ENGINEER sublets all or part of this work, 
the LA will pay the cost to the ENGINEER plus an additional service charge of up to five (5) percent. 

 

 “Cost to Engineer” to be verified by furnishing the LA and the DEPARTMENT copies of invoices from the party doing 
the work.  The classifications of the employees used in the work should be consistent with the employee classifications 
for the services performed.  If the personnel of the firm, including the Principal Engineer, perform routine services that 
should normally be performed by lesser-salaried personnel, the wage rate billed for such services shall be 
commensurate with the work performed.  *See the CECS 

 
The Total Not-to-Exceed Contract Amount shall be $169,330.00 
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3. That payments due the ENGINEER for services rendered in accordance with this AGREEMENT will be made as soon 
as  practicable after the services have been performed. in accordance with the following schedule: 
 
 a. Upon completion of detailed plans, special provisions, proposals and estimate of cost - being the work required by 

 section 1 of the ENGINEER AGREES - to the satisfaction of the LA and their approval by the DEPARTMENT, 90 
percent of the total fee due under this AGREEMENT based on the approved estimate of cost. 

 
 b.   Upon award of the contract for the improvement by the LA and its approval by the DEPARTMENT, 100 percent of  

 the total fee due under the AGREEMENT based on the awarded contract cost, less any amounts paid under “a”  
 above. 

 
 By Mutual agreement, partial payments, not to exceed 90 percent of the amount earned, may be made from time to 
time  as the work progresses. 
 
4. That, should the improvement be abandoned at any time after the ENGINEER has performed any part of the services 

provided for in sections 1 and 3 of the ENGINEER AGREES and prior to the completion of such services, the LA shall 
reimburse the ENGINEER for the ENGINEER’s actual costs plus     percent incurred up to the time the ENGINEER is 
notified in writing of such abandonment -“actual cost” being defined as in paragraph 2 of the LA AGREES. 
 

5. That, should the LA require changes in any of the detailed plans, specifications or estimates except for those required 
pursuant to paragraph 4 of the ENGINEER AGREES, after they have been approved by the DEPARTMENT, the LA will 
pay the ENGINEER for such changes on the basis of actual cost plus     percent to cover profit, overhead and 
readiness to serve -“actual cost” being defined as in paragraph 2 of the LA AGREES.  It is understood that “changes” 
as used in this paragraph shall in no way relieve the ENGINEER of the ENGINEER’s responsibility to prepare a 
complete and adequate set of plans and specifications. 

 

 
It is Mutually Agreed, 
 
1. That any difference between the ENGINEER and the LA concerning their interpretation of the provisions of this 
 Agreement shall be referred to a committee of disinterested parties consisting of one member appointed by the 
 ENGINEER, one member appointed by the LA and a third member appointed by the two other members for disposition 
 and that the committee’s decision shall be final. 
 
2. This AGREEMENT may be terminated by the LA upon giving notice in writing to the ENGINEER at the ENGINEER’s 

last known post office address.  Upon such termination, the ENGINEER shall cause to be delivered to the LA all 
surveys, permits, agreements, preliminary bridge design & hydraulic report, drawings, specifications, partial and 
completed estimates and data, if any from traffic studies and soil survey and subsurface investigations with the 
understanding that all such material becomes the property of the LA.  The ENGINEER shall be paid for any services 
completed and any services partially completed in accordance with section 4 of the LA AGREES. 

 
3. That if the contract for construction has not been awarded one year after the acceptance of the plans by the LA and 
their  approval by the DEPARTMENT, the LA will pay the ENGINEER the balance of the engineering fee due to 
make 100  percent of the total fees due under this AGREEMENT, based on the estimate of cost as prepared by the 
ENGINEER and  approved by the LA and the DEPARTMENT. 
 
4. That the ENGINEER warrants that the ENGINEER has not employed or retained any company or person, other than a 

bona fide employee working solely for the ENGINEER, to solicit or secure this contract, and that the ENGINEER has 
not paid or agreed to  pay any company or person, other than a 
bona fide employee working solely for the ENGINEER, any fee, commission,  percentage, brokerage fee, gifts or any 
other consideration, contingent upon or resulting from the award or making of this contract.  For Breach or violation of 
this warranty the LA shall have the right to annul this contract without liability. 
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IN WITNESS WHEREOF, the parties have caused the AGREEMENT to be executed in quintuplicate counterparts, each of 
which shall be considered as an original by their duly authorized officers. 

 
 
Executed by the LA: 
 
 County of Lake of the 

 (Municipality/Township/County) 

 
ATTEST: State of Illinois, acting by and through its 
 
By                                County Board 

 
Lake County Clerk  By  

 
  (Seal) Title Chairman of the County Board 

 
 RECOMMENDED FOR EXECUTION 
  
  
   
 Shane E. Schneider, P.E. 
 Director of Transportation/County Engineer 
 Lake County 
 

 
 
Executed by the ENGINEER:  

 Engineering Firm 

  

 Street Address 

ATTEST:  

 City, State 

  
By   By  

 
Title   Title  

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note:  Five (5) Original Executed Contracts – (2) LCDOT; (2) IDOT District 1, Local Roads; (1) Consultant 



Hampton, Lenzini and Renwick, Inc. 
             Civil Engineers • Structural Engineers • Land Surveyors • Environmental Specialists 

www.hlrengineering.com 

 

 

380 Shepard Drive 
Elgin, Illinois 60123-7010 
Tel. 847.697.6700 
Fax 847.697.6753 

6825 Hobson Valley Drive 
Unit 302 
Woodridge, Illinois 60517 
Tel. 847.697.6700 
Fax 847.697.6753 

3085 Stevenson Drive 
Suite 201 
Springfield, Illinois 62703 
Tel. 217.546.3400 
Fax 217.546.8116 

323 West 3rd Street 
P.O. Box 160 
Mt Carmel, Illinois 62863 
Tel. 618.262.8651 
Fax 618.263.3327 

 
 

 

August 10, 2018 

Mr. Julian Rozwadowski, Senior Engineer 
Lake County Division of Transportation 
600 West Winchester Road 
Libertyville, IL  60048 
 

RE:  Proposal for Engineering Services 

 Grass Lake Road / Millburn Road Improvements 
 (Deep Lake Road to Hunt Club Road & Millburn Bridge) 

Dear Mr. Rozwadowski: 

We are proposing the following Scope of Services for the subject improvements.   
 

SCOPE OF SERVICES  

 
1) Grass Lake Road and Millburn Road culvert work and storm sewer repairs per LCDOT Plan Preparation 

Guidelines for a 2019 letting.  
 

• Develop design, plans sheets, special provisions, cost estimates and utility coordination for: 

o Replacement of culverts #395 and #560 (24” replaced in kind),  
o Resetting a flared end section and installing joint ties (#397),  
o Repairing a 4’ x 10’ concrete box culvert with a polyurethane sprayed-in-place liner.  

 

• Develop storm sewer repairs, permitting and utility coordination along Old US Route 45 and Old 
Grass Lake Road. 

o Develop design, plans sheets, special provisions and cost estimates 
 

• Complete topographic survey along the north side of the road for the proposed Non-Motorized 
Traffic & pedestrian facilities and at the curb ramps, at the south edge of the pavement and 
fore/back slopes at the curve near STA 234+00 per the LCDOT Design Survey Procedures (2020). 

o Extending from CL pavement to 20 ft outside the ROW, 
o Develop CAD files, tin files, gpk files, etc. and provide to LCDOT for use. 

 

• Land acquisition services:  Including title commitments, boundary, plat of highways, legals, 
monuments for 8 parcels along the NMT work. (complete for 2020 letting) 

 
2) Millburn Road bridge re-profile and aesthetic improvements per LCDOT Plan Preparation Guidelines for 

a 2019 letting.  
 

• Develop and detail plan sheets and special provisions required for a proposed roadway approach 
and bridge profile for each edge line and the centerline to assist in construction; and proposed 
approach guardrail and terminal details 

 

• Design and recommend bridge deck overlay type and thickness, waterproofing measures, joint 
treatment and floor drain treatment; as well as coordinate color scheme to restore the red-brick 
appearance. 
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3) Clean Construction Demolition Debris (CCDD) 
 
Phase 1- 2019 Letting - Storm sewer replacement on Old Grass Lake Road and Old US Route 45 and 
Culvert Repair for Culverts 395, 397, 558 and 560 
 
CCDD will be completed in late 2018/early 2019, or as directed by LCDOT. We anticipate that a 663 will 
be required because more than 500 cubic yards of material will be generated. If less than 500 cubic 
yards is required, or if the regulations do not require it, a 662 will be completed. 
 
The first phase of improvements includes culvert repair/replacement and storm sewer replacement to be 
let in 2019. The second phase includes resurfacing of the entire project limits to be let in 2020. The 
Illinois Environmental Protection Agency (IEPA) has the opportunity to modify the regulations for 
disposal of Clean Construction Demolition Debris (CCDD) in 2019. Draft regulations have not yet been 
released, but some of the options in discussion would have dramatic impacts on costs for CCDD 
disposal. In order to ensure that the budgets will provide for these more extensive regulations, we have 
estimated costs based on the most restrictive regulations under discussion. The amount of soil allowed 
for a 662 form would be 500 cubic yards. Sites on or adjacent to a potentially impacted property (PIP), 
and sites that have more than 500 cubic yards of material generated would require a 663 form and soil 
analysis for every 500 cubic yards of soil generated. This proposal calculates costs based on the most 
restrictive guidance, but the actual costs billed will be limited to only what is required by law at the time 
the CCDD coordination is being conducted. These estimates are worst case scenarios. We do not 
anticipate that the regulations will be this strict, but we want to make sure we have enough in the budget 
for the worst case scenario. We have provided estimates of work to be completed under the current 
regulations for reference. 
 
Task 1: Environmental Background Research and 662 Application 
 
The initial step will include an environmental database search for all records pertaining to contamination 
within project limits. The information generated in the database search will be utilized to provide LCDOT 
with a map delineating potentially impacted properties (PIPs). The areas not adjacent to PIPs should be 
eligible for processing with a 662 application. The spoils generated from these sites will only require pH 
testing, which will be provided by HLR with a mobile testing device. HLR will coordinate with local CCDD 
facilities for 662 pre-approval. In the unlikely event that any PIPs are found on or adjacent to the site, 
LCDOT staff would be notified of the options available for material disposal prior to commencing Task 2. 
If any areas are adjacent to PIPs, the site will require Task 2 for additional testing and analysis, for 
processing with a 663 application.  
 
Task 2:  Sampling and 663 Application 
 
Task 2 includes taking up to seven soil samples for soil characterization. That would include one sample 
for each culvert and three samples for the storm sewer repair area. Drilling may be necessary 
depending on the storm sewer and culvert design. We have included one day of drilling to be used if 
needed. These samples will be used to establish pre-existing conditions and also for 
potential CCDD coordination. The soil samples will be submitted to a NELAC approved laboratory for 
analysis. We may analyze each soil sample for metals, volatiles, semivolatiles, polynuclear aromatic 
hydrocarbons and PCBs. The results of the analysis would be compared to the limits outlined in the 
Maximum Allowable Concentrations (MAC) of Chemical Constituents In Uncontaminated Soil Used as 
Fill Material At Regulated Fill Operations (35 Ill. Adm. Code 1100.Subpart F). A 663 will be prepared if 
levels meet MAC table limits. 
 
If the soils come back with any elevated levels, additional TCLP or SPLP analysis on those specific 
constituents may be required to determine if they are within the MAC table limits. This testing would be 
used to create a waste profile if it is necessary to take it to a landfill. 
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Phase 2- 2020 Letting – Resurfacing for Grass Lake Road from Deep Lake Road to the Millburn Bypass 
limits (283+70) and on Millburn Road from the Millburn Bypass limits (0+00) to Hunt Club Road 

CCDD will be completed in late 2019/early 2020, or as directed by LCDOT. We anticipate that a 663 will 
be required because more than 500 cubic yards of material will be generated. If less than 500 cubic 
yards is required, or if the regulations do not require it, a 662 will be completed. 

Task 1: Environmental Background Research and 662 Application 

The initial step will include an environmental database search for all records pertaining to contamination 
within project limits. The information generated in the database search will be utilized to provide LCDOT 
with a map delineating potentially impacted properties (PIPs). The areas not adjacent to PIPs should be 
eligible for processing with a 662 application. The spoils generated from these sites will only require pH 
testing, which will be provided by HLR with a mobile testing device. HLR will coordinate with local CCDD 
facilities for 662 pre-approval. In the unlikely event that any PIPs are found on or adjacent to the site, 
LCDOT staff would be notified of the options available for material disposal prior to commencing Task 2. 
If any areas are adjacent to PIPs or the total cubic yards of material to be disposed exceeds 500 cubic 
yards, the site will require additional testing and analysis, for processing with a 663 application.  

All costs listed include Environmental Database Review cost. 

4) Complete Permitting and Wetland Delineation report for proposed improvements. 
 
HLR proposes to provide the following environmental services for the Grass Lake Road and Millburn Road 
Project in Lake County, Illinois.  Permitting costs include 2 separate permits for the 2019 construction. 
The 2020 construction permits will be completed by LCDOT.  The two projects can use the same wetland 
delineation report, and jurisdictional determination, which reduces costs. We do not anticipate that the 
culvert replacements will exceed 1 acre of disturbance. If they do, an NPDES permit will be required. 
Environmental services scope and costs are as follows: 

Task 1: Wetland Delineation and Report 

HLR will conduct a map review of the project. The following maps and documents will be reviewed prior 
to conducting the field investigation:   

• U.S. Geological Survey Topographic Maps 

• National Wetlands Inventory Maps 

• Lake County Advanced Identification (ADID) Maps 

• USDA Soil Survey  

• Hydric Soils of the United States Regulatory Flood Map 
 

HLR will conduct a field visit to verify site conditions and conduct a wetland delineation within the project 
limits.  It appears from a cursory map review that approximately 15 wetlands (6 associated with the culvert 
work, 4 associated with the NMT work and 5 associated with the storm sewer work in the area of US 
Route 45 and Old Grass Lake Road) are located within the project limits.   

The field investigation will be conducted by our environmental personnel who are experienced in Federal 
methods for conducting wetland delineations.  Our staff will classify and define hydric soils, hydrophytic 
vegetation, and evidence of hydrology to determine what areas wetland and define the wetland 
boundaries.  The wetland perimeter (s) will be staked and surveyed.  Wetland boundary stake locations 
will be surveyed using a hand-held Trimble R1 GNSS receiver.      
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A wetland delineation report will be prepared summarizing the findings of the fieldwork.  Included in the 
report will be the required wetland delineation data sheets that summarize the findings of the field 
investigation as well as figures that detail the maps reviewed and current wetland boundaries of the site.   

Task 2: Jurisdictional Determination 

If necessary, HLR will prepare and submit a jurisdictional determination (JD) request to the Lake County 
Stormwater Management Commission (SMC).  There will be a fee associated with this which includes 
$720 for the first wetland and $180 for each subsequent wetland.  This fee has not been incorporated into 
our fee since we do not know how many total wetlands are present until we complete the delineation.   

Task 3A: Wetland Permitting - USACE Permit (Culvert Project 395, 397, 558, and 560) 

Any impacts to Waters of the US or jurisdictional wetlands will require Section 404 permits from the US 
Army Corps of Engineers (USACE).  HLR will prepare and obtain any necessary permits from the USACE.   

The following is a summary of permitting requirements.  HLR will complete and submit the Joint 
Application form and other necessary information to obtain a permit from the Chicago District Corps of 
Engineers.  The Joint Application will be simultaneously submitted to the following agencies: 

• US Army Corps of Engineers 

• US Fish & Wildlife Service 

• Illinois Department of Natural Resources (IDNR) 

• Illinois Environmental Protection Agency (IEPA) 

• Illinois Historic Preservation Agency (IHPA) 
 

The Regional Permits issued by the USACE contain a conditional Section 401 Water Quality Certification 
built into the permit.  If this project qualifies under the Regional Permit program, no separate Section 401 
review will be required.  For the purposes of this proposal, we will assume Nationwide/Regional permit 
can be obtained for the project.  If an Individual Permit is required, additional scope will be required. 

Task 4A: Stormwater Permitting (Lake County) (Culvert Project 395, 397, 558, and 560 

HLR will prepare the Lake County Stormwater permit application and necessary attachments.  Since the 
project is located within several jurisdictions including unincorporated Lake County, Lake Villa, 
Lindenhurst, and Old Mill Creek; typically, the permit and attachments would be submitted to Lake County 
Stormwater Management Commission for review and approval.   

The stormwater management permit to be submitted will include permit application, narrative, location 
exhibits, necessary calculations, and the plan set.    The Lake County permit application will require a 
review fee and pre-construction and construction deposits, these fees are not included in the costs outline 
in this proposal.  
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 Plan Development Tasks and Associated Costs 

Tasks Cost 

1. Culvert designs and plan sheets $18,100.00 

2. Storm Sewer designs and plan sheets $14,500.00 

3. Develop Cad sheets for NMT / ped facilities, etc on GL Road $8,700.00 

4. Bridge deck and approach overlay plans & specifications $17,500.00 

5. Administration and Coordination $2,800.00 

TOTAL $61,600.00 

 
Surveying and Land Acquisition Tasks and Associated Costs 

Tasks Cost 

1. Grass Lake Road NMT & ADA intersection surveys $26,500.00 

2. Grass Lake / Millburn Road culvert replacements $3,500.00 

3. Millburn Road bridge profiling/ resurfacing $3,400.00 

4A. Plat of Highways/ Plats (Control, Boundary, Plats, Legals, 
Monument Corners):  8 Parcels 

$29,200.00 

4B. Title Commitments (8 at $500 each + Recorders Office $25) $4,200.00 

TOTAL $66,800.00 

 
Clean Construction Demolition Debris (CCDD) Tasks and Associated Costs 

Tasks Cost 

1. Phase 1 – 2019 letting – Storm Sewer & Culvert Replacements  

  1A. Environmental Background Research and 662 $3,500.00  

  1B. Soil sampling, laboratory coordination and 663 (if needed) $2,600.00 

  1C. Laboratory analysis- $700 / sample, up to 7 samples (as 
needed) 

$4,900.00 

  1D. Drilling- One day if needed $2,400.00 

2. Phase 2 – 2020 letting – Non-Motorized Traffic Improvements  

   2A. Environmental Background Research and 662 $3,500.00  

TOTAL $16,900.00 

 
 Environmental Tasks and Associated Costs 

Tasks Cost 

1. Wetland Delineations and Letter Report (Based on delineating 
15 wetlands) 

$13,580.00 

2. Jurisdictional Determination* $650.00 

3A. USACE Permit (Culvert Project 395, 397, 558, and 560) $4,500.00 

4A. Lake County Watershed Permit (Culvert Project 395, 397, 558, 
and 560) 

$5,300.00 

TOTAL $24,030.00 

*Does not includes fees to Lake County SMC ($720 for the first wetland and $180 for each 
subsequent wetland) 

 
 

    Project Total Fee $169,330 
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