

Summary of Bids Received

Project: Hutchins Road at Mill Creek Bridge

Section: 17-00275-02-BR

Description: Replace existing culverts with bridge

CPMS Pin: B-01372A

Let Date: 3/12/2019

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Lorig Construction Company	250 East Touhy Avenue	Des Plaines, IL 60018	Bid Bond	\$1,467,849.51	9.28%	\$124,646.66
Alliance Contractors, Inc.	1166 Lake Avenue	Woodstock, IL 60098	Bid Bond	\$1,634,659.65	21.70%	\$291,456.80
Copenhaver Construction	75 Koppie Dr.	Gilberts, IL 60136	Bid Bond	\$1,852,829.63	37.94%	\$509,626.78
Rausch Infrastructure, LLC	8700 W. Bryn Mawr, STE 830N	Chicago, IL 60631	Bid Bond	\$1,962,139.26	46.08%	\$618,936.41
Engineer's Estimate				\$1,343,202.85		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	SES then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

Return Bid Tabulation

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Lorig Construction Company		Copenhagen Construction		Rausch Infrastructure, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20101100	TREE TRUNK PROTECTION	3.0	EACH	\$75.00	\$225.00	\$80.00	\$240.00	\$225.00	\$675.00	\$30.00	\$90.00	\$268.00	\$804.00
2	20101200	TREE ROOT PRUNING	2.0	EACH	\$130.00	\$260.00	\$150.00	\$300.00	\$250.00	\$500.00	\$30.00	\$60.00	\$298.00	\$596.00
3	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	18.0	UNIT	\$29.00	\$522.00	\$50.00	\$900.00	\$55.00	\$990.00	\$55.00	\$990.00	\$65.00	\$1,170.00
4	20200100	EARTH EXCAVATION	516.0	CU YD	\$28.00	\$14,448.00	\$12.00	\$6,192.00	\$38.00	\$19,608.00	\$48.00	\$24,768.00	\$58.00	\$29,928.00
5	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	141.0	CU YD	\$25.00	\$3,525.00	\$12.00	\$1,692.00	\$60.00	\$8,460.00	\$48.00	\$6,768.00	\$75.00	\$10,575.00
6	20300100	CHANNEL EXCAVATION	775.0	CU YD	\$30.00	\$23,250.00	\$18.00	\$13,950.00	\$62.00	\$48,050.00	\$67.00	\$51,925.00	\$75.00	\$58,125.00
7	20400800	FURNISHED EXCAVATION	512.0	CU YD	\$30.00	\$15,360.00	\$1.00	\$512.00	\$1.00	\$512.00	\$12.00	\$6,144.00	\$107.00	\$54,784.00
8	20800150	TRENCH BACKFILL	36.0	CU YD	\$65.00	\$2,340.00	\$76.00	\$2,736.00	\$65.00	\$2,340.00	\$40.00	\$1,440.00	\$76.00	\$2,736.00
9	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	2,147.0	SQ YD	\$2.00	\$4,294.00	\$1.00	\$2,147.00	\$1.50	\$3,220.50	\$2.00	\$4,294.00	\$9.00	\$19,323.00
10	21101615	TOPSOIL FURNISH AND PLACE, 4"	2,014.0	SQ YD	\$5.20	\$10,472.80	\$0.10	\$201.40	\$0.10	\$201.40	\$5.00	\$10,070.00	\$8.00	\$16,112.00
11	21301052	EXPLORATION TRENCH 52" DEPTH	25.0	FOOT	\$250.00	\$6,250.00	\$15.00	\$375.00	\$100.00	\$2,500.00	\$15.00	\$375.00	\$353.00	\$8,825.00
12	25000210	SEEDING, CLASS 2A	0.3	ACRE	\$5,500.00	\$1,650.00	\$23,000.00	\$6,900.00	\$23,000.00	\$6,900.00	\$25,000.00	\$7,500.00	\$4,780.00	\$1,434.00
13	25000314	SEEDING, CLASS 4B	0.0	ACRE	\$6,500.00	\$65.00	\$50,000.00	\$500.00	\$50,000.00	\$500.00	\$25,000.00	\$250.00	\$29,875.00	\$298.75
14	25000400	NITROGEN FERTILIZER NUTRIENT	37.0	POUND	\$3.10	\$114.70	\$1.00	\$37.00	\$1.00	\$37.00	\$1.00	\$37.00	\$3.60	\$133.20
15	25000600	POTASSIUM FERTILIZER NUTRIENT	37.0	POUND	\$3.10	\$114.70	\$1.00	\$37.00	\$1.00	\$37.00	\$1.00	\$37.00	\$3.60	\$133.20
16	25100630	EROSION CONTROL BLANKET	1,437.0	SQ YD	\$4.00	\$5,748.00	\$4.85	\$6,969.45	\$5.00	\$7,185.00	\$2.00	\$2,874.00	\$1.80	\$2,586.60
17	25200110	SODDING, SALT TOLERANT	492.0	SQ YD	\$8.75	\$4,305.00	\$12.00	\$5,904.00	\$12.00	\$5,904.00	\$9.00	\$4,428.00	\$17.00	\$8,364.00
18	28000250	TEMPORARY EROSION CONTROL SEEDING	63.0	POUND	\$3.50	\$220.50	\$5.00	\$315.00	\$5.00	\$315.00	\$0.01	\$0.63	\$7.00	\$441.00
19	28000305	TEMPORARY DITCH CHECKS	165.0	FOOT	\$14.50	\$2,392.50	\$13.00	\$2,145.00	\$13.00	\$2,145.00	\$15.00	\$2,475.00	\$16.00	\$2,640.00
20	28000400	PERIMETER EROSION BARRIER	1,184.0	FOOT	\$3.50	\$4,144.00	\$3.25	\$3,848.00	\$3.25	\$3,848.00	\$2.00	\$2,368.00	\$4.00	\$4,736.00
21	28000510	INLET FILTERS	1.0	EACH	\$130.00	\$130.00	\$25.00	\$25.00	\$250.00	\$250.00	\$100.00	\$100.00	\$358.00	\$358.00
22	28001100	TEMPORARY EROSION CONTROL BLANKET	3,069.0	SQ YD	\$1.50	\$4,603.50	\$0.10	\$306.90	\$0.10	\$306.90	\$1.00	\$3,069.00	\$1.45	\$4,450.05
23	28100107	STONE RIPRAP, CLASS A4	485.0	SQ YD	\$95.00	\$46,075.00	\$84.00	\$40,740.00	\$105.00	\$50,925.00	\$80.00	\$38,800.00	\$157.00	\$76,145.00
24	28200200	FILTER FABRIC	485.0	SQ YD	\$5.00	\$2,425.00	\$1.00	\$485.00	\$2.50	\$1,212.50	\$5.00	\$2,425.00	\$18.00	\$8,730.00

Return Bid Tabulation

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Lorig Construction Company		Copenhaver Construction		Rausch Infrastructure, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
25	30300001	AGGREGATE SUBGRADE IMPROVEMENT	82.0	CU YD	\$38.00	\$3,116.00	\$42.00	\$3,444.00	\$74.00	\$6,068.00	\$50.00	\$4,100.00	\$156.00	\$12,792.00
26	30300112	AGGREGATE SUBRADE IMPROVEMENT 12"	1,809.0	SQ YD	\$15.00	\$27,135.00	\$21.00	\$37,989.00	\$23.00	\$41,607.00	\$14.00	\$25,326.00	\$30.00	\$54,270.00
27	35101800	AGGREGATE BASE COURSE, TYPE B, 6"	161.0	SQ YD	\$8.25	\$1,328.25	\$10.45	\$1,682.45	\$17.00	\$2,737.00	\$9.00	\$1,449.00	\$31.00	\$4,991.00
28	35102000	AGGREGATE BASE COURSE, TYPE B, 8"	136.0	SQ YD	\$28.00	\$3,808.00	\$13.90	\$1,890.40	\$21.00	\$2,856.00	\$11.00	\$1,496.00	\$38.00	\$5,168.00
29	40201000	AGGREGATE FOR TEMPORARY ACCESS	54.0	TON	\$30.00	\$1,620.00	\$15.00	\$810.00	\$42.00	\$2,268.00	\$25.00	\$1,350.00	\$99.00	\$5,346.00
30	40600275	BITUMINOUS MATERIALS (PRIME COAT)	481.0	POUND	\$0.75	\$360.75	\$0.01	\$4.81	\$0.01	\$4.81	\$1.00	\$481.00	\$0.01	\$4.81
31	40600290	BITUMINOUS MATERIALS (TACK COAT)	395.0	POUND	\$1.05	\$414.75	\$0.01	\$3.95	\$0.01	\$3.95	\$1.00	\$395.00	\$0.01	\$3.95
32	40603080	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	688.0	TON	\$85.00	\$58,480.00	\$82.60	\$56,828.80	\$87.00	\$59,856.00	\$86.00	\$59,168.00	\$83.00	\$57,104.00
33	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	238.0	TON	\$110.00	\$26,180.00	\$105.00	\$24,990.00	\$110.00	\$26,180.00	\$115.00	\$27,370.00	\$105.00	\$24,990.00
34	42000070	PAVEMENT CONNECTOR (HMA) FOR BRIDGE APPROACH SLAB	89.0	SQ YD	\$95.00	\$8,455.00	\$56.00	\$4,984.00	\$70.00	\$6,230.00	\$200.00	\$17,800.00	\$56.00	\$4,984.00
35	42001300	PROTECTIVE COAT	60.0	SQ YD	\$5.25	\$315.00	\$0.01	\$0.60	\$3.00	\$180.00	\$5.00	\$300.00	\$11.00	\$660.00
36	42400200	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	115.0	SQ FT	\$9.00	\$1,035.00	\$8.15	\$937.25	\$16.00	\$1,840.00	\$11.00	\$1,265.00	\$35.00	\$4,025.00
37	42400800	DETECTABLE WARNINGS	20.0	SQ FT	\$29.75	\$595.00	\$40.00	\$800.00	\$36.00	\$720.00	\$29.00	\$580.00	\$59.00	\$1,180.00
38	44000100	PAVEMENT REMOVAL	1,780.0	SQ YD	\$19.25	\$34,265.00	\$25.00	\$44,500.00	\$14.00	\$24,920.00	\$15.00	\$26,700.00	\$26.00	\$46,280.00
39	44000200	DRIVEWAY PAVEMENT REMOVAL	181.0	SQ YD	\$13.00	\$2,353.00	\$25.00	\$4,525.00	\$20.00	\$3,620.00	\$15.00	\$2,715.00	\$50.00	\$9,050.00
40	44000500	COMBINATION CURB AND GUTTER REMOVAL	206.0	FOOT	\$10.50	\$2,163.00	\$15.00	\$3,090.00	\$9.00	\$1,854.00	\$7.00	\$1,442.00	\$33.00	\$6,798.00
41	44000600	SIDEWALK REMOVAL	60.0	SQ FT	\$3.50	\$210.00	\$5.00	\$300.00	\$6.00	\$360.00	\$5.00	\$300.00	\$36.00	\$2,160.00
42	44004000	PAVED DITCH REMOVAL	168.0	FOOT	\$30.00	\$5,040.00	\$15.00	\$2,520.00	\$12.00	\$2,016.00	\$24.00	\$4,032.00	\$51.00	\$8,568.00
43	44004250	PAVED SHOULDER REMOVAL	702.0	SQ YD	\$16.00	\$11,232.00	\$25.00	\$17,550.00	\$12.00	\$8,424.00	\$20.00	\$14,040.00	\$34.00	\$23,868.00
44	50100100	REMOVAL OF EXISTING STRUCTURES	1.0	EACH	\$40,000.00	\$40,000.00	\$204,780.00	\$204,780.00	\$120,000.00	\$120,000.00	\$195,000.00	\$195,000.00	\$102,000.00	\$102,000.00
45	50105220	PIPE CULVERT REMOVAL	29.0	FOOT	\$25.00	\$725.00	\$30.00	\$870.00	\$21.00	\$609.00	\$50.00	\$1,450.00	\$23.00	\$667.00
46	50200100	STRUCTURE EXCAVATION	365.0	CU YD	\$45.00	\$16,425.00	\$18.00	\$6,570.00	\$20.00	\$7,300.00	\$59.00	\$21,535.00	\$77.00	\$28,105.00

Return Bid Tabulation

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Lorig Construction Company		Copenhaver Construction		Rausch Infrastructure, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
47	50300100	FLOOR DRAINS	3.0	EACH	\$500.00	\$1,500.00	\$815.00	\$2,445.00	\$600.00	\$1,800.00	\$1,000.00	\$3,000.00	\$1,604.00	\$4,812.00
48	50300225	CONCRETE STRUCTURES	74.6	CU YD	\$900.00	\$67,140.00	\$1,140.00	\$85,044.00	\$775.00	\$57,815.00	\$1,120.00	\$83,552.00	\$1,100.00	\$82,060.00
49	50300255	CONCRETE SUPERSTRUCTURE	111.0	CU YD	\$1,100.00	\$122,100.00	\$2,050.00	\$227,550.00	\$1,200.00	\$133,200.00	\$1,200.00	\$133,200.00	\$1,100.00	\$122,100.00
50	50300260	BRIDGE DECK GROOVING	512.0	SQ YD	\$8.00	\$4,096.00	\$11.55	\$5,913.60	\$11.00	\$5,632.00	\$12.00	\$6,144.00	\$11.00	\$5,632.00
51	50300285	FORM LINER TEXTURED SURFACE	421.0	SQ FT	\$12.50	\$5,262.50	\$2.50	\$1,052.50	\$21.00	\$8,841.00	\$25.00	\$10,525.00	\$24.00	\$10,104.00
52	50300300	PROTECTIVE COAT	597.0	SQ YD	\$2.50	\$1,492.50	\$2.10	\$1,253.70	\$1.00	\$597.00	\$5.00	\$2,985.00	\$3.00	\$1,791.00
53	50301350	CONCRETE SUPERSTRUCTURE (APPROACH SLAB)	107.0	CU YD	\$375.00	\$40,125.00	\$650.00	\$69,550.00	\$425.00	\$45,475.00	\$800.00	\$85,600.00	\$716.00	\$76,612.00
54	50500105	FURNISHING AND ERECTING STRUCTURAL STEEL	1.0	L SUM	\$133,780.00	\$133,780.00	\$177,130.00	\$177,130.00	\$150,000.00	\$150,000.00	\$180,000.00	\$180,000.00	\$150,000.00	\$150,000.00
55	50500505	STUD SHEAR CONNECTORS	1,224.0	EACH	\$5.00	\$6,120.00	\$4.25	\$5,202.00	\$4.00	\$4,896.00	\$12.00	\$14,688.00	\$8.00	\$9,792.00
56	50800205	REINFORCEMENT BARS, EPOXY COATED	81,450.0	POUND	\$1.50	\$122,175.00	\$1.43	\$116,473.50	\$1.30	\$105,885.00	\$2.00	\$162,900.00	\$1.65	\$134,392.50
57	51200958	FURNISHING METAL SHELL PILES 14" X 0.25"	756.0	FOOT	\$55.00	\$41,580.00	\$84.00	\$63,504.00	\$61.00	\$46,116.00	\$92.00	\$69,552.00	\$100.00	\$75,600.00
58	51202305	DRIVING PILES	756.0	FOOT	\$1.00	\$756.00	\$1.00	\$756.00	\$1.00	\$756.00	\$1.00	\$756.00	\$1.00	\$756.00
59	51203200	TEST PILE METAL SHELLS	2.0	EACH	\$8,000.00	\$16,000.00	\$5,000.00	\$10,000.00	\$6,000.00	\$12,000.00	\$6,000.00	\$12,000.00	\$12,000.00	\$24,000.00
60	51500100	NAME PLATES	1.0	EACH	\$550.00	\$550.00	\$750.00	\$750.00	\$550.00	\$550.00	\$1,000.00	\$1,000.00	\$1,637.00	\$1,637.00
61	52100520	ANCHOR BOLTS, 1"	24.0	EACH	\$125.00	\$3,000.00	\$85.00	\$2,040.00	\$175.00	\$4,200.00	\$120.00	\$2,880.00	\$223.00	\$5,352.00
62	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	1.0	EACH	\$950.00	\$950.00	\$785.00	\$785.00	\$1,125.00	\$1,125.00	\$640.00	\$640.00	\$1,338.00	\$1,338.00
63	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	3.0	EACH	\$985.00	\$2,955.00	\$865.00	\$2,595.00	\$975.00	\$2,925.00	\$700.00	\$2,100.00	\$1,154.00	\$3,462.00
64	54213669	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"	2.0	EACH	\$1,250.00	\$2,500.00	\$1,135.00	\$2,270.00	\$1,875.00	\$3,750.00	\$900.00	\$1,800.00	\$2,211.00	\$4,422.00
65	54260315	TRAVERSABLE PIPE GRATE FOR CONCRETE END SECTION	19.0	FOOT	\$75.00	\$1,425.00	\$86.50	\$1,643.50	\$135.00	\$2,565.00	\$50.00	\$950.00	\$152.00	\$2,888.00
66	542A1060	PIPE CULVERTS, CLASS A, TYPE 2 15"	29.0	FOOT	\$79.00	\$2,291.00	\$81.35	\$2,359.15	\$89.00	\$2,581.00	\$90.00	\$2,610.00	\$105.00	\$3,045.00
67	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	29.0	FOOT	\$79.00	\$2,291.00	\$78.45	\$2,275.05	\$95.00	\$2,755.00	\$90.00	\$2,610.00	\$111.00	\$3,219.00

Return Bid Tabulation

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Lorig Construction Company		Copenhaver Construction		Rausch Infrastructure, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
68	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	6.0	FOOT	\$79.00	\$474.00	\$81.05	\$486.30	\$260.00	\$1,560.00	\$100.00	\$600.00	\$304.00	\$1,824.00
69	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	28.0	FOOT	\$48.00	\$1,344.00	\$78.45	\$2,196.60	\$100.00	\$2,800.00	\$95.00	\$2,660.00	\$115.00	\$3,220.00
70	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	81.0	FOOT	\$72.00	\$5,832.00	\$91.05	\$7,375.05	\$83.00	\$6,723.00	\$96.00	\$7,776.00	\$97.00	\$7,857.00
71	550A4100	STORM SEWERS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 24"	171.0	FOOT	\$75.00	\$12,825.00	\$95.80	\$16,381.80	\$81.00	\$13,851.00	\$120.00	\$20,520.00	\$94.00	\$16,074.00
72	55100500	STORM SEWER REMOVAL 12"	89.0	FOOT	\$5.50	\$489.50	\$20.00	\$1,780.00	\$15.00	\$1,335.00	\$15.00	\$1,335.00	\$17.00	\$1,513.00
73	56100600	WATER MAIN 6"	90.0	FOOT	\$66.00	\$5,940.00	\$320.00	\$28,800.00	\$250.00	\$22,500.00	\$75.00	\$6,750.00	\$289.00	\$26,010.00
74	56104900	WATER VALVES 6"	1.0	EACH	\$795.00	\$795.00	\$3,950.00	\$3,950.00	\$4,300.00	\$4,300.00	\$1,200.00	\$1,200.00	\$5,057.00	\$5,057.00
75	56400825	FIRE HYDRANT WITH AUXILIARY VALVE, VALVE BOX AND TEE	2.0	EACH	\$8,750.00	\$17,500.00	\$7,650.00	\$15,300.00	\$6,800.00	\$13,600.00	\$6,400.00	\$12,800.00	\$7,846.00	\$15,692.00
76	58600101	GRANULAR BACKFILL FOR STRUCTURES	164.0	CU YD	\$75.00	\$12,300.00	\$42.00	\$6,888.00	\$75.00	\$12,300.00	\$45.00	\$7,380.00	\$108.00	\$17,712.00
77	59100100	GEOCOMPOSITE WALL DRAIN	64.0	SQ YD	\$28.00	\$1,792.00	\$35.00	\$2,240.00	\$21.00	\$1,344.00	\$30.00	\$1,920.00	\$117.00	\$7,488.00
78	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	444.0	FOOT	\$20.00	\$8,880.00	\$1.85	\$821.40	\$44.00	\$19,536.00	\$15.00	\$6,660.00	\$51.00	\$22,644.00
79	60219540	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	1.0	EACH	\$3,100.00	\$3,100.00	\$3,065.00	\$3,065.00	\$4,200.00	\$4,200.00	\$2,700.00	\$2,700.00	\$4,921.00	\$4,921.00
80	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$3,400.00	\$10,200.00	\$4,165.00	\$12,495.00	\$3,800.00	\$11,400.00	\$3,000.00	\$9,000.00	\$4,482.00	\$13,446.00
81	60248700	VALVE VAULTS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$3,200.00	\$3,200.00	\$3,065.00	\$3,065.00	\$2,125.00	\$2,125.00	\$2,900.00	\$2,900.00	\$2,510.00	\$2,510.00
82	60248900	VALVE VAULTS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$3,600.00	\$7,200.00	\$4,165.00	\$8,330.00	\$2,900.00	\$5,800.00	\$3,400.00	\$6,800.00	\$3,443.00	\$6,886.00
83	60255500	MANHOLES TO BE ADJUSTED	2.0	EACH	\$395.00	\$790.00	\$500.00	\$1,000.00	\$950.00	\$1,900.00	\$700.00	\$1,400.00	\$1,117.00	\$2,234.00
84	60265700	VALVE VAULTS TO BE ADJUSTED	2.0	EACH	\$325.00	\$650.00	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$600.00	\$1,200.00	\$1,172.00	\$2,344.00
85	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	63.0	FOOT	\$29.00	\$1,827.00	\$30.00	\$1,890.00	\$36.00	\$2,268.00	\$27.00	\$1,701.00	\$71.00	\$4,473.00
86	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	144.0	FOOT	\$35.00	\$5,040.00	\$42.00	\$6,048.00	\$40.00	\$5,760.00	\$27.00	\$3,888.00	\$71.00	\$10,224.00
87	63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	3.0	EACH	\$2,400.00	\$7,200.00	\$3,485.00	\$10,455.00	\$3,500.00	\$10,500.00	\$3,400.00	\$10,200.00	\$3,704.00	\$11,112.00

Return Bid Tabulation

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Lorig Construction Company		Copenhaver Construction		Rausch Infrastructure, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
88	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT)	3.0	EACH	\$3,500.00	\$10,500.00	\$2,880.00	\$8,640.00	\$2,900.00	\$8,700.00	\$3,300.00	\$9,900.00	\$3,585.00	\$10,755.00
89	63200310	GUARDRAIL REMOVAL	519.0	FOOT	\$9.50	\$4,930.50	\$4.96	\$2,574.24	\$5.00	\$2,595.00	\$5.00	\$2,595.00	\$12.00	\$6,228.00
90	67100100	MOBILIZATION	1.0	L SUM	\$75,000.00	\$75,000.00	\$98,000.00	\$98,000.00	\$75,000.00	\$75,000.00	\$90,000.00	\$90,000.00	\$117,000.00	\$117,000.00
91	72400500	RELOCATE SIGN PANEL ASSEMBLY - TYPE A	3.0	EACH	\$475.00	\$1,425.00	\$125.00	\$375.00	\$125.00	\$375.00	\$200.00	\$600.00	\$149.00	\$447.00
92	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	962.0	FOOT	\$1.10	\$1,058.20	\$1.45	\$1,394.90	\$1.45	\$1,394.90	\$2.00	\$1,924.00	\$2.10	\$2,020.20
93	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	962.0	FOOT	\$2.50	\$2,405.00	\$2.15	\$2,068.30	\$2.15	\$2,068.30	\$3.00	\$2,886.00	\$2.65	\$2,549.30
94	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	66.0	FOOT	\$5.10	\$336.60	\$5.85	\$386.10	\$6.00	\$396.00	\$8.00	\$528.00	\$6.30	\$415.80
95	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	286.0	FOOT	\$2.60	\$743.60	\$6.50	\$1,859.00	\$6.50	\$1,859.00	\$6.00	\$1,716.00	\$6.00	\$1,716.00
96	78009005	MODIFIED URETHANE PAVEMENT MARKING - LINE 5"	286.0	FOOT	\$2.90	\$829.40	\$9.75	\$2,788.50	\$10.00	\$2,860.00	\$7.00	\$2,002.00	\$7.20	\$2,059.20
97	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$1,500.00	\$7,500.00	\$500.00	\$2,500.00	\$400.00	\$2,000.00	\$50.00	\$250.00	\$1,022.00	\$5,110.00
98	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	5,888.0	UNIT	\$1.00	\$5,888.00	\$1.00	\$5,888.00	\$1.00	\$5,888.00	\$1.00	\$5,888.00	\$1.00	\$5,888.00
99	LC600200	INSTALL SURVEY MONUMENTS	1.0	EACH	\$5,000.00	\$5,000.00	\$800.00	\$800.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$956.00	\$956.00
100	X5030290	STAINING CONCRETE STRUCTURES	421.0	SQ YD	\$5.00	\$2,105.00	\$7.50	\$3,157.50	\$1.00	\$421.00	\$60.00	\$25,260.00	\$43.00	\$18,103.00
101	X5610656	WATER MAIN TO BE ABANDONED, 6"	155.0	FOOT	\$22.00	\$3,410.00	\$20.00	\$3,100.00	\$20.00	\$3,100.00	\$55.00	\$8,525.00	\$22.00	\$3,410.00
102	X5630006	CUT AND CAP EXISTING WATER MAIN	2.0	EACH	\$3,900.00	\$7,800.00	\$4,500.00	\$9,000.00	\$1,900.00	\$3,800.00	\$700.00	\$1,400.00	\$2,266.00	\$4,532.00
103	X6026050	SANITARY MANHOLES TO BE ADJUSTED	3.0	EACH	\$925.00	\$2,775.00	\$900.00	\$2,700.00	\$1,200.00	\$3,600.00	\$700.00	\$2,100.00	\$1,426.00	\$4,278.00
104	X6026624	VALVE BOXES TO BE ADJUSTED (SPECIAL)	1.0	EACH	\$500.00	\$500.00	\$600.00	\$600.00	\$1,250.00	\$1,250.00	\$700.00	\$700.00	\$1,426.00	\$1,426.00
105	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	9.0	CAL MO	\$2,500.00	\$22,500.00	\$500.00	\$4,500.00	\$2,600.00	\$23,400.00	\$1,500.00	\$13,500.00	\$5,281.00	\$47,529.00
106	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$30,000.00	\$30,000.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$135,000.00	\$135,000.00	\$836.00	\$836.00

Return Bid Tabulation

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Lorig Construction Company		Copenhaver Construction		Rausch Infrastructure, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
107	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	28.0	EACH	\$45.00	\$1,260.00	\$69.50	\$1,946.00	\$71.00	\$1,988.00	\$135.00	\$3,780.00	\$149.00	\$4,172.00
108	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	962.0	FOOT	\$1.00	\$962.00	\$1.00	\$962.00	\$1.00	\$962.00	\$2.00	\$1,924.00	\$1.80	\$1,731.60
109	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	913.0	FOOT	\$1.50	\$1,369.50	\$1.25	\$1,141.25	\$1.25	\$1,141.25	\$2.00	\$1,826.00	\$2.10	\$1,917.30
110	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	66.0	FOOT	\$3.00	\$198.00	\$12.50	\$825.00	\$12.50	\$825.00	\$4.00	\$264.00	\$3.60	\$237.60
111	XX001249	ORNAMENTAL FENCE	32.0	FOOT	\$225.00	\$7,200.00	\$88.95	\$2,846.40	\$90.00	\$2,880.00	\$150.00	\$4,800.00	\$161.00	\$5,152.00
112	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	150.0	SQ YD	\$17.00	\$2,550.00	\$1.00	\$150.00	\$5.00	\$750.00	\$20.00	\$3,000.00	\$167.00	\$25,050.00
113	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$25,000.00	\$25,000.00	\$2,770.00	\$2,770.00	\$17,750.00	\$17,750.00	\$27,000.00	\$27,000.00	\$16,000.00	\$16,000.00
114	Z0016702	DETOUR SIGNING	1.0	L SUM	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$19,000.00	\$19,000.00	\$16,371.00	\$16,371.00
115	Z0022800	FENCE REMOVAL	98.0	FOOT	\$5.95	\$583.10	\$4.85	\$475.30	\$5.00	\$490.00	\$6.00	\$588.00	\$8.40	\$823.20
116	Z0044600	PRESSURE CONNECTION 6"X10"	2.0	EACH	\$6,500.00	\$13,000.00	\$7,500.00	\$15,000.00	\$6,400.00	\$12,800.00	\$6,000.00	\$12,000.00	\$7,555.00	\$15,110.00
117	Z0046304	PIPE UNDERDRAINS FOR STRUCTURES 4"	134.0	FOOT	\$24.00	\$3,216.00	\$25.00	\$3,350.00	\$46.00	\$6,164.00	\$15.00	\$2,010.00	\$82.00	\$10,988.00
118	Z0062450	SAWING PAVEMENT (FULL DEPTH)	70.0	FOOT	\$10.00	\$700.00	\$2.50	\$175.00	\$5.00	\$350.00	\$10.00	\$700.00	\$9.00	\$630.00
119	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	4.0	EACH	\$950.00	\$3,800.00	\$2,500.00	\$10,000.00	\$9,000.00	\$36,000.00	\$300.00	\$1,200.00	\$1,500.00	\$6,000.00
Bid Total					\$1,343,202.85		\$1,634,659.65		\$1,467,849.51		\$1,852,829.63		\$1,962,139.26	

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20101100	TREE TRUNK PROTECTION	3.0	EACH	\$75.00	\$225.00	\$30.00	\$268.00	\$150.75
2	20101200	TREE ROOT PRUNING	2.0	EACH	\$130.00	\$260.00	\$30.00	\$298.00	\$182.00
3	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	18.0	UNIT	\$29.00	\$522.00	\$50.00	\$65.00	\$56.25
4	20200100	EARTH EXCAVATION	516.0	CU YD	\$28.00	\$14,448.00	\$12.00	\$58.00	\$39.00
5	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	141.0	CU YD	\$25.00	\$3,525.00	\$12.00	\$75.00	\$48.75
6	20300100	CHANNEL EXCAVATION	775.0	CU YD	\$30.00	\$23,250.00	\$18.00	\$75.00	\$55.50
7	20400800	FURNISHED EXCAVATION	512.0	CU YD	\$30.00	\$15,360.00	\$1.00	\$107.00	\$30.25
8	20800150	TRENCH BACKFILL	36.0	CU YD	\$65.00	\$2,340.00	\$40.00	\$76.00	\$64.25
9	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	2,147.0	SQ YD	\$2.00	\$4,294.00	\$1.00	\$9.00	\$3.38
10	21101615	TOPSOIL FURNISH AND PLACE, 4"	2,014.0	SQ YD	\$5.20	\$10,472.80	\$0.10	\$8.00	\$3.30
11	21301052	EXPLORATION TRENCH 52" DEPTH	25.0	FOOT	\$250.00	\$6,250.00	\$15.00	\$353.00	\$120.75
12	25000210	SEEDING, CLASS 2A	0.3	ACRE	\$5,500.00	\$1,650.00	\$4,780.00	\$25,000.00	\$18,945.00
13	25000314	SEEDING, CLASS 4B	0.0	ACRE	\$6,500.00	\$65.00	\$25,000.00	\$50,000.00	\$38,718.75
14	25000400	NITROGEN FERTILIZER NUTRIENT	37.0	POUND	\$3.10	\$114.70	\$1.00	\$3.60	\$1.65
15	25000600	POTASSIUM FERTILIZER NUTRIENT	37.0	POUND	\$3.10	\$114.70	\$1.00	\$3.60	\$1.65
16	25100630	EROSION CONTROL BLANKET	1,437.0	SQ YD	\$4.00	\$5,748.00	\$1.80	\$5.00	\$3.41
17	25200110	SODDING, SALT TOLERANT	492.0	SQ YD	\$8.75	\$4,305.00	\$9.00	\$17.00	\$12.50

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
18	28000250	TEMPORARY EROSION CONTROL SEEDING	63.0	POUND	\$3.50	\$220.50	\$0.01	\$7.00	\$4.25
19	28000305	TEMPORARY DITCH CHECKS	165.0	FOOT	\$14.50	\$2,392.50	\$13.00	\$16.00	\$14.25
20	28000400	PERIMETER EROSION BARRIER	1,184.0	FOOT	\$3.50	\$4,144.00	\$2.00	\$4.00	\$3.13
21	28000510	INLET FILTERS	1.0	EACH	\$130.00	\$130.00	\$25.00	\$358.00	\$183.25
22	28001100	TEMPORARY EROSION CONTROL BLANKET	3,069.0	SQ YD	\$1.50	\$4,603.50	\$0.10	\$1.45	\$0.66
23	28100107	STONE RIPRAP, CLASS A4	485.0	SQ YD	\$95.00	\$46,075.00	\$80.00	\$157.00	\$106.50
24	28200200	FILTER FABRIC	485.0	SQ YD	\$5.00	\$2,425.00	\$1.00	\$18.00	\$6.63
25	30300001	AGGREGATE SUBGRADE IMPROVEMENT	82.0	CU YD	\$38.00	\$3,116.00	\$42.00	\$156.00	\$80.50
26	30300112	AGGREGATE SUBRADE IMPROVEMENT 12"	1,809.0	SQ YD	\$15.00	\$27,135.00	\$14.00	\$30.00	\$22.00
27	35101800	AGGREGATE BASE COURSE, TYPE B, 6"	161.0	SQ YD	\$8.25	\$1,328.25	\$9.00	\$31.00	\$16.86
28	35102000	AGGREGATE BASE COURSE, TYPE B, 8"	136.0	SQ YD	\$28.00	\$3,808.00	\$11.00	\$38.00	\$20.98
29	40201000	AGGREGATE FOR TEMPORARY ACCESS	54.0	TON	\$30.00	\$1,620.00	\$15.00	\$99.00	\$45.25
30	40600275	BITUMINOUS MATERIALS (PRIME COAT)	481.0	POUND	\$0.75	\$360.75	\$0.01	\$1.00	\$0.26
31	40600290	BITUMINOUS MATERIALS (TACK COAT)	395.0	POUND	\$1.05	\$414.75	\$0.01	\$1.00	\$0.26
32	40603080	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	688.0	TON	\$85.00	\$58,480.00	\$82.60	\$87.00	\$84.65

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
33	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	238.0	TON	\$110.00	\$26,180.00	\$105.00	\$115.00	\$108.75
34	42000070	PAVEMENT CONNECTOR (HMA) FOR BRIDGE APPROACH SLAB	89.0	SQ YD	\$95.00	\$8,455.00	\$56.00	\$200.00	\$95.50
35	42001300	PROTECTIVE COAT	60.0	SQ YD	\$5.25	\$315.00	\$0.01	\$11.00	\$4.75
36	42400200	PORTLAND CEMENT CONCRETE SIDEWALK, 5 INCH	115.0	SQ FT	\$9.00	\$1,035.00	\$8.15	\$35.00	\$17.54
37	42400800	DETECTABLE WARNINGS	20.0	SQ FT	\$29.75	\$595.00	\$29.00	\$59.00	\$41.00
38	44000100	PAVEMENT REMOVAL	1,780.0	SQ YD	\$19.25	\$34,265.00	\$14.00	\$26.00	\$20.00
39	44000200	DRIVEWAY PAVEMENT REMOVAL	181.0	SQ YD	\$13.00	\$2,353.00	\$15.00	\$50.00	\$27.50
40	44000500	COMBINATION CURB AND GUTTER REMOVAL	206.0	FOOT	\$10.50	\$2,163.00	\$7.00	\$33.00	\$16.00
41	44000600	SIDEWALK REMOVAL	60.0	SQ FT	\$3.50	\$210.00	\$5.00	\$36.00	\$13.00
42	44004000	PAVED DITCH REMOVAL	168.0	FOOT	\$30.00	\$5,040.00	\$12.00	\$51.00	\$25.50
43	44004250	PAVED SHOULDER REMOVAL	702.0	SQ YD	\$16.00	\$11,232.00	\$12.00	\$34.00	\$22.75
44	50100100	REMOVAL OF EXISTING STRUCTURES	1.0	EACH	\$40,000.00	\$40,000.00	\$102,000.00	\$204,780.00	\$155,445.00
45	50105220	PIPE CULVERT REMOVAL	29.0	FOOT	\$25.00	\$725.00	\$21.00	\$50.00	\$31.00
46	50200100	STRUCTURE EXCAVATION	365.0	CU YD	\$45.00	\$16,425.00	\$18.00	\$77.00	\$43.50
47	50300100	FLOOR DRAINS	3.0	EACH	\$500.00	\$1,500.00	\$600.00	\$1,604.00	\$1,004.75
48	50300225	CONCRETE STRUCTURES	74.6	CU YD	\$900.00	\$67,140.00	\$775.00	\$1,140.00	\$1,033.75

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge

Section: 17-00275-02-BR

Description: Replace existing culverts with bridge

CPMS Pin: B-01372A

Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
49	50300255	CONCRETE SUPERSTRUCTURE	111.0	CU YD	\$1,100.00	\$122,100.00	\$1,100.00	\$2,050.00	\$1,387.50
50	50300260	BRIDGE DECK GROOVING	512.0	SQ YD	\$8.00	\$4,096.00	\$11.00	\$12.00	\$11.39
51	50300285	FORM LINER TEXTURED SURFACE	421.0	SQ FT	\$12.50	\$5,262.50	\$2.50	\$25.00	\$18.13
52	50300300	PROTECTIVE COAT	597.0	SQ YD	\$2.50	\$1,492.50	\$1.00	\$5.00	\$2.78
53	50301350	CONCRETE SUPERSTRUCTURE (APPROACH SLAB)	107.0	CU YD	\$375.00	\$40,125.00	\$425.00	\$800.00	\$647.75
54	50500105	FURNISHING AND ERECTING STRUCTURAL STEEL	1.0	L SUM	\$133,780.00	\$133,780.00	\$150,000.00	\$180,000.00	\$164,282.50
55	50500505	STUD SHEAR CONNECTORS	1,224.0	EACH	\$5.00	\$6,120.00	\$4.00	\$12.00	\$7.06
56	50800205	REINFORCEMENT BARS, EPOXY COATED	81,450.0	POUND	\$1.50	\$122,175.00	\$1.30	\$2.00	\$1.60
57	51200958	FURNISHING METAL SHELL PILES 14" X 0.25"	756.0	FOOT	\$55.00	\$41,580.00	\$61.00	\$100.00	\$84.25
58	51202305	DRIVING PILES	756.0	FOOT	\$1.00	\$756.00	\$1.00	\$1.00	\$1.00
59	51203200	TEST PILE METAL SHELLS	2.0	EACH	\$8,000.00	\$16,000.00	\$5,000.00	\$12,000.00	\$7,250.00
60	51500100	NAME PLATES	1.0	EACH	\$550.00	\$550.00	\$550.00	\$1,637.00	\$984.25
61	52100520	ANCHOR BOLTS, 1"	24.0	EACH	\$125.00	\$3,000.00	\$85.00	\$223.00	\$150.75
62	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	1.0	EACH	\$950.00	\$950.00	\$640.00	\$1,338.00	\$972.00
63	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	3.0	EACH	\$985.00	\$2,955.00	\$700.00	\$1,154.00	\$923.50

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
64	54213669	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"	2.0	EACH	\$1,250.00	\$2,500.00	\$900.00	\$2,211.00	\$1,530.25
65	54260315	TRAVERSABLE PIPE GRATE FOR CONCRETE END SECTION	19.0	FOOT	\$75.00	\$1,425.00	\$50.00	\$152.00	\$105.88
66	542A1060	PIPE CULVERTS, CLASS A, TYPE 2 15"	29.0	FOOT	\$79.00	\$2,291.00	\$81.35	\$105.00	\$91.34
67	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	29.0	FOOT	\$79.00	\$2,291.00	\$78.45	\$111.00	\$93.61
68	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	6.0	FOOT	\$79.00	\$474.00	\$81.05	\$304.00	\$186.26
69	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	28.0	FOOT	\$48.00	\$1,344.00	\$78.45	\$115.00	\$97.11
70	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	81.0	FOOT	\$72.00	\$5,832.00	\$83.00	\$97.00	\$91.76
71	550A4100	STORM SEWERS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 24"	171.0	FOOT	\$75.00	\$12,825.00	\$81.00	\$120.00	\$97.70
72	55100500	STORM SEWER REMOVAL 12"	89.0	FOOT	\$5.50	\$489.50	\$15.00	\$20.00	\$16.75
73	56100600	WATER MAIN 6"	90.0	FOOT	\$66.00	\$5,940.00	\$75.00	\$320.00	\$233.50
74	56104900	WATER VALVES 6"	1.0	EACH	\$795.00	\$795.00	\$1,200.00	\$5,057.00	\$3,626.75
75	56400825	FIRE HYDRANT WITH AUXILIARY VALVE, VALVE BOX AND TEE	2.0	EACH	\$8,750.00	\$17,500.00	\$6,400.00	\$7,846.00	\$7,174.00
76	58600101	GRANULAR BACKFILL FOR STRUCTURES	164.0	CU YD	\$75.00	\$12,300.00	\$42.00	\$108.00	\$67.50
77	59100100	GEOCOMPOSITE WALL DRAIN	64.0	SQ YD	\$28.00	\$1,792.00	\$21.00	\$117.00	\$50.75

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
78	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	444.0	FOOT	\$20.00	\$8,880.00	\$1.85	\$51.00	\$27.96
79	60219540	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	1.0	EACH	\$3,100.00	\$3,100.00	\$2,700.00	\$4,921.00	\$3,721.50
80	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$3,400.00	\$10,200.00	\$3,000.00	\$4,482.00	\$3,861.75
81	60248700	VALVE VAULTS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$3,200.00	\$3,200.00	\$2,125.00	\$3,065.00	\$2,650.00
82	60248900	VALVE VAULTS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$3,600.00	\$7,200.00	\$2,900.00	\$4,165.00	\$3,477.00
83	60255500	MANHOLES TO BE ADJUSTED	2.0	EACH	\$395.00	\$790.00	\$500.00	\$1,117.00	\$816.75
84	60265700	VALVE VAULTS TO BE ADJUSTED	2.0	EACH	\$325.00	\$650.00	\$500.00	\$1,172.00	\$818.00
85	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	63.0	FOOT	\$29.00	\$1,827.00	\$27.00	\$71.00	\$41.00
86	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	144.0	FOOT	\$35.00	\$5,040.00	\$27.00	\$71.00	\$45.00
87	63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	3.0	EACH	\$2,400.00	\$7,200.00	\$3,400.00	\$3,704.00	\$3,522.25
88	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 SPECIAL (TANGENT)	3.0	EACH	\$3,500.00	\$10,500.00	\$2,880.00	\$3,585.00	\$3,166.25
89	63200310	GUARDRAIL REMOVAL	519.0	FOOT	\$9.50	\$4,930.50	\$4.96	\$12.00	\$6.74
90	67100100	MOBILIZATION	1.0	L SUM	\$75,000.00	\$75,000.00	\$75,000.00	\$117,000.00	\$95,000.00

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
91	72400500	RELOCATE SIGN PANEL ASSEMBLY - TYPE A	3.0	EACH	\$475.00	\$1,425.00	\$125.00	\$200.00	\$149.75
92	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	962.0	FOOT	\$1.10	\$1,058.20	\$1.45	\$2.10	\$1.75
93	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	962.0	FOOT	\$2.50	\$2,405.00	\$2.15	\$3.00	\$2.49
94	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	66.0	FOOT	\$5.10	\$336.60	\$5.85	\$8.00	\$6.54
95	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	286.0	FOOT	\$2.60	\$743.60	\$6.00	\$6.50	\$6.25
96	78009005	MODIFIED URETHANE PAVEMENT MARKING - LINE 5"	286.0	FOOT	\$2.90	\$829.40	\$7.00	\$10.00	\$8.49
97	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$1,500.00	\$7,500.00	\$50.00	\$1,022.00	\$493.00
98	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	5,888.0	UNIT	\$1.00	\$5,888.00	\$1.00	\$1.00	\$1.00
99	LC600200	INSTALL SURVEY MONUMENTS	1.0	EACH	\$5,000.00	\$5,000.00	\$800.00	\$1,500.00	\$1,189.00
100	X5030290	STAINING CONCRETE STRUCTURES	421.0	SQ YD	\$5.00	\$2,105.00	\$1.00	\$60.00	\$27.88
101	X5610656	WATER MAIN TO BE ABANDONED, 6"	155.0	FOOT	\$22.00	\$3,410.00	\$20.00	\$55.00	\$29.25
102	X5630006	CUT AND CAP EXISTING WATER MAIN	2.0	EACH	\$3,900.00	\$7,800.00	\$700.00	\$4,500.00	\$2,341.50
103	X6026050	SANITARY MANHOLES TO BE ADJUSTED	3.0	EACH	\$925.00	\$2,775.00	\$700.00	\$1,426.00	\$1,056.50

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
104	X6026624	VALVE BOXES TO BE ADJUSTED (SPECIAL)	1.0	EACH	\$500.00	\$500.00	\$600.00	\$1,426.00	\$994.00
105	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	9.0	CAL MO	\$2,500.00	\$22,500.00	\$500.00	\$5,281.00	\$2,470.25
106	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$30,000.00	\$30,000.00	\$836.00	\$135,000.00	\$36,209.00
107	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	28.0	EACH	\$45.00	\$1,260.00	\$69.50	\$149.00	\$106.13
108	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	962.0	FOOT	\$1.00	\$962.00	\$1.00	\$2.00	\$1.45
109	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	913.0	FOOT	\$1.50	\$1,369.50	\$1.25	\$2.10	\$1.65
110	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	66.0	FOOT	\$3.00	\$198.00	\$3.60	\$12.50	\$8.15
111	XX001249	ORNAMENTAL FENCE	32.0	FOOT	\$225.00	\$7,200.00	\$88.95	\$161.00	\$122.49
112	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	150.0	SQ YD	\$17.00	\$2,550.00	\$1.00	\$167.00	\$48.25
113	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$25,000.00	\$25,000.00	\$2,770.00	\$27,000.00	\$15,880.00
114	Z0016702	DETOUR SIGNING	1.0	L SUM	\$15,000.00	\$15,000.00	\$10,000.00	\$19,000.00	\$15,092.75
115	Z0022800	FENCE REMOVAL	98.0	FOOT	\$5.95	\$583.10	\$4.85	\$8.40	\$6.06
116	Z0044600	PRESSURE CONNECTION 6"X10"	2.0	EACH	\$6,500.00	\$13,000.00	\$6,000.00	\$7,555.00	\$6,863.75
117	Z0046304	PIPE UNDERDRAINS FOR STRUCTURES 4"	134.0	FOOT	\$24.00	\$3,216.00	\$15.00	\$82.00	\$42.00

Return Bid Details

Project: Hutchins Road at Mill Creek Bridge
Section: 17-00275-02-BR
Description: Replace existing culverts with bridge
CPMS Pin: B-01372A
Let Date: 3/12/2019

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
118	Z0062450	SAWING PAVEMENT (FULL DEPTH)	70.0	FOOT	\$10.00	\$700.00	\$2.50	\$10.00	\$6.63
119	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	4.0	EACH	\$950.00	\$3,800.00	\$300.00	\$9,000.00	\$3,325.00
Bid Total					\$1,343,202.85				