

#18089-11
AGREEMENT FOR PROFESSIONAL SERVICES
For LAKE COUNTY

This AGREEMENT is entered into by and between Lake County (“County”) and Gewalt Hamilton Associates, Inc. (“Consultant”), 625 Forest Edge Drive, Vernon Hills, Illinois 60061.

RECITALS

WHEREAS, Lake County is seeking a Consultant to provide Engineering services for sewer facilities analysis, design and construction oversight; and

WHEREAS, the Consultant is a professional provider of Engineering services; and

WHEREAS, Lake County Purchasing Division issued Statement of Interest Number 19023 in connection with this procurement; and

WHEREAS, the Purchasing Agent and the selection committee have determined that the Proposals submitted by the Consultant on February 14, 2019 is the most advantageous proposal received, and best serves the interests of Lake County; and

WHEREAS, the Lake County Board has passed a resolution at its regular meeting on August 13, 2019 authorizing the Purchasing Agent to execute this Agreement;

SECTION 1. AGREEMENT DOCUMENTS

The Agreement Documents that constitute the entire Agreement between Lake County and Consultant are in order of precedence:

- A. This Agreement
- B. Consultant’s Scope of Work Proposal dated February 15, 2019 and noted herein as Exhibit A
- C. Statement of Interest (SOI) Number 19023 noted herein as Exhibit B
- D. The Consultant’s fee schedule for CUES SPiDER scanning services noted herein as Exhibit C
- E. The Consultant’s first Task Order, noted herein as Exhibit D

In the event of conflict between or among the above Documents, the Documents listed above are in the order of precedence.

SECTION 2. SCOPE OF WORK

Consultant proposes the following Scope of Work:

- Investigate sanitary sewer system issues and improvement options

- Prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents
- Engage with stakeholders and the public, as necessary.
- Obtain required permit approvals
- Provide bidding services, including, but not limited to, addressing all addenda.
- Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests.
- Provide as-built record drawings and related documents.
- Other services as may be required by the Department

For each project the consultant shall provide a detailed scope of work with specific deliverables, as well as an estimate of hours and timeframe for completion for each task order that will be mutually agreed upon by the Parties. Exhibit A identifies the first such project, and additional projects may be assigned at the direction of the Director of Public Works, or their designee. The Consultant shall provide an estimate of hours and timeframe for completion for each additional project that will be mutually agreed upon by the Parties.

SECTION 3. DURATION

This contract shall be in effect for a two (2) years period from the date of award. Lake County reserves the right to renew this contract for three (3) additional one (1) year period(s), subject to acceptable performance by the Consultant. At the end of any contract term, Lake County reserves the right to extend this contract for a period up to sixty (60) days for the purpose of getting a new contract in place.

SECTION 4. AGREEMENT PRICE

The County will pay the Consultant based on an hourly rate for services as noted in the Consultant’s proposal dated February 15, 2019 based on the following schedule and identified in Exhibit A. The total value of task orders shall not exceed \$500,000 in a fiscal year. Subject to the appropriation of sufficient funds. The first task order is included in Exhibit B.

| Category | Hourly Rate |
|---------------------------|--------------------|
| Principal | \$198.00 |
| Civil Engineer VI | \$169.00 |
| Civil Engineer V | \$167.00 |
| Civil Engineer IV | \$165.00 |
| Civil Engineer III | \$146.00 |
| Civil Engineer II | \$137.00 |
| Civil Engineer I | \$118.00 |
| Land Surveyor IV | \$137.00 |
| Land Surveyor III | \$122.00 |
| Land Surveyor II | \$116.00 |
| Land Surveyor I | \$110.00 |

| Category | Hourly Rate |
|--|-------------------------------|
| Engineering Technician V | \$165.00 |
| Engineering Technician IV | \$124.00 |
| Engineering Technician III | \$114.00 |
| Engineering Technician II | \$101.00 |
| Engineering Technician I | \$74.00 |
| GIS Professional II | \$127.00 |
| GIS Professional I | \$120.00 |
| Environmental Consultant II | \$124.00 |
| Environmental Consultant I | \$114.00 |
| Administrative I | \$61.00 |
| CUES SPiDER Manhole Scanner | See Attached Exhibit C |
| Subconsultant Services: | |
| Project Architect | \$140.00 |
| Intern Architect | \$110.00 |
| CAD Drafter | \$100.00 |
| Electrical/Mechanical Engineering Project Manager | \$176.00 |
| Electrical/Mechanical Engineering Senior Project Engineer | \$156.00 |
| Electrical/Mechanical Engineering Project Engineer | \$131.00 |

Lake County shall make periodic payments to Consultant based upon actual progress within 30 days after receipt and approval of invoice. Said invoices shall not exceed the hourly rates identified in the Agreement, and full payments for each task shall not be made until the task is completed and accepted by Lake County.

SECTION 5. PRICE ESCALATOR

Rates throughout the twelve month initial term of the contract shall remain firm/fixed. Written requests for price revisions after the first twelve months shall be submitted at least sixty (60) days in advance of the annual contract period. Requests must be based upon and include documentation of the actual change in the costs of the components involved in the contract and shall not include overhead and profit. Changes in the contract price shall be made in the amount of the actual change in cost or the percentage increase in the U.S. Average Consumer Price Index for the Midwest Urban - per category "All Items," or 3 percent whichever is less. Surcharges for fuel and/or other costs shall not be allowed. The County reserves the right to reject any price increase and to terminate the contract.

SECTION 6. INVOICES & PAYMENT

- A. A purchase order will be issued for each project task order and Consultant shall submit invoice(s) detailing the products and services provided and identify the purchase order

number on all invoices.

- B. Invoices may be submitted for work performed on a monthly basis based upon the percent of work completed at the rates in Section 4 and within the not-to-exceed amount noted in the project task order. The County's fiscal year begins December 1st of each year. Prior to December 7th of any year, invoices shall be submitted for all work completed prior to November 30th of the completed fiscal year. Invoices will detail the services provided and clearly identify the work completed during the invoice period, the overall work completed to-date, as well as the percentage completion for each task identified in the project task order. Payments shall be made in accordance with the Local Government Prompt Payment Act.
- C. Consultant shall maintain records showing actual time devoted and cost incurred. The County will reimburse Consultant's other direct costs incurred, without mark-up which have been approved by the County. Consultant shall permit a representative from Lake County to inspect and audit all data and records of Consultant for work and/or services provided under this Agreement. Consultant shall make these records available at reasonable times during the Agreement period and for one year after the termination of this Agreement.
- D. All payments shall be made in accordance with the Illinois Local Government Prompt Payment Act (50 ILCS 505/1 et seq.).

SECTION 7. CHANGE ORDERS

In the event changes to the Scope of the project and/or additional work become necessary or desirable to the parties, the parties shall follow the procedures set forth in this Section. A Change shall be effective only when documented by a written, dated agreement executed by both parties which expressly references this Agreement (a "Change Order"). The Change Order shall set forth in detail: (i) the Change requested, (ii) the reason for the proposed Change; (iii) the cost of the Change; and (iv) the impact of the Change on time for completion of the project.

In the event either party desires a Change, the Project Manager for such party shall submit to the other party's Project Manager a proposed Change Order. If the receiving party does not accept the Change Order in writing within ten (10) days, the receiving party shall be deemed to have rejected the Change Order. If the parties cannot reach agreement on a proposed Change, Contractor shall nevertheless continue to render performance under this Agreement in accordance with its (unchanged) terms and conditions.

Changes that involve or increase in the amounts payable by the County may require execution by the County Purchasing Agent. Some increases may also require approval by the County Board. In those cases where the County Purchasing Agent's signature is required, or County Board approval is needed, the Change Order shall not be deemed rejected by County after ten (10) days provided the Project Manager has indicated in writing within the ten (10) day period of his intent to present the Change Order for appropriate signature or approval.

SECTION 8. KEY PERSONNEL

Consultant shall not replace any Key Personnel without the County's prior written consent, which shall not be unreasonably withheld. Should one of the Key Personnel be reassigned, become incapacitated, cease employment by Consultant, and/or be unable to perform the functions or responsibilities assigned to him or her, Consultant shall (i) within ten (10) business days, temporarily replace them with another properly qualified employee and (ii) within thirty (30) calendar days, permanently replace the contact. Lake County reserves the right with advance notice, and Consultant having the opportunity to remedy, to request the dismissal and removal of Consultant staff from the project for reasonable cause. Any decision to substitute or replace Key Staff for the implementation of proposed solution, will need a prior written consent from the County.

- Provide a summary organizational chart. Identify the primary contact and describe the roles of each key person.
- Provide detailed resumes for all key professionals who will be directly responsible for providing services to the County. Include the following information; title, number of years at your firm, total number of years of experience, professional designations or licenses.

SECTION 9. STATEMENT OF OWNERSHIP

The drawings, specifications and other documents prepared by the Consultant for this Project are the property of the County, and Consultant may not use the drawings and specifications for any purpose not relating to the Project without the County's consent, except for the Consultant's services related to this Project. All such documents shall be the property of the County who may use them without Consultant's permission for any current or future Lake County project; provided, however, any use except for the specific purpose intended by this Agreement will be at the County's sole risk and without liability or legal exposure to the Consultant.

The Consultant shall retain its copyright and ownership rights in its design, drawing details, specifications, data bases, computer software, and other proprietary property. Intellectual property developed, utilized, or modified in the performance of the services shall remain the property of the Consultant.

SECTION 10. INDEMNIFICATION

Consultant agrees to indemnify, save harmless, and defend Lake County, its agents, servants, and employees, and each of them against and hold it and them harmless from any and all lawsuits, claims, demands, liabilities, losses, and expenses, including court costs and attorney's fees, for or on account of any injury to any person, or any death at any time resulting from such injury, or any damage to property, which may arise or which may be alleged to have arisen out of or in connection with the work covered by this Agreement caused directly by the negligence or willful or wanton conduct of Architect. The foregoing indemnity shall apply except if such injury, death, or damage is caused directly by the gross negligence or willful or wanton conduct of Lake County, its agents, servants, or employees or any other person indemnified hereunder.

SECTION 11. INSURANCE

The Consultant must obtain, for the Contract term and any extension of it, insurance issued by a company or companies qualified to do business in the State of Illinois with an A.M. Best Rating of at least A-and provide the County with a Certificate of Insurance 15 days before the start of the project, and thereafter annually for contracts/ projects that will last more than one year. Insurance in the following types and amounts is necessary and/or where applicable:

Commercial General Liability Insurance

In a broad form on an occurrence basis shall be maintained, to include, but not be limited to, coverage for property damage, bodily injury (including death), personal injury and advertising injury in the following coverage forms where exposure exists:

- Premises and Operations
- Independent Contractors
- Products/Completed Operations
- Liability assumed under an Insured Contract/ Contractual Liability
- Personal Injury and Advertising Injury

With limits of liability not less than:

\$ 1,000,000 Each Occurrence

\$ 1,000,000 Products-Completed Operations

\$ 1,000,000 Personal and Advertising injury limit

\$ 2,000,000 General aggregate; the CGL policy shall be endorsed to provide that the General Aggregate limit applies separately to each of the Consultant's projects away from premises owned or rented to Consultant.

Automobile Liability Insurance

Automobile liability insurance shall be maintained to respond to claims for damages because of bodily injury, death of a person, or property damage arising out of ownership, maintenance, or use of a motor vehicle. This policy shall be written to cover any auto whether owned, leased, hired, or borrowed.

The Contractor's auto liability insurance, as required above, shall be written with limits of insurance not less than the following:

\$ 1,000,000 Combined single Limit (Each Accident)

Excess/ Umbrella Liability The Contractor's Excess/ Umbrella liability insurance shall be written with the umbrella follow form and outline the underlying coverage, limits of insurance will be based on size of project:

\$ 2,000,000 per occurrence limit (*minimum, and may be higher depending on the project*)

Workers Compensation (Coverage A) and Employers Liability (Coverage B)

Workers Compensation Insurance covering all liability of the Contractor arising under the Worker's Compensation Act and Worker's Occupational Disease Act at limits in accordance with the laws of the State of Illinois. Employers' Liability Insurance shall be maintained to respond to

claims for damages because of bodily injury, occupational sickness, or disease or death of the Contractor's employees, with limits listed below:

Employers Liability

- a) Each Accident \$1,000,000
- b) Disease-Policy Limit \$1,000,000
- c) Disease-Each Employee \$1,000,000

Such Insurance shall contain a waiver of subrogation in favor of Lake County.

Liability Insurance Conditions

Contractor agrees that with respect to the above required insurance:

- a) The CGL policy shall be endorsed for the general aggregate to apply on a "per Project" basis;
- b) The Contractor's insurance shall be primary & non-contributory over Lake County's insurance in the event of a claim.
- c) Contractor agrees that with respect to the above required insurance, Lake County shall be named as additional insured, including its agents, officers, and employees and volunteers and be provided with thirty (30) days' notice, in writing by endorsement, of cancellation or material change. A blanket additional insured ISO endorsement is preferred for Contractors who have multiple projects with the County.
- d) Lake County shall be provided with Certificates of Insurance and the appropriate corresponding ISO form endorsements evidencing the above required insurance, prior to commencement of this Contract and thereafter with certificates evidencing renewals or replacements of said policies of insurance at least thirty (30) days prior to the expiration of cancellation of any such policies. No manuscript endorsements will be accepted. Any hard copies of said Notices and Certificates of Insurance and Endorsements shall be provided to:

**Lake County
Purchasing Division
18 N. County 9th Floor
Waukegan, Illinois 60085
Attn: RuthAnne Hall, Lake County Purchasing Agent**

- e) **Electronic copies of Notices, Certificates of Insurance and Endorsements can be emailed to Purchasing@lakecountyil.gov in place of hard copies.**

Failure to Comply: In the event the Contractor fails to obtain or maintain any insurance coverage required under this agreement, Lake County may purchase such insurance coverage

and charge the expense to the Contractor.

SECTION 12. INDEPENDENT CONTRACTOR

Consultant is defined and identified as an independent contractor, not an employee or agent of Lake County and the County has no right to control or direct Consultant's manner, detail, or means by which Consultant accomplishes tasks under this Agreement.

SECTION 13. DISPUTE RESOLUTION

All issues, claims, or disputes arising out of this Agreement shall be resolved in accordance with the Appeals and Remedies Provisions in Article 9 of the Lake County Purchasing Ordinance.

SECTION 14. NO IMPLIED WAIVERS

The failure of either party at any time to require performance by the other party of any provision of this Agreement shall not affect in any way the full right to require such performance at any time thereafter. Nor shall the waiver by either party of a breach of any provision of this Agreement be taken or held to be a waiver of the provision itself.

SECTION 15. SEVERABILITY

If any part of this Agreement shall be held to be invalid for any reason, the remainder of this Agreement shall be valid to the fullest extent permitted by law.

SECTION 16. JURISDICTION, VENUE, CHOICE OF LAW AND PROFESSIONAL STANDARDS

This Agreement shall be governed by and construed according to the laws of the State of Illinois. Jurisdiction and venue shall be exclusively found in the 19th Judicial Circuit Court, State of Illinois.

SECTION 17. NOTICES AND COMMUNICATIONS

All notices and communications which may be given by Lake County to Consultant relative to this Agreement shall be addressed to the Consultant at the address shown herein below:

Gewalt Hamilton Associates, Inc.
625 Forest Edge Drive
Vernon Hills, Illinois 60061
Attention: Michael T. Shrake, President

Copies of any notices and communications which propose to alter, amend, terminate, interpret, or otherwise change this Agreement shall be provided to: Lake County Purchasing Division, 18 North County Street, Waukegan, Illinois 60085-4350; Attention: Purchasing Agent.

SECTION 18. ASSIGNMENT

Neither the Consultant nor the County shall assign any duties of performance under this Agreement without the express prior written consent of the other.

SECTION 19. MODIFICATION

This Agreement may be amended or supplemented only by an instrument in writing executed by the party against whom enforcement is sought.

SECTION 20. TERMINATION

The County reserves the right to terminate this Agreement, or any part of this Agreement, upon thirty (30) days written notice. In case of such termination, the Consultant shall be entitled to receive payment from the County for work completed to date in accordance with terms and conditions of this Agreement. In the event that this Agreement is terminated due to Consultant’s default, the County shall be entitled to contract for consulting services elsewhere and charge the Consultant with any or all losses incurred, including attorney’s fees and expenses.

SECTION 21. CONFIDENTIALITY

Both parties acknowledge that Consultant’s documents and dealings related to this Agreement are subject to the Illinois Open Meetings Act (5 ILCS 120/1 et seq.) and the Illinois Freedom of Information Act (5 ILCS 140/1 et seq.).

SECTION 22. NEWS RELEASES

Consultant may not issue any news releases regarding this Agreement without prior approval from Lake County.

IN WITNESS HEREOF, the undersigned have caused this Agreement to be executed in their respective names on the dates hereinafter enumerated.

Lake County:

Gewalt Hamilton Associates, Inc.

Purchasing Agent
Lake County

Michael T. Shrake
President

Date _____

Date _____

EXHIBIT A

Lake County Purchasing

18 N. County Street – 9th Floor
Waukegan, IL 60085
c/o Ms. Yvette Albarran

Subject: Sewer Facilities Analysis, Design and Construction Oversight
Lake County SOI Number 19023
Scope and Fee Proposal

Dear Ms. Albarran and Lake County Public Works Department,

Thank you for this opportunity to provide our Scope of Work proposal for Lake County Public Works' SOI number 19023, Item 11, Sewer Facilities Analysis, Design and Construction Oversight.

As indicated in our Statement of Qualifications, Gewalt Hamilton Associates, Inc. (GHA) proposes to provide the following services to assist the Lake County Department of Public Works (Department):

- Investigate sanitary sewer system issues and improvement options
- Prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents
- Engage with stakeholders and the public, as necessary.
- Obtain required permit approvals
- Provide bidding services, including, but not limited to, addressing all addenda.
- Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests.
- Provide as-built record drawings and related documents.
- Other services as may be required by the Department

As indicated in our Statement of Qualifications, Gewalt Hamilton Associates, Inc. (GHA) proposes the following key staff to provide the services to the Department:

- Patrick J. Glenn, P.E., CFM, Director of Municipal Services, Project Manager
- Steven Berecz, P.E., Senior Engineer, Project Engineer
- Brian Wesolowski, P.E., CFM, Project Engineer
- Lucas Deferville, Resident Engineer

GHA will be responsible for comprehensive coordination of the project portfolio, including overall relationship management. GHA will assist the Department with specific projects identified through an individual task order. Specific services and deliverables to be provided for each project services will be identified in each task order and will include, but will not be limited to, the following considerations:

- **Joint scope meeting:** GHA will attend a scope meeting with relevant Department staff, including internal and external stakeholders, such as Department Operations and Maintenance personnel.
- **Develop Detailed Scope of Work:** GHA will develop project proposals for each independent task order, working closely with Department staff. The scope of work will identify specific deliverables and tasks, as

well as a proposed value of staff time for the project. The following considerations will be given to scope development:

- Communications services, including community outreach
 - Coordination conventions and milestones
 - Timeline for each project deliverable
 - All permitting requirements
- **Develop Detailed Budget:** GHA will develop a detailed manhour estimate and Not to Exceed budget for each project.

GHA will provide services to the Department at the following hourly rates:

| Category | Hourly Rate | Subconsultant Services: | |
|-----------------------------|------------------|---|-------------|
| | | Category | Hourly Rate |
| Principal | \$198.00 | | |
| Civil Engineer VI | \$169.00 | Project Architect | \$140.00 |
| Civil Engineer V | \$167.00 | Intern Architect | \$110.00 |
| Civil Engineer IV | \$165.00 | CAD Drafter | \$100.00 |
| Civil Engineer III | \$146.00 | Electrical/Mechanical Engineering Project Manager | \$176.00 |
| Civil Engineer II | \$137.00 | Electrical/Mechanical Engineering Senior Project Engineer | \$156.00 |
| Civil Engineer I | \$118.00 | Electrical/Mechanical Engineering Project Engineer | \$131.00 |
| Land Surveyor IV | \$137.00 | | |
| Land Surveyor III | \$122.00 | | |
| Land Surveyor II | \$116.00 | | |
| Land Surveyor I | \$110.00 | | |
| Engineering Technician V | \$165.00 | | |
| Category | Hourly Rate | | |
| Engineering Technician IV | \$124.00 | | |
| Engineering Technician III | \$114.00 | | |
| Engineering Technician II | \$101.00 | | |
| Engineering Technician I | \$74.00 | | |
| GIS Professional II | \$127.00 | | |
| GIS Professional I | \$120.00 | | |
| Environmental Consultant II | \$124.00 | | |
| Environmental Consultant I | \$114.00 | | |
| Administrative I | \$61.00 | | |
| CUES SPiDER Manhole Scanner | See Attachment 1 | | |

These rates are subject to an annual adjustment as specified in the Agreement for Professional Services Between GHA and Lake County dated _____.

Again, GHA very much appreciates the opportunity to be of service to the County and the Department. If you have any questions, please do not hesitate to contact me.

Sincerely,
Gewalt Hamilton Associates, Inc.

A handwritten signature in black ink that reads "Patrick J. Glenn". The signature is written in a cursive style with a large initial "P" and "G".

Patrick J. Glenn, P.E., CFM
Director of Municipal Services
pjglenn@gha-engineers.com

ATTACHMENT 1

CUES SPiDER Structure Scanning Fees

| Pricing (Maximum 60" Diameter Structure) | | | | | | | |
|--|-----------------|-------------|------------------|------------|----------|--------|--|
| Tier 1 | 0-20' | | Tier 2 | 21' to 40' | | Tier 3 | 41' plus |
| | | | Option 1 | | | | |
| Minimum of 25 manholes | Scanning | \$80.00 | | Scanning | \$90.00 | | Pricing will be supplied based on quantity and location. |
| | Reports | \$15.00 | | Reports | \$20.00 | | |
| | Total | \$95.00 | | Total | \$110.00 | | |
| | | | Option 2 | | | | |
| Minimum of 25 manholes | Scanning | \$80.00 | | Scanning | \$90.00 | | |
| | Reports | \$20.00 | | Reports | \$25.00 | | |
| | Total | \$100.00 | | Total | \$115.00 | | |
| | | | Option 3 | | | | |
| Minimum of 25 manholes | Scanning | \$80.00 | | Scanning | \$90.00 | | |
| | Reports | \$30.00 | | Reports | \$35.00 | | |
| | Total | \$110.00 | | Total | \$125.00 | | |
| | | | Option 4 | | | | |
| Remote access/ back yards | Scanning | \$125.00 | | Scanning | \$135.00 | | |
| Minimum of 25 manholes | Reports | \$15.00 | | Reports | \$15.00 | | |
| | Total | \$140.00 | | Total | \$150.00 | | |
| | | | Add. Svcs | | | | |
| | Survey Location | \$20.00 | | | | | |
| | GIS Assistance | \$1,000/day | | | | | |

ATTACHMENT 1 (cont.)

CUES SPiDER Structure Scanning Fees Conditions

Any service that varies from the above options are not included in this agreement but may be provided at the request of the Client as an additional service. GHA will provide the Client with an estimate of the additional work scope and written authorization to proceed prior to commencing additional services.

For survey location features must be open to receiving a GPS signal.

EXHIBIT B



Lake County

Purchasing Division

<http://doingbusiness.lakecountyil.gov/>


Please note the submission location is:

Lake County
Attn: Purchasing Division
 18 N. County Street – 9th Floor
 Waukegan, IL 60085


Contact information for Lake County Purchasing is:

Purchasing Division
 Phone 847-377-2992
 Fax 847-984-5889
 Email: purchasing@lakecountyil.gov

Waukegan Campus



ALL SUBMITTALS SHOULD BE LABELED ACCORDINGLY. PLEASE USE BELOW LABEL FOR YOUR CONVENIENCE.



| | |
|---|---|
| SOI No. 19023 | Deliver to: Lake County ATTN: PURCHASING DIVISION 18 N. County Street – 9 th Floor Waukegan, IL 60085 |
| Buyer: Yvette Albarran | |
| SOI Description Professional Consulting, Surveying and Engineering Services for Lake County Public Works | |
| SOI Due Date* February 14, 2019 at 2:00 p.m. | |

*Please note: Responses are due at the 9th floor reception desk and shall be time stamped by 2:00 p.m. local time on the required due date. Please allow sufficient time for parking, passing through security and arriving at the 9th floor.

STATEMENT OF INTEREST # 19023
STATE OF ILLINOIS
Professional Architectural and Engineering Services
for Lake County

Notice is hereby given that Statements of Interest (SOI) (one original and one electronic unprotected copy) will be received from qualified, professional architectural and engineering firms interested in providing the services, as described herein. Firms are encouraged to submit the minimum amount of information as necessary to indicate their interest, experience, and qualifications to perform the work described for any project, service, or combination thereof. Proposals do not need to cover the entire scope of the project types listed in this SOI; firms may submit for as many or as few services as desired. **To Lake County Purchasing, 18 N. County St., 9th Floor, Waukegan, IL 60085 until February 14, 2019 at 2:00 p.m.**

CONTACT / QUESTIONS: Please submit questions on our website at <http://lakecountypurchasingportal.com> by selecting the SOI number and addendum link. Questions may also be submitted via email to purchasing@lakecountyil.gov. All questions shall be submitted no less than seven (7) days prior to the SOI opening date. No interpretation of the meaning of the Statement of Interest will be made orally. Failure to request an interpretation constitutes a waiver to later claim that ambiguities or misunderstandings caused a firm to improperly submit a proposal. Lake County will review submissions and conduct negotiations in accordance with the Local Government Professional Services Selection Act (50 ILCS 510/).

LAKE COUNTY

Lake County is located in northeast Illinois, between the Chicago and Milwaukee metropolitan areas. Lake County is home to more than 700,000 residents. Lake County is committed to open government and transparency, and the County board's conservative fiscal policies have allowed the County to maintain fiscal stability and achieve AAA bond rating from Standard & Poor's and Moody's. Lake County is governed by a 21-member board and managed by a County Administrator.

PROJECT BACKGROUND

The Lake County Public Works Department (LCPWD) provides essential water and wastewater services to over 40% of the County's residents, and the LCPWD owns and operates three water reclamation facilities, twelve water distribution systems, 345 miles of sewer main, 300 miles of water main, and all associated infrastructure. Additionally, the LCPWD ownership portfolio includes many buildings, including administrative offices, maintenance facilities, and operational buildings (pump houses, treatment processes housing). The LCPWD has undertaken a strategic prioritization process to identify critical capital improvement projects. Major capital projects are anticipated for the foreseeable future, with an estimated annual value of \$10 million.

GENERAL QUALIFICATIONS

The statement of interest must provide your firm's qualifications, including ability of professional staff, its past record and experience, performance data on file, willingness to meet time and budget requirements, location, workload of the firm, work on similar projects, past performance on similar projects and financial stability related to design, bidding, and construction inspection for the following projects. Please indicate, by project type, the project type(S) listed for which your firm is interested in providing Professional Consulting Services.

1. Project and Construction Management Services

Manage and oversee consultant capital improvement projects on behalf of the Lake County Public Works Department (LCPWD). Act as the principal agent of the LCPWD in the management of administrative duties of project management, providing resident engineering services, reviewing design and bid documents. Maintain mission alignment, ensure quality, oversee project timeline, track processes and procedures, perform issue

resolution, arrange and attend regular coordination meetings with County staff, manage pay requests, review and negotiate change orders, and address contract issues in partnership with Lake County staff. Oversee field construction and resolve issues. Projects are often highly complex infrastructure improvements including complex coordination sequencing with stakeholders to maintain operational needs throughout the rehabilitation project. Engage with stakeholders and the public, as necessary.

2. Facility Master Plan/Risk Assessments for Capital Planning

Perform risk assessments of infrastructure owned, operated and/or maintained by the Lake County Public Works Department, which includes 72 lift stations, seven pump houses, 29 well houses, 10 reservoirs, seven water towers, and three water reclamation facilities. At a minimum, the firm will perform an assessment of these assets and will prioritize repair/replacement by risk of failure; establish a multi-year replacement program utilizing a risk-based asset ranking approach and provide an estimated schedule to prepare the preliminary engineering report. Additionally, the repair/replacement program will account for proposed capital projects by other public agencies that may impact the scheduling and completion of water and sewer main replacement projects. Engage with stakeholders, as necessary, and coordinate with villages, the Illinois Department of Transportation, the Lake County Division of Transportation, and Townships to consider their upcoming capital plans that may affect projects planned for the Lake County Public Works Department. A similar assessment has been performed for underground sewer and water mains.

3. Building Facility Improvement Design, Technical Analysis and Construction Oversight

Prepare plans, specifications and cost estimates for various facility improvements at Lake County Public Works Department facilities including, but not limited to:

- Mechanical improvements, including, but not limited to, the replacement of air handling units, variable air volume boxes, ductwork, chillers, piping and appurtenances, independent temperature control systems, motorized control valves, flow meters and direct digital controls.
- Electrical improvements including, but not limited to, the replacement of electrical switchgears, automatic transfer switches, transformers, main distribution panels, local panels, motor control centers, stand-by generators and direct digital controls.
- Elevator modernizations improvements including, but not limited to, traction elevators, hydraulic elevators, screw lifts, escalators and direct digital controls.
- Various security improvements including, but not limited to, IP-wireless duress alarm systems, access control systems, high definition security camera systems, and enterprise security automation systems.
- Various fire alarm improvements including, but not limited to, control panels, initiating devices, notification devices, networking and integration.
- Various fire protection systems improvements including, but not limited to, fire suppression systems, fire barriers, smoke barriers, smoke control, smoke evacuation, space planning and risk analysis.
- Various building automation improvements including, but not limited to, geographical representation of mechanical equipment, geographical representation of electrical equipment, HVAC controls and monitoring, electrical system monitoring, lighting system controls and monitoring, fire alarm system monitoring, life safety controls and monitoring, equipment run conditions, energy usages, and e-mail alarming.

4. Design Standards and Details

Develop design standards and details language for the Lake County Public Works Department (LCPWD). The standards and details will be applied to all construction projects related to LCPWD infrastructure, including new construction, repair, and replacement of the following: water main, gravity sanitary sewer main, sanitary force main, pump stations, lift stations, valves, hydrants, air release valves, manholes, record drawing standards etc. The LCPWD has published standard details, which will be used as the starting point for this document, along with the most recent version of the Standard Specifications for Water and Sewer Construction in Illinois. Coordinate with LCPWD staff to gather input from internal stakeholders, including engineers, field inspectors,

maintenance staff, operations personnel, and leadership. Provide a final draft in Microsoft Word, Adobe PDF, and AutoCAD format to be shared online.

5. Annual Inflow and Infiltration (I&I) Monitoring and Sanitary Sewer Evaluation Survey (SSES) Services

Review the sanitary sewer systems owned and operated by the Lake County Public Works Department and recommend a strategic, long-term approach to comprehensively address inflow and infiltration to ensure the systems operate at optimal conditions, reducing stress on infrastructure, including interceptor sewers, lift stations, pump stations, and water reclamation facilities. Perform flow monitoring activities and provide data via an easy to use portal. Complete sanitary sewer evaluation services, including, but not limited to, manhole inspections, smoke testing, dye flooding, and televising. Monitor and assess the success of I&I reduction measures. Provide annual program reports focused on overall strategy, meter basin performance, results achieved, and recommended next steps. Data should be compatible with ESRI Geographic Information Systems (GIS) software. Engage with stakeholders, including outside jurisdictions with competing priorities and limited resources.

6. Water System Modelling and Capacity Analysis

Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works Department (LCPWD) water systems. Create a report recommending strategic actions to optimize the LCPWD water systems to support a successful and sustainable facilities, capable of accommodating economic development. Provide resulting analysis in a software or database to be managed by the LCPWD after creation, allowing for in-house analysis of the effectiveness of solutions, evaluation of future land use decisions, and monitoring of long-term system performance. All deliverables should be compatible with ESRI Geographic Information Systems (GIS) software.

7. Sanitary Sewer System Modelling and Capacity Analysis

Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works Department (LCPWD) sanitary sewer system. Create a report recommending strategic actions to optimize the LCPWD sanitary sewer networks to support a successful and sustainable system, capable of accommodating economic development. Provide resulting analysis in a software or database to be managed by the LCPWD after creation, allowing for in-house analysis of the effectiveness of solutions, evaluation of future land use decisions, and monitoring of long-term system performance. All deliverables should be compatible with ESRI Geographic Information Systems (GIS) software.

8. General Engineering Consulting Services

Provide general engineering consulting services, including, but not limited to, sewer and water investigations, preliminary studies, preliminary design, final studies, and final design for unplanned needs, such as time-sensitive repair/improvement project design/review and analysis of complex development proposals. Monitor construction and assist with issue resolution. In addition to civil engineering expertise, electrical engineering, mechanical engineering, structural engineering and automation engineering services may be required. Complete other related work, as assigned. Engage with stakeholders and the public, as necessary.

9. Underground Utility Design Engineering Consulting Services

Provide engineering consulting services for utility relocation design projects, including, but not limited to, preliminary review, survey, preliminary design, final design, permitting, bidding and construction services. Example projects include, but are not limited to, relocation as a result of a roadway project. Coordinate with roadway or utility authority and their consultant. Essential skills include understanding complex roadway and utility projects, including, but not limited to, understanding complex construction phasing, obtaining variances to allow utilities to remain under the pavement, experience coordinating permitting with roadway authorities, experience coordinating relocation in cooperation with utility companies, negotiating agreements with the transportation authority to perform work as a shared service, securing grant funds where possible, interpreting

conditions of existing easements, and securing new easements. Oversee field construction and resolve issues. Review the history of easements and aid in obtaining necessary easements. Engage with stakeholders and the public, as necessary.

10. General Surveying Consulting Services

Provide general survey consulting services, including, but not limited to, producing map exhibits based on legal descriptions, Parcel Index Number (PIN) lists, and surveyed boundary descriptions, locating and staking property lines and construction improvements, preparing topographic survey exhibits and plats of survey. Locate all easement documents associated with specific properties and projects. Visual renderings of legal descriptions and surveyed boundary descriptions must be provided within five business days. Complete other related work, as assigned.

11. Sewer Facilities Analysis, Design and Construction Oversight

Investigate sanitary sewer system issues and improvement options, prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents. Flow monitoring data and reports are available for areas of the system. Provide bidding services, including, but not limited to, addressing all addendum. Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Engage with stakeholders and the public, as necessary. Example projects include miscellaneous investigations, sewer lining, and force main rehabilitation.

12. Water Facilities Analysis, Design and Construction Oversight

Investigate water system issues and improvement options, prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents. Provide bidding services, including, but not limited to, addressing all addendum. Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Engage with stakeholders and the public, as necessary. Example projects include miscellaneous investigations, watermain replacement design, and lined watermain construction.

13. Drainage Improvement Analysis, Design and Construction Oversight: North Libertyville Estates Levee

The North Libertyville Estates levy is approximately 5,700 feet in length and protects roughly 200 homes from Des Plaines River flooding. Presently stormwater ponds upstream of the levy, and the Lake County Public Works Department desires to improve the drainage and install an automatic pumping system. Prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents. Provide bidding services, including, but not limited to, addressing all addendum. Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Coordinate utility service (electric) to the site. Review and compile an emergency evacuation plan, including graphic exhibits and an executive summary. Prepare educational information materials for local area residents; topics include, but are not limited to, description of the levee and its purpose, improvement notices, explanation of evacuation plans. Engage with stakeholders and the public, as necessary, including attendance at community meetings.

14. Annual Water Tower and Reservoir Repair/Rehabilitation

The Lake County Public Works Department owns seven water towers and 10 water reservoirs and conducts an annual repair/rehabilitation program. Perform all necessary inspections and investigations to prepare bid documents for this work. Engage with stakeholders, as necessary.

15. Supervisory Control and Data Acquisition (SCADA) Engineering Consulting Services

Perform field telemetry survey relative to sites within the Southeast Operational Region of Lake County water and sewer systems. Design a telemetry network based on the results of the field survey, existing SCADA network information and historian. Prepare design documents and bid documents. Provide bidding services, including, but not limited to, addressing all addendum conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Engage with stakeholders and the public, as necessary. Due to the geographic distance between sites communication between sites using cellular radios and a private network set up by Verizon Wireless has been configured. Panels will be built to house the cellular modem, Programmable Logic Controllers (PLCs) and other necessary equipment. Previous phases of this project installed 900 MHz unlicensed radio and cellular radio communication in other operational areas of the County.

SUBMISSION REQUIREMENTS

Respondents shall include in their SOI a prioritized listing of the above design projects (1 through 15) which are best suited to the capabilities and qualifications of their firm. The SOI shall include a brief description of why they should be chosen for a project(s). The SOQ should be concise and directly relate to the project(s) of interest. The SOI shall be limited to 1 page and each SOQ shall be limited to 10 pages per project.

The County, in accordance with the laws of the State of Illinois, hereby notifies all firms expressing statements of interest that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded without discrimination on the grounds of race, color or national origin.

Where appropriate, the responses provided under this section shall include a brief description of examples of outcome based accomplishments that have measurable success factors to demonstrate a firm's qualifications and expertise. All examples should include owner name and contact information.

Section 1.0 – Executive Summary

Provide a brief summary, which describes and highlights your interest, experience and qualifications for these projects. Submit documentation to establish the professional licensing necessary to be eligible for these projects.

Section 2.0 – Relevant Experience

Relevant Experience shall clearly indicate the firm and which member on the project team participated in all relevant experience submitted. All experience submitted for a team member while in the employment of a different firm shall include their title and role on the project as well as the firm name that held the contract for all work submitted for relevant experience.

Section 3.0 – Project Management Team

Describe your approach relative to the delegation of responsibility and assignment of authority and interaction points with the County. Include a listing of key personnel and/or sub consultants proposed for the project team. Include a resume and/or relevant experience of each key team member and a brief description of the tenure or work history among team members.

Provide an organization chart graphically illustrating how your firm would staff and structure your proposed team to perform these projects. Include delegation of responsibility and assignment of authority and interaction points with the County.

List specific personnel (including sub consultants) proposed for the project team, including the project assignment and role or area of responsibility of each individual. Identify the staff team and each members' availability capacity throughout project stages. Provide a resume for each proposed team member, specifically stating tenure or experience with your firm, experience and qualifications of each individual. The above list represents a minimum submittal for key personnel from the Owner's Representative and Project Manager Team.

Section 4.0 – Budget

Describe your firm's methods to maximize and maintain quality project management and project image while maintaining tight budget constraints. Cite examples of specific things that you have done on other projects to meet this objective.

Describe your firm's approach to value engineering and what contribution does the firm typically provide during each phase of design and construction. Value engineering should include the ability of the proposer to evaluate cost saving opportunities in the construction project and add value to the project by applying a creative approach to optimize lifecycle, energy consumption and operational costs resulting from the design.

Section 5.0 - Quality of Documents

List the steps and describe the quality control processes we can expect from the firm during each phase of the design process to assure careful coordination of all disciplines and a high quality of design and contract documents.

EVALUATION PROCESS

Lake County will review submissions and conduct negotiations in accordance with the Local Government Professional Services Selection Act (50 ILCS 510/). The following qualifications will be considered by the County:

- A. Proven experience in design and successful implementation of similar projects.
- B. The strength of value engineering approach, and the proposed engineering approach.
- C. The evaluation of examples of outcome-based accomplishments that have measurable success factors to demonstrate a firm's qualifications and expertise including the testimonials of owners or owner's agents.
- D. The depth of talent and staffing experienced in the execution of similar projects.
- E. The ability of the proposer to work with other consultants to maximize a design solution while maintaining budgetary discipline.
- F. Design quality control and the ability to understand and translate the client's design goals.
- G. Quality and time availability of key project team members.
- H. A proven consistent engineer team leader that listens to the client and appropriately manages and directs the team's efforts.
- I. Experience and capability presenting to policymakers, stakeholders and the public.

As part of its evaluation process the County may seek additional information from firms found to have resources and methodologies best suited to any one of these projects.

TERM OF AWARDED CONTRACTS

The term of awarded contracts shall be in effect for a two (2) year period from the date of award (initial term) or other period as indicated in each Project Description. Lake County reserves the right to renew the contract for three (3) additional one (1) year periods, or as indicated in each project description, subject to acceptable performance by the Contractor. At the end of any contract term, Lake County reserves the right to extend the contract for a period of up to sixty (60) days for the purpose of getting a new contract in place. For any year beyond the initial year, the contract is contingent on the appropriation of sufficient funds. No charges shall be assessed for failure of the County to appropriate funds in future contract years.

General Information Sheet

AUTHORIZED NEGOTIATORS:

Name: _____ Phone # _____ Email: _____

Name: _____ Phone # _____ Email: _____

RECEIPT OF ADDENDA: The receipt of the following addenda is hereby acknowledged:

Addendum No. _____, Dated _____

Addendum No. _____, Dated _____

In submitting this statement of interest, it is understood that the County reserves the right to reject any or all submittals, to accept any alternate submittals, and to waive any informalities in any submittal.

BUSINESS ORGANIZATION: (check one only)

____ Sole Proprietor: An individual whose signature is affixed to this proposal.

____ Partnership: State full names, titles, and addresses of all responsible principals and/or partners on attached sheet.

____ Corporation: State of Incorporation: _____

____ Non-profit Corporation

____ 501c3-- U.S. Internal Revenue Code

By signing this proposal document, the proposer hereby certifies that it is not barred from bidding on a contract as a result of a violation of either Section 33E-3 or 33E-4 of the Illinois Criminal Code of 1961, as amended.

Business Name

Signature

Print or Type Name

Title

Date

References

Provide FIVE (5) references for projects. Governmental references are preferred over others. (Attach additional pages as needed)

Entity: _____

Address: _____

City, State, Zip Code: _____

Name of Contact Person _____

Email Address: _____

Telephone Number: _____

Description of Services Provided: _____

Date of Service: ____/____/____ To ____/____/____

Entity: _____

Address: _____

City, State, Zip Code: _____

Name of Contact Person _____

Email Address: _____

Telephone Number: _____

Description of Services Provided: _____

Date of Service: ____/____/____ To ____/____/____

Entity: _____

Address: _____

City, State, Zip Code: _____

Name of Contact Person _____

Email Address: _____

Telephone Number: _____

Description of Services Provided: _____

Date of Service: ____/____/____ To ____/____/____

Entity: _____

Address: _____

City, State, Zip Code: _____

Name of Contact Person _____

Email Address: _____

Telephone Number: _____

Description of Services Provided: _____

Date of Service: ____/____/____ To ____/____/____

Entity: _____

Address: _____

City, State, Zip Code: _____

Name of Contact Person _____

Email Address: _____

Telephone Number: _____

Description of Services Provided: _____

Date of Service: ____/____/____ To ____/____/____

COMPANY NAME _____

AUTHORIZED SIGNATURE _____

TITLE _____

DATE _____

FIRM QUALIFICATIONS

Name and Address of Office from which this contract will be administered
(ATTACH ADDITIONAL PAGES AS NEEDED)

Name: _____

Address: _____

Phone: _____ Fax: _____

Email Address _____

Project Manager: _____

Years in Business: _____ Number of Employees: _____

Annual Sales: \$ _____ Dunn & Bradstreet #: _____

Indicate if firm is a certified M/W/DBE and attach certification: _____

List employees who will be dedicated to the Project: (Attach additional pages as necessary)

| NAME | POSITION TITLE | NUMBER OF YEARS | AREA OF RESPONSIBILITY/TASK EXPERIENCE |
|-------|----------------|-----------------|--|
| _____ | _____ | _____ | _____ |
| _____ | _____ | _____ | _____ |
| _____ | _____ | _____ | _____ |
| _____ | _____ | _____ | _____ |
| _____ | _____ | _____ | _____ |
| _____ | _____ | _____ | _____ |
| _____ | _____ | _____ | _____ |

EXHIBIT C

EXHIBIT C
CUES SPiDER Structure Scanning Fees

| Pricing (Maximum 60" Diameter Structure) | | | | | | | |
|--|-----------------|-------------|------------------|------------|----------|--------|--|
| Tier 1 | 0-20' | | Tier 2 | 21' to 40' | | Tier 3 | 41' plus |
| | | | Option 1 | | | | |
| Minimum of 25 manholes | Scanning | \$80.00 | | Scanning | \$90.00 | | Pricing will be supplied based on quantity and location. |
| | Reports | \$15.00 | | Reports | \$20.00 | | |
| | Total | \$95.00 | | Total | \$110.00 | | |
| | | | | | | | |
| | | | Option 2 | | | | |
| Minimum of 25 manholes | Scanning | \$80.00 | | Scanning | \$90.00 | | |
| | Reports | \$20.00 | | Reports | \$25.00 | | |
| | Total | \$100.00 | | Total | \$115.00 | | |
| | | | | | | | |
| | | | Option 3 | | | | |
| Minimum of 25 manholes | Scanning | \$80.00 | | Scanning | \$90.00 | | |
| | Reports | \$30.00 | | Reports | \$35.00 | | |
| | Total | \$110.00 | | Total | \$125.00 | | |
| | | | | | | | |
| | | | Option 4 | | | | |
| Remote access/ back yards | Scanning | \$125.00 | | Scanning | \$135.00 | | |
| Minimum of 25 manholes | Reports | \$15.00 | | Reports | \$15.00 | | |
| | Total | \$140.00 | | Total | \$150.00 | | |
| | | | | | | | |
| | | | Add. Svcs | | | | |
| | Survey Location | \$20.00 | | | | | |
| | GIS Assistance | \$1,000/day | | | | | |

EXHIBIT C (cont.)

CUES SPiDER Structure Scanning Fees Conditions

Any service that varies from the above options are not included in this agreement but may be provided at the request of the Client as an additional service. GHA will provide the Client with an estimate of the additional work scope and written authorization to proceed prior to commencing additional services.

For survey location features must be open to receiving a GPS signal.

EXHIBIT D

July 12, 2019

Lake County Public Works
650 W. Winchester Rd.
Libertyville, IL 60048

Attention: Mr. David Humbert, P.E.
Principal Engineer

Re: Engineering Services Scope and Fee
Midland Force Main Design
LCPW Project #: 2016.042
Task Order #: _____

Dear David:

We are pleased to provide you with the following scope and fee to provide design-phase engineering services to assist Lake County Public Works (the Department) with the replacement of the Midland Force Main.

Our proposal is based on our scoping meeting and our experience with similar projects.

PROJECT UNDERSTANDING

The Midland Force Main runs from the Midland Drive lift station in Round Lake to the Round Lake Sanitary District pond in Round Lake Beach. The Department replaced a portion of the force main from just south of Washington Street on Catalpa to just north of Washington Street on Park in 2013. The Department is planning to replace additional force main from the Lagoon site to the north side of Washington on Park Road (approximately 5,700 feet) with construction scheduled for 2020. The force main replacement will also include replacement of the 24" gravity sewer line from the force main discharge manhole to the junction chamber.

PROPOSED SCOPE OF SERVICES

Gewalt Hamilton Associates, Inc. (GHA) proposes to provide Design engineering services as follows:

Preliminary Engineering Design Services

- Task A1. Meet with representatives from Public Works and Engineering to obtain their criteria and objectives for the project. **(Completed June 19, 2019).**
- Task A2. Attend bi-weekly meetings (as required) with Department staff to review project progress and coordinate design.

B. Engineering Design Services

- Task B1. Perform field data collection for proposed alignment. All topographic work shall be performed in Illinois State Plane Coordinates, East Zone, North American Datum of 1983 (1986 adjustment) and NAVD '88 elevation datum. Horizontal locations shall be measured to the nearest 0.1 foot. Vertical elevations shall be measured to the nearest 0.01 foot. GHA will accurately locate all visible features within roadway rights-of-way, utility easements, and other adjacent areas where the force main improvements may be placed. The survey shall include tree locations and diameters, sidewalks / driveway locations and locations of all visible utility structures. Utility structures shall include storm and sanitary sewer manholes, water valve vaults, telephone and electric vaults, traffic signals, light poles fire hydrants and other facilities. The rim/ground elevation will be indicated for these features. Storm and sanitary sewer manhole structures shall be opened and data regarding the manhole material, pipe sizes, pipe directions, and inverts of all pipes shall be recorded. Valve vault structures shall be opened and data regarding the vault material and depth from rim to top of water main shall be recorded.
- Task B2. Provide land surveying services to establish the existing rights-of-way and sanitary sewer easement limits along the proposed alignment.
- Task B3. Coordinate a design-stage JULIE request to obtain atlases from utilities along the alignment and incorporate information provided by the utilities into the plans. Contact Round Lake and Round Lake Beach to obtain current sewer and water main atlas information.
- Task B4. Meet or coordinate with staff from IEPA, the Lake County Division of Transportation, the United States Army Corps of Engineers, ComEd, the Village of Round Lake and/or the Village of Round Lake Beach as may be required to establish the permit requirements of each agency (assumes one meeting with each agency).
- Task B5. Coordinate pavement cores, soil borings, and testing required for pavement design and disposal of excess spoils at an IEPA Clean Construction and Demolition Debris site.
- Task B6. Coordinate with the Department to expose and locate portions of the existing force main
- Task B7. Prepare construction plans that will consist of a cover sheet, index sheet, general notes, plan / profile sheet(s) (1"=20' H, 1'=5' V) and detail sheets. The plans shall contain all necessary information to allow bidding by construction contractors. Plans shall be prepared on 24" by 36" paper. GHA shall submit 50%, and 100% plans for review by the Department.

Task B8. Prepare and submit construction permit applications to the IEPA, the Lake County Division of Transportation, the United States Army Corps of Engineers, ComEd, the Village of Round Lake and the Village of Round Lake Beach. Revise the documents as necessary to obtain a construction permit or Letter of No Impact.

Task B9. Prepare contract documents using the IDOT Standard Specifications for Road and Bridge Construction and the IEPA Standard Specifications for Water and Sewer Main Construction in Illinois, latest editions, as the standard specifications. The contract documents shall include required bidding documents, including a bid form based on estimated pay item quantities and unit prices, supplemental standard specifications, and Special Provisions required to meet job-specific and Department requirements, and appropriate appendices. The documents will incorporate Department/County "front end" documents provided by the Department. Contract documents shall be prepared in Microsoft Word format. GHA will submit preliminary contract documents for review by the Department.

Note: The conceptual estimate of cost for this project is close to the amount budgeted for 2020. As such, the scope will include phasing the project to allow awarding a completing the work over two construction seasons if required due to budgetary constraints. The scope is for one set of plans/bid documents with the bids split into two phases.

Task B10. Meet with Department Staff to obtain their comments regarding the plans and contract documents. Revise plans and contract documents as necessary and furnish the Department with electronic *.pdf) copies of the final drawings and specifications for review and comment.

Task B11. Prepare an Engineers Opinion of Probable Construction Cost based on the completed plans and contract documents.

Task B12. Prepare a Bid Advertisement the project and respond to bidder's inquiries. Attend a public bid opening. Prepare a Tabulation of Bids Received and a Recommendation for Award.

C. Additional Services and Services not Included

- Construction-phase services
- Meetings with public officials, Department staff, agencies, homeowners, or consultants beyond those noted in the scope. Attendance at public hearings.
- Performing additional surveying and topographic work beyond those noted in the scope of work, including investigation of underground utilities, and physical location of them.
- Structural engineering
- Preparation of Easement documents
- Preparation of multiple bid set plans.

- Archeological and architectural preservation studies.
- Wetland mitigation plans or flood hazard studies in conjunction with the Illinois Department of Water Resources, U.S. Corps of Engineer or the Federal Emergency Management Agency requirements, including any meetings or negotiations regarding wetland mitigation permits.
- Review fees or utility locate fees.

GHA is well qualified to perform all aspects of work detailed in the scope of services above. Our office completes numerous projects that are similar in scope and complexity every year.

PROJECT UNDERSTANDING

SCHEDULE

GHA is prepared to commence work on this project immediately upon authorization. We propose the following schedule:

| | |
|--------------------------------|--------------------|
| County Board Meeting | August 14, 2019 |
| Notice to Proceed: | August 19, 2019 |
| Field Surveys Complete: | September 30, 2019 |
| Preliminary Alignment: | November 1, 2019 |
| 90% Plans: | January 6, 2020 |
| 100% Plans and Specifications: | April 1, 2020 |
| Project Letting: | April, 2020 |
| Contract Award: | May, 2020 |

KEY PERSONNEL

Mr. Patrick Glenn, P.E., CFM will serve as the Project Manager. Mr. Brian Wesolowski, P.E., CFM will serve as the Project Engineer. Additional professional and technical staff will provide support as needed.

COMPENSATION FOR SERVICES

Based upon the scope of services noted above, GHA proposes a not to exceed fee of **\$173,500.00** as detailed on the attached labor calculation sheet.

Additional services, contingent services and services beyond the scope of work shall be provided only on the express request of the Department.

Reimbursable expenses such as printing, photos, and out of town travel when required by the Department shall be billed directly to the Department without mark up. Invoices will be submitted on a monthly basis. The maximum reimbursable expenditure under this contract shall be \$1,500 (One Thousand Five Hundred Dollars) unless prior approval of the Department is obtained.

The services performed hereunder shall be provided in accordance with the terms of the Agreement for Professional Services #18089-B, dated _____, 2019

Thank you again for the opportunity to present this proposal. If you have any questions or comments, please feel free to call. If this proposal is acceptable, please sign one copy of it and return it to our office at your earliest convenience.

Sincerely,
Gewalt Hamilton Associates, Inc.

A handwritten signature in black ink, appearing to read "Patrick J. Glenn". The signature is written in a cursive style with a large initial "P" and "G".

Patrick J. Glenn, P.E.
Director of Municipal Services

Encl. Labor Calculation Sheet

**Midland Force Main Replacement Design
 Estimate of Consultant Fees**

| | Principal \$198 | CE VI \$169 | CE V \$167 | CE IV \$165 | CE III \$146 | CE II \$137 | CE I \$118 | LS IV \$137 | LS III \$122 | LS II \$116 | LS I \$110 | GISP II \$127 | GISP I \$120 | EC II \$124 | EC I \$114 | ET V \$165 | ET IV \$124 | ET III \$114 | ET II \$101 | ET I \$74 | AD I \$61 | Total Hours | Fee | | | |
|---|--------------------|----------------|---------------|----------------|-----------------|----------------|---------------|----------------|-----------------|----------------|---------------|------------------|-----------------|----------------|---------------|---------------|----------------|-----------------|----------------|--------------|--------------|-------------------|------------|-----------|-----------|----------|
| A. Preliminary Design and Project Management | | | | | | | | | | | | | | | | | | | | | | | | | | |
| A1 Scope Coordination Meeting | Completed 6/19/19 | | | | | | | | | | | | | | | | | | | | 0 | No Charge | | | | |
| A2 Project Coordination Meetings | | 60 | | | 75 | | | | | | | | | | | | | | | | | 135 | \$ 21,090 | | | |
| A. Preliminary Design and Project Management Subtotal | 0 | 60 | 0 | 0 | 75 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 0 | 135 | \$ 21,090 | | | |
| B. Engineering Design Services | | | | | | | | | | | | | | | | | | | | | | | | | | |
| B1 Topographic Survey | | | | | | | | 12 | | 138 | | | | | | | | | | | | 104 | 254 | \$ 28,156 | | |
| B2 Boundary Survey | | | | | | | | 24 | | 40 | | | | | | | | | | | | 20 | 84 | \$ 9,948 | | |
| B3 Design-stage JULIE | | 2 | | | 8 | | | | | | | | | | | | | | | | | 24 | 40 | 74 | \$ 6,370 | |
| B4 Agency Meetings | | 18 | | | 24 | | | | | | | | | | | | | | | | | | | 42 | \$ 6,546 | |
| B5 Pavement Cores/Borings | Subconsultant | | | | | | | | | | | | | | | | | | | | | \$ 10,000 | | | | |
| B6 Pothole Ex. Forcemain | | 2 | | | 4 | | | | | 16 | | 16 | | | | | | | | | | 16 | 54 | \$ 6,426 | | |
| B7 Plan Preparation | | 40 | | | 80 | | | | | | | | 16 | | | | | | | | | 40 | 160 | 336 | \$ 43,120 | |
| B8 Permit Applications & Plan Revisions | | 12 | | | 48 | | | | | | | | 16 | | 8 | | | | | | | 60 | 144 | \$ 17,928 | | |
| B9 Specifications | | 8 | | | 16 | | | | | | | | 8 | | | | | | | | | 24 | | 16 | 72 | \$ 8,600 |
| B10 Plan Review w/LCPW & Revisions | | 4 | | | 16 | | | | | | | | | | | | | | | | | 40 | 60 | \$ 7,052 | | |
| B11 Quantities & EOPC | | 4 | | | 8 | | | | | | | | | | | | | | | | | 32 | 44 | \$ 5,812 | | |
| B12 Bidding & Recommendation for Award | | 2 | | | 4 | | | | | | | | | | | | | | | | | | 6 | \$ 922 | | |
| B. Engineering Design Services Subtotal | 0 | 92 | 0 | 0 | 208 | 0 | 0 | 36 | 0 | 194 | 0 | 16 | 40 | 0 | 8 | 40 | 56 | 0 | 424 | 0 | 56 | 1170 | \$ 150,880 | | | |
| Total Labor | | | | | | | | | | | | | | | | | | | | | 1305 | \$ 171,970 | | | | |
| Reimbursable Expenses | | | | | | | | | | | | | | | | | | | | | | \$ 1,500 | | | | |
| Total Labor + Reimbursables | | | | | | | | | | | | | | | | | | | | | | \$ 173,470 | | | | |