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Preliminary Engineering 
Services Agreement 

For 
Non-Motor Fuel Tax Funds 

Municipality   Name 

DLZ Illinois, Inc.

Township Address 

8430 W. Bryn Mawr Ave.,Ste 100 

County 
Lake County – Division of 
Transportation 

City 

Chicago

Section 

19-00268-20-TL
State 

Illinois

THIS AGREEMENT is made and entered into this       day of       , 2019 between the above Local 
Agency (LA) and Consultant (ENGINEER) and covers certain professional engineering services in connection with the 
improvement of the above SECTION.  Non-Motor Fuel Tax Funds, allotted to the LA, by the State of Illinois under the general 
supervision of the State Department of Transportation, hereinafter called the “DEPARTMENT”, will be used entirely or in part 
to finance ENGINEERING services as described under AGREEMENT PROVISIONS. 

Section Description 

Name 2019 PASSAGE Field Elements 

Route Various Length Mi. FT (Structure No. ) 

Termini 

Description: 

Agreement Provisions 
The Engineer Agrees, 

1. To perform or be responsible for the performance of the following engineering services for the LA, in connection with the
proposed improvements herein before described, and checked below:

 a. Make such detailed surveys as are necessary for the preparation of detailed roadway plans 

 b. Make stream and flood plain hydraulic surveys and gather high water data, and flood histories for the preparation 
of detailed bridge plans. 

 c. Make or cause to be made such soil surveys or subsurface investigations including borings and soil profiles and 
analyses thereof as may be required to furnish sufficient data for the design of the proposed improvement.   
Such investigations are to be made in accordance with the current requirements of the DEPARTMENT. 

 d. Make or cause to be made such traffic studies and counts and special intersection studies as may be required to 
furnish sufficient data for the design of the proposed improvement. 

 e. Prepare Army Corps of Engineers Permit, Lake County Stormwater Management Commission Permit, Department 
of Natural Resources-Office of Water Resources Permit, Bridge waterway sketch, and/or Channel Change sketch, 
Utility plan and locations, and Railroad Crossing work agreements. 

 f. Prepare Preliminary Bridge design and Hydraulic Report, (including economic analysis of bridge or culvert types) 
and high water effects on roadway overflows and bridge approaches. 

 g. Make complete general and detailed plans, special provisions, proposals and estimates of cost and furnish the LA 
with one (1) copy of each document in both hardcopy and electronic format.  Additional copies of any or all 
documents, if required, shall be furnished to the LA by the ENGINEER at the ENGINEER’s actual cost for 
reproduction. 

 h. Furnish the LA with survey and drafts in duplicate of all necessary right-of-way dedications, construction  
easement and borrow pit and channel change agreements including prints of the corresponding plats and staking 
as required. 

i.   Assist the LA in the tabulation and interpretation of the contractors’ proposals.

DRAFT
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 j.    Prepare the necessary environmental documents in accordance with the procedures adopted by the   
  DEPARTMENT’s Bureau of Local Roads & Streets. 
 

 k.   Prepare the Project Development Report when required by the DEPARTMENT. 
 

l.    Services as included and/or defined in the attached Scope of Services. 
 
2. That all reports, plans, plats and special provisions to be furnished by the ENGINEER pursuant to the AGREEMENT, will 

be in accordance with current standard specifications and policies of the LA and of the DEPARTMENT.  It is being 
understood that all such reports, plats, plans and drafts shall, before being finally accepted, be subject to approval by the 
LA and the DEPARTMENT. 

 
3. To attend conferences at any reasonable time when requested to do so by representatives of the LA or the Department. 
 
4. In the event plans or surveys are found to be in error during construction of the SECTION and revisions of the plans or 

survey corrections are necessary, the ENGINEER agrees that the ENGINEER will perform such work without expense to 
the LA, even though final payment has been received by the ENGINEER.  The ENGINEER shall give immediate attention 
to these changes so there will be a minimum delay to the CONTRACTOR. 

 
5. That basic survey notes and sketches, charts, computations and other data prepared or obtained by the ENGINEER 
 pursuant to this AGREEMENT will be made available, upon request, to the LA or the DEPARTMENT without cost and 
 without restriction or limitations as to their use. 
 
6. That all plans and other documents furnished by the ENGINEER pursuant to this AGREEMENT will be endorsed by the 

ENGINEER and will show the ENGINEER’s professional seal where such is required by law. 
 
The LA Agrees, 
 
1. To pay the ENGINEER as compensation for all services rendered in accordance with this AGREEMENT according to the 

following method indicated by a check mark: 
 

 a.   A sum of money equal to       percent of the awarded contract cost of the proposed improvement as  

  approved by the DEPARTMENT. 
 

 b.   A sum of money equal to the percent of the awarded contract cost for the proposed improvement as approved by 
  the DEPARTMENT based on the following schedule: 

 
Schedule for Percentages Based on Awarded Contract Cost 

 

  Awarded Cost Percentage Fees 
 Under $50,000   (see note) 
 %
 %
       % 

 
   Note:    Not necessarily a percentage.  Could use per diem, cost-plus or lump sum. 
 
2. To pay for all services rendered in accordance with this AGREEMENT at the actual cost of performing such work plus 

** percent to cover profit, overhead and readiness to serve - “actual cost” being defined as material cost plus payrolls, 
insurance, social security and retirement deductions.  Traveling and other out-of-pocket expenses will be reimbursed to 
the ENGINEER at the ENGINEER’s actual cost.  Subject to the approval of the LA, the ENGINEER may sublet all or 
part of the services provided in section 1 of the ENGINEER AGREES.  If the ENGINEER sublets all or part of this work, 
the LA will pay the cost to the ENGINEER plus an additional service charge of up to five (5) percent. 

 

 “Cost to Engineer” to be verified by furnishing the LA and the DEPARTMENT copies of invoices from the party doing 
the work.  The classifications of the employees used in the work should be consistent with the employee classifications 
for the services performed.  If the personnel of the firm, including the Principal Engineer, perform routine services that 
should normally be performed by lesser-salaried personnel, the wage rate billed for such services shall be 
commensurate with the work performed.  **See the CECS 

 
The Total Not-to-Exceed Contract Amount shall be $78,125 
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3. That payments due the ENGINEER for services rendered in accordance with this AGREEMENT will be made as soon 
as  practicable after the services have been performed. in accordance with the following schedule: 
 
 a. Upon completion of detailed plans, special provisions, proposals and estimate of cost - being the work required by 

 section 1 of the ENGINEER AGREES - to the satisfaction of the LA and their approval by the DEPARTMENT, 90 
percent of the total fee due under this AGREEMENT based on the approved estimate of cost. 

 
 b.   Upon award of the contract for the improvement by the LA and its approval by the DEPARTMENT, 100 percent of  

 the total fee due under the AGREEMENT based on the awarded contract cost, less any amounts paid under “a”  
 above. 

 
 By Mutual agreement, partial payments, not to exceed 90 percent of the amount earned, may be made from time to 
time as the work progresses. 

 
4. That, should the improvement be abandoned at any time after the ENGINEER has performed any part of the services 

provided for in sections 1 and 3 of the ENGINEER AGREES and prior to the completion of such services, the LA shall 
reimburse the ENGINEER for the ENGINEER’s actual costs plus ** percent incurred up to the time the ENGINEER is 
notified in writing of such abandonment -“actual cost” being defined as in paragraph 2 of the LA AGREES. 
 

5. That, should the LA require changes in any of the detailed plans, specifications or estimates except for those required 
pursuant to paragraph 4 of the ENGINEER AGREES, after they have been approved by the DEPARTMENT, the LA will 
pay the ENGINEER for such changes on the basis of actual cost plus ** percent to cover profit, overhead and 
readiness to serve -“actual cost” being defined as in paragraph 2 of the LA AGREES.  It is understood that “changes” 
as used in this paragraph shall in no way relieve the ENGINEER of the ENGINEER’s responsibility to prepare a 
complete and adequate set of plans and specifications. 

 
**See the CECS

 

It is Mutually Agreed, 
 
1. That any difference between the ENGINEER and the LA concerning their interpretation of the provisions of this 
 Agreement shall be referred to a committee of disinterested parties consisting of one member appointed by the 
 ENGINEER, one member appointed by the LA and a third member appointed by the two other members for disposition 
 and that the committee’s decision shall be final. 
 
2. This AGREEMENT may be terminated by the LA upon giving notice in writing to the ENGINEER at the ENGINEER’s 

last known post office address.  Upon such termination, the ENGINEER shall cause to be delivered to the LA all 
surveys, permits, agreements, preliminary bridge design & hydraulic report, drawings, specifications, partial and 
completed estimates and data, if any from traffic studies and soil survey and subsurface investigations with the 
understanding that all such material becomes the property of the LA.  The ENGINEER shall be paid for any services 
completed and any services partially completed in accordance with section 4 of the LA AGREES. 

 
3. That if the contract for construction has not been awarded one year after the acceptance of the plans by the LA and 

their approval by the DEPARTMENT, the LA will pay the ENGINEER the balance of the engineering fee due to make 
100  percent of the total fees due under this AGREEMENT, based on the estimate of cost as prepared by the 
ENGINEER and approved by the LA and the DEPARTMENT. 

 
4. That the ENGINEER warrants that the ENGINEER has not employed or retained any company or person, other than a 

bona fide employee working solely for the ENGINEER, to solicit or secure this contract, and that the ENGINEER has 
not paid or agreed to pay any company or person, other than a bona fide employee working solely for the ENGINEER, 
any fee, commission, percentage, brokerage fee, gifts or any other consideration, contingent upon or resulting from the 
award or making of this contract.  For Breach or violation of this warranty the LA shall have the right to annul this 
contract without liability. 
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IN WITNESS WHEREOF, the parties have caused the AGREEMENT to be executed in quintuplicate counterparts, each of 
which shall be considered as an original by their duly authorized officers. 
 
 
Executed by the LA: 
 
 County of Lake of the 
 (Municipality/Township/County)

ATTEST: State of Illinois, acting by and through its 
 
By                                County Board 
 

Lake County Clerk  By  

  (Seal) Title Chair, Lake County Board 

 
 RECOMMENDED FOR EXECUTION 
 
 
 
 Shane E. Schneider, P.E. 
 Director of Transportation/County Engineer
 Lake County
 
 
 
Executed by the ENGINEER:  
 Engineering Firm 

  
 Street Address 

ATTEST:  
 City, State 

  
By   By  
 
Title   Title  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note:  Three (3) Original Executed Contracts – (2) LCDOT; (1) Consultant 
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Akron    Arlington Heights    Burns Harbor    Chicago    Cleveland    Columbus    Detroit    Fort Wayne    Frankfort    Hammond    Indianapolis    Joliet    
Kalamazoo    Lansing    Louisville    Melvindale    Saint Joseph    South Bend    Toledo 

2019 PASSAGE Field Elements  
LDOT # 19‐00268‐20‐TL 
DLZ Job # 1982‐2154‐00 
 

CONTRACT AMOUNT BREAKDOWN 

 

August 14, 2019 
Below is the breakdown of the contract amount for the above listed project. For specific scope and fee 
breakdown including CECS see attached contract documents. 
 

Work Order # 2019‐01                                   $54,361.00 
Work Order # 2019‐02                                   $23,764.00 
____________________________________________ 
Total Contract Amount                                  $78,125.00 
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SCOPE OF SERVICES 

 

August 12, 2019 
The scope of services for this project includes work at the following locations.  Tasks A through E are included 
for each of these locations for the two work orders listed below.  
 
Sheridan Rd at Washington Ave 
 
IL 173 Corridor 

 IL 173 at IL 59 

 IL 173 at IL 83 

 IL 173 at Savage Rd 

 IL 173 at US 45 

 IL 173 at Kilbourne Rd 

 IL 173 at Delany Rd 

 IL 173 at IL 131 

 IL 173 at Kenosha Rd 

 
IL 131 at 21st St 
 
US 41 at Wadsworth Rd 
 
I‐94 at IL 120 (SE Ramp) 
 
IL 21 at IL 137 
 
IL 176 at IL 131 

 

It has been assumed that there will be three project submittals: 1) preliminary submittal after field reviews 
are completed and recommendations on required equipment modification have been developed, 2) pre‐final 
plans and 3) final plans.  Submittals of the pre‐final and final plans will also be made to IDOT. As part of the 
project it has also been assumed that two review meetings will be held with the County – after the 
preliminary submittal and after the pre‐final plan submittal.  The hours for all submittals and meetings have 
been included with the following work items.   
 
A. Field Visits – Conduct field inspection of existing traffic signal installations and field verification of existing 

signal plans.  Check sight line to maximize visibility of proposed PTZ cameras. Inventory and photograph 
existing controller cabinet and traffic signal equipment (including inventory of fiber terminations).  For 
proposed interconnect segments, field verification of Google Earth aerials and any available existing 
plans will be completed.  This will include wheel survey as necessary to located additional topographic 
features that would be critical to the design and construction of the proposed interconnect. 
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B. Prepare traffic signal and cable plans to show the proposed modifications to the installation (itemized list 
of improvements at each intersection was provide via email from LCDOT on 8‐6‐19, Exhibit A).  The plan 
sheets will be done using the existing signal and cable plans as a base and superimposing the proposed 
equipment over the existing plan.  For intersections where the existing plan is poor quality, a new base 
sheet will be prepared by redrawing the existing plan or using aerial imagery.   
 

C. For locations where new interconnect is proposed, base sheets will be prepared using aerial photography 
provided by the County and existing roadway and right‐of‐way plans where available.  The proposed 
interconnect equipment will be added to these base sheets.  This work will also include preparation of 
new or modified interconnect schematics to show the new fiber network. 
 

D. Quantities will be calculated for each location and specifications will be prepared as necessary.   
 

E. Bid documents and plan sets will be prepared.  WO# 2019‐02 plan sheets and bid documents will be 
combined into bid documents for WO# 2019‐01. The plan set will include a cover sheet, location map, 
summary of quantities, signal and cable modification plans, and interconnect plans and schematics, and 
standard details.  The bid documents will be prepared to allow for alternate bids for the project.  This 
item will also include coordination with existing utility companies including providing plan sets for 
identifying potential utility conflicts.  
 

F. Various (ATSPM)  ‐  LCDOT will provide a list of intersections (up to 24 locations) for controller 
replacement. DLZ will include the quantities associated with the replacement of controllers at the 
locations within the Specifications and Schedule of Quantities. These locations will not require a field visit 
or any plan preparation. 

 
G. LCDOT will coordinate the proposed scope of work with PARSONS to obtain the Cabinet Detail and Fiber 

Splicing Diagram sheets. These sheets will be incorporated into the plan set by DLZ. 
 
H. DLZ will complete a QA/QC review for all signal and interconnect plans and quantities. 

 
I. Project management will include internal project scheduling, project invoicing and internal project team 

meetings. 
 
No other services or responsibilities are inferred or implied in the Scope of Services except those expressly 
set forth above. Consultant shall not be obligated to provide nor entitled to compensation for any services 
except those set forth above or as otherwise agreed to in writing. 

 



2019 ITS PASSAGE Elements

Scope of Work and Manhour Estimate (WO# 2019‐01 & 2019‐02)
Prepared by DLZ Illinois; August 12, 2019

Scope of Work by Task Manhours

1 Sheridan Rd at Washington Ave

Field visit 1 Sheridan Rd at Washington Ave

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 1 14

2 IL 173 Corridor IL 173 Corridor

Field Visit (8 intersections  @ 1hr. and 4000' interconnect) 12 IL 173 at IL 59 w/ 4000' fiber interconnect

Modify signal and cable plans (8 locations, Assume 2 need to be redrawn) 108 IL 173 at IL 83 (coonection of interconnect from IL 59)

Interconnect plan (Includes creating base sheet) 50 IL 173 at Savage Rd

Quantities/Specifications 10 IL 173 at US 45

IL 173 at Kilbourne Rd

IL 173 at Delany Rd

IL 173 at IL 131

IL 173 at Kenosha Rd

Subtotal Task 2 180

3 IL 131 at 21st St IL 131 at 21st St

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 3 14

4 US 41 at Wadsworth Rd US 41 at Wadsworth Rd

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 4 14

5 I‐94 at IL 120 (SE Ramp) I‐94 at IL 120 (SE Ramp)

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 5 14

6 IL 21 at IL 137 IL 21 at IL 137

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 6 14

7 IL 176 at IL 131 IL 176 at IL 131

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 7 14

8 Various (ATSPM) IL 176 at IL 131

Quantities/Specifications 4

Subtotal Task 8 4

9 Bid Documents and Utility Coordination

Cover sheet and location map 10

Summary of Quantities 20

Compile project specifications, list of standards, bid forms, etc. 10

Utility coordination 30

IDOT Permits Coordination 30

Subtotal Task 9 100

10 QA/QC

Provide QA/QC for project 18

Subtotal Task 10 18

11 Project Management

Project scheduling, invoicing, etc. 18

Subtotal Task 11 18

SUBTOTAL MANHOURS TASK 1‐11 404

1 IL 59 Corridor IL 59 Corridor

Field Visit (7 intersections  @ 1hr. and 5600' interconnect) 11 IL 59 at US 12 w/ 5600' fiber interconnect

Modify signal and cable plans (7 locations, Assume 1 needs to be redrawn) 96 IL 59 at Roberts Rd (coonection of interconnect from IL 59 at US 12)

Interconnect plan (Includes creating base sheet) 50 IL 59 at Essex Rd/Indian Trail Rd

Quantities/Specifications 10 IL 59 at Kelsey Rd

IL 59 at Miller Rd

IL 59 at IL 22

L 59 at Cuba Rd

Subtotal Task 1 167

2 QA/QC

Provide QA/QC for project 8

Subtotal Task 2 8

3 Project Management

Project scheduling, invoicing, etc. 8

Subtotal Task 3 8

SUBTOTAL MANHOURS TASK 1‐3 183

TOTAL MANHOURS 587

W
O
#
 2
0
1
9
‐0
1

W
O
#
 2
0
1
9
‐0
2



Seridan & Washington Ave Cellular Modem, Layer II Switch, PTZ, New Controller $26,300 1 1 1 1 1 1 200 1 1
IL 173 & IL 59 Layer II Switch, PTZ, New Controller, Fiber from IL 173/IL 83 $140,000 1 1 4200 7 4500 1 1 1 200 1 1
IL 173 & Savage Layer II Switch, PTZ, New Controller, P2P to 83 $39,500 1 1 2 1 1 1 200 1 1
US 45 & IL 173 Layer II Switch, PTZ, New Controller, Wireless to Lake Villa Water Tower $39,500 1 1 2 1 1 1 200 1 1
IL 120 & IH 94 - SE corner Layer II Switch, PTZ, Pole, Wireless P2P, PTZ cabinet $44,500 1 1 2 1 200 1
IL 131 & IL 173 Layer II Switch, PTZ, New Controller, Wireless P2P $40,500 1 1 2 1 1 1 6 200 1 1
IL 131 & 21st St Layer II switch, PTZ, new controller, fiber terminations $25,100 1 1 1 1 1 6 200 1 1
IL 173 & Kenosha Layer II Switch, PTZ, New Controller, Wireless P2P $39,500 1 1 2 1 1 1 200 1 1
US 41 & Wadsworth Layer II Switch, PTZ, New Controller, Wireless P2P $39,500 1 1 2 1 1 1 200 1 1
IL 21 & IL 137 additional PTZ $9,400 1 1 200 1
176 & 131 PTZ $15,200 1 1 1 200 1
173 & Delany Layer II Switch, PTZ, New Controller, Wireless P2P $39,500 1 1 2 1 1 1 200 1 1
IL 173 & Kilbourne Layer II Switch, PTZ, New Controller, Wireless P2P $39,500 1 1 2 1 1 1 200 1 1
Various (ATSPM) New Controllers, Layer II Switch, Fiber Terminations, M/C $114,200 24 24 1

$0
$0
$0
$0
$0
$0
$0
$0

Estimated Unit Price 5500 5250 18 2000 3.5 2000 7000 7000 3200 500 3750 150 3.5 1200 2500 4 1600 1500 1500 1800

Total $652,200

Priority

SW 
Upgrade

Video 
Cable

Splice 
Panel DigiFiber + 

Tracer
Cell 

Modem
PTP 

Radio
Wireless 

Radio
Camera 

Mtg Assy TC&PMaint. 
of TS Controller Term/ 

Splice ONC Modify 
Cabinet M/CPTZ Layer 2 

Switch Conduit Hand 
holesLocation Notes Est Cost

EXHIBIT A
WO # 2019-01
2019 PASSAGE Field Elements
LCDOT # 19-00268-20-TL
DLZ Job # 1982-2154-00



Bureau of Design and Environment
Prepared By: Consultant

PAYROLL ESCALATION TABLE
FIXED RAISES

FIRM NAME DATE 08/12/19
PRIME/SUPPLEMENT PTB-ITEM#
Prepared By

CONTRACT TERM 8 MONTHS OVERHEAD RATE 159.83%
START DATE 9/1/2019 COMPLEXITY FACTOR 0
RAISE DATE 1/1/2020 % OF RAISE 3%

END DATE 4/30/2020

ESCALATION PER YEAR

year First date Last date Months % of Contract
0 9/1/2019 1/1/2020 4 50.00%
1 1/2/2020 5/1/2020 4 51.50%

The total escalation = 1.50%

DLZ Illinois
Prime
DW

Printed 8/12/2019 6:18 PM Page 1 of 10 BDE 3608 Template (Rev. 10/19/17)

PASSAGE 2019 
WO# 201901



Bureau of Design and Environment
Prepared By: Consultant

FIRM NAME DLZ Illinois DATE 08/12/19
PRIME/SUPPLEMENT Prime
PTB-ITEM #

ESCALATION FACTOR 1.50%
Note: Rates should be capped on the AVG 1 tab as necessary

IDOT

CLASSIFICATION PAYROLL RATES CALCULATED RATE

ON FILE

Principal
$70.00 $71.05

Senior Engr/Civil Engr III
$52.50 $53.29

Engineer II
$45.15 $45.83

CAD Designer/Tech III
$24.00 $24.36

Administrative
$27.00 $27.41

PAYROLL RATES

Printed 8/12/2019 6:18 PM Page 2 of 10 BDE 3608 Template (Rev. 10/19/17)

PASSAGE 2019, WO# 201901



Bureau of Design and Environment
Prepared By: Consultant

COST ESTIMATE OF CONSULTANT SERVICES

FIRM DLZ Illinois DATE 08/12/19

PTB-ITEM # OVERHEAD RATE 159.83%
PRIME/SUPPLEMENT Prime COMPLEXITY FACTOR 0

DBE OVERHEAD SERVICES % OF

DROP ITEM MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND

BOX FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL

(A) (B) ( C ) (D) (E) (G) (H) (B-G)

1. Sheridan at Washington
14 607            970               28 225            -                1,830           3.37%

2.IL 173 Corridor
180 7,763         12,408           28 2,872         -                23,071         42.44%

3. IL 131 at 21st
14 607            970               28 225            -                1,830           3.37%

4. US 41 at Wadsworth
14 607            970               28 225            -                1,830           3.37%

5. I-94 at IL 120
14 607            970               28 225            -                1,830           3.37%

6. IL 21 at IL 137
14 607            970               28 225            -                1,830           3.37%

7. IL 176 at IL 131
14 607            970               28 225            -                1,830           3.37%

8. Variour (ATSPM)
4 213            341               79              -                633              1.16%

9. Bid Documents
100 4,723         7,549             260 1,748         -                14,280         26.27%

10. QA/QC
18 965            1,542             357            -                2,864           5.27%

11. Project Management
18 853            1,364             316            -                2,533           4.66%

-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   

Subconsultant DL 0 -                
TOTALS 404 18,159       29,024           456            6,722         -                -                54,361         100.00%

47,183
DBE 0.00%

COST PLUS FIXED FEE

Printed 8/12/2019 6:18 PM Page 5 of 10 BDE 3608 Template (Rev. 10/19/17)
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Bureau of Design and Environment
Prepared By: Consultant

AVERAGE HOURLY PROJECT RATES

FIRM DLZ Illinois

PTB-ITEM# DATE 08/12/19

PRIME/SUPPLEMENT Prime
SHEET 1 OF

PAYROLL AVG TOTAL PROJ. RATES 1. Sheridan at Washington  2.IL 173 Corridor  3. IL 131 at 21st  4. US 41 at Wadsworth  5. I-94 at IL 120

HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

 Principal 71.05 5.0 1.24% 0.88           

 Senior Engr/Civil Engr III 53.29 158.0 39.11% 20.84 4 28.57% 15.23 50 27.78% 14.80 4 28.57% 15.23 4 28.57% 15.23 4 28.57% 15.23

 Engineer II 45.83 163.0 40.35% 18.49 7 50.00% 22.91 90 50.00% 22.91 7 50.00% 22.91 7 50.00% 22.91 7 50.00% 22.91

 CAD Designer/Tech III 24.36 73.0 18.07% 4.40 3 21.43% 5.22 40 22.22% 5.41 3 21.43% 5.22 3 21.43% 5.22 3 21.43% 5.22

 Administrative 27.41 5.0 1.24% 0.34           

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

TOTALS 404.0 100% $44.95 14.0 100.00% $43.36 180.0 100% $43.13 14.0 100% $43.36 14.0 100% $43.36 14.0 100% $43.36

Printed 8/12/2019 6:18 PM Page 6 of 10 BDE 3608 Template (Rev. 10/19/17)

PASSAGE 2019, WO# 201901

2



Bureau of Design and Environment
Prepared By: Consultant

'

AVERAGE HOURLY PROJECT RATES

FIRM DLZ Illinois

PTB-ITEM# DATE 08/12/19

PRIME/SUPPLEMENT Prime
SHEET 2 OF

PAYROLL AVG  6. IL 21 at IL 137  7. IL 176 at IL 131  8. Variour (ATSPM)  9. Bid Documents  10. QA/QC  11. Project Management

HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd
CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

 Principal 71.05         2 11.11% 7.89 3 16.67% 11.84

 Senior Engr/Civil Engr III 53.29 4 28.57% 15.23 4 28.57% 15.23 4 100.00% 53.29 62 62.00% 33.04 12 66.67% 35.53 6 33.33% 17.76

 Engineer II 45.83 7 50.00% 22.91 7 50.00% 22.91   23 23.00% 10.54 4 22.22% 10.18 4 22.22% 10.18

 CAD Designer/Tech III 24.36 3 21.43% 5.22 3 21.43% 5.22   15 15.00% 3.65     

 Administrative 27.41           5 27.78% 7.61

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

             

TOTALS 14.0 100% $43.36 14.0 100% $43.36 4.0 100% $53.29 100.0 100% $47.23 18.0 100% $53.60 18.0 100% $47.40

Printed 8/12/2019 6:18 PM Page 7 of 10 BDE 3608 Template (Rev. 10/19/17)
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COMPANY NAME:

PTB NUMBER:

TODAY'S DATE:

ITEM ALLOWABLE UTILIZE
W.O. ONLY

QUANTITY
J.S. ONLY

CONTRACT 
RATE

TOTAL

Per Diem  (per GOVERNOR’S TRAVEL CONTROL 
BOARD)

Up to state rate maximum $0.00 $0.00 

Lodging (per GOVERNOR’S TRAVEL CONTROL 
BOARD)

Actual cost (Up to state rate maximum) $0.00 $0.00 

Air Fare
Coach rate, actual cost, requires minimum two weeks' notice, 
with prior IDOT approval

$0.00 $0.00 

Vehicle Mileage (per GOVERNOR’S TRAVEL 
CONTROL BOARD)

Up to state rate maximum 300 $0.58 $174.00 

Vehicle Owned or Leased $32.50/half day (4 hours or less) or $65/full day $0.00 $0.00 

Vehicle Rental Actual cost (Up to $55/day) $0.00 $0.00 

Tolls Actual cost 1 $22.00 $22.00 

Parking Actual cost $0.00 $0.00 

Overtime Premium portion (Submit supporting documentation) $0.00 $0.00 

Shift Differential Actual cost (Based on firm's policy) $0.00 $0.00 

Overnight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation) 2 $30.00 $60.00 

Copies of Deliverables/Mylars (In-house) Actual cost (Submit supporting documentation) $0.00 $0.00 

Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation) $0.00 $0.00 

Project Specific Insurance Actual cost $0.00 $0.00 

Monuments (Permanent) Actual cost $0.00 $0.00 

Photo Processing Actual cost $0.00 $0.00 

2-Way Radio (Survey or Phase III Only) Actual cost $0.00 $0.00 

Telephone Usage (Traffic System Monitoring Only) Actual cost $0.00 $0.00 

CADD Actual cost (Max $15/hour) $0.00 $0.00 

Web Site Actual cost (Submit supporting documentation) $0.00 $0.00 

Advertisements Actual cost (Submit supporting documentation) $0.00 $0.00 

Public Meeting Facility Rental Actual cost (Submit supporting documentation) $0.00 $0.00 

Public Meeting Exhibits/Renderings & Equipment Actual cost (Submit supporting documentation) $0.00 $0.00 

Recording Fees Actual cost $0.00 $0.00 

Transcriptions (specific to project) Actual cost $0.00 $0.00 

Courthouse Fees Actual cost $0.00 $0.00 

Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Testing of Soil Samples* Actual cost $0.00 $0.00 

Lab Services* Actual cost (Provide breakdown of each cost) $0.00 $0.00 

Equipment and/or Specialized Equipment Rental* Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Printing/Copying 11x17 (blac & white) Actual cost 2,000 $0.10 $200.00 

Printing/Copying 22x34 (blac & white) Actual cost 0 $3.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

TOTAL DIRECT COST $456.00

*If other allowable costs are needed and not listed, please add in the above spaces provided.

LEGEND

W.O. = Work Order

J.S. = Job Specific

DLZ Illnois

19-00268-20-TL (2019 PASSAGE, WO# 2019-01)

8/12/2019

Direct Costs Check Sheet

PRINTED 8/12/2019 BDE 436 (Rev. 09/30/13)
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2019 PASSAGE Field Elements  
LDOT # 19‐00268‐20‐TL 
DLZ Job # 1982‐2154‐00 
Work Order # 2019‐02 
 

SCOPE OF SERVICES 

 

August 12, 2019 
The scope of services for this project includes work at the following locations.  Tasks A through E are included 
for each of these locations for the two work orders listed below.  
 
IL 59 Corridor 

 IL 59 at US 12 (connection of proposed fiber from south to existing PTZ communications cabinet) 

 IL 59 at Roberts Rd (Layer 2 Switch, Controller, PTZ, 5,600’ of fiber north to IL 59 at US12) 

 IL 59 at Essex Rd/Indian Trail Rd (Layer 2 Switch & Controller) 

 IL 59 at Kelsey Rd (Layer 2 Switch, Controller, PTZ) 

 IL 59 at Miller Rd (Layer 2 Switch, Controller, PTZ) 

 IL 59 at IL 22 (Layer 2 Switch, Controller, PTZ) 

 IL 59 at Cuba Rd (Layer 2 Switch, Controller, PTZ) 
 

It has been assumed that there will be three project submittals: 1) preliminary submittal after field reviews 
are completed and recommendations on required equipment modification have been developed, 2) pre‐final 
plans and 3) final plans.  Submittals of the pre‐final and final plans will also be made to IDOT. As part of the 
project it has also been assumed that two review meetings will be held with the County – after the 
preliminary submittal and after the pre‐final plan submittal.  The hours for all submittals and meetings have 
been included with the following work items.   
 
A. Field Visits – Conduct field inspection of existing traffic signal installations and field verification of existing 

signal plans.  Check sight line to maximize visibility of proposed PTZ cameras. Inventory and photograph 
existing controller cabinet and traffic signal equipment (including inventory of fiber terminations).  For 
proposed interconnect segments, field verification of Google Earth aerials and any available existing 
plans will be completed.  This will include wheel survey as necessary to located additional topographic 
features that would be critical to the design and construction of the proposed interconnect. 
 

B. Prepare traffic signal and cable plans to show the proposed modifications to the installation (itemized list 
of improvements at each intersection was provide via email from LCDOT on 8‐9‐19, Exhibit A).  The plan 
sheets will be done using the existing signal and cable plans as a base and superimposing the proposed 
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equipment over the existing plan.  For intersections where the existing plan is poor quality, a new base 
sheet will be prepared by redrawing the existing plan or using aerial imagery.   
 

C. For locations where new interconnect is proposed, base sheets will be prepared using aerial photography 
provided by the County and existing roadway and right‐of‐way plans where available.  The proposed 
interconnect equipment will be added to these base sheets.  This work will also include preparation of 
new or modified interconnect schematics to show the new fiber network. 
 

D. Quantities will be calculated for each location and specifications will be prepared as necessary.   
 

E. Bid documents and plan sets will be prepared.  WO# 2019‐02 plan sheets and bid documents will be 
combined into bid documents for WO# 2019‐01. The plan set will include a cover sheet, location map, 
summary of quantities, signal and cable modification plans, and interconnect plans and schematics, and 
standard details.  The bid documents will be prepared to allow for alternate bids for the project.  This 
item will also include coordination with existing utility companies including providing plan sets for 
identifying potential utility conflicts.  

 
F. LCDOT will coordinate the proposed scope of work with PARSONS to obtain the Cabinet Detail and Fiber 

Splicing Diagram sheets. These sheets will be incorporated into the plan set by DLZ. 
 
G. DLZ will complete a QA/QC review for all signal and interconnect plans and quantities. 

 
H. Project management will include internal project scheduling, project invoicing and internal project team 

meetings. 
 
No other services or responsibilities are inferred or implied in the Scope of Services except those expressly 
set forth above. Consultant shall not be obligated to provide nor entitled to compensation for any services 
except those set forth above or as otherwise agreed to in writing. 

 



2019 ITS PASSAGE Elements

Scope of Work and Manhour Estimate (WO# 2019‐01 & 2019‐02)
Prepared by DLZ Illinois; August 12, 2019

Scope of Work by Task Manhours

1 Sheridan Rd at Washington Ave

Field visit 1 Sheridan Rd at Washington Ave

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 1 14

2 IL 173 Corridor IL 173 Corridor

Field Visit (8 intersections  @ 1hr. and 4000' interconnect) 12 IL 173 at IL 59 w/ 4000' fiber interconnect

Modify signal and cable plans (8 locations, Assume 2 need to be redrawn) 108 IL 173 at IL 83 (coonection of interconnect from IL 59)

Interconnect plan (Includes creating base sheet) 50 IL 173 at Savage Rd

Quantities/Specifications 10 IL 173 at US 45

IL 173 at Kilbourne Rd

IL 173 at Delany Rd

IL 173 at IL 131

IL 173 at Kenosha Rd

Subtotal Task 2 180

3 IL 131 at 21st St IL 131 at 21st St

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 3 14

4 US 41 at Wadsworth Rd US 41 at Wadsworth Rd

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 4 14

5 I‐94 at IL 120 (SE Ramp) I‐94 at IL 120 (SE Ramp)

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 5 14

6 IL 21 at IL 137 IL 21 at IL 137

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 6 14

7 IL 176 at IL 131 IL 176 at IL 131

Field visit 1

Modify signal and cable plan (1 location @ 12 hrs) 12

Quantities/Specifications 1

Subtotal Task 7 14

8 Various (ATSPM) IL 176 at IL 131

Quantities/Specifications 4

Subtotal Task 8 4

9 Bid Documents and Utility Coordination

Cover sheet and location map 10

Summary of Quantities 20

Compile project specifications, list of standards, bid forms, etc. 10

Utility coordination 30

IDOT Permits Coordination 30

Subtotal Task 9 100

10 QA/QC

Provide QA/QC for project 18

Subtotal Task 10 18

11 Project Management

Project scheduling, invoicing, etc. 18

Subtotal Task 11 18

SUBTOTAL MANHOURS TASK 1‐11 404

1 IL 59 Corridor IL 59 Corridor

Field Visit (7 intersections  @ 1hr. and 5600' interconnect) 11 IL 59 at US 12 w/ 5600' fiber interconnect

Modify signal and cable plans (7 locations, Assume 1 needs to be redrawn) 96 IL 59 at Roberts Rd (coonection of interconnect from IL 59 at US 12)

Interconnect plan (Includes creating base sheet) 50 IL 59 at Essex Rd/Indian Trail Rd

Quantities/Specifications 10 IL 59 at Kelsey Rd

IL 59 at Miller Rd

IL 59 at IL 22

L 59 at Cuba Rd

Subtotal Task 1 167

2 QA/QC

Provide QA/QC for project 8

Subtotal Task 2 8

3 Project Management

Project scheduling, invoicing, etc. 8

Subtotal Task 3 8

SUBTOTAL MANHOURS TASK 1‐3 183

TOTAL MANHOURS 587
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1

Daniel Wiktorzak

From: Effinger, Justin <JEffinger@lakecountyil.gov>
Sent: Friday, August 09, 2019 10:51 AM
To: Daniel Wiktorzak; Gregory R Brumm P.E.
Subject: RE: 2019 PASSAGE FIeld Elements - Notification Letter
Attachments: NOFO 2.pdf

EXTERNAL: Message origin is from an external network. Use proper judgment and caution when opening attachments, clicking links, or responding 

to this email. 

 
Thank you Dan. 
 
I have a few comments.  
 
Please make off this Task A. We will need a separate Task B, in which the funds will be coming from a state grant. Each 
task will have to be billed separately.  
 
Task B will incorporate the six traffic signals in the attached map. Please include new fiber from the PTZ camera at US 
12/IL 59 to Roberts Rd, then splices and terminations needed at IL 59/Essex/Indian Trail and IL 59/Kelsey. LCDOT will 
conduct a sight survey to see wireless options at IL 59/Miller, IL 59/IL 22 and IL 59/Cuba. All 6 traffic signals will get a 
new controller and Layer II switch. All intersections except IL 59/Essex/Indian Trail will get a PTZ camera. One or more 
may need a cell modem depending on the sight survey.  
 
For field visits in Task A, please check the appropriate location for PTZ to maximize visibility.  
 
We are in the process of checking the hourly rate for someone over $70/hour, but I thought you could get started on the 
above items until we get our question answered.  
 
Let me know if you have any questions.  
 
Thank You, 
 
Justin Effinger 
 
 

From: Daniel Wiktorzak <dwiktorzak@dlz.com>  
Sent: Thursday, August 8, 2019 11:04 AM 
To: Effinger, Justin <JEffinger@lakecountyil.gov>; Gregory R Brumm P.E. <gbrumm@dlz.com> 
Subject: Re: 2019 PASSAGE FIeld Elements ‐ Notification Letter 
 

Justin, 

Attached for your review is the proposed scope and fee for PASSAGE 2019 expansion. 

Please let me know if you need anything else.  

Thanks, 

dwiktorzak
Text Box
EXHIBIT AWO # 2019-022019 PASSAGE Field ElementsLCDOT # 19-00268-20-TLDLZ Job # 1982-2154-00



Bureau of Design and Environment
Prepared By: Consultant

PAYROLL ESCALATION TABLE
FIXED RAISES

FIRM NAME DATE 08/12/19
PRIME/SUPPLEMENT PTB-ITEM#
Prepared By

CONTRACT TERM 8 MONTHS OVERHEAD RATE 159.83%
START DATE 9/1/2019 COMPLEXITY FACTOR 0
RAISE DATE 1/1/2020 % OF RAISE 3%

END DATE 4/30/2020

ESCALATION PER YEAR

year First date Last date Months % of Contract
0 9/1/2019 1/1/2020 4 50.00%
1 1/2/2020 5/1/2020 4 51.50%

The total escalation = 1.50%

DLZ Illinois
Prime
DW

Printed 8/12/2019 6:30 PM Page 1 of 10 BDE 3608 Template (Rev. 10/19/17)
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Bureau of Design and Environment
Prepared By: Consultant

FIRM NAME DLZ Illinois DATE 08/12/19
PRIME/SUPPLEMENT Prime
PTB-ITEM #

ESCALATION FACTOR 1.50%
Note: Rates should be capped on the AVG 1 tab as necessary

IDOT

CLASSIFICATION PAYROLL RATES CALCULATED RATE

ON FILE

Principal
$70.00 $71.05

Senior Engr/Civil Engr III
$52.50 $53.29

Engineer II
$45.15 $45.83

CAD Designer/Tech III
$24.00 $24.36

Administrative
$27.00 $27.41

PAYROLL RATES

Printed 8/12/2019 6:30 PM Page 2 of 10 BDE 3608 Template (Rev. 10/19/17)
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Bureau of Design and Environment
Prepared By: Consultant

COST ESTIMATE OF CONSULTANT SERVICES

FIRM DLZ Illinois DATE 08/12/19

PTB-ITEM # OVERHEAD RATE 159.83%
PRIME/SUPPLEMENT Prime COMPLEXITY FACTOR 0

DBE OVERHEAD SERVICES % OF

DROP ITEM MANHOURS PAYROLL & DIRECT FIXED BY DBE TOTAL GRAND

BOX FRINGE BENF COSTS FEE OTHERS TOTAL TOTAL

(A) (B) ( C ) (D) (E) (G) (H) (B-G)

IL 59 Corridor
167 7,209         11,523           65 2,668         -                21,465         90.33%

QA/QC
8 396            634               147            -                1,177           4.95%

Project Management
8 378            604               140            -                1,122           4.72%

-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   
-                -                    -                -                -                   

Subconsultant DL 0 -                
TOTALS 183 7,983         12,761           65              2,955         -                -                23,764         100.00%

20,744
DBE 0.00%

COST PLUS FIXED FEE

Printed 8/12/2019 6:30 PM Page 5 of 10 BDE 3608 Template (Rev. 10/19/17)
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Bureau of Design and Environment
Prepared By: Consultant

AVERAGE HOURLY PROJECT RATES

FIRM DLZ Illinois

PTB-ITEM# DATE 08/12/19

PRIME/SUPPLEMENT Prime
SHEET 1 OF

PAYROLL AVG TOTAL PROJ. RATES  IL 59 Corridor  QA/QC  Project Management     

HOURLY Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd Hours % Wgtd

CLASSIFICATION RATES Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg Part. Avg

 Principal 71.05 0.0             

 Senior Engr/Civil Engr III 53.29 55.0 30.05% 16.02 47 28.14% 15.00 4 50.00% 26.64 4 50.00% 26.64     

 Engineer II 45.83 90.0 49.18% 22.54 83 49.70% 22.78 4 50.00% 22.91 3 37.50% 17.19     

 CAD Designer/Tech III 24.36 37.0 20.22% 4.93 37 22.16% 5.40         

 Administrative 27.41 1.0 0.55% 0.15     1 12.50% 3.43     

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

 0.0             

TOTALS 183.0 100% $43.63 167.0 100.00% $43.17 8.0 100% $49.56 8.0 100% $47.25 0.0 0% $0.00 0.0 0% $0.00
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COMPANY NAME:

PTB NUMBER:

TODAY'S DATE:

ITEM ALLOWABLE UTILIZE
W.O. ONLY

QUANTITY
J.S. ONLY

CONTRACT 
RATE

TOTAL

Per Diem  (per GOVERNOR’S TRAVEL CONTROL 
BOARD)

Up to state rate maximum $0.00 $0.00 

Lodging (per GOVERNOR’S TRAVEL CONTROL 
BOARD)

Actual cost (Up to state rate maximum) $0.00 $0.00 

Air Fare
Coach rate, actual cost, requires minimum two weeks' notice, 
with prior IDOT approval

$0.00 $0.00 

Vehicle Mileage (per GOVERNOR’S TRAVEL 
CONTROL BOARD)

Up to state rate maximum 100 $0.58 $58.00 

Vehicle Owned or Leased $32.50/half day (4 hours or less) or $65/full day $0.00 $0.00 

Vehicle Rental Actual cost (Up to $55/day) $0.00 $0.00 

Tolls Actual cost 1 $7.00 $7.00 

Parking Actual cost $0.00 $0.00 

Overtime Premium portion (Submit supporting documentation) $0.00 $0.00 

Shift Differential Actual cost (Based on firm's policy) $0.00 $0.00 

Overnight Delivery/Postage/Courier Service Actual cost (Submit supporting documentation) $30.00 $0.00 

Copies of Deliverables/Mylars (In-house) Actual cost (Submit supporting documentation) $0.00 $0.00 

Copies of Deliverables/Mylars (Outside) Actual cost (Submit supporting documentation) $0.00 $0.00 

Project Specific Insurance Actual cost $0.00 $0.00 

Monuments (Permanent) Actual cost $0.00 $0.00 

Photo Processing Actual cost $0.00 $0.00 

2-Way Radio (Survey or Phase III Only) Actual cost $0.00 $0.00 

Telephone Usage (Traffic System Monitoring Only) Actual cost $0.00 $0.00 

CADD Actual cost (Max $15/hour) $0.00 $0.00 

Web Site Actual cost (Submit supporting documentation) $0.00 $0.00 

Advertisements Actual cost (Submit supporting documentation) $0.00 $0.00 

Public Meeting Facility Rental Actual cost (Submit supporting documentation) $0.00 $0.00 

Public Meeting Exhibits/Renderings & Equipment Actual cost (Submit supporting documentation) $0.00 $0.00 

Recording Fees Actual cost $0.00 $0.00 

Transcriptions (specific to project) Actual cost $0.00 $0.00 

Courthouse Fees Actual cost $0.00 $0.00 

Storm Sewer Cleaning and Televising Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Traffic Control and Protection Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Aerial Photography and Mapping Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Utility Exploratory Trenching Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Testing of Soil Samples* Actual cost $0.00 $0.00 

Lab Services* Actual cost (Provide breakdown of each cost) $0.00 $0.00 

Equipment and/or Specialized Equipment Rental* Actual cost (Requires 2-3 quotes with IDOT approval) $0.00 $0.00 

Printing/Copying 11x17 (blac & white) Actual cost $0.10 $0.00 

Printing/Copying 22x34 (blac & white) Actual cost $3.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

$0.00 $0.00 

TOTAL DIRECT COST $65.00

*If other allowable costs are needed and not listed, please add in the above spaces provided.

LEGEND

W.O. = Work Order

J.S. = Job Specific

DLZ Illnois

19-00268-20-TL (2019 PASSAGE, WO# 2019-02)

8/12/2019

Direct Costs Check Sheet
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Failure to complete and return this Disclosure may result in delay or cancellation of the County’s Contractual Obligation. 

 

 
VENDOR DISCLOSURE STATEMENT 

Vendor Name:   

Address:   

Contact Person:    Contact Phone #:   

Bid/RFP/SOI/Contract/Renewal:   
 

Vendors wishing to contract with Lake County for goods and services in an amount greater than $30,000 shall submit this 
form in advance of award. Vendors shall disclose: 

‐ A familial relationship between a Lake County elected official, department director, deputy director and manager 
and owners, principals, or officers of the vendor’s company. Familial relationship is defined as a spouse (including 
civil partner), child, stepchild, parent, stepparent, grandparent, in‐laws (including parent, grandparent, sibling, or 
child), relatives and non‐relatives living in the same residence, and offspring born to any aforementioned person. 

‐ All political campaign contributions made by the vendor or an owner, principal, officer, manager, lobbyist, agent, 
consultant,  counsel,  subcontractor  or  corporate  entity  under  the  control  of  the  vendor  to  any  county  board 
member,  county  board  chair,  or  countywide  elected  official  as  well  as  contributions  to  any  political  action 
committees within the last five years.  

 

FAMILIAL RELATIONSHIPS 
List  below  the  names  and  departments/agencies  of  Lake  County  employees  or  public  officials  with  whom  owners, 
principals, or officers of the vendor’s company have a familial relationship and the nature of the relationship. Please attach 
additional pages as necessary. 

Name and Department/Agency of Lake County 
Employee/Public Official  Familial Relationship 

   

   

   
 

CAMPAIGN CONTRIBUTIONS 
List below the campaign contributions that have been made within the last five years. Please attach additional pages as 
necessary. 

Recipient  Donor 

Description (e.g., cash, 
type of item, in‐kind service, 

etc.) Amount/Value  Date Made 

         

         

         
 

Continuing  disclosure  is  required  if  information  changes.  This  Vendor  Disclosure  Statement  form  is  available  at 
www.lakecountyil.gov. 
 
The full text of the County’s Ethics and Procurement policies and ordinances are available at www.lakecountyil.gov. 
 

I hereby acknowledge that the information above is accurate and complete, that I am an authorized signer on 
behalf of the vendor, that I have read and understand these disclosure requirements, and that I agree to update 
this information if there are any related changes by submitting a new Vendor Disclosure Statement. 

Authorized Signature:    Title:   

Printed Name:    Date:  
 

DLZ Illinois, Inc.

8430 West Bryn Mawr, Suite 100 Chicago, Illinois 60631

Gregory R Brumm 773-283-2600

2019 PASSAGE Field Elements

N/A

N/A

Gregory R Brumm August 12, 2019

President


	2019 PASSAGE - LCDOT BLR 05510 Engineering Services - Non-MFT
	WO#2019-01 PASSAGE Scope and Fee
	WO#2019-02 PASSAGE Scope and Fee
	Vendor Disclosure Statement Form Lake County

