#19023-7
AGREEMENT FOR PROFESSIONAL SERVICES
For LAKE COUNTY
This AGREEMENT is entered into by and between Lake County (“County”) and Donohue & Associates, Inc.
(“Consultant”), 125 South Wacker Drive, Suite 1850, Chicago, IL 60606.
RECITALS
WHEREAS, Lake County is seeking a Consultant to provide Engineering services for sanitary sewer system
modelling and capacity analysis; and
WHEREAS, the Consultant is a professional provider of Engineering services; and
WHEREAS, Lake County Purchasing Division issued Statement of Interest Number 19023 in connection with
this procurement; and
WHEREAS, the Purchasing Agent and the selection committee have determined that the Proposals submitted
by the Consultant on February 14, 2019 is the most advantageous proposal received, and best serves the
interests of Lake County; and
WHEREAS, the Lake County Board has passed a resolution at its regular meeting on September 10, 2019
authorizing the Purchasing Agent to execute this Agreement;
SECTION 1. AGREEMENT DOCUMENTS
The Agreement Documents that constitute the entire Agreement between Lake County and Consultant are
in order of precedence:
A.
B.
C.
D.

This Agreement
Consultant’s Proposal – Sanitary Sewer System Modeling and Capacity Analysis, noted herein
as Exhibit A
Statement of Interest (SOI) Number 19023, noted herein as Exhibit B
Task A (Task Order A), Des Plaines River WRF and Southeast Interceptor Capacity Analysis,
noted herein as Exhibit C

In the event of conflict between or among the above Documents, the Documents listed above are in the
order of precedence.
SECTION 2. SCOPE OF WORK
Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works
Department (LCPWD) sanitary sewer system. Create a report recommending strategic actions to optimize
the LCPWD sanitary sewer networks to support a successful and sustainable system, capable of
accommodating economic development. Provide resulting analysis in a software or database to be
managed by the LCPWD after creation, allowing for in-house analysis of the effectiveness of solutions,
evaluation of future land use decisions, and monitoring of long-term system performance. All deliverables
should be compatible with ESRI Geographic Information Systems (GIS) software.
Exhibit A and the paragraph above summarize the general services and project approach. The project will
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consist of individual tasks. For each task, the consultant shall provide a detailed scope of work with specific
deliverables, as well as an estimate of hours and timeframe for completion for each task that will be
mutually agreed upon by the Parties. Exhibit C identifies the first such task, and additional tasks may be
assigned at the direction of the Director of Public Works, or their designee. The Consultant shall provide an
estimate of hours and timeframe for completion for each additional task that will be mutually agreed upon
by the Parties in accordance with Section 7 of this Agreement.
The Consultant shall perform its services consistent with the professional skill and care ordinarily provided
by consultants practicing in the same locale under the same or similar circumstances ("Standard of Care").
SECTION 3. DURATION
This contract shall be in effect for a two (2) year period from the date of award. Lake County reserves the
right to renew this contract for three (3) additional one (1) year period(s), subject to acceptable
performance by the Consultant. At the end of any contract term, Lake County reserves the right to extend
this contract for a period up to sixty (60) days for the purpose of getting a new contract in place.
SECTION 4. AGREEMENT PRICE
The County will pay the Consultant based on an hourly rate for services as noted in the Consultant’s proposal
based on the following schedule and identified in Exhibit A. The total value of task orders shall not exceed
$350,000 in a fiscal year. Subject to the appropriation of sufficient funds.
Employee Classification
Engineer/Specialist IX
Engineer/Specialist VIII

Hourly Billing Rate
$240
$230

Engineer/Specialist VII
Engineer/Specialist VI
Engineer/Specialist V
Engineer/Specialist IV
Engineer/Specialist III
Engineer/Specialist II
Engineer/Specialist I
Technician II
Technician I
Administrative Assistance III
Administrative Assistance II
Administrative Assistance I

$210
$190
$175
$160
$145
$130
$115
$90
$80
$80
$70
$60

Hourly rates for services in the optional years 2 through 5 may be adjusted according to Section 5 of this
Agreement.
Lake County shall make periodic payments to Consultant based upon actual progress within 30 days after
receipt and approval of invoice. Said payments shall not exceed the hourly rates identified in the Agreement,
and full payments for each task shall not be made until the task is completed and accepted by Lake County.
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SECTION 5. PRICE ESCALATOR
Prices throughout the twelve months initial term of the contract shall remain firm/fixed. Written requests
for price revisions after the first twelve months shall be submitted at least sixty (60) days in advance of the
annual contract period. Requests must be based upon and include documentation of the actual change in
the costs of the components involved in the contract and shall not include overhead and profit. Changes in
the contract price shall be made in the amount of the actual change in cost or the percentage increase in
the U.S. Average Consumer Price Index for the Midwest Urban - per category “All Items,” or 3 percent,
whichever is less. Surcharges for fuel and/or other costs shall not be allowed. The County reserves the
right to reject any price increase and to terminate the contract.
SECTION 6. INVOICES & PAYMENT
A. A purchase order will be issued for each project task order and Consultant shall submit invoice(s)
detailing the products and services provided and identify the purchase order number on all invoices.
B. Invoices may be submitted for work performed on a monthly basis based upon the percent of work
completed in the amount not-to-exceed in Section 6. The County’s fiscal year begins December 1st
of each year. Prior to December 7th of any year, an invoice shall be submitted for all work
completed prior to November 30th of the completed fiscal year. Submit invoice(s) detailing the
services provided. Invoices shall clearly identify the work completed during the invoice period, the
overall work completed to-date, as well as the percentage completion for each task. Payments shall
be made in accordance with the Local Government Prompt Payment Act.
C. Consultant shall maintain records showing actual time devoted and cost incurred. The County will
reimburse consultant’s other direct costs incurred, without mark-up which have been approved by
the County. Consultant shall permit a representative from Lake County to inspect and audit all data
and records of Consultant for work and/or services provided under this Agreement. Consultant shall
make these records available at reasonable times during the Agreement period and for one year after
the termination of this Agreement.
D. All payments shall be made in accordance with the Illinois Local Government Prompt Payment Act (50
ILCS 505/1 et seq.).
SECTION 7. CHANGE ORDERS
In the event changes to the Scope of the project and/or additional work become necessary or desirable to
the parties, the parties shall follow the procedures set forth in this Section. A Change shall be effective only
when documented by a written, dated agreement executed by both parties which expressly references this
Agreement (a “Change Order”). The Change Order shall set forth in detail: (i) the Change requested, (ii) the
reason for the proposed Change; (iii) the cost of the Change; and (iv) the impact of the Change on time for
completion of the project.
In the event either party desires a Change, the Project Manager for such party shall submit to the other
party’s Project Manager a proposed Change Order. If the receiving party does not accept the Change Order
in writing within ten (10) days, the receiving party shall be deemed to have rejected the Change Order. If the
parties cannot reach agreement on a proposed Change, Consultant shall nevertheless continue to render
performance under this Agreement in accordance with its (unchanged) terms and conditions.
Changes that involve or increase in the amounts payable by the County may require execution by the County
Purchasing Agent. Some increases may also require approval by the County Board. In those cases where the
County Purchasing Agent’s signature is required, or County Board approval is needed, the Change Order shall
not be deemed rejected by County after ten (10) days provided the Project Manager has indicated in writing
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within the ten (10) day period of his intent to present the Change Order for appropriate signature or approval.
SECTION 8. KEY PERSONNEL
Consultant shall not replace any Key Personnel without the County’s prior written consent, which shall not
be unreasonably withheld. Should one of the Key Personnel be reassigned, become incapacitated, cease
employment by Consultant, and/or be unable to perform the functions or responsibilities assigned to him or
her, Consultant shall (i) within ten (10) business days, temporarily replace them with another properly
qualified employee and (ii) within thirty (30) calendar days, permanently replace the contact. Lake County
reserves the right with advance notice, and Consultant having the opportunity to remedy, to request the
dismissal and removal of Consultant staff from the project for reasonable cause. Any decision to substitute
or replace Key Staff for the implementation of proposed solution, will need a prior written consent from the
County.
 Provide a summary organizational chart. Identify the primary contact and describe the roles of each
key person.
 Provide detailed resumes for all key professionals who will be directly responsible for providing
services to the County. Include the following information; title, number of years at your firm, total
number of years of experience, professional designations or licenses.
SECTION 9. STATEMENT OF OWNERSHIP
The drawings, specifications and other documents prepared by the Consultant for this Project are the
property of the County, and Consultant may not use the drawings and specifications for any purpose not
relating to the Project without the County’s consent, except for the Consultant’s services related to this
Project. All such documents shall be the property of the County who may use them without Consultant’s
permission for any current or future Lake County project; provided, however, any use except for the
specific purpose intended by this Agreement will be at the County’s sole risk and without liability or legal
exposure to the Consultant.
The Consultant shall retain its copyright and ownership rights in its design, drawing details, specifications,
data bases, computer software, and other proprietary property. Intellectual property developed, utilized,
or modified in the performance of the services shall remain the property of the Consultant.
SECTION 10. INDEMNIFICATION
Consultant agrees to indemnify, save harmless, and defend Lake County, its agents, servants, and employees,
and each of them against and hold it and them harmless from any and all lawsuits, claims, demands, liabilities,
losses, and expenses, including court costs and attorney’s fees, for or on account of any injury to any person,
or any death at any time resulting from such injury, or any damage to property, which may arise or which
may be alleged to have arisen out of or in connection with the work covered by this Agreement caused
directly by the negligence or willful or wanton conduct of Consultant. The foregoing indemnity shall apply
except if such injury, death, or damage is caused directly by the gross negligence or willful or wanton conduct
of Lake County, its agents, servants, or employees or any other person indemnified hereunder.
SECTION 11. INSURANCE
The Consultant must obtain, for the Contract term and any extension of it, insurance issued by a company
or companies qualified to do business in the State of Illinois with an A.M. Best Rating of at least A-and
provide the County with a Certificate of Insurance 15 days before the start of the project, and thereafter
annually for contracts/ projects that will last more than one year. Insurance in the following types and
amounts is necessary and/or where applicable:
4

Commercial General Liability Insurance
In a broad form on an occurrence basis shall be maintained, to include, but not be limited to, coverage for
property damage, bodily injury (including death), personal injury and advertising injury in the following
coverage forms where exposure exists:
•Premises and Operations
•Independent Contractors
• Products/Completed Operations
• Liability assumed under an Insured Contract/ Contractual Liability
• Personal Injury and Advertising Injury
With limits of liability not less than:
$ 1,000,000 Each Occurrence
$ 1,000,000 Products-Completed Operations
$ 1,000,000 Personal and Advertising injury limit
$ 2,000,000 General aggregate; the CGL policy shall be endorsed to provide that the General Aggregate
limit applies separately to each of the contractor’s projects away from premises owned or rented to
contractor.
Automobile Liability Insurance (if applicable)
Automobile liability insurance shall be maintained to respond to claims for damages because of bodily
injury, death of a person, or property damage arising out of ownership, maintenance, or use of a motor
vehicle. This policy shall be written to cover any auto whether owned, leased, hired, or borrowed.
The Contractor’s auto liability insurance, as required above, shall be written with limits of insurance not
less than the following:
$ 1,000,000 Combined single Limit (Each Accident)
Excess/ Umbrella Liability (if applicable)
The Contractor’s Excess/ Umbrella liability insurance shall be written with the umbrella follow form and
outline the underlying coverage, limits of insurance will be based on size of project:
$ 2,000,000 per occurrence limit (minimum, and may be higher depending on the project)
Workers Compensation (Coverage A) and Employers Liability (Coverage B)
Workers Compensation Insurance covering all liability of the Contractor arising under the Worker’s
Compensation Act and Worker’s Occupational Disease Act at limits in accordance with the laws of the State
of Illinois. Employers’ Liability Insurance shall be maintained to respond to claims for damages because of
bodily injury, occupational sickness, or disease or death of the Contractor’s employees, with limits listed
below:
Employers Liability
a) Each Accident $1,000,000
b) Disease-Policy Limit $1,000,000
c) Disease-Each Employee $1,000,000
Such Insurance shall contain a waiver of subrogation in favor of Lake County.
Technology Errors and Omissions (if applicable)
The Contractor’s Software Developer and/or IT Architect for the plans, including developing and
implementing technology for Lake County, or of the project, shall be written with limits of insurance not
less than the following:
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$ 1,000,000 per occurrence limit
Liability Insurance Conditions
Contractor agrees that with respect to the above required insurance:
a) The CGL policy shall be endorsed for the general aggregate to apply on a “per Project” basis;
b) The Contractor’s insurance shall be primary & non-contributory over Lake County’s
insurance in the event of a claim.
c) Contractor agrees that with respect to the above required insurance, Lake County shall be
named as additional insured, including its agents, officers, and employees and volunteers
and be provided with thirty (30) days’ notice, in writing by endorsement, of cancellation or
material change. A blanket additional insured ISO endorsement is preferred for Contractors
who have multiple projects with the County.
d) Lake County shall be provided with Certificates of Insurance and the appropriate
corresponding ISO form endorsements evidencing the above required insurance, prior to
commencement of this Contract and thereafter with certificates evidencing renewals or
replacements of said policies of insurance at least thirty (30) days prior to the expiration of
cancellation of any such policies. No manuscript endorsements will be accepted. Any hard
copies of said Notices and Certificates of Insurance and Endorsements shall be provided to:
Lake County
Purchasing Division
18 N. County 9th Floor
Waukegan, Illinois 60085
Attn: Ruth Anne Hall, Lake County Purchasing Agent
e) Electronic copies of Notices, Certificates of Insurance and Endorsements can be emailed to
Purchasing@lakecountyil.gov in place of hard copies.
Failure to Comply: In the event the Contractor fails to obtain or maintain any insurance coverage required
under this agreement, Lake County may purchase such insurance coverage and charge the expense to the
Contractor.
SECTION 12. INDEPENDENT CONTRACTOR
Consultant is defined and identified as an independent contractor, not an employee or agent of Lake County
and the County has no right to control or direct Consultant’s manner, detail, or means by which Consultant
accomplishes tasks under this Agreement.
SECTION 13. DISPUTE RESOLUTION
All issues, claims, or disputes arising out of this Agreement shall be resolved in accordance with the Appeals
and Remedies Provisions in Article 9 of the Lake County Purchasing Ordinance.
SECTION 14. NO IMPLIED WAIVERS
The failure of either party at any time to require performance by the other party of any provision of this
Agreement shall not affect in any way the full right to require such performance at any time thereafter. Nor
shall the waiver by either party of a breach of any provision of this Agreement be taken or held to be a waiver
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of the provision itself.
SECTION 15. SEVERABILITY
If any part of this Agreement shall be held to be invalid for any reason, the remainder of this Agreement shall
be valid to the fullest extent permitted by law.
SECTION 16. JURISDICTION, VENUE, CHOICE OF LAW AND PROFESSIONAL STANDARDS
This Agreement shall be governed by and construed according to the laws of the State of Illinois. Jurisdiction
and venue shall be exclusively found in the 19th Judicial Circuit Court, State of Illinois.
SECTION 17. NOTICES AND COMMUNICATIONS
All notices and communications which may be given by Lake County to Consultant relative to this Agreement
shall be addressed to the Consultant at the address shown herein below:
Donohue & Associates, Inc.
125 South Wacker Drive, Suite 1850
Chicago, IL 60606
Attn: Michelle Madrid
Copies of any notices and communications which propose to alter, amend, terminate, interpret, or otherwise
change this Agreement shall be provided to: Lake County Purchasing Division, 18 North County Street,
Waukegan, Illinois 60085-4350; Attention: Purchasing Agent.
SECTION 18. ASSIGNMENT
Neither the Consultant nor the County shall assign any duties of performance under this Agreement
without the express prior written consent of the other.
SECTION 19. MODIFICATION
This Agreement may be amended or supplemented only by an instrument in writing executed by the party
against whom enforcement is sought.
SECTION 20. TERMINATION
The County reserves the right to terminate this Agreement, or any part of this Agreement, upon thirty (30)
days written notice. In case of such termination, the Consultant shall be entitled to receive payment from
the County for work completed to date in accordance with terms and conditions of this Agreement. In the
event that this Agreement is terminated due to Consultant’s default, the County shall be entitled to
contract for consulting services elsewhere and charge the Engineer with any or all losses incurred, including
attorney’s fees and expenses. Prior to termination due to Consultant’s default, Consultant will be given
opportunity to cure defects within 10 working days following written notice of defect(s).
SECTION 21. CONFIDENTIALITY
Both parties acknowledge that Consultant’s documents and dealings related to this Agreement are subject
to the Illinois Open Meetings Act (5 ILCS 120/1 et seq.) and the Illinois Freedom of Information Act (5 ILCS
140/1 et seq.).
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SECTION 22. NEWS RELEASES
Consultant may not issue any news releases regarding this Agreement without prior approval from Lake
County.
IN WITNESS HEREOF, the undersigned have caused this Agreement to be executed in their respective
names on the dates hereinafter enumerated.
Lake County:

Donohue & Associates, Inc.

___________________________
Purchasing Agent
Lake County

____________________________
Eric Cockerill
Vice President

Date _____________

Date ______________
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EXHIBIT A
Donohue & Associates, Inc.
125 S. Wacker Drive, Suite 1850 | Chicago, IL 60606
312.236.9147 | donohue-associates.com

September 10, 2019

Purchasing Agent
Lake County
18 North County Street, 9th Floor
Waukegan, IL 60085
Re:

Proposal – Sanitary Sewer System Modeling and Capacity Analysis
Lake County SOI Number 19023

Dear Sir or Madam:
Donohue & Associates, Inc. (Donohue) is pleased to provide this proposal for the Lake County Public
Works Department Sanitary Sewer System Modeling and Capacity Analysis project. The following
presents our proposed summary of general services, identification of key team members, description of
project approach and communication, and rates for our services.

SUMMARY OF GENERAL SERVICES
Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works
Department (LCPWD) sanitary sewer system. Create a report recommending strategic actions to
optimize the LCPWD sanitary sewer networks to support a successful and sustainable system, capable of
accommodating economic development. Provide resulting analysis in a software or database to be
managed by the LCPWD after creation, allowing for in-house analysis of the effectiveness of solutions,
evaluation of future land use decisions, and monitoring of long-term system performance. All
deliverables should be compatible with ESRI Geographic Information Systems (GIS) software.

IDENTIFICATION OF KEY TEAM MEMBERS
We propose the following key team members for this project:
POSITION
Principal-in-Charge
Client Liaison
Project Manager
Modeling / GIS / Flow Monitoring
WRF Capacity Analysis
Underground Utilities / Field Coordination

RESPONSIBLE PERSON
Eric Cockerill
Nathan Cassity
Michelle Madrid
Stephen Sticklen
Nathan Cassity
Paul Shadrake

DESCRIPTION OF APPROACH AND ROUTINE CHECK-INS
Donohue will be responsible for comprehensive coordination of the project portfolio, including overall
relationship management. Donohue will assist the County with specific projects identified as individual

Purchasing Agent
Page 2 | September 10, 2019

task orders. Project services to be identified in the scope development of each task order proposal will
include, but will not be limited to, the following considerations:
 Joint scope meeting: Donohue will conduct up to two (2) scoping meeting with relevant LCPWD
staff, including internal and external stakeholders, such as LCPWD Operations and Maintenance
personnel.
 Develop Detailed Scope of Work: Donohue will develop project proposals for each independent
task order, working closely with Lake County Public Works Department (LCPWD) staff. The scope
of work will identify specific tasks, levels-of-effort, and deliverables, as well as a proposed value
of staff time and expenses for the project. The following considerations will be given to scope
development:
o Requests for information
o Communications services, including meetings and community outreach
o Coordination convention and milestones
o Timeline for each meeting and project deliverable
o Quality Assurance / Quality Control

RATES
Rates for our services are provided below.
Employee Classification
Engineer/Specialist IX
Engineer/Specialist VIII
Engineer/Specialist VII
Engineer/Specialist VI
Engineer/Specialist V
Engineer/Specialist IV
Engineer/Specialist III
Engineer/Specialist II
Engineer/Specialist I
Technician II
Technician I
Administrative Assistance III
Administrative Assistance II
Administrative Assistance I

Hourly Billing Rate
$240
$230
$210
$190
$175
$160
$145
$130
$115
$90
$80
$80
$70
$60

We appreciate the opportunity to provide this proposal and to be of service to Lake County Public
Works Department.
Sincerely,

Eric Cockerill, Vice-President

EXHIBIT B

Purchasing Division
http://doingbusiness.lakecountyil.gov/
Waukegan Campus

Please note the submission location is:

Lake County
Attn: Purchasing Division
18 N. County Street – 9th Floor
Waukegan, IL 60085
Contact information for Lake County Purchasing is:
Purchasing Division
Phone 847‐377‐2992
Fax 847‐984‐5889
Email: purchasing@lakecountyil.gov
ALL SUBMITTALS SHOULD BE LABELED ACCORDINGLY. PLEASE USE BELOW LABEL FOR YOUR CONVENIENCE.

--------------------------------------------------------------------------------------------------------------------
SOI No.
19023
Buyer:
Yvette Albarran
SOI Description
Professional Consulting, Surveying and
Engineering Services for Lake County Public
Works
SOI Due Date*
February 14, 2019 at 2:00 p.m.

Deliver to:
Lake County
ATTN: PURCHASING DIVISION
18 N. County Street – 9th Floor
Waukegan, IL 60085

*Please note: Responses are due at the 9th floor reception desk and shall be time stamped by 2:00 p.m. local time on
the required due date. Please allow sufficient time for parking, passing through security and arriving at the 9th floor.
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STATEMENT OF INTEREST # 19023
STATE OF ILLINOIS
Professional Architectural and Engineering Services
for Lake County

Notice is hereby given that Statements of Interest (SOI) (one original and one electronic unprotected copy) will be received
from qualified, professional architectural and engineering firms interested in providing the services, as described herein.
Firms are encouraged to submit the minimum amount of information as necessary to indicate their interest, experience,
and qualifications to perform the work described for any project, service, or combination thereof. Proposals do not need
to cover the entire scope of the project types listed in this SOI; firms may submit for as many or as few services as desired.
To Lake County Purchasing, 18 N. County St., 9th Floor, Waukegan, IL 60085 until February 14, 2019 at 2:00 p.m.
CONTACT / QUESTIONS: Please submit questions on our website at http://lakecountypurchasingportal.com by
selecting the SOI number and addendum link.
Questions may also be submitted via email to
purchasing@lakecountyil.gov. All questions shall be submitted no less than seven (7) days prior to the SOI opening
date. No interpretation of the meaning of the Statement of Interest will be made orally. Failure to request an
interpretation constitutes a waiver to later claim that ambiguities or misunderstandings caused a firm to improperly
submit a proposal. Lake County will review submissions and conduct negotiations in accordance with the Local
Government Professional Services Selection Act (50 ILCS 510/).
LAKE COUNTY
Lake County is located in northeast Illinois, between the Chicago and Milwaukee metropolitan areas. Lake County is home
to more than 700,000 residents. Lake County is committed to open government and transparency, and the County board’s
conservative fiscal policies have allowed the County to maintain fiscal stability and achieve AAA bond rating from Standard
& Poor’s and Moody’s. Lake County is governed by a 21‐member board and managed by a County Administrator.
PROJECT BACKGROUND
The Lake County Public Works Department (LCPWD) provides essential water and wastewater services to over 40% of
the County’s residents, and the LCPWD owns and operates three water reclamation facilities, twelve water distribution
systems, 345 miles of sewer main, 300 miles of water main, and all associated infrastructure. Additionally, the LCPWD
ownership portfolio includes many buildings, including administrative offices, maintenance facilities, and operational
buildings (pump houses, treatment processes housing). The LCPWD has undertaken a strategic prioritization process to
identify critical capital improvement projects. Major capital projects are anticipated for the foreseeable future, with an
estimated annual value of $10 million.
GENERAL QUALIFICATIONS
The statement of interest must provide your firm’s qualifications, including ability of professional staff, its past record and
experience, performance data on file, willingness to meet time and budget requirements, location, workload of the firm,
work on similar projects, past performance on similar projects and financial stability related to design, bidding, and
construction inspection for the following projects. Please indicate, by project type, the project type(S) listed for which
your firm is interested in providing Professional Consulting Services.
1. Project and Construction Management Services
Manage and oversee consultant capital improvement projects on behalf of the Lake County Public Works
Department (LCPWD). Act as the principal agent of the LCPWD in the management of administrative duties of
project management, providing resident engineering services, reviewing design and bid documents. Maintain
mission alignment, ensure quality, oversee project timeline, track processes and procedures, perform issue
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resolution, arrange and attend regular coordination meetings with County staff, manage pay requests, review
and negotiate change orders, and address contract issues in partnership with Lake County staff. Oversee field
construction and resolve issues. Projects are often highly complex infrastructure improvements including
complex coordination sequencing with stakeholders to maintain operational needs throughout the
rehabilitation project. Engage with stakeholders and the public, as necessary.
2. Facility Master Plan/Risk Assessments for Capital Planning
Perform risk assessments of infrastructure owned, operated and/or maintained by the Lake County Public Works
Department, which includes 72 lift stations, seven pump houses, 29 well houses, 10 reservoirs, seven water
towers, and three water reclamation facilities. At a minimum, the firm will perform an assessment of these
assets and will prioritize repair/replacement by risk of failure; establish a multi‐year replacement program
utilizing a risk‐based asset ranking approach and provide an estimated schedule to prepare the preliminary
engineering report. Additionally, the repair/replacement program will account for proposed capital projects by
other public agencies that may impact the scheduling and completion of water and sewer main replacement
projects. Engage with stakeholders, as necessary, and coordinate with villages, the Illinois Department of
Transportation, the Lake County Division of Transportation, and Townships to consider their upcoming capital
plans that may affect projects planned for the Lake County Public Works Department. A similar assessment has
been performed for underground sewer and water mains.
3. Building Facility Improvement Design, Technical Analysis and Construction Oversight
Prepare plans, specifications and cost estimates for various facility improvements at Lake County Public Works
Department facilities including, but not limited to:
 Mechanical improvements, including, but not limited to, the replacement of air handling units, variable air
volume boxes, ductwork, chillers, piping and appurtenances, independent temperature control systems,
motorized control valves, flow meters and direct digital controls.
 Electrical improvements including, but not limited to, the replacement of electrical switchgears, automatic
transfer switches, transformers, main distribution panels, local panels, motor control centers, stand‐by
generators and direct digital controls.
 Elevator modernizations improvements including, but not limited to, traction elevators, hydraulic elevators,
screw lifts, escalators and direct digital controls.
 Various security improvements including, but not limited to, IP‐wireless duress alarm systems, access
control systems, high definition security camera systems, and enterprise security automation systems.
 Various fire alarm improvements including, but not limited to, control panels, initiating devices, notification
devices, networking and integration.
 Various fire protection systems improvements including, but not limited to, fire suppression systems, fire
barriers, smoke barriers, smoke control, smoke evacuation, space planning and risk analysis.
 Various building automation improvements including, but not limited to, geographical representation of
mechanical equipment, geographical representation of electrical equipment, HVAC controls and
monitoring, electrical system monitoring, lighting system controls and monitoring, fire alarm system
monitoring, life safety controls and monitoring, equipment run conditions, energy usages, and e‐mail
alarming.
4. Design Standards and Details
Develop design standards and details language for the Lake County Public Works Department (LCPWD). The
standards and details will be applied to all construction projects related to LCPWD infrastructure, including new
construction, repair, and replacement of the following: water main, gravity sanitary sewer main, sanitary force
main, pump stations, lift stations, valves, hydrants, air release valves, manholes, record drawing standards etc.
The LCPWD has published standard details, which will be used as the starting point for this document, along
with the most recent version of the Standard Specifications for Water and Sewer Construction in Illinois.
Coordinate with LCPWD staff to gather input from internal stakeholders, including engineers, field inspectors,
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maintenance staff, operations personnel, and leadership. Provide a final draft in Microsoft Word, Adobe PDF,
and AutoCAD format to be shared online.
5. Annual Inflow and Infiltration (I&I) Monitoring and Sanitary Sewer Evaluation Survey (SSES) Services
Review the sanitary sewer systems owned and operated by the Lake County Public Works Department and
recommend a strategic, long‐term approach to comprehensively address inflow and infiltration to ensure the
systems operate at optimal conditions, reducing stress on infrastructure, including interceptor sewers, lift
stations, pump stations, and water reclamation facilities. Perform flow monitoring activities and provide data
via an easy to use portal. Complete sanitary sewer evaluation services, including, but not limited to, manhole
inspections, smoke testing, dye flooding, and televising. Monitor and assess the success of I&I reduction
measures. Provide annual program reports focused on overall strategy, meter basin performance, results
achieved, and recommended next steps. Data should be compatible with ESRI Geographic Information Systems
(GIS) software. Engage with stakeholders, including outside jurisdictions with competing priorities and limited
resources.
6. Water System Modelling and Capacity Analysis
Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works Department
(LCPWD) water systems. Create a report recommending strategic actions to optimize the LCPWD water systems
to support a successful and sustainable facilities, capable of accommodating economic development. Provide
resulting analysis in a software or database to be managed by the LCPWD after creation, allowing for in‐house
analysis of the effectiveness of solutions, evaluation of future land use decisions, and monitoring of long‐term
system performance. All deliverables should be compatible with ESRI Geographic Information Systems (GIS)
software.
7. Sanitary Sewer System Modelling and Capacity Analysis
Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works Department
(LCPWD) sanitary sewer system. Create a report recommending strategic actions to optimize the LCPWD
sanitary sewer networks to support a successful and sustainable system, capable of accommodating economic
development. Provide resulting analysis in a software or database to be managed by the LCPWD after creation,
allowing for in‐house analysis of the effectiveness of solutions, evaluation of future land use decisions, and
monitoring of long‐term system performance. All deliverables should be compatible with ESRI Geographic
Information Systems (GIS) software.
8. General Engineering Consulting Services
Provide general engineering consulting services, including, but not limited to, sewer and water investigations,
preliminary studies, preliminary design, final studies, and final design for unplanned needs, such as time‐
sensitive repair/improvement project design/review and analysis of complex development proposals. Monitor
construction and assist with issue resolution. In addition to civil engineering expertise, electrical engineering,
mechanical engineering, structural engineering and automation engineering services may be required.
Complete other related work, as assigned. Engage with stakeholders and the public, as necessary.
9. Underground Utility Design Engineering Consulting Services
Provide engineering consulting services for utility relocation design projects, including, but not limited to,
preliminary review, survey, preliminary design, final design, permitting, bidding and construction services.
Example projects include, but are not limited to, relocation as a result of a roadway project. Coordinate with
roadway or utility authority and their consultant. Essential skills include understanding complex roadway and
utility projects, including, but not limited to, understanding complex construction phasing, obtaining variances
to allow utilities to remain under the pavement, experience coordinating permitting with roadway authorities,
experience coordinating relocation in cooperation with utility companies, negotiating agreements with the
transportation authority to perform work as a shared service, securing grant funds where possible, interpreting
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conditions of existing easements, and securing new easements. Oversee field construction and resolve issues.
Review the history of easements and aid in obtaining necessary easements. Engage with stakeholders and the
public, as necessary.
10. General Surveying Consulting Services
Provide general survey consulting services, including, but not limited to, producing map exhibits based on legal
descriptions, Parcel Index Number (PIN) lists, and surveyed boundary descriptions, locating and staking property
lines and construction improvements, preparing topographic survey exhibits and plats of survey. Locate all
easement documents associated with specific properties and projects. Visual renderings of legal descriptions
and surveyed boundary descriptions must be provided within five business days. Complete other related work,
as assigned.
11. Sewer Facilities Analysis, Design and Construction Oversight
Investigate sanitary sewer system issues and improvement options, prepare all necessary surveys, preliminary
and final engineering studies, design documents, and bid documents. Flow monitoring data and reports are
available for areas of the system. Provide bidding services, including, but not limited to, addressing all
addendum. Conduct construction‐related services, including, but not limited to, evaluating shop drawings,
monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit
approvals and provide as‐built record drawings and related documents. Engage with stakeholders and the
public, as necessary. Example projects include miscellaneous investigations, sewer lining, and force main
rehabilitation.
12. Water Facilities Analysis, Design and Construction Oversight
Investigate water system issues and improvement options, prepare all necessary surveys, preliminary and final
engineering studies, design documents, and bid documents. Provide bidding services, including, but not limited
to, addressing all addendum. Conduct construction‐related services, including, but not limited to, evaluating
shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests.
Obtain all permit approvals and provide as‐built record drawings and related documents. Engage with
stakeholders and the public, as necessary. Example projects include miscellaneous investigations, watermain
replacement design, and lined watermain construction.
13. Drainage Improvement Analysis, Design and Construction Oversight: North Libertyville Estates Levee
The North Libertyville Estates levy is approximately 5,700 feet in length and protects roughly 200 homes from
Des Plaines River flooding. Presently stormwater ponds upstream of the levy, and the Lake County Public Works
Department desires to improve the drainage and install an automatic pumping system. Prepare all necessary
surveys, preliminary and final engineering studies, design documents, and bid documents. Provide bidding
services, including, but not limited to, addressing all addendum. Conduct construction‐related services,
including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and
reviewing contractor pay requests. Obtain all permit approvals and provide as‐built record drawings and related
documents. Coordinate utility service (electric) to the site. Review and compile an emergency evacuation plan,
including graphic exhibits and an executive summary. Prepare educational information materials for local area
residents; topics include, but are not limited to, description of the levee and its purpose, improvement notices,
explanation of evacuation plans. Engage with stakeholders and the public, as necessary, including attendance at
community meetings.
14. Annual Water Tower and Reservoir Repair/Rehabilitation
The Lake County Public Works Department owns seven water towers and 10 water reservoirs and conducts an
annual repair/rehabilitation program. Perform all necessary inspections and investigations to prepare bid
documents for this work. Engage with stakeholders, as necessary.
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15. Supervisory Control and Data Acquisition (SCADA) Engineering Consulting Services
Perform field telemetry survey relative to sites within the Southeast Operational Region of Lake County water
and sewer systems. Design a telemetry network based on the results of the field survey, existing SCADA
network information and historian. Prepare design documents and bid documents. Provide bidding services,
including, but not limited to, addressing all addendum conduct construction‐related services, including, but not
limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing
contractor pay requests. Obtain all permit approvals and provide as‐built record drawings and related
documents. Engage with stakeholders and the public, as necessary. Due to the geographic distance between
sites communication between sites using cellular radios and a private network set up by Verizon Wireless has
been configured. Panels will be built to house the cellular modem, Programmable Logic Controllers (PLCs) and
other necessary equipment. Previous phases of this project installed 900 MHz unlicensed radio and cellular radio
communication in other operational areas of the County.
SUBMISSION REQUIREMENTS
Respondents shall include in their SOI a prioritized listing of the above design projects (1 through 15) which are
best suited to the capabilities and qualifications of their firm. The SOI shall include a brief description of why
they should be chosen for a project(s). The SOQ should be concise and directly relate to the project(s) of
interest. The SOI shall be limited to 1 page and each SOQ shall be limited to 10 pages per project.
The County, in accordance with the laws of the State of Illinois, hereby notifies all firms expressing statements of
interest that it will affirmatively insure that the contract entered into pursuant to this advertisement will be
awarded without discrimination on the grounds of race, color or national origin.
Where appropriate, the responses provided under this section shall include a brief description of examples of
outcome based accomplishments that have measurable success factors to demonstrate a firm’s qualifications and
expertise. All examples should include owner name and contact information.
Section 1.0 – Executive Summary
Provide a brief summary, which describes and highlights your interest, experience and qualifications for
these projects. Submit documentation to establish the professional licensing necessary to be eligible for
these projects.
Section 2.0 – Relevant Experience
Relevant Experience shall clearly indicate the firm and which member on the project team participated
in all relevant experience submitted. All experience submitted for a team member while in the
employment of a different firm shall include their title and role on the project as well as the firm name
that held the contract for all work submitted for relevant experience.
Section 3.0 – Project Management Team
Describe your approach relative to the delegation of responsibility and assignment of authority and
interaction points with the County. Include a listing of key personnel and/or sub consultants proposed
for the project team. Include a resume and/or relevant experience of each key team member and a brief
description of the tenure or work history among team members.
Provide an organization chart graphically illustrating how your firm would staff and structure your
proposed team to perform these projects. Include delegation of responsibility and assignment of
authority and interaction points with the County.
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List specific personnel (including sub consultants) proposed for the project team, including the project
assignment and role or area of responsibility of each individual. Identify the staff team and each
members’ availability capacity throughout project stages. Provide a resume for each proposed team
member, specifically stating tenure or experience with your firm, experience and qualifications of each
individual. The above list represents a minimum submittal for key personnel from the Owner’s
Representative and Project Manager Team.
Section 4.0 – Budget
Describe your firm’s methods to maximize and maintain quality project management and project image
while maintaining tight budget constraints. Cite examples of specific things that you have done on other
projects to meet this objective.
Describe your firm's approach to value engineering and what contribution does the firm typically
provide during each phase of design and construction. Value engineering should include the ability of the
proposer to evaluate cost saving opportunities in the construction project and add value to the project by
applying a creative approach to optimize lifecycle, energy consumption and operational costs resulting
from the design.
Section 5.0 ‐ Quality of Documents
List the steps and describe the quality control processes we can expect from the firm during each phase
of the design process to assure careful coordination of all disciplines and a high quality of design and
contract documents.
EVALUATION PROCESS
Lake County will review submissions and conduct negotiations in accordance with the Local Government
Professional Services Selection Act (50 ILCS 510/). The following qualifications will be considered by the County:
A. Proven experience in design and successful implementation of similar projects.
B. The strength of value engineering approach, and the proposed engineering approach.
C. The evaluation of examples of outcome‐based accomplishments that have measurable success factors to
demonstrate a firm’s qualifications and expertise including the testimonials of owners or owner’s agents.
D. The depth of talent and staffing experienced in the execution of similar projects.
E. The ability of the proposer to work with other consultants to maximize a design solution while maintaining
budgetary discipline.
F. Design quality control and the ability to understand and translate the client's design goals.
G. Quality and time availability of key project team members.
H. A proven consistent engineer team leader that listens to the client and appropriately manages and directs the
team’s efforts.
I. Experience and capability presenting to policymakers, stakeholders and the public.
As part of its evaluation process the County may seek additional information from firms found to have resources
and methodologies best suited to any one of these projects.
TERM OF AWARDED CONTRACTS
The term of awarded contracts shall be in effect for a two (2) year period from the date of award (initial
term) or other period as indicated in each Project Description. Lake County reserves the right to renew
the contract for three (3) additional one (1) year periods, or as indicated in each project description, subject to
acceptable performance by the Contractor. At the end of any contract term, Lake County reserves the right to
extend the contract for a period of up to sixty (60) days for the purpose of getting a new contract in place. For
any year beyond the initial year, the contract is contingent on the appropriation of sufficient funds. No charges
shall be assessed for failure of the County to appropriate funds in future contract years.
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General Information Sheet
AUTHORIZED NEGOTIATORS:
Name: _______________________ Phone #________________ Email:_____________________
Name: _______________________ Phone #________________ Email:_____________________

RECEIPT OF ADDENDA: The receipt of the following addenda is hereby acknowledged:
Addendum No._____________________, Dated___________________________________
Addendum No._____________________, Dated___________________________________
In submitting this statement of interest, it is understood that the County reserves the right to reject any or all submittals,
to accept any alternate submittals, and to waive any informalities in any submittal.
BUSINESS ORGANIZATION: (check one only)
____ Sole Proprietor: An individual whose signature is affixed to this proposal.
____ Partnership: State full names, titles, and addresses of all responsible principals and/or partners on attached sheet.
____ Corporation: State of Incorporation:__________________________
____ Non‐profit Corporation
____ 501c3‐‐ U.S. Internal Revenue Code
By signing this proposal document, the proposer hereby certifies that it is not barred from bidding on a contract as a
result of a violation of either Section 33E‐3 or 33E‐4 of the Illinois Criminal Code of 1961, as amended.
___________________________________
Business Name
___________________________________
Signature

____________________________________
Print or Type Name

___________________________________
Title

____________________________________
Date
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References
Provide FIVE (5) references for projects. Governmental references are preferred over others. (Attach additional pages as
needed)

Entity:
Address:

_____________________________________________________________________________________
___________________________________________________________________________________

City, State, Zip Code:

______________________________________________________________________

Name of Contact Person

______________________________________________________________________

Email Address:

__________________________________________________________________________

Telephone Number:

__________________________________________

Description of Services Provided:

______________________________________________________________

_____________________________________________________________________________________________
Date of Service:

Entity:
Address:

____/_____/_____

To

______/______/_______

_____________________________________________________________________________________
___________________________________________________________________________________

City, State, Zip Code:

______________________________________________________________________

Name of Contact Person

______________________________________________________________________

Email Address:

__________________________________________________________________________

Telephone Number:

___________________________________________

Description of Services Provided:

______________________________________________________________

_____________________________________________________________________________________________
Date of Service:

Entity:
Address:

____/_____/_____

To

______/______/_______

_____________________________________________________________________________________
___________________________________________________________________________________

City, State, Zip Code:

______________________________________________________________________

Name of Contact Person

______________________________________________________________________

Email Address:

__________________________________________________________________________

Telephone Number:

__________________________________________

Description of Services Provided:

______________________________________________________________

_____________________________________________________________________________________________
Date of Service:

____/_____/_____

To

______/______/_______
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Entity:
Address:

_____________________________________________________________________________________
___________________________________________________________________________________

City, State, Zip Code:

______________________________________________________________________

Name of Contact Person

______________________________________________________________________

Email Address:

__________________________________________________________________________

Telephone Number:

__________________________________________

Description of Services Provided:

______________________________________________________________

_____________________________________________________________________________________________
Date of Service:

Entity:
Address:

____/_____/_____

To

______/______/_______

_____________________________________________________________________________________
___________________________________________________________________________________

City, State, Zip Code:

______________________________________________________________________

Name of Contact Person

______________________________________________________________________

Email Address:

__________________________________________________________________________

Telephone Number:

___________________________________________

Description of Services Provided:

______________________________________________________________

_____________________________________________________________________________________________
Date of Service:

____/_____/_____

To

______/______/_______

COMPANY NAME __________________________
AUTHORIZED SIGNATURE _______________________________
TITLE ____________________________________
DATE ____________________________________
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FIRM QUALIFICATIONS
Name and Address of Office from which this contract will be administered
(ATTACH ADDITIONAL PAGES AS NEEDED)

Name: __________________________________________________________________
Address:

__________________________________________________________________
__________________________________________________________________

Phone:________________________ Fax: _____________________________________
Email Address ________________________________________________
Project Manager: ______________________________________________________________

# Years in Business: ________
Annual Sales: $

Number of Employees: _________________

____________ Dunn & Bradstreet #:

_________________

Indicate if firm is a certified M/W/DBE and attach certification: __________________
List employees who will be dedicated to the Project: (Attach additional pages as necessary)

NAME

POSITION TITLE

NUMBER
OF YEARS

AREA OF RESPONSIBILITY/TASK EXPERIENCE

_____________________________

_________________

_______

______________________________________

_____________________________

_________________

_______

______________________________________

_____________________________

_________________

_______

______________________________________

_____________________________

_________________

_______

______________________________________

_____________________________

_________________

_______

______________________________________

_____________________________

_________________

_______

______________________________________

_____________________________

_________________

_______

______________________________________
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SUSTAINABILITY STATEMENT INSTRUCTIONS
Lake County is committed to green and sustainable practices and good environmental stewardship. Consequently, we are asking
Bidders to provide a Statement of Sustainability to ensure our vendors are also incorporating sustainability into their firms’ practices.

INSTRUCTIONS
On the following Sustainability Statement form, provide a clear description of your firm’s sustainable practices, policies, or procedures.
These practices may include, but may not be limited to, the following categories and examples:
Waste Minimization within your office or facilities, such as a recycling programs, double‐sided copying, electronic internal
communications (i.e. memos), use of recycled‐content materials and reusable cups, limiting printing, electronic document management,
instituting green purchasing policies, using green cleaning supplies and practices, or reducing packaging in materials you procure or
supply.
Energy Efficiency within your office, facilities, or firm, such as lighting retrofits, photo‐sensor switches for lighting, effective use of
daytime lighting, using Energy Star rated appliances or equipment, using an alternative fuel or having efficient fleet policies, an anti‐
idling policy, or indoor temperature management (i.e. turning the thermostat up in the summer and down in the winter).
Water Efficiency within the office, facilities, or firm, such as faucet or fixture retrofits, switching from individual bottled water to office
water coolers or drinking fountains, and installing drought‐tolerant landscaping.
Staff encouraged to adopt sustainable practices and supported by your firm through public transit benefits, bicycle accommodations,
telecommuting options, support for green seminar attendance, becoming US Green Building Council LEED accredited, or creating an
internal “green team.”
Education of your staff about green practices, education of your business peers about your green accomplishments, education of your
community by your sustainability, or notice of any environmental awards your firm has achieved.

CONTINUE TO NEXT PAGE
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SUSTAINABILITY STATEMENT
Attach additional sheets if necessary.
Waste Minimization

Energy Efficiency

Water Efficiency

Staff

Education
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Lake County

Disclosure Statement
Ordinance. Vendors wishing to contract with Lake County for goods and services shall submit this form in advance of award
and disclose any *immediate familial relationships
of Lake County. This disclosure statement is not required for publicly traded companies and utilities.
*Immediate familial relationship means a person who is a spouse, son, daughter, parent-in-law, or parent.

Entity Completing Form
Address
City, State, Zip

(

)

Telephone Number
Indicate if you are exempt
No

Yes

Publicly traded / Utility (Circle one)

This form is provided with:
Contract

Statement of Interest

Request for Proposal

Invitation to Bid

Contract Renewal

List below the name(s) of all elected officials or employees of Lake County with whom each owner, principal, or officer of the
company has an immediate family relationship. Identify the Department/Agency for which the elected officials/employees work.
(Attach additional sheets if necessary.)
Department/Agency

Continuing disclosure is required, and I agree to update this disclosure form as follows:
•
•

30 days prior to the optional renewal of any contract
With any request for change order except those issued by the county for administrative adjustments.

The full text of the county’s ethics and procurement policies and ordinances are available at lakecountyil.gov.
I hereby acknowledge that I am an authorized agent of my entity and have read and understood these requirements.
Authorized Signature
Printed Name
Title
Date
Failure to complete and return this form may result in delay or cancellation of the County’s Contractual Obligation.

EXHIBIT C
TASK ORDER A – DES PLAINES RIVER WATER RECLAMATION FACILITY AND
SOUTHEAST INTERCEPTOR CAPACITY ANALYSIS
SCOPE OF SERVICES
The following presents the scope of services for Task #1 of the Sanitary Sewer System Modeling and
Capacity Analysis Project (Contract #19023-7).
Task 1 – Scoping Meetings
Consultant will attend two (2) scoping meetings. These meetings will establish project goals, objectives,
methods, and tasks. Consultant will prepare and circulate meeting notes.
In addition, Consultant will attend 2 information gathering meetings. At these meetings, Consultant will
coordinate with County personnel to determine what information is required and what is available to
accomplish project goals.
Deliverables:
 Meeting notes
Task 2 – Project Meetings
During the execution of the project, Consultant will attend up to four (4) meetings to present and refine
project findings, specifically:
1.
2.
3.
4.

Meeting to discuss estimates of future flows;
Meeting to brainstorm potential capacity solutions;
Meeting to present the Draft Report.
Additional meeting at a date & time TBD.
Deliverables:
 Meeting notes

Task 3 – Information Gathering & Review
Consultant will collect, compile, and review information required to complete the project. This includes:












Utility geodatabase
Sewer record drawings
Sewer condition information (IT Pipes)
Pump station plans / record drawings, technical details, and pumping records
Intergovernmental agreements
Relevant development plans and comprehensive plans
Chicago Metropolitan Agency for Planning (CMAP) population projections
Water / customer billing records
Flow monitoring reports / data
Operational records
Sewer design standards
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Task 4 – Stakeholder Coordination
Consultant will assist the County in coordinating with up to eight (8) of the communities and entities
served by the County. Consultant will assist in requesting information regarding community planning
and development. Consultant will compile this information into a GIS feature class indicating where and
when potential developments are likely to occur, and to which sewer they are likely to discharge.
Deliverables:
 GIS polygon feature class of potential developments
Task 5 – Field Survey / Manhole Inspections
Consultant will spot check the available utility records by conducting a field survey of up to 20 manholes.
This will include using GPS survey equipment to obtain rim elevations accurate to ±0.1 feet and
measuring the size and inverts of all connecting pipes.
Deliverables:
 Survey data
Task 6 – Evaluate Pumping & Flow Monitoring Data
Pumping records can provide valuable information for establishing system flows. Since pumping records
are collected no more than once every 24 hours, these records will be used primarily for establishing
average dry weather flows. They can only provide a general sense of total wet weather volumes;
additional data collection may be required to characterize short-term peak flows.
Consultant will review the records of up to 14 pump stations. Only two pump stations record flow; the
remaining stations record pump run times that will have to be converted to flows. Consultant will obtain
manufacturers’ pump performance curves for these stations. Consultant will perform pump hydraulic
analyses by preparing system curves in order to estimate each pump’s theoretical capacity. These
capacities will be used to convert pump run times into flows.
In February 2019, RJN submitted a Flow Monitoring Report that summarized flow data collected at 16
locations in the Des Plaines River WRF service area from 2013-2016. However, the report lacks the
specificity to ascertain how best to quantify wet weather flows at specific locations. The County will
obtain all electronic flow and rainfall data and analyses from RJN. Consultant will review this information
and, in collaboration with the County, make a determination as to how best to account for wet weather
flows in the model and capacity analyses (Task 9).
This task assumes that existing pumping and flow monitoring records will be sufficient to quantify dry
and wet weather flows for model development and capacity analyses.
Task 7 – Evaluate Water Billing Records
Consultant will evaluate water billing records to quantify the sewage component of wastewater flows.
For retail areas, Consultant will geocode and aggregate address-based billing into sewer loads. For
wholesale customers, Consultant will review billing records to determine point loads to be input into the
model.
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Deliverables:
 Geocoded water billing records
Task 8 – Prepare Sewer Model
Consultant will prepare a hydraulic model of the major sewers (highlighted in Attachment A) tributary to
the Des Plaines River WRF. This includes approximately 15 miles of pipes generally 12 inches or larger in
diameter. Consultant will include the following 5 pump stations in the hydraulic model: Ela Lift Station
#2, Deerfield Road Lift Station, Portwine Road Lift Station, Des Plaines WRF influent pump station, old
screw pumps near Pekara Dr and Walnut Dr. Consultant will review IT Pipe records so as to identify
those pipes that may be in a condition that warrants increasing the Manning’s roughness coefficients
above standard values.
Consultant will prepare a hydrologic model which will generate dry and wet weather flows to be routed
through the hydraulic model. Sewage flows will generally be estimated from water billing records as
described in Task 7. Base (groundwater) infiltration will be estimated during model calibration (Task 9).
The exact method of simulating wet weather flows will be determined during the evaluation of flow
monitoring data & pumping records, and following acceptance of the appropriate modeling software
under Task Order #2. The type of modeling software selected will not affect the effort required to
prepare the sewer model.
In conjunction with the development of the hydrologic model, Consultant will delineate the Des Plaines
River WRF service area according to areas tributary to pump stations and manholes. In addition,
Consultant will further delineate the service area as necessary to quantify flows into key model nodes
(manholes) as determined by the Consultant and the County. Finally, in collaboration with the County,
the service area will be further delineated into neighborhoods and/or somewhat homogenous areas
with comparatively equal numbers of parcels.
Deliverables:
 GIS polygon feature class of service area delineation
Task 9 – Model Calibration
Consultant will perform dry and wet weather model calibrations. Dry weather flows will initially consist
of diurnal wastewater loads derived under Task 7. These flows will initially be run through the model
and compared to average dry weather flows (ADWF) at pump stations and flow monitoring sites.
Differences between measured and simulated dry weather flows will be ascribed to base (groundwater)
infiltration. Infiltration will be distributed to model subcatchments according to pipe volume and/or
subcatchment area.
Depending on the conclusions of Task 6, wet weather flows may or may not be explicitly modeled. This
Task Order assumes that constant 1-year and 10-year wet weather flows and/or peaking factors will be
sufficient.
The type of modeling software selected under Task Order #2 will not affect the effort required to
calibrate the model as described above. However, additional model development and calibration effort
beyond the scope described above may be required if more robust modeling of wet weather flows is
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desired. This may include the development of a hydrologic model that explicitly accounts for antecedent
soil moisture, rainfall-derived infiltration, and the seasonal variability thereof.
Task 10 – Existing Capacity Analysis
Consultant will evaluate existing flows and system capacity during dry weather and 1-year and 10-year
storms. Model results will be transferred to GIS as a lookup table of model results. This table can be
joined to the utility geodatabase via the pipes’ unique FeatureIDs. This will enable assessing each
modeled pipe’s available capacity within ArcMap. Pipe data entered for development of the model (Task
8), such as diameter and slope, will be included in the lookup table.
It is presumed that wet weather flows will be accounted for within the model by adding peak wet
weather flows and/or peaking factors for the 1-year and 10-year design storms. These will also be added
to the model output lookup table that can be joined to the utility geodatabase within ArcMap.
Consultant will perform an estimate of available freeboard during dry and wet weather. This analysis will
indicate, for each modeled manhole, the amount of available freeboard. Generally, freeboard values less
than 6 feet are an indication that surcharging is sufficient to risk SSOs. Consultant will develop a
freeboard lookup table that can be joined to the utility geodatabase within ArcMap via each modeled
manholes’ FeatureID. Manhole rim and invert elevations will be included in the lookup table.
Deliverables:
 GIS lookup table of existing pipe flows & capacities for dry and wet weather conditions.
 GIS lookup table of existing manhole freeboard values for dry and wet weather
conditions.
Task 11 – Land Use / Future Flow Analysis
Consultant will compile CMAP’s estimates of 2050 populations for communities within the study area.
Consultant will evaluate community development plans and comprehensive plans obtained in Task 4.
Significant discrepancies will be noted. Consultant will prepare a GIS feature class and map indicating
areas of potential growth and increases in flow over time. The GIS feature class will consist of polygons
delineating areas of future growth, with corresponding land use and flow information as attributes.
Consultant will attend a meeting (Task 2) with the County to review projected development areas and
subsequent future flow projections. Upon receipt of comments, Consultant will update the future flow
feature class.
Deliverables:
 Draft & final GIS feature class of future flows
 Draft & final map of future flows
Task 12 – Future Capacity Analysis
Consultant will perform a series of model simulations that include projected future flows over time
developed under Task 11. Consultant will repeat the analyses performed under Task 10, with future
flows included. Consultant will note where and when potential system bottlenecks are likely to occur
and under what conditions. Consultant will prepare a GIS lookup table of future flows and available
capacities. Consultant will attend a “brainstorming meeting” (Task 2) with County personnel to review
capacity analyses and develop conceptual improvements.
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Deliverables:
 GIS lookup table of future pipe flows & capacities for dry and wet weather conditions.
 GIS lookup table of future manhole freeboard values for dry and wet weather
conditions.
Task 13 – Identify Potential Collection System Improvements
Using the model, Consultant will develop recommended alternatives to provide reliable collection
system service capacity through the year 2050 based on the future flow and capacity analyses
completed in Tasks 11 and 12. The year that each recommended improvement is likely to be required
will be noted. Consultant will compile a recommended capital improvements plan with project phases to
the year 2050. Consultant will prepare opinions of probable construction costs.
Deliverables:
 List of recommended improvements and opinions of probable construction costs.
Task 14 – Water Reclamation Capacity Evaluation
Consultant will evaluate the treatment facility’s hydraulic and process capacities and compare results to
existing and future conditions developed in previous tasks. Consultant will prepare a spreadsheet model
to assess existing plant hydraulic capacity. Consultant will develop recommended improvements to
increase plant capacity to match projected increases in flow. Finally, Consultant will prepare opinions of
probable construction costs for recommended improvements.
Deliverables:



Draft WRF Capacity Evaluation Memorandum (3 hard copies, 1 electronic)
Final WRF Capacity Evaluation Memorandum (3 hard copies, 1 electronic)

Task 15 – Prepare Report
Consultant will document all work including preliminary system improvement recommendations in a
Draft Report. Consultant will present the Draft Report at a meeting (Task 2) to be held with County
personnel. Upon receipt of comments, Consultant will prepare a Final Report to be submitted to the
County. Three (3) hard copies and a PDF of the final report will be delivered. Model input/output files,
GIS data/analyses, and other relevant electronic records will be delivered to the County.
Deliverables:
 Draft Report (3 hard copies, 1 electronic)
 Final Report (3 hard copies, 1 electronic)
 Model input/output files
 GIS data/analyses
Task 16 – Project Administration
Consultant will manage the day-to-day work on the project by the project team monitoring scope,
schedule, and budget. Consultant will maintain ongoing communication with the County, and address
any issues that may arise. Consultant will prepare and submit monthly invoices and progress reports.
The invoices will be itemized by task.
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Task 17 - Quality Assurance/Quality Control (QA/QC)
The Consultant will implement Quality Assurance (QA) and Quality Control (QC) measures throughout
the project. Consultant will utilize a QA/QC form that documents that QA/QC reviews have been
completed prior to submittal of each deliverable to the County.
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ATTACHMENT A – MODELED SEWERS

7

ATTACHMENT B - Task Order A Schedule
Task Name
Project Administration

June 2019

July 2019

August 2019

September 2019 October 2019

November 2019 December 2019

January 2020

February 2020

Scoping Meetings (2)
Scoping Meeting 1
Scoping Meeting 2

Scoping Meeting 1
Scoping Meeting 2

Project Meetings (4)
Information Gathering & Review
Stakeholder Coordination
Field Survey / Manhole Inspections
Evaluate Pumping & Flow Monitoring Data
Evaluate Water Billing Records
Prepare Sanitary Sewer Model
Model Calibration
Existing Capacity Analysis
Land Use / Future Flow Analysis
Future Capacity Analysis
Identify Potential System Improvements
WRF Capacity Analysis
Prepare Report
Draft Report

Draft Report

Client Review
Final Report
QA/QC

Final Report

ATTACHMENT C
Lake County Public Works Department
Sanitary Sewer Modeling and Capacity Analysis - Des Plaines River Service Area
Fee Estimate Summary for Task Order A
Donohue & Associates, Inc.

Task
1 Scoping Meetings (2)

Eng. VI
$ 190

Eng. IV
$ 160

Eng. III
$ 145

22

12

2 Project Meetings (4)

28

38

3 Information Gathering & Review

32

4 Stakeholder Coordination

2

Eng. I
$ 115

Admin I
$
60

20
12

Total
Hours
34

12

5 Field Survey / Manhole Inspections
6 Evaluate Pumping & Flow Monitoring Data

Eng. II
$ 130

20

32

Total
Labor

Travel

Printing

Total
Cost

Other

$

5,920

$

200

$

6,120

$

400

66

$

10,830

$

11,230

32

$

6,080

$

6,080

14

$

2,120

$

2,120

40

$

5,200

$

5,500

44

$

6,920

$

6,920

$

100

$

200

7 Evaluate Water Billing Records

4

16

20

$

3,080

$

3,080

8 Prepare Sanitary Sewer Model

16

60

76

$

11,740

$

11,740

9 Model Calibration

8

24

32

$

5,000

$

5,000

10 Existing Capacity Analysis

8

24

32

$

5,000

$

5,000

11 Land Use / Future Flow Analysis

8

40

48

$

7,320

$

7,320

12 Future Capacity Analysis

8

24

32

$

5,000

$

5,000

13 Identify Potential CS Improvements

16

40

56

$

8,840

$

8,840

14 WRF Capacity Analysis

40

170

$

24,500

$

24,920

15 Prepare Report

24

72

$

10,840

16 Project Administration

60

17 QA/QC

Total
Total Labor Dollars by Labor Class

Donohue & Associates, Inc.

130
40

8

12

72

$

13,320

16

16

$

2,560

856

$

134,270

288

28

382

130

20

$54,720

$ 4,480

$55,390

$16,900

$ 2,300

8
$

$

$

300

1,000

$

120

$

1,000

$

1,120

$

100

$

11,940

$

350

$

13,670

$

2,560

$

650

$ 137,040

480
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