## #19023-2 AGREEMENT FOR PROFESSIONAL SERVICES For LAKE COUNTY

This AGREEMENT is entered into by and between Lake County ("County") and Donohue & Associates, Inc. ("Consultant"), 125 South Wacker Drive, Suite 1850, Chicago, IL 60606.

#### RECITALS

WHEREAS, Lake County is seeking a Consultant to provide Engineering services for Facility Master Plan/Risk Assessments for Capital Planning; and

WHEREAS, the Consultant is a professional provider of Engineering services; and

WHEREAS, Lake County Purchasing Division issued Statement of Interest Number 19023 in connection with this procurement; and

WHEREAS, the Purchasing Agent and the selection committee have determined that the Proposals submitted by the Consultant on February 14, 2019 is the most advantageous proposal received, and best serves the interests of Lake County; and

WHEREAS, the Lake County Board has passed a resolution at its regular meeting on December 10, 2019 authorizing the Purchasing Agent to execute this Agreement;

#### **SECTION 1. AGREEMENT DOCUMENTS**

The Agreement Documents that constitute the entire Agreement between Lake County and Consultant are in order of precedence:

- A. This Agreement
- B. Consultant's Proposal Facility Master Plan/Risk Assessments for Capital Planning, noted herein as Exhibit A
- C. Statement of Interest (SOI) Number 19023, noted herein as Exhibit B
- D. Task A (Task Order A), Facility Planning and Risk Assessment for Des Plaines River WRF, noted herein as Exhibit C

In the event of conflict between or among the above Documents, the Documents listed above are in the order of precedence.

#### **SECTION 2. SCOPE OF WORK**

Perform risk assessments of infrastructure owned, operated and/or maintained by the Lake County Public Works Department, which includes 72 lift stations, seven pump houses, 29 well houses, 10 reservoirs, seven water towers, and three water reclamation facilities. At a minimum, the firm will perform an assessment of these assets and will prioritize repair/replacement by risk of failure; establish a multi-year replacement program utilizing a risk-based asset ranking approach and provide an estimated schedule to prepare the preliminary engineering report. Additionally, the repair/replacement program will account for proposed capital projects by other public agencies that may impact the scheduling and completion of water and sewer main replacement projects. Engage with stakeholders, as necessary, and coordinate with villages, the Illinois Department of Transportation, the Lake County Division of Transportation, and

Townships to consider their upcoming capital plans that may affect projects planned for the Lake County Public Works Department. A similar assessment has been performed for underground sewer and water mains.

Exhibit A and the paragraph above summarize the general services and project approach. The project will consist of individual tasks. For each task, the consultant shall provide a detailed scope of work with specific deliverables, as well as an estimate of hours and timeframe for completion for each task that will be mutually agreed upon by the Parties. Exhibit C identifies the first such task, and additional tasks may be assigned at the direction of the Director of Public Works, or their designee. The Consultant shall provide an estimate of hours and timeframe for completion for each additional task that will be mutually agreed upon by the Parties in accordance with Section 7 of this Agreement.

The Consultant shall perform its services consistent with the professional skill and care ordinarily provided by consultants practicing in the same locale under the same or similar circumstances ("Standard of Care").

#### **SECTION 3. DURATION**

This contract shall be in effect for a two (2) year period from the date of award. Lake County reserves the right to renew this contract for three (3) additional one (1) year period(s), subject to acceptable performance by the Consultant. At the end of any contract term, Lake County reserves the right to extend this contract for a period up to sixty (60) days for the purpose of getting a new contract in place.

#### **SECTION 4. AGREEMENT PRICE**

The County will pay the Consultant based on an hourly rate for services as noted in the Consultant's proposal based on the following schedule and identified in Exhibit A. The total value of task orders shall not exceed \$275,000 in a fiscal year. Subject to the appropriation of sufficient funds.

Employee Classification	Hourly Billing Rate
Engineer/Specialist IX	\$240
Engineer/Specialist VIII	\$230
Engineer/Specialist VII	\$210
Engineer/Specialist VI	\$190
Engineer/Specialist V	\$175
Engineer/Specialist IV	\$160
Engineer/Specialist III	\$145
Engineer/Specialist II	\$130
Engineer/Specialist I	\$115
Technician II	\$90
Technician I	\$80
Administrative Assistance III	\$80
Administrative Assistance II	\$70
Administrative Assistance I	\$60

Hourly rates for services in years 2 through 5 may be adjusted according to Section 5 of this Agreement. Years 3 through 5 are optional renewals.

Lake County shall make periodic payments to Consultant based upon actual progress within 30 days after receipt and approval of invoice. Said payments shall not exceed the hourly rates identified in the Agreement, and full payments for each task shall not be made until the task is completed and accepted by Lake County.

#### **SECTION 5. PRICE ESCALATOR**

Prices throughout the twelve months initial term of the contract shall remain firm/fixed. Written requests for price revisions after the first twelve months shall be submitted at least sixty (60) days in advance of the annual contract period. Requests must be based upon and include documentation of the actual change in the costs of the components involved in the contract and shall not include overhead and profit. Changes in the contract price shall be made in the amount of the actual change in cost or the percentage increase in the U.S. Average Consumer Price Index for the Midwest Urban - per category "All Items," or 3 percent, whichever is less. Surcharges for fuel and/or other costs shall not be allowed. The County reserves the right to reject any price increase and to terminate the contract.

#### **SECTION 6. INVOICES & PAYMENT**

- A. A purchase order will be issued for each project task order and Consultant shall submit invoice(s) detailing the products and services provided and identify the purchase order number on all invoices.
- B. Invoices may be submitted for work performed on a monthly basis based upon the percent of work completed in the amount not-to-exceed in Section 6. The County's fiscal year begins December 1st of each year. Prior to December 7th of any year, an invoice shall be submitted for all work completed prior to November 30th of the completed fiscal year. Submit invoice(s) detailing the services provided. Invoices shall clearly identify the work completed during the invoice period, the overall work completed to-date, as well as the percentage completion for each task. Payments shall be made in accordance with the Local Government Prompt Payment Act.
- C. Consultant shall maintain records showing actual time devoted and cost incurred. The County will reimburse consultant's other direct costs incurred, without mark-up which have been approved by the County. Consultant shall permit a representative from Lake County to inspect and audit all data and records of Consultant for work and/or services provided under this Agreement. Consultant shall make these records available at reasonable times during the Agreement period and for one year after the termination of this Agreement.
- D. All payments shall be made in accordance with the Illinois Local Government Prompt Payment Act (50 ILCS 505/1 et seq.).

#### **SECTION 7. CHANGE ORDERS**

In the event changes to the Scope of the project and/or additional work become necessary or desirable to the parties, the parties shall follow the procedures set forth in this Section. A Change shall be effective only when documented by a written, dated agreement executed by both parties which expressly references this Agreement (a "Change Order"). The Change Order shall set forth in detail: (i) the Change requested, (ii) the reason for the proposed Change; (iii) the cost of the Change; and (iv) the impact of the Change on time for completion of the project.

In the event either party desires a Change, the Project Manager for such party shall submit to the other party's Project Manager a proposed Change Order. If the receiving party does not accept the Change Order in writing within ten (10) days, the receiving party shall be deemed to have rejected the Change Order. If the parties cannot reach agreement on a proposed Change, Consultant shall nevertheless continue to render performance under this Agreement in accordance with its (unchanged) terms and conditions.

Changes that involve or increase in the amounts payable by the County may require execution by the County

Purchasing Agent. Some increases may also require approval by the County Board. In those cases where the County Purchasing Agent's signature is required, or County Board approval is needed, the Change Order shall not be deemed rejected by County after ten (10) days provided the Project Manager has indicated in writing within the ten (10) day period of his intent to present the Change Order for appropriate signature or approval.

#### **SECTION 8. KEY PERSONNEL**

Consultant shall not replace any Key Personnel without the County's prior written consent, which shall not be unreasonably withheld. Should one of the Key Personnel be reassigned, become incapacitated, cease employment by Consultant, and/or be unable to perform the functions or responsibilities assigned to him or her, Consultant shall (i) within ten (10) business days, temporarily replace them with another properly qualified employee and (ii) within thirty (30) calendar days, permanently replace the contact. Lake County reserves the right with advance notice, and Consultant having the opportunity to remedy, to request the dismissal and removal of Consultant staff from the project for reasonable cause. Any decision to substitute or replace Key Staff for the implementation of proposed solution, will need a prior written consent from the County.

- Provide a summary organizational chart. Identify the primary contact and describe the roles of each key person.
- Provide detailed resumes for all key professionals who will be directly responsible for providing services to the County. Include the following information; title, number of years at your firm, total number of years of experience, professional designations or licenses.

#### **SECTION 9. STATEMENT OF OWNERSHIP**

The drawings, specifications and other documents prepared by the Consultant for this Project are the property of the County, and Consultant may not use the drawings and specifications for any purpose not relating to the Project without the County's consent, except for the Consultant's services related to this Project. All such documents shall be the property of the County who may use them without Consultant's permission for any current or future Lake County project; provided, however, any use except for the specific purpose intended by this Agreement will be at the County's sole risk and without liability or legal exposure to the Consultant.

The Consultant shall retain its copyright and ownership rights in its design, drawing details, specifications, data bases, computer software, and other proprietary property. Intellectual property developed, utilized, or modified in the performance of the services shall remain the property of the Consultant.

#### **SECTION 10. INDEMNIFICATION**

Consultant agrees to indemnify, save harmless, and defend Lake County, its agents, servants, and employees, and each of them against and hold it and them harmless from any and all lawsuits, claims, demands, liabilities, losses, and expenses, including court costs and attorney's fees, for or on account of any injury to any person, or any death at any time resulting from such injury, or any damage to property, which may arise or which may be alleged to have arisen out of or in connection with the work covered by this Agreement caused directly by the negligence or willful or wanton conduct of Consultant. The foregoing indemnity shall apply except if such injury, death, or damage is caused directly by the gross negligence or willful or wanton conduct of Lake County, its agents, servants, or employees or any other person indemnified hereunder.

#### **SECTION 11. INSURANCE**

The Consultant must obtain, for the Contract term and any extension of it, insurance issued by a company or companies qualified to do business in the State of Illinois with an A.M. Best Rating of at least A-and provide the County with a Certificate of Insurance 15 days before the start of the project, and thereafter

annually for contracts/ projects that will last more than one year. Insurance in the following types and amounts is necessary and/or where applicable:

#### Commercial General Liability Insurance

In a broad form on an occurrence basis shall be maintained, to include, but not be limited to, coverage for property damage, bodily injury (including death), personal injury and advertising injury in the following coverage forms where exposure exists:

- Premises and Operations
- •Independent Contractors
- Products/Completed Operations
- Liability assumed under an Insured Contract/ Contractual Liability
- Personal Injury and Advertising Injury

#### With limits of liability not less than:

- \$ 1,000,000 Each Occurrence
- \$ 1,000,000 Products-Completed Operations
- \$ 1,000,000 Personal and Advertising injury limit
- \$ 2,000,000 General aggregate; the CGL policy shall be endorsed to provide that the General Aggregate limit applies separately to each of the contractor's projects away from premises owned or rented to contractor.

#### Automobile Liability Insurance (if applicable)

Automobile liability insurance shall be maintained to respond to claims for damages because of bodily injury, death of a person, or property damage arising out of ownership, maintenance, or use of a motor vehicle. This policy shall be written to cover any auto whether owned, leased, hired, or borrowed. The Contractor's auto liability insurance, as required above, shall be written with limits of insurance not less than the following:

\$ 1,000,000 Combined single Limit (Each Accident)

#### Excess/ Umbrella Liability (if applicable)

The Contractor's Excess/ Umbrella liability insurance shall be written with the umbrella follow form and outline the underlying coverage, limits of insurance will be based on size of project:

\$ 2,000,000 per occurrence limit (minimum, and may be higher depending on the project)

#### Workers Compensation (Coverage A) and Employers Liability (Coverage B)

Workers Compensation Insurance covering all liability of the Contractor arising under the Worker's Compensation Act and Worker's Occupational Disease Act at limits in accordance with the laws of the State of Illinois. Employers' Liability Insurance shall be maintained to respond to claims for damages because of bodily injury, occupational sickness, or disease or death of the Contractor's employees, with limits listed below:

#### **Employers Liability**

- a) Each Accident \$1,000,000
- b) Disease-Policy Limit \$1,000,000
- c) Disease-Each Employee \$1,000,000

Such Insurance shall contain a waiver of subrogation in favor of Lake County.

#### Technology Errors and Omissions (if applicable)

The Contractor's Software Developer and/or IT Architect for the plans, including developing and implementing technology for Lake County, or of the project, shall be written with limits of insurance not less than the following:

\$ 1,000,000 per occurrence limit

#### **Liability Insurance Conditions**

Contractor agrees that with respect to the above required insurance:

- a) The CGL policy shall be endorsed for the general aggregate to apply on a "per Project" basis;
- b) The Contractor's insurance shall be primary & non-contributory over Lake County's insurance in the event of a claim.
- c) Contractor agrees that with respect to the above required insurance, Lake County shall be named as additional insured, including its agents, officers, and employees and volunteers and be provided with thirty (30) days' notice, in writing by endorsement, of cancellation or material change. A blanket additional insured ISO endorsement is preferred for Contractors who have multiple projects with the County.
- d) Lake County shall be provided with Certificates of Insurance and the appropriate corresponding ISO form endorsements evidencing the above required insurance, prior to commencement of this Contract and thereafter with certificates evidencing renewals or replacements of said policies of insurance at least thirty (30) days prior to the expiration of cancellation of any such policies. No manuscript endorsements will be accepted. Any hard copies of said Notices and Certificates of Insurance and Endorsements shall be provided to:

Lake County
Purchasing Division
18 N. County 9th Floor
Waukegan, Illinois 60085
Attn: Ruth Anne Hall, Lake County Purchasing Agent

e) Electronic copies of Notices, Certificates of Insurance and Endorsements can be emailed to Purchasing@lakecountyil.gov in place of hard copies.

Failure to Comply: In the event the Contractor fails to obtain or maintain any insurance coverage required under this agreement, Lake County may purchase such insurance coverage and charge the expense to the Contractor.

#### SECTION 12. INDEPENDENT CONTRACTOR

Consultant is defined and identified as an independent contractor, not an employee or agent of Lake County and the County has no right to control or direct Consultant's manner, detail, or means by which Consultant accomplishes tasks under this Agreement.

#### **SECTION 13. DISPUTE RESOLUTION**

All issues, claims, or disputes arising out of this Agreement shall be resolved in accordance with the Appeals and Remedies Provisions in Article 9 of the Lake County Purchasing Ordinance.

#### **SECTION 14. NO IMPLIED WAIVERS**

The failure of either party at any time to require performance by the other party of any provision of this Agreement shall not affect in any way the full right to require such performance at any time thereafter. Nor shall the waiver by either party of a breach of any provision of this Agreement be taken or held to be a waiver of the provision itself.

#### **SECTION 15. SEVERABILITY**

If any part of this Agreement shall be held to be invalid for any reason, the remainder of this Agreement shall be valid to the fullest extent permitted by law.

#### SECTION 16. JURISDICTION, VENUE, CHOICE OF LAW AND PROFESSIONAL STANDARDS

This Agreement shall be governed by and construed according to the laws of the State of Illinois. Jurisdiction and venue shall be exclusively found in the 19th Judicial Circuit Court, State of Illinois.

#### **SECTION 17. NOTICES AND COMMUNICATIONS**

All notices and communications which may be given by Lake County to Consultant relative to this Agreement shall be addressed to the Consultant at the address shown herein below:

Donohue & Associates, Inc. 125 South Wacker Drive, Suite 1850 Chicago, IL 60606 Attn: Eric Cockerill

Copies of any notices and communications which propose to alter, amend, terminate, interpret, or otherwise change this Agreement shall be provided to: Lake County Purchasing Division, 18 North County Street, Waukegan, Illinois 60085-4350; Attention: Purchasing Agent.

#### **SECTION 18. ASSIGNMENT**

Neither the Consultant nor the County shall assign any duties of performance under this Agreement without the express prior written consent of the other.

#### **SECTION 19. MODIFICATION**

This Agreement may be amended or supplemented only by an instrument in writing executed by the party against whom enforcement is sought.

#### **SECTION 20. TERMINATION**

The County reserves the right to terminate this Agreement, or any part of this Agreement, upon thirty (30) days written notice. In case of such termination, the Consultant shall be entitled to receive payment from the County for work completed to date in accordance with terms and conditions of this Agreement. In the event that this Agreement is terminated due to Consultant's default, the County shall be entitled to contract for consulting services elsewhere and charge the Engineer with any or all losses incurred, including attorney's fees and expenses. Prior to termination due to Consultant's default, Consultant will be given opportunity to cure defects within 10 working days following written notice of defect(s).

#### **SECTION 21. CONFIDENTIALITY**

Both parties acknowledge that Consultant's documents and dealings related to this Agreement are subject to the Illinois Open Meetings Act (5 ILCS 120/1 et seq.) and the Illinois Freedom of Information Act (5 ILCS 140/1 et seq.).

#### **SECTION 22. NEWS RELEASES**

Consultant may not issue any news releases regarding this Agreement without prior approval from Lake County.

IN WITNESS HEREOF, the undersigned have caused this Agreement to be executed in their respective names on the dates hereinafter enumerated.

Lake County:	Donohue & Associates, Inc.
Purchasing Agent Lake County	Eric Cockerill Vice President
Date	Date 11/8/2019

#### **EXHIBIT A**



Donohue & Associates, Inc. 125 S. Wacker Drive, Suite 1850 | Chicago, IL 60606 312.236.9147 | donohue-associates.com

November 13, 2019

Purchasing Agent Lake County 18 North County Street, 9<sup>th</sup> Floor Waukegan, IL 60085

Re: Proposal – Facility Master Plan/Risk Assessments for Capital Planning

Lake County SOI Number 19023

Dear Sir or Madam:

Donohue & Associates, Inc. (Donohue) is pleased to provide this proposal for the Lake County Public Works Department Facility Master Plan/Risk Assessments for Capital Planning project. The following presents our proposed summary of general services, identification of key team members, description of project approach and communication, and rates for our services.

#### SUMMARY OF GENERAL SERVICES

Perform risk assessments of infrastructure owned, operated and/or maintained by the Lake County Public Works Department, which includes 72 lift stations, seven pump houses, 29 well houses, 10 reservoirs, seven water towers, and three water reclamation facilities. At a minimum, the firm will perform an assessment of these assets and will prioritize repair/replacement by risk of failure; establish a multi-year replacement program utilizing a risk-based asset ranking approach and provide an estimated schedule to prepare the preliminary engineering report. Additionally, the repair/replacement program will account for proposed capital projects by other public agencies that may impact the scheduling and completion of water and sewer main replacement projects. Engage with stakeholders, as necessary, and coordinate with villages, the Illinois Department of Transportation, the Lake County Division of Transportation, and Townships to consider their upcoming capital plans that may affect projects planned for the Lake County Public Works Department. A similar assessment has been performed for underground sewer and water mains.

#### **IDENTIFICATION OF KEY TEAM MEMBERS**

We propose the following key team members for this project:

POSITION	RESPONSIBLE PERSON
Principal-in-Charge	Eric Cockerill
Client Liaison	Nathan Cassity
Project Manager	Craig Heisel
Process Engineer	Mark Rokita
Process Engineer	Kelly Lockerbie
Process Engineer	Natalie Cook
Process Engineer	Ben Stephens
Civil Engineer and GIS Specialist	Michelle Madrid
Civil Engineer	Paul Shadrake
Mechanical Engineer	Jeff Wills

Mechanical Engineer	Cody Halbach
Structural Engineer	Craig Schuenemann
Structural Engineer	Carl Erickson
Electrical Engineer	Josh Rivera
Electrical Engineer	Joe Berktold
I&C Engineer	Jason Edwards
I&C Engineer	Glenn Ziolkowski

#### **DESCRIPTION OF APPROACH AND ROUTINE CHECK-INS**

Donohue will be responsible for comprehensive coordination of the project portfolio, including overall relationship management. Donohue will assist the County with specific projects identified as individual task orders. Project services to be identified in the scope development of each task order proposal will include, but will not be limited to, the following considerations:

- **Joint scope meeting:** Donohue will conduct up to two (2) scoping meeting with relevant LCPWD staff, including internal and external stakeholders, such as LCPWD Operations and Maintenance personnel.
- **Develop Detailed Scope of Work:** Donohue will develop project proposals for each independent task order, working closely with Lake County Public Works Department (LCPWD) staff. The scope of work will identify specific tasks, levels-of-effort, and deliverables, as well as a proposed value of staff time and expenses for the project. The following considerations will be given to scope development:
  - o Requests for information
  - o Communications services, including meetings and community outreach
  - Coordination convention and milestones
  - o Timeline for each meeting and project deliverable
  - Quality Assurance / Quality Control

#### RATES

Rates for our services are provided below.

Employee Classification	Hourly Billing Rate
Engineer/Specialist IX	\$240
Engineer/Specialist VIII	\$230
Engineer/Specialist VII	\$210
Engineer/Specialist VI	\$190
Engineer/Specialist V	\$175
Engineer/Specialist IV	\$160
Engineer/Specialist III	\$145
Engineer/Specialist II	\$130
Engineer/Specialist I	\$115
Technician II	\$90
Technician I	\$80
Administrative Assistance III	\$80
Administrative Assistance II	\$70
Administrative Assistance I	\$60

Purchasing Agent Page 3   November 13, 2019
We appreciate the opportunity to provide this proposal and to be of service to Lake County Public Works Department.
Sincerely,

Eric Cockerill, Vice-President





http://doingbusiness.lakecountyil.gov/

Please note the submission location is:

## Lake County

**Attn: Purchasing Division** 

18 N. County Street – 9<sup>th</sup> Floor Waukegan, IL 60085


Contact information for Lake County Purchasing is:

#### **Purchasing Division**

Phone 847-377-2992 Fax 847-984-5889

Email: purchasing@lakecountyil.gov

Waukegan Campus



ALL SUBMITTALS SHOULD BE LABELED ACCORDINGLY. PLEASE USE BELOW LABEL FOR YOUR CONVENIENCE.

×-----×

SOI No.	Deliver to:
19023	
Buyer:	Lake County
Yvette Albarran	ATTN: PURCHASING DIVISION
SOI Description	18 N. County Street – 9 <sup>th</sup> Floor
Professional Consulting, Surveying and	Waukegan, IL 60085
Engineering Services for Lake County Public	
Works	
SOI Due Date*	
February 14, 2019 at 2:00 p.m.	

<sup>\*</sup>Please note: Responses are due at the 9<sup>th</sup> floor reception desk and shall be time stamped by 2:00 p.m. local time on the required due date. Please allow sufficient time for parking, passing through security and arriving at the 9<sup>th</sup> floor.

#### **STATEMENT OF INTEREST # 19023**

#### STATE OF ILLINOIS

### Professional Architectural and Engineering Services for Lake County

Notice is hereby given that Statements of Interest (SOI) (one original and one electronic unprotected copy) will be received from qualified, professional architectural and engineering firms interested in providing the services, as described herein. Firms are encouraged to submit the minimum amount of information as necessary to indicate their interest, experience, and qualifications to perform the work described for any project, service, or combination thereof. Proposals do not need to cover the entire scope of the project types listed in this SOI; firms may submit for as many or as few services as desired. To Lake County Purchasing, 18 N. County St., 9th Floor, Waukegan, IL 60085 until February 14, 2019 at 2:00 p.m.

CONTACT / QUESTIONS: Please submit questions on our website at http://lakecountypurchasingportal.com by selecting the SOI number and addendum link. Questions may also be submitted via email to purchasing@lakecountyil.gov. All questions shall be submitted no less than seven (7) days prior to the SOI opening date. No interpretation of the meaning of the Statement of Interest will be made orally. Failure to request an interpretation constitutes a waiver to later claim that ambiguities or misunderstandings caused a firm to improperly submit a proposal. Lake County will review submissions and conduct negotiations in accordance with the Local Government Professional Services Selection Act (50 ILCS 510/).

#### **LAKE COUNTY**

Lake County is located in northeast Illinois, between the Chicago and Milwaukee metropolitan areas. Lake County is home to more than 700,000 residents. Lake County is committed to open government and transparency, and the County board's conservative fiscal policies have allowed the County to maintain fiscal stability and achieve AAA bond rating from Standard & Poor's and Moody's. Lake County is governed by a 21-member board and managed by a County Administrator.

#### **PROJECT BACKGROUND**

The Lake County Public Works Department (LCPWD) provides essential water and wastewater services to over 40% of the County's residents, and the LCPWD owns and operates three water reclamation facilities, twelve water distribution systems, 345 miles of sewer main, 300 miles of water main, and all associated infrastructure. Additionally, the LCPWD ownership portfolio includes many buildings, including administrative offices, maintenance facilities, and operational buildings (pump houses, treatment processes housing). The LCPWD has undertaken a strategic prioritization process to identify critical capital improvement projects. Major capital projects are anticipated for the foreseeable future, with an estimated annual value of \$10 million.

#### **GENERAL QUALIFICATIONS**

The statement of interest must provide your firm's qualifications, including ability of professional staff, its past record and experience, performance data on file, willingness to meet time and budget requirements, location, workload of the firm, work on similar projects, past performance on similar projects and financial stability related to design, bidding, and construction inspection for the following projects. Please indicate, by project type, the project type(S) listed for which your firm is interested in providing Professional Consulting Services.

#### 1. Project and Construction Management Services

Manage and oversee consultant capital improvement projects on behalf of the Lake County Public Works Department (LCPWD). Act as the principal agent of the LCPWD in the management of administrative duties of project management, providing resident engineering services, reviewing design and bid documents. Maintain mission alignment, ensure quality, oversee project timeline, track processes and procedures, perform issue

resolution, arrange and attend regular coordination meetings with County staff, manage pay requests, review and negotiate change orders, and address contract issues in partnership with Lake County staff. Oversee field construction and resolve issues. Projects are often highly complex infrastructure improvements including complex coordination sequencing with stakeholders to maintain operational needs throughout the rehabilitation project. Engage with stakeholders and the public, as necessary.

#### 2. Facility Master Plan/Risk Assessments for Capital Planning

Perform risk assessments of infrastructure owned, operated and/or maintained by the Lake County Public Works Department, which includes 72 lift stations, seven pump houses, 29 well houses, 10 reservoirs, seven water towers, and three water reclamation facilities. At a minimum, the firm will perform an assessment of these assets and will prioritize repair/replacement by risk of failure; establish a multi-year replacement program utilizing a risk-based asset ranking approach and provide an estimated schedule to prepare the preliminary engineering report. Additionally, the repair/replacement program will account for proposed capital projects by other public agencies that may impact the scheduling and completion of water and sewer main replacement projects. Engage with stakeholders, as necessary, and coordinate with villages, the Illinois Department of Transportation, the Lake County Division of Transportation, and Townships to consider their upcoming capital plans that may affect projects planned for the Lake County Public Works Department. A similar assessment has been performed for underground sewer and water mains.

#### 3. Building Facility Improvement Design, Technical Analysis and Construction Oversight

Prepare plans, specifications and cost estimates for various facility improvements at Lake County Public Works Department facilities including, but not limited to:

- Mechanical improvements, including, but not limited to, the replacement of air handling units, variable air volume boxes, ductwork, chillers, piping and appurtenances, independent temperature control systems, motorized control valves, flow meters and direct digital controls.
- Electrical improvements including, but not limited to, the replacement of electrical switchgears, automatic transfer switches, transformers, main distribution panels, local panels, motor control centers, stand-by generators and direct digital controls.
- Elevator modernizations improvements including, but not limited to, traction elevators, hydraulic elevators, screw lifts, escalators and direct digital controls.
- Various security improvements including, but not limited to, IP-wireless duress alarm systems, access control systems, high definition security camera systems, and enterprise security automation systems.
- Various fire alarm improvements including, but not limited to, control panels, initiating devices, notification devices, networking and integration.
- Various fire protection systems improvements including, but not limited to, fire suppression systems, fire barriers, smoke barriers, smoke control, smoke evacuation, space planning and risk analysis.
- Various building automation improvements including, but not limited to, geographical representation of
  mechanical equipment, geographical representation of electrical equipment, HVAC controls and
  monitoring, electrical system monitoring, lighting system controls and monitoring, fire alarm system
  monitoring, life safety controls and monitoring, equipment run conditions, energy usages, and e-mail
  alarming.

#### 4. Design Standards and Details

Develop design standards and details language for the Lake County Public Works Department (LCPWD). The standards and details will be applied to all construction projects related to LCPWD infrastructure, including new construction, repair, and replacement of the following: water main, gravity sanitary sewer main, sanitary force main, pump stations, lift stations, valves, hydrants, air release valves, manholes, record drawing standards etc. The LCPWD has published standard details, which will be used as the starting point for this document, along with the most recent version of the Standard Specifications for Water and Sewer Construction in Illinois. Coordinate with LCPWD staff to gather input from internal stakeholders, including engineers, field inspectors,

maintenance staff, operations personnel, and leadership. Provide a final draft in Microsoft Word, Adobe PDF, and AutoCAD format to be shared online.

#### 5. Annual Inflow and Infiltration (I&I) Monitoring and Sanitary Sewer Evaluation Survey (SSES) Services

Review the sanitary sewer systems owned and operated by the Lake County Public Works Department and recommend a strategic, long-term approach to comprehensively address inflow and infiltration to ensure the systems operate at optimal conditions, reducing stress on infrastructure, including interceptor sewers, lift stations, pump stations, and water reclamation facilities. Perform flow monitoring activities and provide data via an easy to use portal. Complete sanitary sewer evaluation services, including, but not limited to, manhole inspections, smoke testing, dye flooding, and televising. Monitor and assess the success of I&I reduction measures. Provide annual program reports focused on overall strategy, meter basin performance, results achieved, and recommended next steps. Data should be compatible with ESRI Geographic Information Systems (GIS) software. Engage with stakeholders, including outside jurisdictions with competing priorities and limited resources.

#### 6. Water System Modelling and Capacity Analysis

Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works Department (LCPWD) water systems. Create a report recommending strategic actions to optimize the LCPWD water systems to support a successful and sustainable facilities, capable of accommodating economic development. Provide resulting analysis in a software or database to be managed by the LCPWD after creation, allowing for in-house analysis of the effectiveness of solutions, evaluation of future land use decisions, and monitoring of long-term system performance. All deliverables should be compatible with ESRI Geographic Information Systems (GIS) software.

#### 7. Sanitary Sewer System Modelling and Capacity Analysis

Perform hydraulic modelling and capacity analysis for portions of the Lake County Public Works Department (LCPWD) sanitary sewer system. Create a report recommending strategic actions to optimize the LCPWD sanitary sewer networks to support a successful and sustainable system, capable of accommodating economic development. Provide resulting analysis in a software or database to be managed by the LCPWD after creation, allowing for in-house analysis of the effectiveness of solutions, evaluation of future land use decisions, and monitoring of long-term system performance. All deliverables should be compatible with ESRI Geographic Information Systems (GIS) software.

#### 8. General Engineering Consulting Services

Provide general engineering consulting services, including, but not limited to, sewer and water investigations, preliminary studies, preliminary design, final studies, and final design for unplanned needs, such as timesensitive repair/improvement project design/review and analysis of complex development proposals. Monitor construction and assist with issue resolution. In addition to civil engineering expertise, electrical engineering, mechanical engineering, structural engineering and automation engineering services may be required. Complete other related work, as assigned. Engage with stakeholders and the public, as necessary.

#### 9. Underground Utility Design Engineering Consulting Services

Provide engineering consulting services for utility relocation design projects, including, but not limited to, preliminary review, survey, preliminary design, final design, permitting, bidding and construction services. Example projects include, but are not limited to, relocation as a result of a roadway project. Coordinate with roadway or utility authority and their consultant. Essential skills include understanding complex roadway and utility projects, including, but not limited to, understanding complex construction phasing, obtaining variances to allow utilities to remain under the pavement, experience coordinating permitting with roadway authorities, experience coordinating relocation in cooperation with utility companies, negotiating agreements with the transportation authority to perform work as a shared service, securing grant funds where possible, interpreting

conditions of existing easements, and securing new easements. Oversee field construction and resolve issues. Review the history of easements and aid in obtaining necessary easements. Engage with stakeholders and the public, as necessary.

#### 10. General Surveying Consulting Services

Provide general survey consulting services, including, but not limited to, producing map exhibits based on legal descriptions, Parcel Index Number (PIN) lists, and surveyed boundary descriptions, locating and staking property lines and construction improvements, preparing topographic survey exhibits and plats of survey. Locate all easement documents associated with specific properties and projects. Visual renderings of legal descriptions and surveyed boundary descriptions must be provided within five business days. Complete other related work, as assigned.

#### 11. Sewer Facilities Analysis, Design and Construction Oversight

Investigate sanitary sewer system issues and improvement options, prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents. Flow monitoring data and reports are available for areas of the system. Provide bidding services, including, but not limited to, addressing all addendum. Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Engage with stakeholders and the public, as necessary. Example projects include miscellaneous investigations, sewer lining, and force main rehabilitation.

#### 12. Water Facilities Analysis, Design and Construction Oversight

Investigate water system issues and improvement options, prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents. Provide bidding services, including, but not limited to, addressing all addendum. Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Engage with stakeholders and the public, as necessary. Example projects include miscellaneous investigations, watermain replacement design, and lined watermain construction.

#### 13. Drainage Improvement Analysis, Design and Construction Oversight: North Libertyville Estates Levee

The North Libertyville Estates levy is approximately 5,700 feet in length and protects roughly 200 homes from Des Plaines River flooding. Presently stormwater ponds upstream of the levy, and the Lake County Public Works Department desires to improve the drainage and install an automatic pumping system. Prepare all necessary surveys, preliminary and final engineering studies, design documents, and bid documents. Provide bidding services, including, but not limited to, addressing all addendum. Conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Coordinate utility service (electric) to the site. Review and compile an emergency evacuation plan, including graphic exhibits and an executive summary. Prepare educational information materials for local area residents; topics include, but are not limited to, description of the levee and its purpose, improvement notices, explanation of evacuation plans. Engage with stakeholders and the public, as necessary, including attendance at community meetings.

#### 14. Annual Water Tower and Reservoir Repair/Rehabilitation

The Lake County Public Works Department owns seven water towers and 10 water reservoirs and conducts an annual repair/rehabilitation program. Perform all necessary inspections and investigations to prepare bid documents for this work. Engage with stakeholders, as necessary.

#### 15. Supervisory Control and Data Acquisition (SCADA) Engineering Consulting Services

Perform field telemetry survey relative to sites within the Southeast Operational Region of Lake County water and sewer systems. Design a telemetry network based on the results of the field survey, existing SCADA network information and historian. Prepare design documents and bid documents. Provide bidding services, including, but not limited to, addressing all addendum conduct construction-related services, including, but not limited to, evaluating shop drawings, monitoring construction, preparing change orders, and reviewing contractor pay requests. Obtain all permit approvals and provide as-built record drawings and related documents. Engage with stakeholders and the public, as necessary. Due to the geographic distance between sites communication between sites using cellular radios and a private network set up by Verizon Wireless has been configured. Panels will be built to house the cellular modem, Programmable Logic Controllers (PLCs) and other necessary equipment. Previous phases of this project installed 900 MHz unlicensed radio and cellular radio communication in other operational areas of the County.

#### **SUBMISSION REQUIREMENTS**

Respondents shall include in their SOI a prioritized listing of the above design projects (1 through 15) which are best suited to the capabilities and qualifications of their firm. The SOI shall include a brief description of why they should be chosen for a project(s). The SOQ should be concise and directly relate to the project(s) of interest. The SOI shall be limited to 1 page and each SOQ shall be limited to 10 pages per project.

The County, in accordance with the laws of the State of Illinois, hereby notifies all firms expressing statements of interest that it will affirmatively insure that the contract entered into pursuant to this advertisement will be awarded without discrimination on the grounds of race, color or national origin.

Where appropriate, the responses provided under this section shall include a <u>brief</u> description of examples of outcome based accomplishments that have measurable success factors to demonstrate a firm's qualifications and expertise. All examples should include owner name and contact information.

#### Section 1.0 – Executive Summary

Provide a brief summary, which describes and highlights your interest, experience and qualifications for these projects. Submit documentation to establish the professional licensing necessary to be eligible for these projects.

#### Section 2.0 - Relevant Experience

Relevant Experience shall clearly indicate the firm and which member on the project team participated in all relevant experience submitted. All experience submitted for a team member while in the employment of a different firm shall include their title and role on the project as well as the firm name that held the contract for all work submitted for relevant experience.

#### **Section 3.0 – Project Management Team**

Describe your approach relative to the delegation of responsibility and assignment of authority and interaction points with the County. Include a listing of key personnel and/or sub consultants proposed for the project team. Include a resume and/or relevant experience of each key team member and a brief description of the tenure or work history among team members.

Provide an organization chart graphically illustrating how your firm would staff and structure your proposed team to perform these projects. Include delegation of responsibility and assignment of authority and interaction points with the County.

List specific personnel (including sub consultants) proposed for the project team, including the project assignment and role or area of responsibility of each individual. Identify the staff team and each members' availability capacity throughout project stages. Provide a resume for each proposed team member, specifically stating tenure or experience with your firm, experience and qualifications of each individual. The above list represents a minimum submittal for key personnel from the Owner's Representative and Project Manager Team.

#### Section 4.0 – Budget

Describe your firm's methods to maximize and maintain quality project management and project image while maintaining tight budget constraints. Cite examples of specific things that you have done on other projects to meet this objective.

Describe your firm's approach to value engineering and what contribution does the firm typically provide during each phase of design and construction. Value engineering should include the ability of the proposer to evaluate cost saving opportunities in the construction project and add value to the project by applying a creative approach to optimize lifecycle, energy consumption and operational costs resulting from the design.

#### **Section 5.0 - Quality of Documents**

List the steps and describe the quality control processes we can expect from the firm during each phase of the design process to assure careful coordination of all disciplines and a high quality of design and contract documents.

#### **EVALUATION PROCESS**

Lake County will review submissions and conduct negotiations in accordance with the Local Government Professional Services Selection Act (50 ILCS 510/). The following qualifications will be considered by the County:

- A. Proven experience in design and successful implementation of similar projects.
- B. The strength of value engineering approach, and the proposed engineering approach.
- C. The evaluation of examples of outcome-based accomplishments that have measurable success factors to demonstrate a firm's qualifications and expertise including the testimonials of owners or owner's agents.
- D. The depth of talent and staffing experienced in the execution of similar projects.
- E. The ability of the proposer to work with other consultants to maximize a design solution while maintaining budgetary discipline.
- F. Design quality control and the ability to understand and translate the client's design goals.
- G. Quality and time availability of key project team members.
- H. A proven consistent engineer team leader that listens to the client and appropriately manages and directs the team's efforts.
- I. Experience and capability presenting to policymakers, stakeholders and the public.

As part of its evaluation process the County may seek additional information from firms found to have resources and methodologies best suited to any one of these projects.

#### **TERM OF AWARDED CONTRACTS**

The term of awarded contracts shall be in effect for a two (2) year period from the date of award (initial term) or other period as indicated in each Project Description. Lake County reserves the right to renew the contract for three (3) additional one (1) year periods, or as indicated in each project description, subject to acceptable performance by the Contractor. At the end of any contract term, Lake County reserves the right to extend the contract for a period of up to sixty (60) days for the purpose of getting a new contract in place. For any year beyond the initial year, the contract is contingent on the appropriation of sufficient funds. No charges shall be assessed for failure of the County to appropriate funds in future contract years.

#### **General Information Sheet**

AUTHORIZED NEGOTIAT	TORS:		
Name:	Phone #	Email:	
Name:	Phone #	Email:	
RECEIPT OF ADDENDA:	The receipt of the following	addenda is hereby acknow	rledged:
Addendum No	, Dated		
Addendum No	, Dated		
_	ment of interest, it is unders submittals, and to waive an	-	ves the right to reject any or all submittals, ittal.
BUSINESS ORGANIZATION	ON: (check one only)		
Sole Proprietor: A	n individual whose signatur	e is affixed to this proposal	
Partnership: State	e full names, titles, and addr	esses of all responsible pri	ncipals and/or partners on attached sheet.
Corporation: State	e of Incorporation:		
Non-profit Corpor	ation		
501c3 U.S. Interr	nal Revenue Code		
	document, the proposer he ither Section 33E-3 or 33E-4		barred from bidding on a contract as a de of 1961, as amended.
Business Name			
Signature		Print or Type Name	
Title		Date	

#### <u>References</u>

Provide FIVE (5) references for projects. Governmental references are preferred over others. (Attach additional pages as needed)

Entity:	_
Address:	_
City, State, Zip Code:	_
Name of Contact Person	_
Email Address:	
Telephone Number:	
Description of Services Provided:	_
Date of Service:/ To/	
Entity:	
Address:	
City, State, Zip Code:	
Name of Contact Person	
Email Address:	
Telephone Number:	
Description of Services Provided:	
Date of Service:/ To/	
Entity:	
Address:	_
City, State, Zip Code:	
Name of Contact Person	
Email Address:	
Telephone Number:	
Description of Services Provided:	_
Date of Service:/ To/	

Entity:
Address:
City, State, Zip Code:
Name of Contact Person
Email Address:
Telephone Number:
Description of Services Provided:
Date of Service:/ To/
Entity:
Address:
City, State, Zip Code:
Name of Contact Person
Email Address:
Telephone Number:
Description of Services Provided:
Date of Service:/ To/
COMPANY NAME
AUTHORIZED SIGNATURE
TITLE
DATE

#### **FIRM QUALIFICATIONS**

## Name and Address of Office from which this contract will be administered (ATTACH ADDITIONAL PAGES AS NEEDED)

Name:			
Address:			
Phone:	Fax:		<del></del>
Email Address			
Project Manager:			
# Years in Business:	Number of En	nployees:	
Annual Sales: \$	Dunn & Brads	street #:	
Indicate if firm is a certified	I M/W/DBE and attach ce	rtification:	
List employees who will be dedica	ted to the Project: (Attack	n additional pa	ges as necessary)
NAME	POSITION TITLE	NUMBER OF YEARS	AREA OF RESPONSIBILITY/TASK EXPERIENCE

#### SUSTAINABILITY STATEMENT INSTRUCTIONS

Lake County is committed to green and sustainable practices and good environmental stewardship. Consequently, we are asking Bidders to provide a Statement of Sustainability to ensure our vendors are also incorporating sustainability into their firms' practices.

#### **INSTRUCTIONS**

On the following Sustainability Statement form, provide a clear description of your firm's sustainable practices, policies, or procedures. These practices may include, but may not be limited to, the following categories and examples:

<u>Waste Minimization</u> within your office or facilities, such as a recycling programs, double-sided copying, electronic internal communications (i.e. memos), use of recycled-content materials and reusable cups, limiting printing, electronic document management, instituting green purchasing policies, using green cleaning supplies and practices, or reducing packaging in materials you procure or supply.

<u>Energy Efficiency</u> within your office, facilities, or firm, such as lighting retrofits, photo-sensor switches for lighting, effective use of daytime lighting, using Energy Star rated appliances or equipment, using an alternative fuel or having efficient fleet policies, an anti-idling policy, or indoor temperature management (i.e. turning the thermostat up in the summer and down in the winter).

<u>Water Efficiency</u> within the office, facilities, or firm, such as faucet or fixture retrofits, switching from individual bottled water to office water coolers or drinking fountains, and installing drought-tolerant landscaping.

<u>Staff</u> encouraged to adopt sustainable practices and supported by your firm through public transit benefits, bicycle accommodations, telecommuting options, support for green seminar attendance, becoming US Green Building Council LEED accredited, or creating an internal "green team."

<u>Education</u> of your staff about green practices, education of your business peers about your green accomplishments, education of your community by your sustainability, or notice of any environmental awards your firm has achieved.

CONTINUE TO NEXT PAGE

#### **SUSTAINABILITY STATEMENT**

	Attach additional sheets if necessary.	
Waste Minimization		
Energy Efficiency		
Water Efficiency		
Staff		
Education		
·		



Date

# Lake County Disclosure Statement

This disclosure statement is being filed in accordance with the Lake County Ethics Ordinance and Lake County Purchasing Ordinance. Vendors wishing to contract with Lake County for goods and services shall submit this form in advance of award and disclose any \*immediate familial relationships between each owner, principal, or officer of the company and employee(s) of Lake County. This disclosure statement is not required for publicly traded companies and utilities.

Entity Completing Form
Address
City, State, Zip
( )
Telephone Number
Indicate if you are exempt
Yes No Publicly traded / Utility (Circle one)
This form is provided with:
Contract Statement of Interest Request for Proposal Invitation to Bid Contract Renewal
List below the name(s) of all elected officials or employees of Lake County with whom each owner, principal, or officer of the company has an immediate family relationship. Identify the Department/Agency for which the elected officials/employees work. (Attach additional sheets if necessary.)
Name of Public Official/Employee Department/Agency
Continuing disclosure is required, and I agree to update this disclosure form as follows:
If information changes, within five (5) days of change, or prior to county action, whichever is sooner
30 days prior to the optional renewal of any contract
<ul> <li>With any request for change order except those issued by the county for administrative adjustments.</li> </ul>
The full text of the county's ethics and procurement policies and ordinances are available at <u>lakecountyil.gov</u> .
The full text of the county's ethics and procurement policies and ordinances are available at <a href="lakecountyil.gov">lakecountyil.gov</a> .  I hereby acknowledge that I am an authorized agent of my entity and have read and understood these requirements.
I hereby acknowledge that I am an authorized agent of my entity and have read and understood these requirements.

Failure to complete and return this form may result in delay or cancellation of the County's Contractual Obligation.

#### **EXHIBIT C**

#### TASK ORDER A – FACILITY PLANNING AND RISK ASSESSMENT FOR THE

#### DES PLAINES RIVER WATER RECLAMATION FACILITY

#### SCOPE OF SERVICES AND SCHEDULE

The following presents the scope of services for Task Order A of the Facility Master Plan/Risk Assessments for Capital Planning Project (Contract #19023-2). Intent of project is to perform risk assessments of infrastructure owned, operated and maintained by Lake County Public Works. Use the risk assessments to establish a multi-year replacement and capital improvement program. The initial program will develop a framework for assessments, repair/replacement and capital improvement planning and complete the assessment at Lake County Des Plaines River Water Reclamation Facility. Considerations for the procurement of an asset management system is part of a separate task order coordinated with this project.

#### Task 1 – Scoping Meetings

Consultant will attend two (2) scoping meetings. These meetings will establish project goals, objectives, methods, and tasks. Consultant will prepare and circulate meeting notes.

In addition, Consultant will attend 2 information gathering meetings. At these meetings, Consultant will coordinate with County personnel to determine what information is required and what is available to accomplish project goals.

#### Deliverables:

Meeting notes

#### Task 2 – Project Meetings

During the execution of the project, Consultant will attend up to four (4) meetings to present and refine project findings, specifically:

- 1. Meeting to discuss framework for risk assessments
- 2. Meeting to present DRAFT Technical Memorandum No. 1 and plan risk assessments at Lake County Des Plaines River Water Reclamation Facility (WRF)
- 3. Meeting to present the results of the risk assessments and DRAFT Technical Memorandum No. 2
- 4. Meeting to present DRAFT Technical Memorandum No. 3 including repair/replacement and capital planning approach
- 5. One additional meeting at a date & time to be determined.

#### Deliverables:

- Meeting agendas
- Meeting notes

#### <u>Task 3 – Information Gathering & Review</u>

Consultant will collect, compile, and review information required to complete the project. This includes:

- Des Plaines River Water Reclamation Facility equipment data and attributes from current maintenance management system (already received)
- Des Plaines River Water Reclamation Facility design information (already received)

#### Task 4 – Develop Framework for Risk Assessments

Consultant will develop a framework for the risk assessments. This includes:

- Defining assets planned for assessment as part of the project.
- Developing risk assessment teams
- Developing goals and level of service objectives
- Developing standardized templates for risk assessments including
  - Asset attributes
  - Asset criticality
  - Consequence of Failure
  - Likelihood of Failure
  - Useful life
  - Additional items
- Developing unit process performance/risk. This project will coordinate with Water Reclamation Capacity Evaluation in Contract #19023-Project No. 7.
- Document framework for risk assessments in Technical Memorandum No. 1.
- Present framework in Workshop No. 1.

#### Deliverables:

- Draft Technical Memorandum No. 1 (3 hard copies, 1 electronic)
- Final Technical Memorandum No. 1 (3 hard copies, 1 electronic)

Note Tasks 5 and 6 use Lake County Des Plaines River Water Reclamation Facility as a Pilot:

#### Task 5 – Complete Asset Assessment

Consultant will execute asset assessment based on risk assessment framework developed as part of Task 4. This includes:

- Confirming list of assets for assessment
- Executing assessments on WRF unit processes
- Executing visual asset assessments on individual assets including process equipment, facilities, mechanical equipment and electrical equipment. Lake County Public Works will provide operations and maintenance staff to support the asset assessments. Assessment will include documenting assets associated with the dryer facility (Note that dryer project will likely be substantially complete by January 2020). Assessment assumes approximately 500 assets associated with the WRF and 200 assets associated with the dryer facility.
- Document asset assessments in Technical Memorandum No. 2.
- Present results in Workshop No. 2.

#### Deliverables:

- Draft Technical Memorandum No. 2 (3 hard copies, 1 electronic)
- Final Technical Memorandum No. 2 (3 hard copies, 1 electronic)

#### Task 6 – Develop Repair/Replacement and Capital Planning Technical Memorandum No. 3

Consultant will develop a repair/replacement, capital planning and alternatives analysis Technical Memorandum No. 3 based on the results of the risk assessment and coordinated with Contract #19023-Project No. 7. The technical memorandum includes:

- Prioritizing repair/replacement by risk of failure
- Establishing a multi-ear replacement program considering the risk based asset assessment framework
- Estimating a schedule for a Preliminary Engineering Report
- Coordinating with and accounting for proposed capital improvement projects by other public agencies.
- Evaluating capital improvements based on Contract #19023-Project No. 7 capacity assessment and risk of flooding based on the 500 year flood plain elevation (note Lake County Public Works will provide 500 year flood plain maps and Consultant will reference FEMA maps to identify areas of risk).

Upon receipt of comments, Consultant will prepare a Final Technical Memorandum No. 3 to be submitted to the County. Three (3) hard copies and a PDF of the final report will be delivered. Model input/output files, GIS data/analyses, and other relevant electronic records will be delivered to the County.

#### Deliverables:

- Draft Technical Memorandum No. 3 (3 hard copies, 1 electronic)
- Final Technical Memorandum No. 3 (3 hard copies, 1 electronic)

#### <u>Task 7 – Water Reclamation Capacity Evaluation</u>

Note: This scope of work is included in Contract #19023-Project No. 7, Task Order A; therefore, it is restated for clarity, but no fee is assigned since it is included in the Project 7, Task Order A fee.

Consultant will evaluate the treatment facility's hydraulic and process capacities and compare results to existing and future conditions developed in previous tasks for Project No. 7. Consultant will prepare a spreadsheet model to assess existing plant hydraulic capacity. Consultant will develop recommended improvements to increase plant capacity to match projected increases in flow. Finally, Consultant will prepare opinions of probable construction costs for recommended improvements.

#### Deliverables:

- Draft WRF Capacity Evaluation Memorandum (3 hard copies, 1 electronic)
- Final WRF Capacity Evaluation Memorandum (3 hard copies, 1 electronic)


#### Task 8 – Project Administration

Consultant will manage the day-to-day work on the project by the project team monitoring scope, schedule, and budget. Consultant will maintain ongoing communication with the County, and address any issues that may arise. Consultant will prepare and submit monthly invoices and progress reports. The invoices will be itemized by task.

#### Task 9 - Quality Assurance/Quality Control (QA/QC)

The Consultant will implement Quality Assurance (QA) and Quality Control (QC) measures throughout the project. Consultant will utilize a QA/QC form that documents that QA/QC reviews have been completed prior to submittal of each deliverable to the County.

#### **Project Schedule**



Facility Planning and Risk Assessment for the Des Plaines River Water Reclamation Facility Fee Estimate Summary for Task Order A ATTACHMENT A
Lake County Public Works Department Donohue & Associates, Inc.

	Eng. VI	Eng. IV	Eng. III	Eng. I	Admin III	Total	Total						-	Total
Task	\$ 190	\$ 160	\$ 145	\$ 115	\$ 80	Hours	Labor		Travel	Prir	Printing	Other		Cost
1 Scoping Meetings (2)	22		12			34	\$ 5,9	5,920 \$	200				↔	6,120
2 Project Meetings (4)	88		38			92	\$ 12,730	30 \$	400				\$	13,130
3 Information Gathering & Review	12					12	\$ 2,2	2,280					\$	2,280
Develop Framework for Risk Assessments and Prepare TM	08		08	20	4	184	\$ 29,420	\$ 02:	100	\$	300	\$ 200	\$ 0	30,020
Complete Asset Assessments and Prepare TM	160	09	08	40	4	344	\$ 56,520	\$ 029	5,000	\$	300		↔	61,820
Develop Repair/Replacement and 6 Capital Planning Report and Prepare TM	08		144	40	4	268	\$ 41,000	000		\$	300		↔	41,300
7 Water Reclamation Capacity Evaluation (scope and fee already included in Project No. 7, Task Order	pe and fee	already incl	uded in Proj	ect No. 7,	Task Order	-	\$	_					\$	-
8 Project Administration	40		20		8	89	\$ 11,140	40					↔	11,140
9 QA/QC	8	8	8			24	\$ 3,9	3,960					↔	3,960
						1	\$	_					\$	1
Total	440	89	382	100	20	1,010	\$ 162,970	\$ 020	5,700	\$	006	\$ 20	200	\$ 169,770
Total Labor Dollars by Labor Class	\$ 83,600	\$10,880	\$ 55,390	\$11,500	\$ 1,600									