

## Summary of Bids Received

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Lake County Grading Company	32901 N. IL Rte 21	Libertyville, IL 60048	Bid Bond	\$15,965,965.15	-29.18%	-\$6,578,031.20
Campanella & Sons, Inc.	39207 N Magnetics Blvd	Wadsworth, IL 60083	Bid Bond	\$16,201,986.43	-28.13%	-\$6,342,009.92
A Lamp Concrete Contractors, Inc.	1900 Wright Blvd	Schaumburg, IL 60193	Bid Bond	\$16,235,792.68	-27.98%	-\$6,308,203.67
Berger Excavating Contractors	1205 Garland Road	Wauconda, IL 60084	Bid Bond	\$16,736,021.00	-25.76%	-\$5,807,975.35
Plote Construction	1100 Brandt Drive	Hoffman Estates, IL 60192	Bid Bond	\$18,557,785.93	-17.68%	-\$3,986,210.42
Engineer's Estimate				\$22,543,996.35		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	County Engineer	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Mgr Capital Programming	_____
Construction	_____	Project File	_____	Request By Mail	_____		

## Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	1,129.0	UNIT	\$30.00	\$33,870.00	\$15.00	\$16,935.00	\$15.45	\$17,443.05	\$15.00	\$16,935.00	\$15.00	\$16,935.00	\$16.50	\$18,628.50
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	24.0	UNIT	\$50.00	\$1,200.00	\$16.00	\$384.00	\$16.48	\$395.52	\$16.00	\$384.00	\$16.00	\$384.00	\$17.60	\$422.40
3	20101100	TREE TRUNK PROTECTION	53.0	EACH	\$120.00	\$6,360.00	\$80.00	\$4,240.00	\$82.40	\$4,367.20	\$80.00	\$4,240.00	\$80.00	\$4,240.00	\$125.00	\$6,625.00
4	20101200	TREE ROOT PRUNING	53.0	EACH	\$100.00	\$5,300.00	\$90.00	\$4,770.00	\$92.70	\$4,913.10	\$90.00	\$4,770.00	\$90.00	\$4,770.00	\$125.00	\$6,625.00
5	20200100	EARTH EXCAVATION	52,225.0	CU YD	\$40.00	\$2,089,000.00	\$0.01	\$522.25	\$27.91	\$1,457,599.75	\$24.00	\$1,253,400.00	\$38.00	\$1,984,550.00	\$32.25	\$1,684,256.25
6	20300100	CHANNEL EXCAVATION	189.0	CU YD	\$60.00	\$11,340.00	\$39.00	\$7,371.00	\$52.09	\$9,845.01	\$65.00	\$12,285.00	\$76.15	\$14,392.35	\$65.00	\$12,285.00
7	20400800	FURNISHED EXCAVATION	250.0	CU YD	\$50.00	\$12,500.00	\$16.00	\$4,000.00	\$31.60	\$7,900.00	\$0.01	\$2.50	\$0.01	\$2.50	\$1.00	\$250.00
8	20800150	TRENCH BACKFILL	6,520.0	CU YD	\$40.00	\$260,800.00	\$43.00	\$280,360.00	\$49.34	\$321,696.80	\$53.00	\$345,560.00	\$49.34	\$321,696.80	\$28.00	\$182,560.00
9	20900110	POROUS GRANULAR BACKFILL	408.0	CU YD	\$50.00	\$20,400.00	\$75.00	\$30,600.00	\$69.46	\$28,339.68	\$120.00	\$48,960.00	\$63.77	\$26,018.16	\$65.00	\$26,520.00
10	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	93,000.0	SQ YD	\$3.00	\$279,000.00	\$1.40	\$130,200.00	\$1.16	\$107,880.00	\$1.00	\$93,000.00	\$1.10	\$102,300.00	\$0.70	\$65,100.00
11	21101615	TOPSOIL FURNISH AND PLACE, 4"	57,280.0	SQ YD	\$6.00	\$343,680.00	\$0.01	\$572.80	\$0.01	\$572.80	\$2.00	\$114,560.00	\$1.85	\$105,968.00	\$1.00	\$57,280.00
12	25000210	SEEDING, CLASS 2A	8.3	ACRE	\$2,500.00	\$20,750.00	\$2,600.00	\$21,580.00	\$2,678.00	\$22,227.40	\$5,400.00	\$44,820.00	\$2,600.00	\$21,580.00	\$2,530.00	\$20,999.00
13	25000312	SEEDING, CLASS 4A	1.2	ACRE	\$2,500.00	\$3,000.00	\$3,400.00	\$4,080.00	\$3,502.00	\$4,202.40	\$3,630.00	\$4,356.00	\$2,500.00	\$3,000.00	\$4,510.00	\$5,412.00
14	25000314	SEEDING, CLASS 4B	0.6	ACRE	\$3,225.00	\$1,935.00	\$3,400.00	\$2,040.00	\$3,502.00	\$2,101.20	\$4,840.00	\$2,904.00	\$5,500.00	\$3,300.00	\$6,050.00	\$3,630.00
15	25000400	NITROGEN FERTILIZER NUTRIENT	926.0	POUND	\$3.00	\$2,778.00	\$1.25	\$1,157.50	\$1.29	\$1,194.54	\$1.00	\$926.00	\$3.00	\$2,778.00	\$2.20	\$2,037.20
16	25000600	POTASSIUM FERTILIZER NUTRIENT	926.0	POUND	\$3.00	\$2,778.00	\$1.25	\$1,157.50	\$1.29	\$1,194.54	\$1.00	\$926.00	\$3.00	\$2,778.00	\$2.20	\$2,037.20
17	25100630	EROSION CONTROL BLANKET	54,738.0	SQ YD	\$2.50	\$136,845.00	\$1.10	\$60,211.80	\$1.13	\$61,853.94	\$1.50	\$82,107.00	\$1.20	\$65,685.60	\$1.10	\$60,211.80
18	25200110	SODDING, SALT TOLERANT	2,543.0	SQ YD	\$15.00	\$38,145.00	\$11.50	\$29,244.50	\$11.85	\$30,134.55	\$14.50	\$36,873.50	\$11.00	\$27,973.00	\$12.35	\$31,406.05
19	25200200	SUPPLEMENTAL WATERING	50.0	UNIT	\$100.00	\$5,000.00	\$50.00	\$2,500.00	\$51.50	\$2,575.00	\$0.10	\$5.00	\$100.00	\$5,000.00	\$55.00	\$2,750.00
20	28000250	TEMPORARY EROSION CONTROL SEEDING	1,184.0	POUND	\$8.00	\$9,472.00	\$2.00	\$2,368.00	\$2.06	\$2,439.04	\$0.10	\$118.40	\$5.00	\$5,920.00	\$1.00	\$1,184.00
21	28000305	TEMPORARY DITCH CHECKS	364.0	FOOT	\$15.00	\$5,460.00	\$11.00	\$4,004.00	\$12.00	\$4,368.00	\$12.00	\$4,368.00	\$12.00	\$4,368.00	\$1.00	\$364.00
22	28000400	PERIMETER EROSION BARRIER	21,767.0	FOOT	\$3.50	\$76,184.50	\$3.00	\$65,301.00	\$3.10	\$67,477.70	\$2.50	\$54,417.50	\$3.00	\$65,301.00	\$0.50	\$10,883.50
23	28000500	INLET AND PIPE PROTECTION	7.0	EACH	\$225.00	\$1,575.00	\$125.00	\$875.00	\$150.00	\$1,050.00	\$125.00	\$875.00	\$175.00	\$1,225.00	\$15.00	\$105.00
24	28000510	INLET FILTERS	316.0	EACH	\$110.00	\$34,760.00	\$160.00	\$50,560.00	\$165.00	\$52,140.00	\$150.00	\$47,400.00	\$95.00	\$30,020.00	\$15.00	\$4,740.00

Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
25	28001100	TEMPORARY EROSION CONTROL BLANKET	57,280.0	SQ YD	\$1.50	\$85,920.00	\$1.05	\$60,144.00	\$1.08	\$61,862.40	\$0.01	\$572.80	\$1.10	\$63,008.00	\$0.01	\$572.80
26	28100107	STONE RIPRAP, CLASS A4	83.0	SQ YD	\$90.00	\$7,470.00	\$70.00	\$5,810.00	\$99.80	\$8,283.40	\$90.00	\$7,470.00	\$90.00	\$7,470.00	\$121.00	\$10,043.00
27	28100113	STONE RIPRAP, CLASS A7	134.0	SQ YD	\$100.00	\$13,400.00	\$140.00	\$18,760.00	\$290.86	\$38,975.24	\$230.00	\$30,820.00	\$155.23	\$20,800.82	\$129.00	\$17,286.00
28	28200200	FILTER FABRIC	217.0	SQ YD	\$5.00	\$1,085.00	\$10.00	\$2,170.00	\$3.00	\$651.00	\$2.00	\$434.00	\$11.13	\$2,415.21	\$10.00	\$2,170.00
29	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	89,569.0	SQ YD	\$15.00	\$1,343,535.00	\$19.08	\$1,708,976.52	\$14.36	\$1,286,210.84	\$10.50	\$940,474.50	\$15.00	\$1,343,535.00	\$13.25	\$1,186,789.25
30	35101600	AGGREGATE BASE COURSE, TYPE B 4"	4,145.0	SQ YD	\$8.00	\$33,160.00	\$8.50	\$35,232.50	\$12.31	\$51,024.95	\$12.00	\$49,740.00	\$5.50	\$22,797.50	\$5.10	\$21,139.50
31	35101800	AGGREGATE BASE COURSE, TYPE B 6"	2,239.0	SQ YD	\$11.00	\$24,629.00	\$11.75	\$26,308.25	\$8.50	\$19,031.50	\$13.50	\$30,226.50	\$15.00	\$33,585.00	\$8.00	\$17,912.00
32	35102000	AGGREGATE BASE COURSE, TYPE B 8"	1,237.0	SQ YD	\$13.00	\$16,081.00	\$15.00	\$18,555.00	\$14.74	\$18,233.38	\$16.50	\$20,410.50	\$15.75	\$19,482.75	\$11.25	\$13,916.25
33	40600275	BITUMINOUS MATERIALS (PRIME COAT)	7,819.0	POUND	\$1.00	\$7,819.00	\$0.01	\$78.19	\$0.01	\$78.19	\$0.01	\$78.19	\$0.01	\$78.19	\$0.01	\$78.19
34	40600290	BITUMINOUS MATERIALS (TACK COAT)	66,260.0	POUND	\$0.60	\$39,756.00	\$0.01	\$662.60	\$0.01	\$662.60	\$0.01	\$662.60	\$0.01	\$662.60	\$0.01	\$662.60
35	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	244.0	SQ YD	\$8.00	\$1,952.00	\$35.00	\$8,540.00	\$36.05	\$8,796.20	\$35.00	\$8,540.00	\$24.00	\$5,856.00	\$10.00	\$2,440.00
36	40603090	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90	40,915.0	TON	\$110.00	\$4,500,650.00	\$66.25	\$2,710,618.75	\$68.24	\$2,791,937.31	\$66.25	\$2,710,618.75	\$77.00	\$3,150,455.00	\$66.50	\$2,720,847.50
37	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	550.0	TON	\$150.00	\$82,500.00	\$141.00	\$77,550.00	\$145.23	\$79,876.50	\$141.00	\$77,550.00	\$140.00	\$77,000.00	\$117.30	\$64,515.00
38	40604172	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	8,210.0	TON	\$120.00	\$985,200.00	\$85.60	\$702,776.00	\$88.17	\$723,859.28	\$85.60	\$702,776.00	\$98.00	\$804,580.00	\$90.00	\$738,900.00
39	42001300	PROTECTIVE COAT	16,255.0	SQ YD	\$1.00	\$16,255.00	\$0.01	\$162.55	\$0.01	\$162.55	\$0.10	\$1,625.50	\$0.01	\$162.55	\$0.01	\$162.55
40	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	37,305.0	SQ FT	\$6.00	\$223,830.00	\$5.90	\$220,099.50	\$6.54	\$243,974.70	\$5.40	\$201,447.00	\$5.50	\$205,177.50	\$5.70	\$212,638.50
41	42400410	PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH	1,489.0	SQ FT	\$9.00	\$13,401.00	\$7.00	\$10,423.00	\$10.35	\$15,411.15	\$6.45	\$9,604.05	\$8.50	\$12,656.50	\$9.10	\$13,549.90
42	42400800	DETECTABLE WARNINGS	681.0	SQ FT	\$35.00	\$23,835.00	\$30.00	\$20,430.00	\$39.14	\$26,654.34	\$28.00	\$19,068.00	\$33.00	\$22,473.00	\$35.00	\$23,835.00
43	44000100	PAVEMENT REMOVAL	52,496.0	SQ YD	\$15.00	\$787,440.00	\$20.00	\$1,049,920.00	\$8.07	\$423,642.72	\$11.00	\$577,456.00	\$10.50	\$551,208.00	\$10.15	\$532,834.40
44	44000200	DRIVEWAY PAVEMENT REMOVAL	1,330.0	SQ YD	\$25.00	\$33,250.00	\$9.65	\$12,834.50	\$9.31	\$12,382.30	\$5.50	\$7,315.00	\$15.00	\$19,950.00	\$9.65	\$12,834.50
45	44000300	CURB REMOVAL	301.0	FOOT	\$10.00	\$3,010.00	\$3.50	\$1,053.50	\$2.36	\$710.36	\$7.00	\$2,107.00	\$7.00	\$2,107.00	\$3.90	\$1,173.90
46	44000500	COMBINATION CURB AND GUTTER REMOVAL	21,688.0	FOOT	\$5.00	\$108,440.00	\$3.50	\$75,908.00	\$1.74	\$37,737.12	\$7.00	\$151,816.00	\$5.00	\$108,440.00	\$3.90	\$84,583.20

Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
47	44000600	SIDEWALK REMOVAL	37,928.0	SQ FT	\$2.00	\$75,856.00	\$0.70	\$26,549.60	\$1.08	\$40,962.24	\$1.00	\$37,928.00	\$1.50	\$56,892.00	\$1.00	\$37,928.00
48	44003100	MEDIAN REMOVAL	12,454.0	SQ FT	\$5.00	\$62,270.00	\$4.00	\$49,816.00	\$1.06	\$13,201.24	\$1.50	\$18,681.00	\$2.60	\$32,380.40	\$1.25	\$15,567.50
49	44004250	PAVED SHOULDER REMOVAL	5,085.0	SQ YD	\$10.00	\$50,850.00	\$8.15	\$41,442.75	\$11.30	\$57,460.50	\$3.60	\$18,306.00	\$10.00	\$50,850.00	\$10.00	\$50,850.00
50	50105220	PIPE CULVERT REMOVAL	179.0	FOOT	\$25.00	\$4,475.00	\$120.00	\$21,480.00	\$46.93	\$8,400.47	\$50.00	\$8,950.00	\$78.19	\$13,996.01	\$10.00	\$1,790.00
51	50200100	STRUCTURE EXCAVATION	759.0	CU YD	\$45.00	\$34,155.00	\$53.00	\$40,227.00	\$48.91	\$37,122.69	\$76.00	\$57,684.00	\$71.38	\$54,177.42	\$48.00	\$36,432.00
52	50200450	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL FOR STRUCTURES	50.0	CU YD	\$80.00	\$4,000.00	\$55.00	\$2,750.00	\$48.91	\$2,445.50	\$100.00	\$5,000.00	\$95.67	\$4,783.50	\$30.00	\$1,500.00
53	50300225	CONCRETE STRUCTURES	45.9	CU YD	\$1,850.00	\$84,915.00	\$1,930.00	\$88,587.00	\$1,550.00	\$71,145.00	\$2,030.00	\$93,177.00	\$1,366.33	\$62,714.55	\$1,000.00	\$45,900.00
54	50800105	REINFORCEMENT BARS	500.0	POUND	\$3.00	\$1,500.00	\$2.90	\$1,450.00	\$1.80	\$900.00	\$2.90	\$1,450.00	\$1.63	\$815.00	\$2.40	\$1,200.00
55	50800205	REINFORCEMENT BARS, EPOXY COATED	6,360.0	POUND	\$3.50	\$22,260.00	\$2.90	\$18,444.00	\$2.00	\$12,720.00	\$2.90	\$18,444.00	\$1.93	\$12,274.80	\$2.40	\$15,264.00
56	52200020	TEMPORARY SOIL RETENTION SYSTEM	915.0	SQ FT	\$65.00	\$59,475.00	\$0.10	\$91.50	\$0.01	\$9.15	\$0.01	\$9.15	\$153.44	\$140,397.60	\$51.00	\$46,665.00
57	54001001	BOX CULVERT END SECTIONS, CULVERT NO. 1	1.0	EACH	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$6,265.00	\$6,265.00	\$8,000.00	\$8,000.00	\$9,615.78	\$9,615.78	\$10,550.00	\$10,550.00
58	54003000	CONCRETE BOX CULVERTS	9.2	CU YD	\$2,400.00	\$22,080.00	\$1,930.00	\$17,756.00	\$1,550.00	\$14,260.00	\$2,030.00	\$18,676.00	\$1,966.07	\$18,087.84	\$1,925.00	\$17,710.00
59	54010606	PRECAST CONCRETE BOX CULVERTS 6' X 6'	160.0	FOOT	\$700.00	\$112,000.00	\$1,015.00	\$162,400.00	\$569.02	\$91,043.20	\$760.00	\$121,600.00	\$1,030.26	\$164,841.60	\$451.00	\$72,160.00
60	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	1.0	EACH	\$1,200.00	\$1,200.00	\$1,350.00	\$1,350.00	\$2,238.55	\$2,238.55	\$2,500.00	\$2,500.00	\$2,238.55	\$2,238.55	\$2,600.00	\$2,600.00
61	54213672	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 27"	1.0	EACH	\$1,800.00	\$1,800.00	\$1,850.00	\$1,850.00	\$2,513.98	\$2,513.98	\$3,200.00	\$3,200.00	\$2,513.98	\$2,513.98	\$3,200.00	\$3,200.00
62	550A0040	STORM SEWERS, CLASS A, TYPE 1 10"	8.0	FOOT	\$50.00	\$400.00	\$120.00	\$960.00	\$75.02	\$600.16	\$49.00	\$392.00	\$75.02	\$600.16	\$65.00	\$520.00
63	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	4,304.0	FOOT	\$60.00	\$258,240.00	\$61.00	\$262,544.00	\$51.04	\$219,676.16	\$51.00	\$219,504.00	\$51.04	\$219,676.16	\$65.50	\$281,912.00
64	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	495.0	FOOT	\$66.00	\$32,670.00	\$74.00	\$36,630.00	\$51.09	\$25,289.55	\$53.00	\$26,235.00	\$51.09	\$25,289.55	\$70.00	\$34,650.00
65	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	218.0	FOOT	\$70.00	\$15,260.00	\$77.25	\$16,840.50	\$68.59	\$14,952.62	\$56.00	\$12,208.00	\$68.59	\$14,952.62	\$88.00	\$19,184.00
66	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	86.0	FOOT	\$80.00	\$6,880.00	\$90.00	\$7,740.00	\$61.20	\$5,263.20	\$81.00	\$6,966.00	\$61.20	\$5,263.20	\$98.00	\$8,428.00
67	550A0130	STORM SEWERS, CLASS A, TYPE 1 27"	72.0	FOOT	\$90.00	\$6,480.00	\$91.00	\$6,552.00	\$93.05	\$6,699.60	\$69.00	\$4,968.00	\$93.05	\$6,699.60	\$114.00	\$8,208.00
68	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	11.0	FOOT	\$100.00	\$1,100.00	\$127.00	\$1,397.00	\$178.19	\$1,960.09	\$81.00	\$891.00	\$178.19	\$1,960.09	\$135.00	\$1,485.00
69	550A0160	STORM SEWERS, CLASS A, TYPE 1 36"	515.0	FOOT	\$120.00	\$61,800.00	\$158.00	\$81,370.00	\$105.22	\$54,188.30	\$89.00	\$45,835.00	\$105.22	\$54,188.30	\$139.00	\$71,585.00

**Return Bid Tabulation**

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
70	550A0190	STORM SEWERS, CLASS A, TYPE 1 48"	191.0	FOOT	\$140.00	\$26,740.00	\$135.00	\$25,785.00	\$158.33	\$30,241.03	\$123.00	\$23,493.00	\$158.33	\$30,241.03	\$209.00	\$39,919.00
71	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	1,279.0	FOOT	\$65.00	\$83,135.00	\$70.00	\$89,530.00	\$50.45	\$64,525.55	\$51.00	\$65,229.00	\$50.45	\$64,525.55	\$68.00	\$86,972.00
72	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	640.0	FOOT	\$70.00	\$44,800.00	\$64.00	\$40,960.00	\$51.27	\$32,812.80	\$62.00	\$39,680.00	\$51.27	\$32,812.80	\$74.50	\$47,680.00
73	550A0380	STORM SEWERS, CLASS A, TYPE 2 18"	793.0	FOOT	\$75.00	\$59,475.00	\$75.00	\$59,475.00	\$67.11	\$53,218.23	\$63.00	\$49,959.00	\$67.11	\$53,218.23	\$79.00	\$62,647.00
74	550A0400	STORM SEWERS, CLASS A, TYPE 2 21"	8.0	FOOT	\$80.00	\$640.00	\$136.00	\$1,088.00	\$161.24	\$1,289.92	\$61.00	\$488.00	\$161.24	\$1,289.92	\$107.00	\$856.00
75	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	1,611.0	FOOT	\$85.00	\$136,935.00	\$83.00	\$133,713.00	\$78.99	\$127,252.89	\$81.00	\$130,491.00	\$78.99	\$127,252.89	\$101.00	\$162,711.00
76	550A0420	STORM SEWERS, CLASS A, TYPE 2 27"	61.0	FOOT	\$95.00	\$5,795.00	\$89.00	\$5,429.00	\$96.70	\$5,898.70	\$71.00	\$4,331.00	\$96.70	\$5,898.70	\$117.00	\$7,137.00
77	550A0430	STORM SEWERS, CLASS A, TYPE 2 30"	503.0	FOOT	\$105.00	\$52,815.00	\$115.00	\$57,845.00	\$107.05	\$53,846.15	\$99.00	\$49,797.00	\$107.05	\$53,846.15	\$124.00	\$62,372.00
78	550A0450	STORM SEWERS, CLASS A, TYPE 2 36"	1,203.0	FOOT	\$125.00	\$150,375.00	\$150.00	\$180,450.00	\$113.74	\$136,829.22	\$109.00	\$131,127.00	\$113.74	\$136,829.22	\$144.00	\$173,232.00
79	550A0470	STORM SEWERS, CLASS A, TYPE 2 42"	774.0	FOOT	\$135.00	\$104,490.00	\$179.00	\$138,546.00	\$130.41	\$100,937.34	\$135.00	\$104,490.00	\$130.41	\$100,937.34	\$180.00	\$139,320.00
80	55100200	STORM SEWER REMOVAL 6"	32.0	FOOT	\$10.00	\$320.00	\$15.00	\$480.00	\$15.00	\$480.00	\$0.01	\$0.32	\$15.00	\$480.00	\$1.00	\$32.00
81	55100400	STORM SEWER REMOVAL 10"	1,837.0	FOOT	\$15.00	\$27,555.00	\$15.00	\$27,555.00	\$8.03	\$14,751.11	\$0.01	\$18.37	\$8.03	\$14,751.11	\$1.00	\$1,837.00
82	55100500	STORM SEWER REMOVAL 12"	2,101.0	FOOT	\$15.00	\$31,515.00	\$20.00	\$42,020.00	\$8.70	\$18,278.70	\$0.01	\$21.01	\$8.70	\$18,278.70	\$1.00	\$2,101.00
83	55100700	STORM SEWER REMOVAL 15"	733.0	FOOT	\$20.00	\$14,660.00	\$20.00	\$14,660.00	\$8.64	\$6,333.12	\$0.01	\$7.33	\$8.64	\$6,333.12	\$1.00	\$733.00
84	55100900	STORM SEWER REMOVAL 18"	1,738.0	FOOT	\$20.00	\$34,760.00	\$20.00	\$34,760.00	\$10.25	\$17,814.50	\$0.01	\$17.38	\$10.25	\$17,814.50	\$1.00	\$1,738.00
85	55101200	STORM SEWER REMOVAL 24"	1,100.0	FOOT	\$25.00	\$27,500.00	\$22.00	\$24,200.00	\$9.80	\$10,780.00	\$0.01	\$11.00	\$9.80	\$10,780.00	\$1.00	\$1,100.00
86	55101300	STORM SEWER REMOVAL 27"	350.0	FOOT	\$30.00	\$10,500.00	\$22.00	\$7,700.00	\$8.75	\$3,062.50	\$0.01	\$3.50	\$8.75	\$3,062.50	\$1.00	\$350.00
87	55101400	STORM SEWER REMOVAL 30"	1,537.0	FOOT	\$35.00	\$53,795.00	\$30.00	\$46,110.00	\$15.75	\$24,207.75	\$0.01	\$15.37	\$15.75	\$24,207.75	\$1.00	\$1,537.00
88	55101600	STORM SEWER REMOVAL 36"	1,254.0	FOOT	\$40.00	\$50,160.00	\$30.00	\$37,620.00	\$16.88	\$21,167.52	\$0.01	\$12.54	\$16.88	\$21,167.52	\$1.00	\$1,254.00
89	55200900	STORM SEWERS JACKED IN PLACE, 24"	287.0	FOOT	\$200.00	\$57,400.00	\$0.01	\$2.87	\$685.16	\$196,640.92	\$630.00	\$180,810.00	\$685.16	\$196,640.92	\$300.00	\$86,100.00
90	56106400	ADJUSTING WATER MAIN 8"	112.0	FOOT	\$400.00	\$44,800.00	\$330.00	\$36,960.00	\$336.15	\$37,648.80	\$315.00	\$35,280.00	\$336.15	\$37,648.80	\$150.00	\$16,800.00
91	56106600	ADJUSTING WATER MAIN 12"	40.0	FOOT	\$500.00	\$20,000.00	\$425.00	\$17,000.00	\$381.87	\$15,274.80	\$465.00	\$18,600.00	\$381.87	\$15,274.80	\$225.00	\$9,000.00
92	56106700	ADJUSTING WATER MAIN 16"	35.0	FOOT	\$600.00	\$21,000.00	\$600.00	\$21,000.00	\$582.37	\$20,382.95	\$678.00	\$23,730.00	\$582.37	\$20,382.95	\$444.00	\$15,540.00
93	56400100	FIRE HYDRANTS TO BE MOVED	2.0	EACH	\$6,500.00	\$13,000.00	\$3,000.00	\$6,000.00	\$7,792.20	\$15,584.40	\$5,000.00	\$10,000.00	\$7,792.20	\$15,584.40	\$5,100.00	\$10,200.00
94	56400300	FIRE HYDRANTS TO BE ADJUSTED	6.0	EACH	\$5,000.00	\$30,000.00	\$1,625.00	\$9,750.00	\$1,024.17	\$6,145.02	\$1,000.00	\$6,000.00	\$1,024.17	\$6,145.02	\$1,795.00	\$10,770.00
95	59100100	GEOCOMPOSITE WALL DRAIN	70.0	SQ YD	\$32.00	\$2,240.00	\$35.00	\$2,450.00	\$35.88	\$2,511.25	\$35.00	\$2,450.00	\$22.72	\$1,590.40	\$72.00	\$5,040.00

## Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
96	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	19,809.0	FOOT	\$15.00	\$297,135.00	\$3.95	\$78,245.55	\$3.93	\$77,849.37	\$3.00	\$59,427.00	\$16.00	\$316,944.00	\$5.00	\$99,045.00
97	60200205	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$3,500.00	\$7,000.00	\$2,650.00	\$5,300.00	\$2,539.40	\$5,078.80	\$2,700.00	\$5,400.00	\$2,539.40	\$5,078.80	\$3,200.00	\$6,400.00
98	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$3,500.00	\$3,500.00	\$2,400.00	\$2,400.00	\$2,459.20	\$2,459.20	\$2,699.10	\$2,699.10	\$2,459.20	\$2,459.20	\$3,200.00	\$3,200.00
99	60201330	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 23 FRAME AND GRATE	1.0	EACH	\$3,500.00	\$3,500.00	\$3,075.00	\$3,075.00	\$2,608.70	\$2,608.70	\$3,640.00	\$3,640.00	\$2,608.70	\$2,608.70	\$3,400.00	\$3,400.00
100	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$3,500.00	\$10,500.00	\$3,075.00	\$9,225.00	\$2,619.05	\$7,857.15	\$3,750.00	\$11,250.00	\$2,619.05	\$7,857.15	\$3,400.00	\$10,200.00
101	60203905	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$4,500.00	\$9,000.00	\$4,325.00	\$8,650.00	\$3,808.55	\$7,617.10	\$4,150.00	\$8,300.00	\$3,808.55	\$7,617.10	\$3,390.00	\$6,780.00
102	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$4,500.00	\$9,000.00	\$4,400.00	\$8,800.00	\$3,854.55	\$7,709.10	\$3,830.00	\$7,660.00	\$3,854.55	\$7,709.10	\$4,200.00	\$8,400.00
103	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	2.0	EACH	\$3,500.00	\$7,000.00	\$1,335.00	\$2,670.00	\$1,323.25	\$2,646.50	\$1,650.00	\$3,300.00	\$1,323.25	\$2,646.50	\$2,100.00	\$4,200.00
104	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	27.0	EACH	\$3,000.00	\$81,000.00	\$3,800.00	\$102,600.00	\$2,774.30	\$74,906.10	\$2,960.00	\$79,920.00	\$2,774.30	\$74,906.10	\$3,335.00	\$90,045.00
105	60219000	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$3,000.00	\$3,000.00	\$3,350.00	\$3,350.00	\$2,660.45	\$2,660.45	\$2,390.00	\$2,390.00	\$2,660.45	\$2,660.45	\$3,250.00	\$3,250.00
106	60219530	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 23 FRAME AND GRATE	4.0	EACH	\$3,000.00	\$12,000.00	\$3,650.00	\$14,600.00	\$2,809.95	\$11,239.80	\$3,430.00	\$13,720.00	\$2,809.95	\$11,239.80	\$3,500.00	\$14,000.00
107	60219540	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	10.0	EACH	\$3,000.00	\$30,000.00	\$3,650.00	\$36,500.00	\$2,820.30	\$28,203.00	\$2,530.00	\$25,300.00	\$2,820.30	\$28,203.00	\$3,500.00	\$35,000.00
108	60221000	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, OPEN LID	1.0	EACH	\$4,000.00	\$4,000.00	\$5,250.00	\$5,250.00	\$3,785.55	\$3,785.55	\$3,440.00	\$3,440.00	\$3,785.55	\$3,785.55	\$4,225.00	\$4,225.00
109	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	14.0	EACH	\$4,000.00	\$56,000.00	\$5,600.00	\$78,400.00	\$3,785.55	\$52,997.70	\$4,060.00	\$56,840.00	\$3,785.55	\$52,997.70	\$4,225.00	\$59,150.00
110	60221700	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$4,000.00	\$4,000.00	\$4,900.00	\$4,900.00	\$3,671.70	\$3,671.70	\$3,070.00	\$3,070.00	\$3,671.70	\$3,671.70	\$4,150.00	\$4,150.00
111	60222240	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$4,000.00	\$12,000.00	\$5,250.00	\$15,750.00	\$3,831.55	\$11,494.65	\$3,480.00	\$10,440.00	\$3,831.55	\$11,494.65	\$4,400.00	\$13,200.00
112	60223800	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$6,500.00	\$19,500.00	\$8,150.00	\$24,450.00	\$5,792.64	\$17,377.92	\$5,930.00	\$17,790.00	\$5,659.30	\$16,977.90	\$5,000.00	\$15,000.00
113	60224005	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$6,500.00	\$6,500.00	\$7,810.00	\$7,810.00	\$5,945.45	\$5,945.45	\$4,410.00	\$4,410.00	\$5,545.45	\$5,545.45	\$4,900.00	\$4,900.00

## Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
114	60224039	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$6,500.00	\$19,500.00	\$8,200.00	\$24,600.00	\$6,105.30	\$18,315.90	\$4,830.00	\$14,490.00	\$5,705.30	\$17,115.90	\$5,200.00	\$15,600.00
115	60224446	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID	6.0	EACH	\$8,500.00	\$51,000.00	\$17,800.00	\$106,800.00	\$10,952.45	\$65,714.70	\$6,820.00	\$40,920.00	\$9,302.45	\$55,814.70	\$9,600.00	\$57,600.00
116	60224448	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$8,500.00	\$8,500.00	\$17,000.00	\$17,000.00	\$11,138.60	\$11,138.60	\$6,030.00	\$6,030.00	\$9,188.60	\$9,188.60	\$9,500.00	\$9,500.00
117	60224459	MANHOLES, TYPE A, 8'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$12,000.00	\$12,000.00	\$13,500.00	\$13,500.00	\$13,396.85	\$13,396.85	\$8,960.00	\$8,960.00	\$11,446.85	\$11,446.85	\$11,250.00	\$11,250.00
118	60224469	MANHOLES, TYPE A, 9'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$19,500.00	\$39,000.00	\$16,650.00	\$33,300.00	\$18,031.85	\$36,063.70	\$10,640.00	\$21,280.00	\$16,081.85	\$32,163.70	\$16,600.00	\$33,200.00
119	60236200	INLETS, TYPE A, TYPE 8 GRATE	15.0	EACH	\$1,500.00	\$22,500.00	\$1,250.00	\$18,750.00	\$1,130.00	\$16,950.00	\$1,100.00	\$16,500.00	\$1,000.40	\$15,006.00	\$1,500.00	\$22,500.00
120	60237460	INLETS, TYPE A, TYPE 23 FRAME AND GRATE	9.0	EACH	\$1,500.00	\$13,500.00	\$1,575.00	\$14,175.00	\$1,130.00	\$10,170.00	\$1,960.00	\$17,640.00	\$1,148.96	\$10,340.64	\$1,625.00	\$14,625.00
121	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	84.0	EACH	\$1,500.00	\$126,000.00	\$1,500.00	\$126,000.00	\$1,130.00	\$94,920.00	\$1,510.00	\$126,840.00	\$1,128.87	\$94,825.08	\$1,625.00	\$136,500.00
122	60240210	INLETS, TYPE B, TYPE 1 FRAME, OPEN LID	2.0	EACH	\$2,000.00	\$4,000.00	\$2,050.00	\$4,100.00	\$1,859.75	\$3,719.50	\$1,690.00	\$3,380.00	\$1,859.75	\$3,719.50	\$1,600.00	\$3,200.00
123	60240215	INLETS, TYPE B, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$2,000.00	\$4,000.00	\$2,050.00	\$4,100.00	\$1,859.75	\$3,719.50	\$1,690.00	\$3,380.00	\$1,859.75	\$3,719.50	\$1,600.00	\$3,200.00
124	60240327	INLETS, TYPE B, TYPE 23 FRAME AND GRATE	2.0	EACH	\$2,000.00	\$4,000.00	\$2,100.00	\$4,200.00	\$1,895.40	\$3,790.80	\$2,560.00	\$5,120.00	\$1,895.40	\$3,790.80	\$1,825.00	\$3,650.00
125	60240328	INLETS, TYPE B, TYPE 24 FRAME AND GRATE	29.0	EACH	\$2,000.00	\$58,000.00	\$2,100.00	\$60,900.00	\$1,910.84	\$55,414.36	\$1,760.00	\$51,040.00	\$1,910.84	\$55,414.36	\$1,825.00	\$52,925.00
126	60248900	VALVE VAULTS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$5,000.00	\$10,000.00	\$3,500.00	\$7,000.00	\$3,848.05	\$7,696.10	\$2,580.00	\$5,160.00	\$3,848.05	\$7,696.10	\$3,950.00	\$7,900.00
127	60250200	CATCH BASINS TO BE ADJUSTED	4.0	EACH	\$700.00	\$2,800.00	\$725.00	\$2,900.00	\$385.00	\$1,540.00	\$500.00	\$2,000.00	\$385.00	\$1,540.00	\$450.00	\$1,800.00
128	60255500	MANHOLES TO BE ADJUSTED	12.0	EACH	\$700.00	\$8,400.00	\$600.00	\$7,200.00	\$385.00	\$4,620.00	\$500.00	\$6,000.00	\$385.00	\$4,620.00	\$450.00	\$5,400.00
129	60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$1,000.00	\$3,000.00	\$900.00	\$2,700.00	\$673.65	\$2,020.95	\$825.00	\$2,475.00	\$673.65	\$2,020.95	\$700.00	\$2,100.00
130	60256400	MANHOLES TO BE ADJUSTED WITH NEW TYPE 8 GRATE	2.0	EACH	\$1,000.00	\$2,000.00	\$800.00	\$1,600.00	\$559.80	\$1,119.60	\$720.00	\$1,440.00	\$559.80	\$1,119.60	\$600.00	\$1,200.00
131	60258800	MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 8 GRATE	1.0	EACH	\$1,200.00	\$1,200.00	\$1,250.00	\$1,250.00	\$3,569.20	\$3,569.20	\$935.00	\$935.00	\$3,569.20	\$3,569.20	\$1,300.00	\$1,300.00

# Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
132	60259340	MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 24 FRAME AND GRATE	7.0	EACH	\$1,200.00	\$8,400.00	\$1,400.00	\$9,800.00	\$3,945.00	\$27,615.00	\$1,080.00	\$7,560.00	\$3,945.00	\$27,615.00	\$1,500.00	\$10,500.00
133	60260100	INLETS TO BE ADJUSTED	31.0	EACH	\$700.00	\$21,700.00	\$600.00	\$18,600.00	\$385.00	\$11,935.00	\$500.00	\$15,500.00	\$385.00	\$11,935.00	\$425.00	\$13,175.00
134	60262700	INLETS TO BE RECONSTRUCTED	2.0	EACH	\$850.00	\$1,700.00	\$1,075.00	\$2,150.00	\$965.00	\$1,930.00	\$500.00	\$1,000.00	\$965.00	\$1,930.00	\$850.00	\$1,700.00
135	60264140	INLETS TO BE RECONSTRUCTED WITH NEW TYPE 24 FRAME AND GRATE	6.0	EACH	\$1,000.00	\$6,000.00	\$1,410.00	\$8,460.00	\$1,472.89	\$8,837.34	\$800.00	\$4,800.00	\$1,472.89	\$8,837.34	\$1,000.00	\$6,000.00
136	60265700	VALVE VAULTS TO BE ADJUSTED	20.0	EACH	\$575.00	\$11,500.00	\$725.00	\$14,500.00	\$385.00	\$7,700.00	\$500.00	\$10,000.00	\$385.00	\$7,700.00	\$350.00	\$7,000.00
137	60266100	VALVE VAULTS TO BE RECONSTRUCTED	1.0	EACH	\$1,550.00	\$1,550.00	\$1,075.00	\$1,075.00	\$1,764.40	\$1,764.40	\$500.00	\$500.00	\$1,764.40	\$1,764.40	\$1,250.00	\$1,250.00
138	60300105	FRAMES AND GRATES TO BE ADJUSTED	1.0	EACH	\$500.00	\$500.00	\$600.00	\$600.00	\$385.00	\$385.00	\$500.00	\$500.00	\$385.00	\$385.00	\$350.00	\$350.00
139	60500040	REMOVING MANHOLES	62.0	EACH	\$500.00	\$31,000.00	\$800.00	\$49,600.00	\$350.00	\$21,700.00	\$1,000.00	\$62,000.00	\$350.00	\$21,700.00	\$500.00	\$31,000.00
140	60500050	REMOVING CATCH BASINS	28.0	EACH	\$500.00	\$14,000.00	\$530.00	\$14,840.00	\$350.00	\$9,800.00	\$1,000.00	\$28,000.00	\$350.00	\$9,800.00	\$400.00	\$11,200.00
141	60500060	REMOVING INLETS	46.0	EACH	\$350.00	\$16,100.00	\$500.00	\$23,000.00	\$150.00	\$6,900.00	\$1,000.00	\$46,000.00	\$150.00	\$6,900.00	\$200.00	\$9,200.00
142	60600605	CONCRETE CURB, TYPE B	325.0	FOOT	\$35.00	\$11,375.00	\$34.00	\$11,050.00	\$34.76	\$11,297.00	\$45.00	\$14,625.00	\$17.50	\$5,687.50	\$24.00	\$7,800.00
143	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	17,272.0	FOOT	\$22.00	\$379,984.00	\$18.45	\$318,668.40	\$19.31	\$333,522.32	\$18.50	\$319,532.00	\$18.50	\$319,532.00	\$19.00	\$328,168.00
144	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	20,331.0	FOOT	\$25.00	\$508,275.00	\$24.20	\$492,010.20	\$25.03	\$508,884.93	\$25.50	\$518,440.50	\$20.50	\$416,785.50	\$23.50	\$477,778.50
145	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	9,552.0	SQ FT	\$8.00	\$76,416.00	\$5.00	\$47,760.00	\$7.54	\$72,022.08	\$4.95	\$47,282.40	\$5.00	\$47,760.00	\$5.45	\$52,058.40
146	60619600	CONCRETE MEDIAN, TYPE SB-6.12	569.0	SQ FT	\$13.00	\$7,397.00	\$18.00	\$10,242.00	\$32.96	\$18,754.24	\$15.00	\$8,535.00	\$14.25	\$8,108.25	\$15.50	\$8,819.50
147	63200310	GUARDRAIL REMOVAL	268.0	FOOT	\$10.00	\$2,680.00	\$11.00	\$2,948.00	\$11.28	\$3,021.70	\$11.00	\$2,948.00	\$11.00	\$2,948.00	\$10.00	\$2,680.00
148	67100100	MOBILIZATION	1.0	LSUM	\$1,260,000.00	\$1,260,000.00	\$1,003,440.00	\$1,003,440.00	\$639,545.30	\$639,545.30	\$940,000.00	\$940,000.00	\$1,110,000.00	\$1,110,000.00	\$960,000.00	\$960,000.00
149	70107005	PAVEMENT MARKING BLACKOUT TAPE, 5"	6,911.0	FOOT	\$2.00	\$13,822.00	\$1.80	\$12,439.80	\$1.85	\$12,785.35	\$1.80	\$12,439.80	\$1.80	\$12,439.80	\$1.90	\$13,130.90
150	70107006	PAVEMENT MARKING BLACKOUT TAPE, 6"	1,176.0	FOOT	\$2.50	\$2,940.00	\$2.10	\$2,469.60	\$2.16	\$2,540.16	\$2.10	\$2,469.60	\$2.10	\$2,469.60	\$2.25	\$2,646.00
151	70107007	PAVEMENT MARKING BLACKOUT TAPE, 7"	478.0	FOOT	\$3.00	\$1,434.00	\$2.70	\$1,290.60	\$2.78	\$1,328.84	\$2.70	\$1,290.60	\$2.70	\$1,290.60	\$2.85	\$1,362.30
152	70107012	PAVEMENT MARKING BLACKOUT TAPE, 12"	440.0	FOOT	\$5.00	\$2,200.00	\$5.00	\$2,200.00	\$5.15	\$2,266.00	\$5.00	\$2,200.00	\$5.00	\$2,200.00	\$5.25	\$2,310.00
153	70107024	PAVEMENT MARKING BLACKOUT TAPE, 24"	16.0	FOOT	\$7.00	\$112.00	\$10.00	\$160.00	\$10.30	\$164.80	\$10.00	\$160.00	\$10.00	\$160.00	\$10.50	\$168.00



# Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
154	70107025	CHANGEABLE MESSAGE SIGN	788.0	CAL DA	\$30.00	\$23,640.00	\$25.00	\$19,700.00	\$25.75	\$20,291.00	\$25.00	\$19,700.00	\$25.00	\$19,700.00	\$26.25	\$20,685.00
155	70300100	SHORT TERM PAVEMENT MARKING	12,314.0	FOOT	\$1.00	\$12,314.00	\$0.01	\$123.14	\$0.01	\$123.14	\$0.01	\$123.14	\$1.60	\$19,702.40	\$0.01	\$123.14
156	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	8,210.0	SQ FT	\$1.00	\$8,210.00	\$1.00	\$8,210.00	\$1.00	\$8,210.00	\$0.50	\$4,105.00	\$0.48	\$3,940.80	\$0.01	\$82.10
157	70300210	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS	3,750.0	SQ FT	\$1.50	\$5,625.00	\$1.00	\$3,750.00	\$1.03	\$3,862.50	\$1.00	\$3,750.00	\$0.85	\$3,187.50	\$1.05	\$3,937.50
158	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	135,306.0	FOOT	\$0.50	\$67,653.00	\$0.22	\$29,767.32	\$0.23	\$31,120.38	\$0.22	\$29,767.32	\$0.22	\$29,767.32	\$0.25	\$33,826.50
159	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	100,783.0	FOOT	\$0.60	\$60,469.80	\$0.24	\$24,187.92	\$0.25	\$25,195.75	\$0.24	\$24,187.92	\$0.24	\$24,187.92	\$0.25	\$25,195.75
160	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	22,079.0	FOOT	\$0.75	\$16,559.25	\$0.30	\$6,623.70	\$0.31	\$6,844.49	\$0.30	\$6,623.70	\$0.30	\$6,623.70	\$0.35	\$7,727.65
161	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	1,442.0	FOOT	\$1.50	\$2,163.00	\$1.00	\$1,442.00	\$1.03	\$1,485.26	\$1.00	\$1,442.00	\$1.00	\$1,442.00	\$1.05	\$1,514.10
162	70300904	PAVEMENT MARKING TAPE, TYPE IV 4"	12,314.0	FOOT	\$1.00	\$12,314.00	\$0.95	\$11,698.30	\$1.00	\$12,314.00	\$0.01	\$123.14	\$0.95	\$11,698.30	\$1.00	\$12,314.00
163	70400100	TEMPORARY CONCRETE BARRIER	487.5	FOOT	\$30.00	\$14,625.00	\$26.50	\$12,918.75	\$27.30	\$13,308.75	\$26.50	\$12,918.75	\$30.00	\$14,625.00	\$25.00	\$12,187.50
164	70400200	RELOCATE TEMPORARY CONCRETE BARRIER	462.5	FOOT	\$10.00	\$4,625.00	\$9.00	\$4,162.50	\$9.27	\$4,287.38	\$9.00	\$4,162.50	\$12.00	\$5,550.00	\$10.00	\$4,625.00
165	70600241	IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE, NARROW), TEST LEVEL 2	2.0	EACH	\$4,000.00	\$8,000.00	\$3,500.00	\$7,000.00	\$3,605.00	\$7,210.00	\$3,500.00	\$7,000.00	\$3,000.00	\$6,000.00	\$3,850.00	\$7,700.00
166	70600341	IMPACT ATTENUATORS, RELOCATE (NON- REDIRECTIVE, NARROW), TEST LEVEL 2	2.0	EACH	\$1,000.00	\$2,000.00	\$750.00	\$1,500.00	\$772.50	\$1,545.00	\$750.00	\$1,500.00	\$1,000.00	\$2,000.00	\$825.00	\$1,650.00
167	72400100	REMOVE SIGN PANEL ASSEMBLY - TYPE A	43.0	EACH	\$50.00	\$2,150.00	\$30.00	\$1,290.00	\$30.90	\$1,328.70	\$30.00	\$1,290.00	\$30.00	\$1,290.00	\$125.00	\$5,375.00
168	72400200	REMOVE SIGN PANEL ASSEMBLY - TYPE B	28.0	EACH	\$75.00	\$2,100.00	\$50.00	\$1,400.00	\$51.50	\$1,442.00	\$50.00	\$1,400.00	\$50.00	\$1,400.00	\$200.00	\$5,600.00
169	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1,274.0	SQ FT	\$4.50	\$5,733.00	\$3.75	\$4,777.50	\$3.86	\$4,917.64	\$4.00	\$5,096.00	\$4.00	\$5,096.00	\$4.40	\$5,605.60
170	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	25,464.0	FOOT	\$0.50	\$12,732.00	\$0.50	\$12,732.00	\$0.52	\$13,241.28	\$0.50	\$12,732.00	\$0.50	\$12,732.00	\$0.55	\$14,005.20
171	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	2,639.0	FOOT	\$0.75	\$1,979.25	\$0.55	\$1,451.45	\$0.57	\$1,504.23	\$0.60	\$1,583.40	\$0.60	\$1,583.40	\$0.66	\$1,741.74

# Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
172	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	7,362.0	FOOT	\$1.00	\$7,362.00	\$0.75	\$5,521.50	\$0.77	\$5,668.74	\$0.70	\$5,153.40	\$0.70	\$5,153.40	\$0.77	\$5,668.74
173	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	3,526.0	FOOT	\$4.50	\$15,867.00	\$1.50	\$5,289.00	\$1.55	\$5,465.30	\$1.40	\$4,936.40	\$1.40	\$4,936.40	\$1.54	\$5,430.04
174	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	430.0	FOOT	\$6.00	\$2,580.00	\$3.75	\$1,612.50	\$3.86	\$1,659.80	\$4.00	\$1,720.00	\$4.00	\$1,720.00	\$4.40	\$1,892.00
175	78001120	PAINT PAVEMENT MARKING - LINE 5"	18,407.0	FOOT	\$1.00	\$18,407.00	\$0.25	\$4,601.75	\$0.26	\$4,785.82	\$0.18	\$3,313.26	\$0.18	\$3,313.26	\$0.20	\$3,681.40
176	80400100	ELECTRIC SERVICE INSTALLATION	1.0	EACH	\$2,000.00	\$2,000.00	\$2,523.00	\$2,523.00	\$2,598.69	\$2,598.69	\$2,523.00	\$2,523.00	\$2,523.00	\$2,523.00	\$2,598.69	\$2,598.69
177	80400200	ELECTRIC UTILITY SERVICE CONNECTION	1.0	LSUM	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,090.00	\$3,090.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,090.00	\$3,090.00
178	80500010	SERVICE INSTALLATION - GROUND MOUNTED	1.0	EACH	\$2,750.00	\$2,750.00	\$2,468.00	\$2,468.00	\$2,542.04	\$2,542.04	\$2,468.00	\$2,468.00	\$2,468.00	\$2,468.00	\$2,542.04	\$2,542.04
179	80500020	SERVICE INSTALLATION - POLE MOUNTED	1.0	EACH	\$1,800.00	\$1,800.00	\$1,455.00	\$1,455.00	\$1,498.65	\$1,498.65	\$1,455.00	\$1,455.00	\$1,455.00	\$1,455.00	\$1,498.65	\$1,498.65
180	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	9,777.0	FOOT	\$27.00	\$263,979.00	\$16.10	\$157,409.70	\$16.58	\$162,131.99	\$16.10	\$157,409.70	\$16.10	\$157,409.70	\$16.60	\$162,298.20
181	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	48.0	FOOT	\$28.00	\$1,344.00	\$21.60	\$1,036.80	\$22.25	\$1,067.90	\$21.60	\$1,036.80	\$21.60	\$1,036.80	\$22.25	\$1,068.00
182	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	575.0	FOOT	\$31.00	\$17,825.00	\$27.60	\$15,870.00	\$28.43	\$16,346.10	\$27.60	\$15,870.00	\$27.60	\$15,870.00	\$28.43	\$16,347.25
183	81028230	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3 1/2" DIA.	45.0	FOOT	\$34.00	\$1,530.00	\$33.90	\$1,525.50	\$34.92	\$1,571.27	\$33.90	\$1,525.50	\$33.90	\$1,525.50	\$34.92	\$1,571.40
184	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	423.0	FOOT	\$45.00	\$19,035.00	\$43.70	\$18,485.10	\$45.01	\$19,039.65	\$43.70	\$18,485.10	\$43.70	\$18,485.10	\$45.01	\$19,039.23
185	81028350	UNDERGROUND CONDUIT, PVC, 2" DIA.	250.0	FOOT	\$8.50	\$2,125.00	\$10.70	\$2,675.00	\$11.02	\$2,755.25	\$10.70	\$2,675.00	\$10.70	\$2,675.00	\$11.02	\$2,755.00
186	81030100	CONDUIT SPLICE	1.0	FOOT	\$400.00	\$400.00	\$220.00	\$220.00	\$226.60	\$226.60	\$220.00	\$220.00	\$220.00	\$220.00	\$226.60	\$226.60
187	81400100	HANDHOLE	20.0	EACH	\$1,700.00	\$34,000.00	\$1,467.00	\$29,340.00	\$1,511.01	\$30,220.20	\$1,467.00	\$29,340.00	\$1,467.00	\$29,340.00	\$1,511.01	\$30,220.20
188	81400300	DOUBLE HANDHOLE	2.0	EACH	\$2,850.00	\$5,700.00	\$2,595.00	\$5,190.00	\$2,672.85	\$5,345.70	\$2,595.00	\$5,190.00	\$2,595.00	\$5,190.00	\$2,672.85	\$5,345.70
189	81400730	HANDHOLE, COMPOSITE CONCRETE	3.0	EACH	\$1,050.00	\$3,150.00	\$1,276.00	\$3,828.00	\$1,314.28	\$3,942.84	\$1,276.00	\$3,828.00	\$1,276.00	\$3,828.00	\$1,314.28	\$3,942.84
190	81603000	UNIT DUCT, 600V, 2-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	1,150.0	FOOT	\$16.50	\$18,975.00	\$11.80	\$13,570.00	\$12.15	\$13,977.10	\$11.80	\$13,570.00	\$11.80	\$13,570.00	\$12.15	\$13,972.50

## Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
191	81603010	UNIT DUCT, 600V, 2-1C NO.10, 1/C NO.10 GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	450.0	FOOT	\$16.00	\$7,200.00	\$11.60	\$5,220.00	\$11.95	\$5,376.60	\$11.60	\$5,220.00	\$11.60	\$5,220.00	\$11.95	\$5,377.50
192	81603072	UNIT DUCT, 600V, 2-1C NO.4, 1/C NO.4 GROUND, (XLP-TYPE USE), 1 1/4" DIA. POLYETHYLENE	775.0	FOOT	\$18.50	\$14,337.50	\$13.30	\$10,307.50	\$13.70	\$10,616.73	\$13.30	\$10,307.50	\$13.30	\$10,307.50	\$13.70	\$10,617.50
193	81603096	UNIT DUCT, 600V, 4-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 1 1/4" DIA. POLYETHYLENE	8,000.0	FOOT	\$1.00	\$8,000.00	\$12.50	\$100,000.00	\$12.88	\$103,000.00	\$12.50	\$100,000.00	\$12.50	\$100,000.00	\$12.88	\$103,040.00
194	81702140	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 4	1,200.0	FOOT	\$2.25	\$2,700.00	\$1.90	\$2,280.00	\$1.96	\$2,348.40	\$1.90	\$2,280.00	\$1.90	\$2,280.00	\$1.96	\$2,352.00
195	81702400	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 2	70.0	FOOT	\$10.50	\$735.00	\$7.60	\$532.00	\$7.83	\$547.96	\$7.60	\$532.00	\$7.60	\$532.00	\$7.83	\$548.10
196	82500350	LIGHTING CONTROLLER, BASE MOUNTED, 240VOLT, 100AMP	1.0	EACH	\$8,500.00	\$8,500.00	\$43,068.00	\$43,068.00	\$44,360.04	\$44,360.04	\$43,068.00	\$43,068.00	\$43,068.00	\$43,068.00	\$44,360.04	\$44,360.04
197	83062370	LIGHT POLE, WEATHERING STEEL, 35 FT. M.H., 6 FT. MAST ARM	43.0	EACH	\$6,750.00	\$290,250.00	\$7,177.00	\$308,611.00	\$7,392.31	\$317,869.33	\$7,177.00	\$308,611.00	\$7,177.00	\$308,611.00	\$7,392.31	\$317,869.33
198	83600200	LIGHT POLE FOUNDATION, 24" DIAMETER	437.0	FOOT	\$225.00	\$98,325.00	\$185.30	\$80,976.10	\$190.86	\$83,405.38	\$185.30	\$80,976.10	\$185.30	\$80,976.10	\$190.86	\$83,405.82
199	84200500	REMOVAL OF LIGHTING UNIT, SALVAGE	71.0	EACH	\$650.00	\$46,150.00	\$220.00	\$15,620.00	\$226.60	\$16,088.60	\$220.00	\$15,620.00	\$220.00	\$15,620.00	\$226.60	\$16,088.60
200	84200804	REMOVAL OF POLE FOUNDATION	71.0	EACH	\$500.00	\$35,500.00	\$220.00	\$15,620.00	\$226.60	\$16,088.60	\$220.00	\$15,620.00	\$220.00	\$15,620.00	\$226.60	\$16,088.60
201	84500110	REMOVAL OF LIGHTING CONTROLLER	4.0	EACH	\$750.00	\$3,000.00	\$440.00	\$1,760.00	\$453.20	\$1,812.80	\$440.00	\$1,760.00	\$440.00	\$1,760.00	\$453.20	\$1,812.80
202	84500120	REMOVAL OF ELECTRIC SERVICE INSTALLATION	4.0	EACH	\$550.00	\$2,200.00	\$660.00	\$2,640.00	\$679.80	\$2,719.20	\$660.00	\$2,640.00	\$660.00	\$2,640.00	\$679.80	\$2,719.20
203	84500130	REMOVAL OF LIGHTING CONTROLLER FOUNDATION	4.0	EACH	\$650.00	\$2,600.00	\$165.00	\$660.00	\$169.95	\$679.80	\$165.00	\$660.00	\$165.00	\$660.00	\$169.95	\$679.80
204	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	4.0	EACH	\$1,450.00	\$5,800.00	\$660.00	\$2,640.00	\$679.80	\$2,719.20	\$660.00	\$2,640.00	\$660.00	\$2,640.00	\$679.80	\$2,719.20
205	87200400	SPAN WIRE	640.0	FOOT	\$2.50	\$1,600.00	\$2.10	\$1,344.00	\$2.16	\$1,384.32	\$2.10	\$1,344.00	\$2.10	\$1,344.00	\$2.16	\$1,382.40
206	87200500	TETHER WIRE	640.0	FOOT	\$2.00	\$1,280.00	\$1.20	\$768.00	\$1.24	\$791.04	\$1.20	\$768.00	\$1.20	\$768.00	\$1.24	\$793.60
207	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	10,804.0	FOOT	\$1.50	\$16,206.00	\$0.60	\$6,482.40	\$0.62	\$6,676.87	\$0.60	\$6,482.40	\$0.60	\$6,482.40	\$0.62	\$6,698.48
208	87301115	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 12 2C	1,969.0	FOOT	\$1.50	\$2,953.50	\$0.10	\$196.90	\$0.11	\$216.59	\$0.10	\$196.90	\$0.10	\$196.90	\$0.10	\$196.90

## Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
209	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	1,969.0	FOOT	\$1.50	\$2,953.50	\$1.20	\$2,362.80	\$1.24	\$2,433.68	\$1.20	\$2,362.80	\$1.20	\$2,362.80	\$1.24	\$2,441.56
210	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	1,741.0	FOOT	\$1.50	\$2,611.50	\$1.20	\$2,089.20	\$1.24	\$2,151.88	\$1.20	\$2,089.20	\$1.20	\$2,089.20	\$1.24	\$2,158.84
211	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	1,155.0	FOOT	\$1.50	\$1,732.50	\$1.40	\$1,617.00	\$1.44	\$1,665.51	\$1.40	\$1,617.00	\$1.40	\$1,617.00	\$1.44	\$1,663.20
212	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	1,520.0	FOOT	\$1.80	\$2,736.00	\$1.70	\$2,584.00	\$1.75	\$2,661.52	\$1.70	\$2,584.00	\$1.70	\$2,584.00	\$1.75	\$2,660.00
213	87301305	ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR	668.0	FOOT	\$2.50	\$1,670.00	\$1.00	\$668.00	\$1.03	\$688.04	\$1.00	\$668.00	\$1.00	\$668.00	\$1.03	\$688.04
214	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C	221.0	FOOT	\$3.50	\$773.50	\$2.90	\$640.90	\$2.99	\$660.13	\$2.90	\$640.90	\$2.90	\$640.90	\$2.99	\$660.79
215	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	674.0	FOOT	\$3.00	\$2,022.00	\$1.50	\$1,011.00	\$1.55	\$1,041.33	\$1.50	\$1,011.00	\$1.50	\$1,011.00	\$1.55	\$1,044.70
216	87302202	ELECTRIC CABLE AERIAL SUSPENDE, SIGNAL, NO. 14 1C	1,490.0	FOOT	\$1.50	\$2,235.00	\$1.20	\$1,788.00	\$1.24	\$1,841.64	\$1.20	\$1,788.00	\$1.20	\$1,788.00	\$1.24	\$1,847.60
217	87302212	ELECTRIC CABLE AERIAL SUSPENDE, SIGNAL, NO. 14 2C	2,020.0	FOOT	\$1.50	\$3,030.00	\$1.30	\$2,626.00	\$1.34	\$2,704.78	\$1.30	\$2,626.00	\$1.30	\$2,626.00	\$1.34	\$2,706.80
218	87302225	ELECTRIC CABLE AERIAL SUSPENDE, SIGNAL, NO. 14 3C	3,100.0	FOOT	\$2.00	\$6,200.00	\$1.40	\$4,340.00	\$1.44	\$4,470.20	\$1.40	\$4,340.00	\$1.40	\$4,340.00	\$1.44	\$4,464.00
219	87302245	ELECTRIC CABLE AERIAL SUSPENDE, SIGNAL, NO. 14 5C	3,805.0	FOOT	\$3.50	\$13,317.50	\$1.60	\$6,088.00	\$1.65	\$6,270.64	\$1.60	\$6,088.00	\$1.60	\$6,088.00	\$1.65	\$6,278.25
220	87302255	ELECTRIC CABLE AERIAL SUSPENDE, SIGNAL, NO. 14 7C	1,940.0	FOOT	\$4.00	\$7,760.00	\$1.80	\$3,492.00	\$1.85	\$3,596.76	\$1.80	\$3,492.00	\$1.80	\$3,492.00	\$1.85	\$3,589.00
221	87800100	CONCRETE FOUNDATION, TYPE A	12.0	FOOT	\$250.00	\$3,000.00	\$196.30	\$2,355.60	\$202.19	\$2,426.27	\$196.30	\$2,355.60	\$196.30	\$2,355.60	\$202.19	\$2,426.28
222	87800150	CONCRETE FOUNDATION, TYPE C	4.0	FOOT	\$675.00	\$2,700.00	\$693.00	\$2,772.00	\$713.79	\$2,855.16	\$693.00	\$2,772.00	\$693.00	\$2,772.00	\$713.79	\$2,855.16
223	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	60.0	FOOT	\$300.00	\$18,000.00	\$213.50	\$12,810.00	\$219.91	\$13,194.30	\$213.50	\$12,810.00	\$213.50	\$12,810.00	\$219.91	\$13,194.60
224	87900200	DRILL EXISTING HANDHOLE	3.0	EACH	\$350.00	\$1,050.00	\$281.00	\$843.00	\$289.43	\$868.29	\$281.00	\$843.00	\$281.00	\$843.00	\$289.43	\$868.29
225	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	6.0	EACH	\$875.00	\$5,250.00	\$664.00	\$3,984.00	\$683.92	\$4,103.52	\$664.00	\$3,984.00	\$664.00	\$3,984.00	\$683.92	\$4,103.52
226	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	4.0	EACH	\$1,300.00	\$5,200.00	\$906.00	\$3,624.00	\$933.18	\$3,732.72	\$906.00	\$3,624.00	\$906.00	\$3,624.00	\$933.18	\$3,732.72

**Return Bid Tabulation**

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
227	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	4.0	EACH	\$1,400.00	\$5,600.00	\$969.00	\$3,876.00	\$998.07	\$3,992.28	\$969.00	\$3,876.00	\$969.00	\$3,876.00	\$998.07	\$3,992.28
228	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	16.0	EACH	\$775.00	\$12,400.00	\$508.00	\$8,128.00	\$523.24	\$8,371.84	\$508.00	\$8,128.00	\$508.00	\$8,128.00	\$523.24	\$8,371.84
229	88200210	TRAFFIC SIGNAL BACKPLATE, LOUVERED, ALUMINUM	10.0	EACH	\$170.00	\$1,700.00	\$161.00	\$1,610.00	\$165.83	\$1,658.30	\$161.00	\$1,610.00	\$161.00	\$1,610.00	\$165.83	\$1,658.30
230	88600100	DETECTOR LOOP, TYPE I	92.0	FOOT	\$16.00	\$1,472.00	\$16.20	\$1,490.40	\$16.69	\$1,535.11	\$16.20	\$1,490.40	\$16.20	\$1,490.40	\$16.69	\$1,535.48
231	88700200	LIGHT DETECTOR	6.0	EACH	\$1,200.00	\$7,200.00	\$935.00	\$5,610.00	\$963.05	\$5,778.30	\$935.00	\$5,610.00	\$935.00	\$5,610.00	\$963.05	\$5,778.30
232	88700300	LIGHT DETECTOR AMPLIFIER	2.0	EACH	\$2,840.00	\$5,680.00	\$3,485.00	\$6,970.00	\$3,589.55	\$7,179.10	\$3,485.00	\$6,970.00	\$3,485.00	\$6,970.00	\$3,589.55	\$7,179.10
233	88800100	PEDESTRIAN PUSH-BUTTON	16.0	EACH	\$375.00	\$6,000.00	\$332.00	\$5,312.00	\$341.96	\$5,471.36	\$332.00	\$5,312.00	\$332.00	\$5,312.00	\$341.96	\$5,471.36
234	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1.0	EACH	\$65,000.00	\$65,000.00	\$42,000.00	\$42,000.00	\$43,260.00	\$43,260.00	\$42,000.00	\$42,000.00	\$42,000.00	\$42,000.00	\$43,260.00	\$43,260.00
235	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	6,865.0	FOOT	\$0.75	\$5,148.75	\$0.40	\$2,746.00	\$0.41	\$2,828.38	\$0.40	\$2,746.00	\$0.40	\$2,746.00	\$0.41	\$2,814.65
236	89502350	REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT	1,200.0	FOOT	\$1.25	\$1,500.00	\$2.20	\$2,640.00	\$2.27	\$2,719.20	\$2.20	\$2,640.00	\$2.20	\$2,640.00	\$2.27	\$2,724.00
237	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	2.0	EACH	\$5,700.00	\$11,400.00	\$220.00	\$440.00	\$226.60	\$453.20	\$220.00	\$440.00	\$220.00	\$440.00	\$226.60	\$453.20
238	89502380	REMOVE EXISTING HANDHOLE	19.0	EACH	\$400.00	\$7,600.00	\$330.00	\$6,270.00	\$339.90	\$6,458.10	\$330.00	\$6,270.00	\$330.00	\$6,270.00	\$339.90	\$6,458.10
239	89502385	REMOVE EXISTING CONCRETE FOUNDATION	18.0	EACH	\$470.00	\$8,460.00	\$220.00	\$3,960.00	\$226.60	\$4,078.80	\$220.00	\$3,960.00	\$220.00	\$3,960.00	\$226.60	\$4,078.80
240	A2007620	TREE, TAXODIUM DISTICHUM (COMMON BALD CYPRESS), 2-1/2" CALIPER, BALLED AND BURLAPPED	93.0	EACH	\$400.00	\$37,200.00	\$450.00	\$41,850.00	\$463.50	\$43,105.50	\$450.00	\$41,850.00	\$600.00	\$55,800.00	\$522.50	\$48,592.50
241	D2002188	EVERGREEN, PICEA PUNGENS (COLORADO SPRUCE), 8' HEIGHT, BALLED AND BURLAPPED	4.0	EACH	\$600.00	\$2,400.00	\$500.00	\$2,000.00	\$515.00	\$2,060.00	\$495.00	\$1,980.00	\$700.00	\$2,800.00	\$550.00	\$2,200.00
242	LC000004	FIBER OPTIC CABLE AERIAL SUSPENDED, 24 SINGLE MODE	1,485.0	FOOT	\$10.00	\$14,850.00	\$0.10	\$148.50	\$0.10	\$152.96	\$0.10	\$148.50	\$0.10	\$148.50	\$0.10	\$148.50
243	LC200051	REJECTED LOAD TRANSPORTATION	20.0	EACH	\$500.00	\$10,000.00	\$310.00	\$6,200.00	\$180.00	\$3,600.00	\$26.51	\$530.20	\$0.01	\$0.20	\$250.00	\$5,000.00
244	LC200051	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	110,899.0	UNIT	\$1.00	\$110,899.00	\$1.00	\$110,899.00	\$1.00	\$110,899.00	\$1.00	\$110,899.00	\$1.00	\$110,899.00	\$1.00	\$110,899.00

### Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
245	LC500230	GRATED CULVERT END SECTIONS, 36" DIAMETER	1.0	EACH	\$2,000.00	\$2,000.00	\$3,025.00	\$3,025.00	\$3,954.40	\$3,954.40	\$5,710.00	\$5,710.00	\$3,954.40	\$3,954.40	\$4,000.00	\$4,000.00
246	LC600009	CATCH BASINS, TYPE A, 6'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00	\$5,476.70	\$5,476.70	\$7,000.00	\$7,000.00	\$5,476.70	\$5,476.70	\$6,600.00	\$6,600.00
247	LC600016	CATCH BASINS, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$5,000.00	\$15,000.00	\$5,900.00	\$17,700.00	\$5,590.55	\$16,771.65	\$7,370.00	\$22,110.00	\$5,590.55	\$16,771.65	\$6,750.00	\$20,250.00
248	LC800605	ELECTRIC CABLE AERIAL SUSPENDED, COAXIAL	70.0	FOOT	\$3.00	\$210.00	\$2.60	\$182.00	\$2.68	\$187.46	\$2.60	\$182.00	\$2.60	\$182.00	\$2.68	\$187.60
249	LC800616	ELECTRIC CABLE IN CONDUIT, 600V (EPR-TYPE RHW) 2-1C NO. 10	960.0	FOOT	\$3.00	\$2,880.00	\$2.00	\$1,920.00	\$2.06	\$1,977.60	\$2.00	\$1,920.00	\$2.00	\$1,920.00	\$2.06	\$1,977.60
250	LC800620	FIBER OPTIC SC TO SC COUPLER	1.0	FOOT	\$1,000.00	\$1,000.00	\$225.70	\$225.70	\$232.47	\$232.47	\$225.70	\$225.70	\$225.70	\$225.70	\$232.47	\$232.47
251	X0323868	DRAINAGE RESTRICTOR	1.0	EACH	\$1,500.00	\$1,500.00	\$1,615.00	\$1,615.00	\$2,670.00	\$2,670.00	\$4,000.00	\$4,000.00	\$2,670.00	\$2,670.00	\$2,350.00	\$2,350.00
252	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	299.0	FOOT	\$2.00	\$598.00	\$1.10	\$328.90	\$1.13	\$338.77	\$1.10	\$328.90	\$1.10	\$328.90	\$1.13	\$337.87
253	X0324637	BASE COVER, LIGHT POLE	43.0	EACH	\$750.00	\$32,250.00	\$800.00	\$34,400.00	\$824.00	\$35,432.00	\$800.00	\$34,400.00	\$800.00	\$34,400.00	\$824.00	\$35,432.00
254	X0324915	RELOCATE LIGHTING UNITS AND POLES	3.0	EACH	\$1,250.00	\$3,750.00	\$1,826.00	\$5,478.00	\$1,880.78	\$5,642.34	\$1,826.00	\$5,478.00	\$1,826.00	\$5,478.00	\$1,880.78	\$5,642.34
255	X0325462	MEDIA CONVERTER	1.0	EACH	\$1,000.00	\$1,000.00	\$1,001.00	\$1,001.00	\$1,031.03	\$1,031.03	\$1,001.00	\$1,001.00	\$1,001.00	\$1,001.00	\$1,031.03	\$1,031.03
256	X0325878	TRAFFIC SIGNAL WOOD POLE, 60 FT., CLASS 4	4.0	EACH	\$3,500.00	\$14,000.00	\$1,568.00	\$6,272.00	\$1,615.04	\$6,460.16	\$1,568.00	\$6,272.00	\$1,568.00	\$6,272.00	\$1,615.04	\$6,460.16
257	X0326309	RELOCATE EXISTING REMOTE - CONTROLLED VIDEO SYSTEM (SPECIAL)	4.0	EACH	\$3,000.00	\$12,000.00	\$110.00	\$440.00	\$113.30	\$453.20	\$110.00	\$440.00	\$110.00	\$440.00	\$113.30	\$453.20
258	X0327032	TEMPORARY VIDEO DETECTION	1.0	EACH	\$4,500.00	\$4,500.00	\$10,150.00	\$10,150.00	\$10,454.50	\$10,454.50	\$10,150.00	\$10,150.00	\$10,150.00	\$10,150.00	\$10,454.50	\$10,454.50
259	X0327036	BIKE PATH REMOVAL	39.0	SQ YD	\$10.00	\$390.00	\$13.00	\$507.00	\$63.85	\$2,490.15	\$15.00	\$585.00	\$15.00	\$585.00	\$15.00	\$585.00
260	X0327211	RELOCATE SWITCH	3.0	EACH	\$500.00	\$1,500.00	\$110.00	\$330.00	\$113.30	\$339.90	\$110.00	\$330.00	\$110.00	\$330.00	\$113.30	\$339.90
261	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	4.0	EACH	\$3,500.00	\$14,000.00	\$3,397.00	\$13,588.00	\$3,498.91	\$13,995.64	\$3,397.00	\$13,588.00	\$3,397.00	\$13,588.00	\$3,498.91	\$13,995.64
262	X0327979	PAVEMENT MARKING REMOVAL - GRINDING	2,515.0	SQ FT	\$3.00	\$7,545.00	\$1.00	\$2,515.00	\$1.03	\$2,590.45	\$1.00	\$2,515.00	\$1.00	\$2,515.00	\$1.05	\$2,640.75
263	X0327980	PAVEMENT MARKING REMOVAL - WATER BLASTING	39,975.0	SQ FT	\$1.00	\$39,975.00	\$0.30	\$11,992.50	\$0.32	\$12,792.00	\$0.30	\$11,992.50	\$0.30	\$11,992.50	\$0.32	\$12,792.00
264	X0426200	DEWATERING	1.0	LSUM	\$25,000.00	\$25,000.00	\$21,000.00	\$21,000.00	\$28,900.00	\$28,900.00	\$50,000.00	\$50,000.00	\$47,600.00	\$47,600.00	\$10,000.00	\$10,000.00

# Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
265	X0900064	MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES	175.0	SQ YD	\$75.00	\$13,125.00	\$125.00	\$21,875.00	\$117.60	\$20,580.00	\$125.00	\$21,875.00	\$137.97	\$24,144.75	\$75.00	\$13,125.00
266	X1400007	FIBER OPTIC CABLE IN CONDUIT, 24 FIBERS, SINGLE MODE	10,804.0	FOOT	\$3.00	\$32,412.00	\$0.10	\$1,080.40	\$0.11	\$1,188.44	\$0.10	\$1,080.40	\$0.10	\$1,080.40	\$0.10	\$1,080.40
267	X1400009	FIBER OPTIC CABLE, AERIAL, 24 FIBERS, SINGLE MODE	1,485.0	FOOT	\$3.00	\$4,455.00	\$0.10	\$148.50	\$0.11	\$163.35	\$0.10	\$148.50	\$0.10	\$148.50	\$0.10	\$148.50
268	X1400102	OUTDOOR RATED NETWORK CABLE	166.0	FOOT	\$3.00	\$498.00	\$1.90	\$315.40	\$1.96	\$324.86	\$1.90	\$315.40	\$1.90	\$315.40	\$1.96	\$325.36
269	X1400216	LAYER II (DATALINK) SWITCH	1.0	EACH	\$5,500.00	\$5,500.00	\$4,705.00	\$4,705.00	\$4,846.15	\$4,846.15	\$4,705.00	\$4,705.00	\$4,705.00	\$4,705.00	\$4,846.15	\$4,846.15
270	X1400219	SPLICE FIBER IN CABINET	4.0	EACH	\$200.00	\$800.00	\$304.00	\$1,216.00	\$313.12	\$1,252.48	\$304.00	\$1,216.00	\$304.00	\$1,216.00	\$313.12	\$1,252.48
271	X1400323	RELOCATE EXISTING ENCODER	4.0	EACH	\$500.00	\$2,000.00	\$110.00	\$440.00	\$113.30	\$453.20	\$110.00	\$440.00	\$110.00	\$440.00	\$113.30	\$453.20
272	X1400335	WIRELESS TRANSMISSION SYSTEM POINT TO POINT	3.0	EACH	\$5,000.00	\$15,000.00	\$555.00	\$1,665.00	\$571.65	\$1,714.95	\$555.00	\$1,665.00	\$555.00	\$1,665.00	\$571.65	\$1,714.95
273	X2070304	POROUS GRANULAR EMBANKMENT, SPECIAL	1,400.0	CU YD	\$40.00	\$56,000.00	\$90.00	\$126,000.00	\$79.00	\$110,600.00	\$50.00	\$70,000.00	\$42.00	\$58,800.00	\$48.00	\$67,200.00
274	X2130010	EXPLORATION TRENCH, SPECIAL	60.0	FOOT	\$150.00	\$9,000.00	\$80.00	\$4,800.00	\$123.41	\$7,404.60	\$100.00	\$6,000.00	\$205.00	\$12,300.00	\$57.00	\$3,420.00
275	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	9.0	EACH	\$1,500.00	\$13,500.00	\$1,050.00	\$9,450.00	\$624.00	\$5,616.00	\$3,000.00	\$27,000.00	\$1,600.00	\$14,400.00	\$50.00	\$450.00
276	X4023000	TEMPORARY ACCESS (ROAD)	10.0	EACH	\$2,500.00	\$25,000.00	\$1,700.00	\$17,000.00	\$993.50	\$9,935.00	\$4,000.00	\$40,000.00	\$2,400.00	\$24,000.00	\$100.00	\$1,000.00
277	X5011100	FOUNDATION REMOVAL	1.0	EACH	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$350.00	\$350.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$250.00	\$250.00
278	X5800110	MEMBRANE WATERPROOFING (SPECIAL)	3,700.0	SQ FT	\$20.00	\$74,000.00	\$17.85	\$66,045.00	\$19.50	\$72,150.00	\$17.85	\$66,045.00	\$15.33	\$56,721.00	\$5.00	\$18,500.00
279	X6024875	TEMPORARY INLET	1.0	EACH	\$1,500.00	\$1,500.00	\$1,800.00	\$1,800.00	\$2,914.40	\$2,914.40	\$1,500.00	\$1,500.00	\$2,914.40	\$2,914.40	\$2,100.00	\$2,100.00
280	X6026050	SANITARY MANHOLES TO BE ADJUSTED	20.0	EACH	\$1,000.00	\$20,000.00	\$900.00	\$18,000.00	\$745.00	\$14,900.00	\$1,000.00	\$20,000.00	\$745.00	\$14,900.00	\$925.00	\$18,500.00
281	X6026051	SANITARY MANHOLES TO BE RECONSTRUCTED	1.0	EACH	\$1,530.00	\$1,530.00	\$1,975.00	\$1,975.00	\$2,700.00	\$2,700.00	\$1,500.00	\$1,500.00	\$2,700.00	\$2,700.00	\$2,000.00	\$2,000.00
282	X6026622	VALVE VAULTS TO BE REMOVED	2.0	EACH	\$650.00	\$1,300.00	\$765.00	\$1,530.00	\$350.00	\$700.00	\$1,000.00	\$2,000.00	\$350.00	\$700.00	\$500.00	\$1,000.00
283	X6028050	TEMPORARY MANHOLE	1.0	EACH	\$3,000.00	\$3,000.00	\$9,100.00	\$9,100.00	\$3,714.40	\$3,714.40	\$5,000.00	\$5,000.00	\$3,714.40	\$3,714.40	\$3,400.00	\$3,400.00
284	X6640300	CHAIN LINK FENCE REMOVAL	162.0	FOOT	\$20.00	\$3,240.00	\$10.50	\$1,701.00	\$12.35	\$2,000.70	\$10.50	\$1,701.00	\$10.50	\$1,701.00	\$10.00	\$1,620.00
285	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	19.0	CAL MO	\$2,500.00	\$47,500.00	\$3,650.00	\$69,350.00	\$2,500.00	\$47,500.00	\$3,000.00	\$57,000.00	\$3,700.00	\$70,300.00	\$3,500.00	\$66,500.00

# Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
286	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	LSUM	\$750,000.00	\$750,000.00	\$419,999.60	\$419,999.60	\$175,100.00	\$175,100.00	\$170,000.00	\$170,000.00	\$339,500.00	\$339,500.00	\$327,000.00	\$327,000.00
287	X7040125	PINNING TEMPORARY CONCRETE BARRIER	90.0	EACH	\$23.00	\$2,070.00	\$18.00	\$1,620.00	\$18.54	\$1,668.60	\$18.00	\$1,620.00	\$18.00	\$1,620.00	\$20.00	\$1,800.00
288	X7800100	PAINT PAVEMENT MARKING - RAISED MEDIAN	738.0	SQ FT	\$7.00	\$5,166.00	\$2.19	\$1,616.22	\$2.26	\$1,667.88	\$2.00	\$1,476.00	\$2.00	\$1,476.00	\$2.20	\$1,623.60
289	X7800200	PAINT PAVEMENT MARKING CURB	1,007.0	FOOT	\$4.00	\$4,028.00	\$2.19	\$2,205.33	\$2.26	\$2,275.82	\$2.00	\$2,014.00	\$2.00	\$2,014.00	\$2.20	\$2,215.40
290	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	527.0	EACH	\$25.00	\$13,175.00	\$24.39	\$12,853.53	\$25.12	\$13,238.24	\$21.00	\$11,067.00	\$21.00	\$11,067.00	\$23.10	\$12,173.70
291	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,274.0	SQ FT	\$10.00	\$12,740.00	\$1.85	\$2,356.90	\$1.91	\$2,433.34	\$1.60	\$2,038.40	\$1.60	\$2,038.40	\$1.76	\$2,242.24
292	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	25,464.0	FOOT	\$0.50	\$12,732.00	\$0.28	\$7,129.92	\$0.29	\$7,384.56	\$0.30	\$7,639.20	\$0.30	\$7,639.20	\$0.33	\$8,403.12
293	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	7,362.0	FOOT	\$0.80	\$5,889.60	\$0.44	\$3,239.28	\$0.45	\$3,312.90	\$0.45	\$3,312.90	\$0.45	\$3,312.90	\$0.50	\$3,681.00
294	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	3,526.0	FOOT	\$1.25	\$4,407.50	\$0.79	\$2,785.54	\$0.81	\$2,856.06	\$1.60	\$5,641.60	\$1.60	\$5,641.60	\$1.76	\$6,205.76
295	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	430.0	FOOT	\$10.00	\$4,300.00	\$1.85	\$795.50	\$1.91	\$821.30	\$3.00	\$1,290.00	\$3.00	\$1,290.00	\$3.30	\$1,419.00
296	X8212031	LUMINAIRE, TYPE A (SPECIAL)	40.0	EACH	\$950.00	\$38,000.00	\$901.00	\$36,040.00	\$928.03	\$37,121.20	\$901.00	\$36,040.00	\$901.00	\$36,040.00	\$928.03	\$37,121.20
297	X8212032	LUMINAIRE, TYPE B (SPECIAL)	3.0	EACH	\$900.00	\$2,700.00	\$792.00	\$2,376.00	\$815.76	\$2,447.28	\$792.00	\$2,376.00	\$792.00	\$2,376.00	\$815.76	\$2,447.28
298	X8212033	LUMINAIRE, TYPE C (SPECIAL)	4.0	EACH	\$1,500.00	\$6,000.00	\$817.00	\$3,268.00	\$841.51	\$3,366.04	\$817.00	\$3,268.00	\$817.00	\$3,268.00	\$841.51	\$3,366.04
299	X8250510	LIGHTING CONTROLLER FOUNDATION	1.0	EACH	\$2,000.00	\$2,000.00	\$2,772.00	\$2,772.00	\$2,855.16	\$2,855.16	\$2,772.00	\$2,772.00	\$2,772.00	\$2,772.00	\$2,855.16	\$2,855.16
300	X8360215	LIGHT POLE FOUNDATION, 24" DIAMETER, OFFSET	15.0	FOOT	\$300.00	\$4,500.00	\$262.80	\$3,942.00	\$270.68	\$4,060.26	\$262.80	\$3,942.00	\$262.80	\$3,942.00	\$270.68	\$4,060.20
301	X8380084	BREAKAWAY DEVICE, COUPLING	43.0	EACH	\$550.00	\$23,650.00	\$682.00	\$29,326.00	\$702.46	\$30,205.78	\$682.00	\$29,326.00	\$682.00	\$29,326.00	\$702.46	\$30,205.78
302	X8570226	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2.0	EACH	\$32,000.00	\$64,000.00	\$56,305.00	\$112,610.00	\$57,994.15	\$115,988.30	\$56,305.00	\$112,610.00	\$56,305.00	\$112,610.00	\$57,994.15	\$115,988.30
303	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	2.0	EACH	\$7,500.00	\$15,000.00	\$5,250.00	\$10,500.00	\$5,407.50	\$10,815.00	\$5,250.00	\$10,500.00	\$5,250.00	\$10,500.00	\$5,407.50	\$10,815.00
304	X8730255	ELECTRIC CABLE AERIAL SUSPENDED NO. 20 3/C, TWISTED, SHIELDED	970.0	FOOT	\$3.00	\$2,910.00	\$1.50	\$1,455.00	\$1.55	\$1,498.65	\$1.50	\$1,455.00	\$1.50	\$1,455.00	\$1.55	\$1,503.50



## Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
305	X8731725	ELECTRIC CABLE AERIAL SUSPENDED, VIDEO, NO. 20 4 C	70.0	FOOT	\$3.00	\$210.00	\$1.60	\$112.00	\$1.65	\$115.36	\$1.60	\$112.00	\$1.60	\$112.00	\$1.65	\$115.50
306	X8770140	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 46 FT. (SPECIAL)	1.0	EACH	\$21,000.00	\$21,000.00	\$31,213.00	\$31,213.00	\$32,149.39	\$32,149.39	\$31,213.00	\$31,213.00	\$31,213.00	\$31,213.00	\$32,149.39	\$32,149.39
307	X8770141	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 48 FT. (SPECIAL)	1.0	EACH	\$23,000.00	\$23,000.00	\$32,257.00	\$32,257.00	\$33,224.71	\$33,224.71	\$32,257.00	\$32,257.00	\$32,257.00	\$32,257.00	\$33,224.71	\$33,224.71
308	X8770152	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 52 FT. (SPECIAL)	2.0	EACH	\$22,000.00	\$44,000.00	\$37,032.00	\$74,064.00	\$38,142.96	\$76,285.92	\$37,032.00	\$74,064.00	\$37,032.00	\$74,064.00	\$38,142.96	\$76,285.92
309	X8800025	SIGNAL HEAD ,LED, 1-FACE, 3-SECTION, SPAN WIRE MOUNTED	16.0	EACH	\$925.00	\$14,800.00	\$626.00	\$10,016.00	\$644.78	\$10,316.48	\$626.00	\$10,016.00	\$626.00	\$10,016.00	\$644.78	\$10,316.48
310	X8800046	SIGNAL HEAD ,LED, 1-FACE 5-SECTION, SPAN WIRE MOUNTED	8.0	EACH	\$1,200.00	\$9,600.00	\$940.00	\$7,520.00	\$968.20	\$7,745.60	\$940.00	\$7,520.00	\$940.00	\$7,520.00	\$968.20	\$7,745.60
311	XX001249	ORNAMENTAL FENCE	119.0	FOOT	\$150.00	\$17,850.00	\$137.38	\$16,348.22	\$142.00	\$16,898.00	\$137.38	\$16,348.22	\$137.38	\$16,348.22	\$151.00	\$17,969.00
312	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.0	EACH	\$4,000.00	\$8,000.00	\$25,105.00	\$50,210.00	\$25,858.15	\$51,716.30	\$25,105.00	\$50,210.00	\$25,105.00	\$50,210.00	\$25,858.15	\$51,716.30
313	XX005931	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	2.0	EACH	\$3,500.00	\$7,000.00	\$3,606.00	\$7,212.00	\$3,714.18	\$7,428.36	\$3,606.00	\$7,212.00	\$3,606.00	\$7,212.00	\$3,714.18	\$7,428.36
314	XX005940	REMOTE CONTROLLED VIDEO SYSTEM	1.0	EACH	\$18,500.00	\$18,500.00	\$4,618.00	\$4,618.00	\$4,756.54	\$4,756.54	\$4,618.00	\$4,618.00	\$4,618.00	\$4,618.00	\$4,756.54	\$4,756.54
315	XX006172	ROUTING AND SEALING CRACKS	600.0	FOOT	\$40.00	\$24,000.00	\$50.00	\$30,000.00	\$9.00	\$5,400.00	\$18.70	\$11,220.00	\$37.34	\$22,404.00	\$4.00	\$2,400.00
316	XX006505	EXTERNAL LIGHT SHIELD, HOUSE SIDE	21.0	EACH	\$150.00	\$3,150.00	\$169.00	\$3,549.00	\$174.07	\$3,655.47	\$169.00	\$3,549.00	\$169.00	\$3,549.00	\$174.07	\$3,655.47
317	XX006658	FLOCCULATION LOGS	150.0	EACH	\$200.00	\$30,000.00	\$0.10	\$15.00	\$23.00	\$3,450.00	\$1.00	\$150.00	\$190.00	\$28,500.00	\$20.00	\$3,000.00
318	XX006659	FLOCCULATION POWDER	5.0	POUND	\$100.00	\$500.00	\$2.30	\$11.50	\$10.10	\$50.50	\$1.00	\$5.00	\$40.00	\$200.00	\$1.00	\$5.00
319	XX007026	FENCE REMOVAL AND REINSTALLATION	40.0	FOOT	\$60.00	\$2,400.00	\$49.00	\$1,960.00	\$50.47	\$2,018.80	\$49.00	\$1,960.00	\$49.00	\$1,960.00	\$54.00	\$2,160.00
320	XX008152	TEMPORARY WOOD POLE, 45 FEET, CLASS 4	6.0	EACH	\$2,840.00	\$17,040.00	\$1,263.00	\$7,578.00	\$1,300.89	\$7,805.34	\$1,263.00	\$7,578.00	\$1,263.00	\$7,578.00	\$1,300.89	\$7,805.34
321	XX008246	FIBER OPTIC CABLE IN CONDUIT, 24 SINGLE MODE	10,804.0	FOOT	\$3.00	\$32,412.00	\$0.10	\$1,080.40	\$0.11	\$1,188.44	\$0.10	\$1,080.40	\$0.10	\$1,080.40	\$0.10	\$1,080.40
322	XX008271	IRRIGATION SYSTEM PIPE REPLACEMENT	105.0	FOOT	\$250.00	\$26,250.00	\$255.00	\$26,775.00	\$333.35	\$35,001.75	\$400.00	\$42,000.00	\$520.00	\$54,600.00	\$557.00	\$58,485.00
323	Z0005300	BOX CULVERTS TO BE CLEANED	2.0	EACH	\$10,000.00	\$20,000.00	\$15,700.00	\$31,400.00	\$6,100.00	\$12,200.00	\$5,000.00	\$10,000.00	\$5,890.00	\$11,780.00	\$5,000.00	\$10,000.00
324	Z0007126	HANDRAIL REMOVAL	31.0	FOOT	\$25.00	\$775.00	\$15.00	\$465.00	\$15.45	\$478.95	\$15.00	\$465.00	\$15.00	\$465.00	\$10.00	\$310.00

# Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
325	Z0012754	STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES)	530.0	SQ FT	\$150.00	\$79,500.00	\$128.00	\$67,840.00	\$131.20	\$69,536.00	\$128.00	\$67,840.00	\$292.30	\$154,919.00	\$66.00	\$34,980.00
326	Z0012755	STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 INCHES)	250.0	SQ FT	\$180.00	\$45,000.00	\$147.00	\$36,750.00	\$150.68	\$37,668.75	\$147.00	\$36,750.00	\$312.63	\$78,157.50	\$92.00	\$23,000.00
327	Z0013798	CONSTRUCTION LAYOUT	1.0	LSUM	\$420,000.00	\$420,000.00	\$195,000.00	\$195,000.00	\$96,600.00	\$96,600.00	\$96,000.00	\$96,000.00	\$100,000.00	\$100,000.00	\$90,000.00	\$90,000.00
328	Z0018900	DRILL AND GROUT DOWEL BARS	30.0	EACH	\$40.00	\$1,200.00	\$35.00	\$1,050.00	\$36.05	\$1,081.50	\$35.00	\$1,050.00	\$23.95	\$718.50	\$1.00	\$30.00
329	Z0019600	DUST CONTROL WATERING	25.0	UNIT	\$100.00	\$2,500.00	\$135.00	\$3,375.00	\$100.00	\$2,500.00	\$120.00	\$3,000.00	\$150.00	\$3,750.00	\$1.00	\$25.00
330	Z0029300	GROUT REPAIR	350.0	FOOT	\$90.00	\$31,500.00	\$27.50	\$9,625.00	\$28.33	\$9,913.75	\$27.50	\$9,625.00	\$27.16	\$9,506.00	\$15.00	\$5,250.00
331	Z0030850	TEMPORARY INFORMATION SIGNING	50.0	SQ FT	\$50.00	\$2,500.00	\$20.00	\$1,000.00	\$20.60	\$1,030.00	\$20.00	\$1,000.00	\$20.00	\$1,000.00	\$21.00	\$1,050.00
332	Z0033028	MAINTENANCE OF LIGHTING SYSTEM	12.0	CAL MO	\$1,000.00	\$12,000.00	\$880.00	\$10,560.00	\$906.40	\$10,876.80	\$880.00	\$10,560.00	\$880.00	\$10,560.00	\$906.40	\$10,876.80
333	Z0033046	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	4.0	EACH	\$5,000.00	\$20,000.00	\$1,100.00	\$4,400.00	\$1,133.00	\$4,532.00	\$1,100.00	\$4,400.00	\$1,100.00	\$4,400.00	\$1,133.00	\$4,532.00
334	Z0033050	COAXIAL CABLE IN CONDUIT	96.0	FOOT	\$2.20	\$211.20	\$1.90	\$182.40	\$1.96	\$187.87	\$1.90	\$182.40	\$1.90	\$182.40	\$1.96	\$188.16
335	Z0040530	PIPE UNDERDRAIN REMOVAL	789.0	FOOT	\$3.00	\$2,367.00	\$5.00	\$3,945.00	\$7.15	\$5,641.35	\$0.01	\$7.89	\$10.00	\$7,890.00	\$1.00	\$789.00
336	Z0056608	STORM SEWER (WATER MAIN REQUIREMENTS) 12 INCH	668.0	FOOT	\$65.00	\$43,420.00	\$80.00	\$53,440.00	\$82.00	\$54,776.00	\$72.00	\$48,096.00	\$82.00	\$54,776.00	\$99.50	\$66,466.00
337	Z0056610	STORM SEWER (WATER MAIN REQUIREMENTS) 15 INCH	71.0	FOOT	\$75.00	\$5,325.00	\$100.00	\$7,100.00	\$95.75	\$6,798.25	\$67.00	\$4,757.00	\$95.75	\$6,798.25	\$123.00	\$8,733.00
338	Z0056612	STORM SEWER (WATER MAIN REQUIREMENTS) 18 INCH	56.0	FOOT	\$90.00	\$5,040.00	\$145.00	\$8,120.00	\$140.45	\$7,865.20	\$78.00	\$4,368.00	\$140.45	\$7,865.20	\$182.00	\$10,192.00
339	Z0056616	STORM SEWER (WATER MAIN REQUIREMENTS) 24 INCH	112.0	FOOT	\$110.00	\$12,320.00	\$155.00	\$17,360.00	\$141.06	\$15,798.72	\$97.00	\$10,864.00	\$141.06	\$15,798.72	\$156.00	\$17,472.00
340	Z0056620	STORM SEWER (WATER MAIN REQUIREMENTS) 30 INCH	189.0	FOOT	\$180.00	\$34,020.00	\$197.00	\$37,233.00	\$174.66	\$33,010.74	\$160.00	\$30,240.00	\$174.66	\$33,010.74	\$199.00	\$37,611.00
341	Z0056622	STORM SEWER (WATER MAIN REQUIREMENTS) 36 INCH	67.0	FOOT	\$250.00	\$16,750.00	\$530.00	\$35,510.00	\$423.72	\$28,389.24	\$173.00	\$11,591.00	\$423.72	\$28,389.24	\$388.00	\$25,996.00
342	Z0056624	STORM SEWER (WATER MAIN REQUIREMENTS) 42 INCH	25.0	FOOT	\$300.00	\$7,500.00	\$640.00	\$16,000.00	\$590.74	\$14,768.50	\$223.00	\$5,575.00	\$590.74	\$14,768.50	\$476.00	\$11,900.00
343	Z0056626	STORM SEWER (WATER MAIN REQUIREMENTS) 48 INCH	172.0	FOOT	\$350.00	\$60,200.00	\$535.00	\$92,020.00	\$416.64	\$71,662.08	\$400.00	\$68,800.00	\$416.64	\$71,662.08	\$452.00	\$77,744.00
344	Z0062456	TEMPORARY PAVEMENT	17,002.0	SQ YD	\$50.00	\$850,100.00	\$38.00	\$646,076.00	\$41.08	\$698,442.16	\$40.00	\$680,080.00	\$48.00	\$816,096.00	\$32.75	\$556,815.50



Return Bid Tabulation

**Project:** Buffalo Grove Road Improvements  
**Section:** 11-00249-03-WR  
**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.  
**CPMS Pin:** E-00559  
**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lake County Grading Company		Plote Construction		A Lamp Concrete Contractors, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
345	Z0062458	TEMPORARY PAVEMENT (VARIABLE DEPTH)	16.0	TON	\$100.00	\$1,600.00	\$175.00	\$2,800.00	\$250.00	\$4,000.00	\$250.00	\$4,000.00	\$450.00	\$7,200.00	\$355.00	\$5,680.00
346	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	3.0	EACH	\$2,500.00	\$7,500.00	\$660.00	\$1,980.00	\$679.80	\$2,039.40	\$660.00	\$1,980.00	\$660.00	\$1,980.00	\$679.80	\$2,039.40
347	66900200	NON-SPECIAL WASTE DISPOSAL	690.0	CU YD	\$75.00	\$51,750.00	\$82.00	\$56,580.00	\$87.68	\$60,499.20	\$75.00	\$51,750.00	\$90.00	\$62,100.00	\$85.00	\$58,650.00
348	66900530	SOIL DISPOSAL ANALYSIS	4.0	EACH	\$1,700.00	\$6,800.00	\$1,650.00	\$6,600.00	\$1,699.50	\$6,798.00	\$1,650.00	\$6,600.00	\$1,650.00	\$6,600.00	\$1,815.00	\$7,260.00
349	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$3,000.00	\$3,000.00	\$2,400.00	\$2,400.00	\$2,472.00	\$2,472.00	\$2,400.00	\$2,400.00	\$3,300.00	\$3,300.00	\$3,630.00	\$3,630.00
350	66901002	ON-SITE MONITORING OF REGULATED SUBSTANCES	10.0	DAY	\$890.00	\$8,900.00	\$900.00	\$9,000.00	\$927.00	\$9,270.00	\$900.00	\$9,000.00	\$1,000.00	\$10,000.00	\$748.00	\$7,480.00
351	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$2,200.00	\$2,200.00	\$2,000.00	\$2,000.00	\$2,060.00	\$2,060.00	\$2,000.00	\$2,000.00	\$900.00	\$900.00	\$990.00	\$990.00
352	Z0033700	LONGITUDINAL JOINT SEALANT	76,283.0	FOOT	\$3.00	\$228,849.00	\$2.65	\$202,149.95	\$2.73	\$208,252.59	\$2.65	\$202,149.95	\$1.00	\$76,283.00	\$2.50	\$190,707.50
353	35101400	AGGREGATE BASE COURSE, TYPE B	649.0	TON	\$20.00	\$12,980.00	\$31.00	\$20,119.00	\$23.87	\$15,491.63	\$32.00	\$20,768.00	\$15.00	\$9,735.00	\$15.00	\$9,735.00
Bid Total					\$22,543,996.35		\$16,736,021.00		\$16,201,986.43		\$15,965,965.15		\$18,557,785.93		\$16,235,792.68	

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	1,129.0	UNIT	\$30.00	\$33,870.00	\$15.00	\$16.50	\$15.39
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	24.0	UNIT	\$50.00	\$1,200.00	\$16.00	\$17.60	\$16.42
3	20101100	TREE TRUNK PROTECTION	53.0	EACH	\$120.00	\$6,360.00	\$80.00	\$125.00	\$89.48
4	20101200	TREE ROOT PRUNING	53.0	EACH	\$100.00	\$5,300.00	\$90.00	\$125.00	\$97.54
5	20200100	EARTH EXCAVATION	52,225.0	CU YD	\$40.00	\$2,089,000.00	\$0.01	\$38.00	\$24.43
6	20300100	CHANNEL EXCAVATION	189.0	CU YD	\$60.00	\$11,340.00	\$39.00	\$76.15	\$59.45
7	20400800	FURNISHED EXCAVATION	250.0	CU YD	\$50.00	\$12,500.00	\$0.01	\$31.60	\$9.72
8	20800150	TRENCH BACKFILL	6,520.0	CU YD	\$40.00	\$260,800.00	\$28.00	\$53.00	\$44.54
9	20900110	POROUS GRANULAR BACKFILL	408.0	CU YD	\$50.00	\$20,400.00	\$63.77	\$120.00	\$78.65
10	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	93,000.0	SQ YD	\$3.00	\$279,000.00	\$0.70	\$1.40	\$1.07
11	21101615	TOPSOIL FURNISH AND PLACE, 4"	57,280.0	SQ YD	\$6.00	\$343,680.00	\$0.01	\$2.00	\$0.97
12	25000210	SEEDING, CLASS 2A	8.3	ACRE	\$2,500.00	\$20,750.00	\$2,530.00	\$5,400.00	\$3,161.60
13	25000312	SEEDING, CLASS 4A	1.2	ACRE	\$2,500.00	\$3,000.00	\$2,500.00	\$4,510.00	\$3,508.40
14	25000314	SEEDING, CLASS 4B	0.6	ACRE	\$3,225.00	\$1,935.00	\$3,400.00	\$6,050.00	\$4,658.40
15	25000400	NITROGEN FERTILIZER NUTRIENT	926.0	POUND	\$3.00	\$2,778.00	\$1.00	\$3.00	\$1.75
16	25000600	POTASSIUM FERTILIZER NUTRIENT	926.0	POUND	\$3.00	\$2,778.00	\$1.00	\$3.00	\$1.75
17	25100630	EROSION CONTROL BLANKET	54,738.0	SQ YD	\$2.50	\$136,845.00	\$1.10	\$1.50	\$1.21
18	25200110	SODDING, SALT TOLERANT	2,543.0	SQ YD	\$15.00	\$38,145.00	\$11.00	\$14.50	\$12.24

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
19	25200200	SUPPLEMENTAL WATERING	50.0	UNIT	\$100.00	\$5,000.00	\$0.10	\$100.00	\$51.32
20	28000250	TEMPORARY EROSION CONTROL SEEDING	1,184.0	POUND	\$8.00	\$9,472.00	\$0.10	\$5.00	\$2.03
21	28000305	TEMPORARY DITCH CHECKS	364.0	FOOT	\$15.00	\$5,460.00	\$1.00	\$12.00	\$9.60
22	28000400	PERIMETER EROSION BARRIER	21,767.0	FOOT	\$3.50	\$76,184.50	\$0.50	\$3.10	\$2.42
23	28000500	INLET AND PIPE PROTECTION	7.0	EACH	\$225.00	\$1,575.00	\$15.00	\$175.00	\$118.00
24	28000510	INLET FILTERS	316.0	EACH	\$110.00	\$34,760.00	\$15.00	\$165.00	\$117.00
25	28001100	TEMPORARY EROSION CONTROL BLANKET	57,280.0	SQ YD	\$1.50	\$85,920.00	\$0.01	\$1.10	\$0.65
26	28100107	STONE RIPRAP, CLASS A4	83.0	SQ YD	\$90.00	\$7,470.00	\$70.00	\$121.00	\$94.16
27	28100113	STONE RIPRAP, CLASS A7	134.0	SQ YD	\$100.00	\$13,400.00	\$129.00	\$290.86	\$189.02
28	28200200	FILTER FABRIC	217.0	SQ YD	\$5.00	\$1,085.00	\$2.00	\$11.13	\$7.23
29	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	89,569.0	SQ YD	\$15.00	\$1,343,535.00	\$10.50	\$19.08	\$14.44
30	35101600	AGGREGATE BASE COURSE, TYPE B 4"	4,145.0	SQ YD	\$8.00	\$33,160.00	\$5.10	\$12.31	\$8.68
31	35101800	AGGREGATE BASE COURSE, TYPE B 6"	2,239.0	SQ YD	\$11.00	\$24,629.00	\$8.00	\$15.00	\$11.35
32	35102000	AGGREGATE BASE COURSE, TYPE B 8"	1,237.0	SQ YD	\$13.00	\$16,081.00	\$11.25	\$16.50	\$14.65
33	40600275	BITUMINOUS MATERIALS (PRIME COAT)	7,819.0	POUND	\$1.00	\$7,819.00	\$0.01	\$0.01	\$0.01
34	40600290	BITUMINOUS MATERIALS (TACK COAT)	66,260.0	POUND	\$0.60	\$39,756.00	\$0.01	\$0.01	\$0.01
35	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	244.0	SQ YD	\$8.00	\$1,952.00	\$10.00	\$36.05	\$28.01
36	40603090	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N90	40,915.0	TON	\$110.00	\$4,500,650.00	\$66.25	\$77.00	\$68.85

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
37	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	550.0	TON	\$150.00	\$82,500.00	\$117.30	\$145.23	\$136.91
38	40604172	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	8,210.0	TON	\$120.00	\$985,200.00	\$85.60	\$98.00	\$89.47
39	42001300	PROTECTIVE COAT	16,255.0	SQ YD	\$1.00	\$16,255.00	\$0.01	\$0.10	\$0.03
40	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	37,305.0	SQ FT	\$6.00	\$223,830.00	\$5.40	\$6.54	\$5.81
41	42400410	PORTLAND CEMENT CONCRETE SIDEWALK 8 INCH	1,489.0	SQ FT	\$9.00	\$13,401.00	\$6.45	\$10.35	\$8.28
42	42400800	DETECTABLE WARNINGS	681.0	SQ FT	\$35.00	\$23,835.00	\$28.00	\$39.14	\$33.03
43	44000100	PAVEMENT REMOVAL	52,496.0	SQ YD	\$15.00	\$787,440.00	\$8.07	\$20.00	\$11.94
44	44000200	DRIVEWAY PAVEMENT REMOVAL	1,330.0	SQ YD	\$25.00	\$33,250.00	\$5.50	\$15.00	\$9.82
45	44000300	CURB REMOVAL	301.0	FOOT	\$10.00	\$3,010.00	\$2.36	\$7.00	\$4.75
46	44000500	COMBINATION CURB AND GUTTER REMOVAL	21,688.0	FOOT	\$5.00	\$108,440.00	\$1.74	\$7.00	\$4.23
47	44000600	SIDEWALK REMOVAL	37,928.0	SQ FT	\$2.00	\$75,856.00	\$0.70	\$1.50	\$1.06
48	44003100	MEDIAN REMOVAL	12,454.0	SQ FT	\$5.00	\$62,270.00	\$1.06	\$4.00	\$2.08
49	44004250	PAVED SHOULDER REMOVAL	5,085.0	SQ YD	\$10.00	\$50,850.00	\$3.60	\$11.30	\$8.61
50	50105220	PIPE CULVERT REMOVAL	179.0	FOOT	\$25.00	\$4,475.00	\$10.00	\$120.00	\$61.02
51	50200100	STRUCTURE EXCAVATION	759.0	CU YD	\$45.00	\$34,155.00	\$48.00	\$76.00	\$59.46
52	50200450	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL FOR STRUCTURES	50.0	CU YD	\$80.00	\$4,000.00	\$30.00	\$100.00	\$65.92
53	50300225	CONCRETE STRUCTURES	45.9	CU YD	\$1,850.00	\$84,915.00	\$1,000.00	\$2,030.00	\$1,575.27

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
54	50800105	REINFORCEMENT BARS	500.0	POUND	\$3.00	\$1,500.00	\$1.63	\$2.90	\$2.33
55	50800205	REINFORCEMENT BARS, EPOXY COATED	6,360.0	POUND	\$3.50	\$22,260.00	\$1.93	\$2.90	\$2.43
56	52200020	TEMPORARY SOIL RETENTION SYSTEM	915.0	SQ FT	\$65.00	\$59,475.00	\$0.01	\$153.44	\$40.91
57	54001001	BOX CULVERT END SECTIONS, CULVERT NO. 1	1.0	EACH	\$10,000.00	\$10,000.00	\$6,265.00	\$10,550.00	\$8,486.16
58	54003000	CONCRETE BOX CULVERTS	9.2	CU YD	\$2,400.00	\$22,080.00	\$1,550.00	\$2,030.00	\$1,880.21
59	54010606	PRECAST CONCRETE BOX CULVERTS 6' X 6'	160.0	FOOT	\$700.00	\$112,000.00	\$451.00	\$1,030.26	\$765.06
60	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	1.0	EACH	\$1,200.00	\$1,200.00	\$1,350.00	\$2,600.00	\$2,185.42
61	54213672	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 27"	1.0	EACH	\$1,800.00	\$1,800.00	\$1,850.00	\$3,200.00	\$2,655.59
62	550A0040	STORM SEWERS, CLASS A, TYPE 1 10"	8.0	FOOT	\$50.00	\$400.00	\$49.00	\$120.00	\$76.81
63	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	4,304.0	FOOT	\$60.00	\$258,240.00	\$51.00	\$65.50	\$55.92
64	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	495.0	FOOT	\$66.00	\$32,670.00	\$51.09	\$74.00	\$59.84
65	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	218.0	FOOT	\$70.00	\$15,260.00	\$56.00	\$88.00	\$71.69
66	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	86.0	FOOT	\$80.00	\$6,880.00	\$61.20	\$98.00	\$78.28
67	550A0130	STORM SEWERS, CLASS A, TYPE 1 27"	72.0	FOOT	\$90.00	\$6,480.00	\$69.00	\$114.00	\$92.02
68	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	11.0	FOOT	\$100.00	\$1,100.00	\$81.00	\$178.19	\$139.88
69	550A0160	STORM SEWERS, CLASS A, TYPE 1 36"	515.0	FOOT	\$120.00	\$61,800.00	\$89.00	\$158.00	\$119.29
70	550A0190	STORM SEWERS, CLASS A, TYPE 1 48"	191.0	FOOT	\$140.00	\$26,740.00	\$123.00	\$209.00	\$156.73
71	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	1,279.0	FOOT	\$65.00	\$83,135.00	\$50.45	\$70.00	\$57.98

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
72	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	640.0	FOOT	\$70.00	\$44,800.00	\$51.27	\$74.50	\$60.61
73	550A0380	STORM SEWERS, CLASS A, TYPE 2 18"	793.0	FOOT	\$75.00	\$59,475.00	\$63.00	\$79.00	\$70.24
74	550A0400	STORM SEWERS, CLASS A, TYPE 2 21"	8.0	FOOT	\$80.00	\$640.00	\$61.00	\$161.24	\$125.30
75	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	1,611.0	FOOT	\$85.00	\$136,935.00	\$78.99	\$101.00	\$84.60
76	550A0420	STORM SEWERS, CLASS A, TYPE 2 27"	61.0	FOOT	\$95.00	\$5,795.00	\$71.00	\$117.00	\$94.08
77	550A0430	STORM SEWERS, CLASS A, TYPE 2 30"	503.0	FOOT	\$105.00	\$52,815.00	\$99.00	\$124.00	\$110.42
78	550A0450	STORM SEWERS, CLASS A, TYPE 2 36"	1,203.0	FOOT	\$125.00	\$150,375.00	\$109.00	\$150.00	\$126.10
79	550A0470	STORM SEWERS, CLASS A, TYPE 2 42"	774.0	FOOT	\$135.00	\$104,490.00	\$130.41	\$180.00	\$150.96
80	55100200	STORM SEWER REMOVAL 6"	32.0	FOOT	\$10.00	\$320.00	\$0.01	\$15.00	\$9.20
81	55100400	STORM SEWER REMOVAL 10"	1,837.0	FOOT	\$15.00	\$27,555.00	\$0.01	\$15.00	\$6.41
82	55100500	STORM SEWER REMOVAL 12"	2,101.0	FOOT	\$15.00	\$31,515.00	\$0.01	\$20.00	\$7.68
83	55100700	STORM SEWER REMOVAL 15"	733.0	FOOT	\$20.00	\$14,660.00	\$0.01	\$20.00	\$7.66
84	55100900	STORM SEWER REMOVAL 18"	1,738.0	FOOT	\$20.00	\$34,760.00	\$0.01	\$20.00	\$8.30
85	55101200	STORM SEWER REMOVAL 24"	1,100.0	FOOT	\$25.00	\$27,500.00	\$0.01	\$22.00	\$8.52
86	55101300	STORM SEWER REMOVAL 27"	350.0	FOOT	\$30.00	\$10,500.00	\$0.01	\$22.00	\$8.10
87	55101400	STORM SEWER REMOVAL 30"	1,537.0	FOOT	\$35.00	\$53,795.00	\$0.01	\$30.00	\$12.50
88	55101600	STORM SEWER REMOVAL 36"	1,254.0	FOOT	\$40.00	\$50,160.00	\$0.01	\$30.00	\$12.95
89	55200900	STORM SEWERS JACKED IN PLACE, 24"	287.0	FOOT	\$200.00	\$57,400.00	\$0.01	\$685.16	\$460.07
90	56106400	ADJUSTING WATER MAIN 8"	112.0	FOOT	\$400.00	\$44,800.00	\$150.00	\$336.15	\$293.46
91	56106600	ADJUSTING WATER MAIN 12"	40.0	FOOT	\$500.00	\$20,000.00	\$225.00	\$465.00	\$375.75
92	56106700	ADJUSTING WATER MAIN 16"	35.0	FOOT	\$600.00	\$21,000.00	\$444.00	\$678.00	\$577.35



### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
93	56400100	FIRE HYDRANTS TO BE MOVED	2.0	EACH	\$6,500.00	\$13,000.00	\$3,000.00	\$7,792.20	\$5,736.88
94	56400300	FIRE HYDRANTS TO BE ADJUSTED	6.0	EACH	\$5,000.00	\$30,000.00	\$1,000.00	\$1,795.00	\$1,293.67
95	59100100	GEOCOMPOSITE WALL DRAIN	70.0	SQ YD	\$32.00	\$2,240.00	\$22.72	\$72.00	\$40.12
96	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	19,809.0	FOOT	\$15.00	\$297,135.00	\$3.00	\$16.00	\$6.38
97	60200205	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$3,500.00	\$7,000.00	\$2,539.40	\$3,200.00	\$2,725.76
98	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$3,500.00	\$3,500.00	\$2,400.00	\$3,200.00	\$2,643.50
99	60201330	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 23 FRAME AND GRATE	1.0	EACH	\$3,500.00	\$3,500.00	\$2,608.70	\$3,640.00	\$3,066.48
100	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$3,500.00	\$10,500.00	\$2,619.05	\$3,750.00	\$3,092.62
101	60203905	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$4,500.00	\$9,000.00	\$3,390.00	\$4,325.00	\$3,896.42
102	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$4,500.00	\$9,000.00	\$3,830.00	\$4,400.00	\$4,027.82
103	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	2.0	EACH	\$3,500.00	\$7,000.00	\$1,323.25	\$2,100.00	\$1,546.30
104	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	27.0	EACH	\$3,000.00	\$81,000.00	\$2,774.30	\$3,800.00	\$3,128.72
105	60219000	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$3,000.00	\$3,000.00	\$2,390.00	\$3,350.00	\$2,862.18
106	60219530	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 23 FRAME AND GRATE	4.0	EACH	\$3,000.00	\$12,000.00	\$2,809.95	\$3,650.00	\$3,239.98
107	60219540	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	10.0	EACH	\$3,000.00	\$30,000.00	\$2,530.00	\$3,650.00	\$3,064.12

## Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
108	60221000	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, OPEN LID	1.0	EACH	\$4,000.00	\$4,000.00	\$3,440.00	\$5,250.00	\$4,097.22
109	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	14.0	EACH	\$4,000.00	\$56,000.00	\$3,785.55	\$5,600.00	\$4,291.22
110	60221700	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$4,000.00	\$4,000.00	\$3,070.00	\$4,900.00	\$3,892.68
111	60222240	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$4,000.00	\$12,000.00	\$3,480.00	\$5,250.00	\$4,158.62
112	60223800	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$6,500.00	\$19,500.00	\$5,000.00	\$8,150.00	\$6,106.39
113	60224005	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$6,500.00	\$6,500.00	\$4,410.00	\$7,810.00	\$5,722.18
114	60224039	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$6,500.00	\$19,500.00	\$4,830.00	\$8,200.00	\$6,008.12
115	60224446	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID	6.0	EACH	\$8,500.00	\$51,000.00	\$6,820.00	\$17,800.00	\$10,894.98
116	60224448	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$8,500.00	\$8,500.00	\$6,030.00	\$17,000.00	\$10,571.44
117	60224459	MANHOLES, TYPE A, 8'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$12,000.00	\$12,000.00	\$8,960.00	\$13,500.00	\$11,710.74
118	60224469	MANHOLES, TYPE A, 9'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$19,500.00	\$39,000.00	\$10,640.00	\$18,031.85	\$15,600.74
119	60236200	INLETS, TYPE A, TYPE 8 GRATE	15.0	EACH	\$1,500.00	\$22,500.00	\$1,000.40	\$1,500.00	\$1,196.08
120	60237460	INLETS, TYPE A, TYPE 23 FRAME AND GRATE	9.0	EACH	\$1,500.00	\$13,500.00	\$1,130.00	\$1,960.00	\$1,487.79
121	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	84.0	EACH	\$1,500.00	\$126,000.00	\$1,128.87	\$1,625.00	\$1,378.77

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
122	60240210	INLETS, TYPE B, TYPE 1 FRAME, OPEN LID	2.0	EACH	\$2,000.00	\$4,000.00	\$1,600.00	\$2,050.00	\$1,811.90
123	60240215	INLETS, TYPE B, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$2,000.00	\$4,000.00	\$1,600.00	\$2,050.00	\$1,811.90
124	60240327	INLETS, TYPE B, TYPE 23 FRAME AND GRATE	2.0	EACH	\$2,000.00	\$4,000.00	\$1,825.00	\$2,560.00	\$2,055.16
125	60240328	INLETS, TYPE B, TYPE 24 FRAME AND GRATE	29.0	EACH	\$2,000.00	\$58,000.00	\$1,760.00	\$2,100.00	\$1,901.34
126	60248900	VALVE VAULTS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$5,000.00	\$10,000.00	\$2,580.00	\$3,950.00	\$3,545.22
127	60250200	CATCH BASINS TO BE ADJUSTED	4.0	EACH	\$700.00	\$2,800.00	\$385.00	\$725.00	\$489.00
128	60255500	MANHOLES TO BE ADJUSTED	12.0	EACH	\$700.00	\$8,400.00	\$385.00	\$600.00	\$464.00
129	60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$1,000.00	\$3,000.00	\$673.65	\$900.00	\$754.46
130	60256400	MANHOLES TO BE ADJUSTED WITH NEW TYPE 8 GRATE	2.0	EACH	\$1,000.00	\$2,000.00	\$559.80	\$800.00	\$647.92
131	60258800	MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 8 GRATE	1.0	EACH	\$1,200.00	\$1,200.00	\$935.00	\$3,569.20	\$2,124.68
132	60259340	MANHOLES TO BE RECONSTRUCTED WITH NEW TYPE 24 FRAME AND GRATE	7.0	EACH	\$1,200.00	\$8,400.00	\$1,080.00	\$3,945.00	\$2,374.00
133	60260100	INLETS TO BE ADJUSTED	31.0	EACH	\$700.00	\$21,700.00	\$385.00	\$600.00	\$459.00
134	60262700	INLETS TO BE RECONSTRUCTED	2.0	EACH	\$850.00	\$1,700.00	\$500.00	\$1,075.00	\$871.00
135	60264140	INLETS TO BE RECONSTRUCTED WITH NEW TYPE 24 FRAME AND GRATE	6.0	EACH	\$1,000.00	\$6,000.00	\$800.00	\$1,472.89	\$1,231.16
136	60265700	VALVE VAULTS TO BE ADJUSTED	20.0	EACH	\$575.00	\$11,500.00	\$350.00	\$725.00	\$469.00
137	60266100	VALVE VAULTS TO BE RECONSTRUCTED	1.0	EACH	\$1,550.00	\$1,550.00	\$500.00	\$1,764.40	\$1,270.76

## Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
138	60300105	FRAMES AND GRATES TO BE ADJUSTED	1.0	EACH	\$500.00	\$500.00	\$350.00	\$600.00	\$444.00
139	60500040	REMOVING MANHOLES	62.0	EACH	\$500.00	\$31,000.00	\$350.00	\$1,000.00	\$600.00
140	60500050	REMOVING CATCH BASINS	28.0	EACH	\$500.00	\$14,000.00	\$350.00	\$1,000.00	\$526.00
141	60500060	REMOVING INLETS	46.0	EACH	\$350.00	\$16,100.00	\$150.00	\$1,000.00	\$400.00
142	60600605	CONCRETE CURB, TYPE B	325.0	FOOT	\$35.00	\$11,375.00	\$17.50	\$45.00	\$31.05
143	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	17,272.0	FOOT	\$22.00	\$379,984.00	\$18.45	\$19.31	\$18.75
144	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	20,331.0	FOOT	\$25.00	\$508,275.00	\$20.50	\$25.50	\$23.75
145	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	9,552.0	SQ FT	\$8.00	\$76,416.00	\$4.95	\$7.54	\$5.59
146	60619600	CONCRETE MEDIAN, TYPE SB-6.12	569.0	SQ FT	\$13.00	\$7,397.00	\$14.25	\$32.96	\$19.14
147	63200310	GUARDRAIL REMOVAL	268.0	FOOT	\$10.00	\$2,680.00	\$10.00	\$11.28	\$10.86
148	67100100	MOBILIZATION	1.0	LSUM	\$1,260,000.00	\$1,260,000.00	\$639,545.30	\$1,110,000.00	\$930,597.06
149	70107005	PAVEMENT MARKING BLACKOUT TAPE, 5"	6,911.0	FOOT	\$2.00	\$13,822.00	\$1.80	\$1.90	\$1.83
150	70107006	PAVEMENT MARKING BLACKOUT TAPE, 6"	1,176.0	FOOT	\$2.50	\$2,940.00	\$2.10	\$2.25	\$2.14
151	70107007	PAVEMENT MARKING BLACKOUT TAPE, 7"	478.0	FOOT	\$3.00	\$1,434.00	\$2.70	\$2.85	\$2.75
152	70107012	PAVEMENT MARKING BLACKOUT TAPE, 12"	440.0	FOOT	\$5.00	\$2,200.00	\$5.00	\$5.25	\$5.08
153	70107024	PAVEMENT MARKING BLACKOUT TAPE, 24"	16.0	FOOT	\$7.00	\$112.00	\$10.00	\$10.50	\$10.16
154	70107025	CHANGEABLE MESSAGE SIGN	788.0	CAL DA	\$30.00	\$23,640.00	\$25.00	\$26.25	\$25.40

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
155	70300100	SHORT TERM PAVEMENT MARKING	12,314.0	FOOT	\$1.00	\$12,314.00	\$0.01	\$1.60	\$0.33
156	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	8,210.0	SQ FT	\$1.00	\$8,210.00	\$0.01	\$1.00	\$0.60
157	70300210	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS	3,750.0	SQ FT	\$1.50	\$5,625.00	\$0.85	\$1.05	\$0.99
158	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	135,306.0	FOOT	\$0.50	\$67,653.00	\$0.22	\$0.25	\$0.23
159	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	100,783.0	FOOT	\$0.60	\$60,469.80	\$0.24	\$0.25	\$0.24
160	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	22,079.0	FOOT	\$0.75	\$16,559.25	\$0.30	\$0.35	\$0.31
161	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	1,442.0	FOOT	\$1.50	\$2,163.00	\$1.00	\$1.05	\$1.02
162	70300904	PAVEMENT MARKING TAPE, TYPE IV 4"	12,314.0	FOOT	\$1.00	\$12,314.00	\$0.01	\$1.00	\$0.78
163	70400100	TEMPORARY CONCRETE BARRIER	487.5	FOOT	\$30.00	\$14,625.00	\$25.00	\$30.00	\$27.06
164	70400200	RELOCATE TEMPORARY CONCRETE BARRIER	462.5	FOOT	\$10.00	\$4,625.00	\$9.00	\$12.00	\$9.85
165	70600241	IMPACT ATTENUATORS, TEMPORARY (NON- REDIRECTIVE, NARROW), TEST LEVEL 2	2.0	EACH	\$4,000.00	\$8,000.00	\$3,000.00	\$3,850.00	\$3,491.00
166	70600341	IMPACT ATTENUATORS, RELOCATE (NON- REDIRECTIVE, NARROW), TEST LEVEL 2	2.0	EACH	\$1,000.00	\$2,000.00	\$750.00	\$1,000.00	\$819.50
167	72400100	REMOVE SIGN PANEL ASSEMBLY - TYPE A	43.0	EACH	\$50.00	\$2,150.00	\$30.00	\$125.00	\$49.18
168	72400200	REMOVE SIGN PANEL ASSEMBLY - TYPE B	28.0	EACH	\$75.00	\$2,100.00	\$50.00	\$200.00	\$80.30

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
169	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1,274.0	SQ FT	\$4.50	\$5,733.00	\$3.75	\$4.40	\$4.00
170	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	25,464.0	FOOT	\$0.50	\$12,732.00	\$0.50	\$0.55	\$0.51
171	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	2,639.0	FOOT	\$0.75	\$1,979.25	\$0.55	\$0.66	\$0.60
172	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	7,362.0	FOOT	\$1.00	\$7,362.00	\$0.70	\$0.77	\$0.74
173	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	3,526.0	FOOT	\$4.50	\$15,867.00	\$1.40	\$1.55	\$1.48
174	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	430.0	FOOT	\$6.00	\$2,580.00	\$3.75	\$4.40	\$4.00
175	78001120	PAINT PAVEMENT MARKING - LINE 5"	18,407.0	FOOT	\$1.00	\$18,407.00	\$0.18	\$0.26	\$0.21
176	80400100	ELECTRIC SERVICE INSTALLATION	1.0	EACH	\$2,000.00	\$2,000.00	\$2,523.00	\$2,598.69	\$2,553.28
177	80400200	ELECTRIC UTILITY SERVICE CONNECTION	1.0	LSUM	\$3,000.00	\$3,000.00	\$3,000.00	\$3,090.00	\$3,036.00
178	80500010	SERVICE INSTALLATION - GROUND MOUNTED	1.0	EACH	\$2,750.00	\$2,750.00	\$2,468.00	\$2,542.04	\$2,497.62
179	80500020	SERVICE INSTALLATION - POLE MOUNTED	1.0	EACH	\$1,800.00	\$1,800.00	\$1,455.00	\$1,498.65	\$1,472.46
180	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	9,777.0	FOOT	\$27.00	\$263,979.00	\$16.10	\$16.60	\$16.30
181	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	48.0	FOOT	\$28.00	\$1,344.00	\$21.60	\$22.25	\$21.86
182	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	575.0	FOOT	\$31.00	\$17,825.00	\$27.60	\$28.43	\$27.93

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
183	81028230	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3 1/2" DIA.	45.0	FOOT	\$34.00	\$1,530.00	\$33.90	\$34.92	\$34.31
184	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	423.0	FOOT	\$45.00	\$19,035.00	\$43.70	\$45.01	\$44.22
185	81028350	UNDERGROUND CONDUIT, PVC, 2" DIA.	250.0	FOOT	\$8.50	\$2,125.00	\$10.70	\$11.02	\$10.83
186	81030100	CONDUIT SPLICE	1.0	FOOT	\$400.00	\$400.00	\$220.00	\$226.60	\$222.64
187	81400100	HANDHOLE	20.0	EACH	\$1,700.00	\$34,000.00	\$1,467.00	\$1,511.01	\$1,484.60
188	81400300	DOUBLE HANDHOLE	2.0	EACH	\$2,850.00	\$5,700.00	\$2,595.00	\$2,672.85	\$2,626.14
189	81400730	HANDHOLE, COMPOSITE CONCRETE	3.0	EACH	\$1,050.00	\$3,150.00	\$1,276.00	\$1,314.28	\$1,291.31
190	81603000	UNIT DUCT, 600V, 2-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	1,150.0	FOOT	\$16.50	\$18,975.00	\$11.80	\$12.15	\$11.94
191	81603010	UNIT DUCT, 600V, 2-1C NO.10, 1/C NO.10 GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	450.0	FOOT	\$16.00	\$7,200.00	\$11.60	\$11.95	\$11.74
192	81603072	UNIT DUCT, 600V, 2-1C NO.4, 1/C NO.4 GROUND, (XLP-TYPE USE), 1 1/4" DIA. POLYETHYLENE	775.0	FOOT	\$18.50	\$14,337.50	\$13.30	\$13.70	\$13.46
193	81603096	UNIT DUCT, 600V, 4-1C NO.8, 1/C NO.8 GROUND, (XLP-TYPE USE), 1 1/4" DIA. POLYETHYLENE	8,000.0	FOOT	\$1.00	\$8,000.00	\$12.50	\$12.88	\$12.65
194	81702140	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 4	1,200.0	FOOT	\$2.25	\$2,700.00	\$1.90	\$1.96	\$1.92
195	81702400	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 3-1/C NO. 2	70.0	FOOT	\$10.50	\$735.00	\$7.60	\$7.83	\$7.69
196	82500350	LIGHTING CONTROLLER, BASE MOUNTED, 240VOLT, 100AMP	1.0	EACH	\$8,500.00	\$8,500.00	\$43,068.00	\$44,360.04	\$43,584.82

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
197	83062370	LIGHT POLE, WEATHERING STEEL, 35 FT. M.H., 6 FT. MAST ARM	43.0	EACH	\$6,750.00	\$290,250.00	\$7,177.00	\$7,392.31	\$7,263.12
198	83600200	LIGHT POLE FOUNDATION, 24" DIAMETER	437.0	FOOT	\$225.00	\$98,325.00	\$185.30	\$190.86	\$187.52
199	84200500	REMOVAL OF LIGHTING UNIT, SALVAGE	71.0	EACH	\$650.00	\$46,150.00	\$220.00	\$226.60	\$222.64
200	84200804	REMOVAL OF POLE FOUNDATION	71.0	EACH	\$500.00	\$35,500.00	\$220.00	\$226.60	\$222.64
201	84500110	REMOVAL OF LIGHTING CONTROLLER	4.0	EACH	\$750.00	\$3,000.00	\$440.00	\$453.20	\$445.28
202	84500120	REMOVAL OF ELECTRIC SERVICE INSTALLATION	4.0	EACH	\$550.00	\$2,200.00	\$660.00	\$679.80	\$667.92
203	84500130	REMOVAL OF LIGHTING CONTROLLER FOUNDATION	4.0	EACH	\$650.00	\$2,600.00	\$165.00	\$169.95	\$166.98
204	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	4.0	EACH	\$1,450.00	\$5,800.00	\$660.00	\$679.80	\$667.92
205	87200400	SPAN WIRE	640.0	FOOT	\$2.50	\$1,600.00	\$2.10	\$2.16	\$2.12
206	87200500	TETHER WIRE	640.0	FOOT	\$2.00	\$1,280.00	\$1.20	\$1.24	\$1.22
207	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	10,804.0	FOOT	\$1.50	\$16,206.00	\$0.60	\$0.62	\$0.61
208	87301115	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 12 2C	1,969.0	FOOT	\$1.50	\$2,953.50	\$0.10	\$0.11	\$0.10
209	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	1,969.0	FOOT	\$1.50	\$2,953.50	\$1.20	\$1.24	\$1.22
210	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	1,741.0	FOOT	\$1.50	\$2,611.50	\$1.20	\$1.24	\$1.22
211	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	1,155.0	FOOT	\$1.50	\$1,732.50	\$1.40	\$1.44	\$1.42
212	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	1,520.0	FOOT	\$1.80	\$2,736.00	\$1.70	\$1.75	\$1.72



### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
213	87301305	ELECTRIC CABLE IN CONDUIT, LEAD-IN, NO. 14 1 PAIR	668.0	FOOT	\$2.50	\$1,670.00	\$1.00	\$1.03	\$1.01
214	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	221.0	FOOT	\$3.50	\$773.50	\$2.90	\$2.99	\$2.94
215	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	674.0	FOOT	\$3.00	\$2,022.00	\$1.50	\$1.55	\$1.52
216	87302202	ELECTRIC CABLE AERIAL SUSPENDED, SIGNAL, NO. 14 1C	1,490.0	FOOT	\$1.50	\$2,235.00	\$1.20	\$1.24	\$1.22
217	87302212	ELECTRIC CABLE AERIAL SUSPENDED, SIGNAL, NO. 14 2C	2,020.0	FOOT	\$1.50	\$3,030.00	\$1.30	\$1.34	\$1.32
218	87302225	ELECTRIC CABLE AERIAL SUSPENDED, SIGNAL, NO. 14 3C	3,100.0	FOOT	\$2.00	\$6,200.00	\$1.40	\$1.44	\$1.42
219	87302245	ELECTRIC CABLE AERIAL SUSPENDED, SIGNAL, NO. 14 5C	3,805.0	FOOT	\$3.50	\$13,317.50	\$1.60	\$1.65	\$1.62
220	87302255	ELECTRIC CABLE AERIAL SUSPENDED, SIGNAL, NO. 14 7C	1,940.0	FOOT	\$4.00	\$7,760.00	\$1.80	\$1.85	\$1.82
221	87800100	CONCRETE FOUNDATION, TYPE A	12.0	FOOT	\$250.00	\$3,000.00	\$196.30	\$202.19	\$198.66
222	87800150	CONCRETE FOUNDATION, TYPE C	4.0	FOOT	\$675.00	\$2,700.00	\$693.00	\$713.79	\$701.32
223	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	60.0	FOOT	\$300.00	\$18,000.00	\$213.50	\$219.91	\$216.06
224	87900200	DRILL EXISTING HANDHOLE	3.0	EACH	\$350.00	\$1,050.00	\$281.00	\$289.43	\$284.37
225	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	6.0	EACH	\$875.00	\$5,250.00	\$664.00	\$683.92	\$671.97
226	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	4.0	EACH	\$1,300.00	\$5,200.00	\$906.00	\$933.18	\$916.87

## Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
227	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	4.0	EACH	\$1,400.00	\$5,600.00	\$969.00	\$998.07	\$980.63
228	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	16.0	EACH	\$775.00	\$12,400.00	\$508.00	\$523.24	\$514.10
229	88200210	TRAFFIC SIGNAL BACKPLATE, LOUVERED, ALUMINUM	10.0	EACH	\$170.00	\$1,700.00	\$161.00	\$165.83	\$162.93
230	88600100	DETECTOR LOOP, TYPE I	92.0	FOOT	\$16.00	\$1,472.00	\$16.20	\$16.69	\$16.40
231	88700200	LIGHT DETECTOR	6.0	EACH	\$1,200.00	\$7,200.00	\$935.00	\$963.05	\$946.22
232	88700300	LIGHT DETECTOR AMPLIFIER	2.0	EACH	\$2,840.00	\$5,680.00	\$3,485.00	\$3,589.55	\$3,526.82
233	88800100	PEDESTRIAN PUSH-BUTTON	16.0	EACH	\$375.00	\$6,000.00	\$332.00	\$341.96	\$335.98
234	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1.0	EACH	\$65,000.00	\$65,000.00	\$42,000.00	\$43,260.00	\$42,504.00
235	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	6,865.0	FOOT	\$0.75	\$5,148.75	\$0.40	\$0.41	\$0.40
236	89502350	REMOVE AND REINSTALL ELECTRIC CABLE FROM CONDUIT	1,200.0	FOOT	\$1.25	\$1,500.00	\$2.20	\$2.27	\$2.23
237	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	2.0	EACH	\$5,700.00	\$11,400.00	\$220.00	\$226.60	\$222.64
238	89502380	REMOVE EXISTING HANDHOLE	19.0	EACH	\$400.00	\$7,600.00	\$330.00	\$339.90	\$333.96
239	89502385	REMOVE EXISTING CONCRETE FOUNDATION	18.0	EACH	\$470.00	\$8,460.00	\$220.00	\$226.60	\$222.64
240	A2007620	TREE, TAXODIUM DISTICHUM (COMMON BALD CYPRESS), 2-1/2" CALIPER, BALLED AND BURLAPPED	93.0	EACH	\$400.00	\$37,200.00	\$450.00	\$600.00	\$497.20

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
241	D2002188	EVERGREEN, PICEA PUNGENS (COLORADO SPRUCE), 8' HEIGHT, BALLED AND BURLAPPED	4.0	EACH	\$600.00	\$2,400.00	\$495.00	\$700.00	\$552.00
242	LC000004	FIBER OPTIC CABLE AERIAL SUSPENDED, 24 SINGLE MODE	1,485.0	FOOT	\$10.00	\$14,850.00	\$0.10	\$0.10	\$0.10
243	LC200051	REJECTED LOAD TRANSPORTATION	20.0	EACH	\$500.00	\$10,000.00	\$0.01	\$310.00	\$153.30
244	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	110,899.0	UNIT	\$1.00	\$110,899.00	\$1.00	\$1.00	\$1.00
245	LC500230	GRATED CULVERT END SECTIONS, 36" DIAMETER	1.0	EACH	\$2,000.00	\$2,000.00	\$3,025.00	\$5,710.00	\$4,128.76
246	LC600009	CATCH BASINS, TYPE A, 6'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$5,000.00	\$5,000.00	\$5,476.70	\$7,000.00	\$6,010.68
247	LC600016	CATCH BASINS, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$5,000.00	\$15,000.00	\$5,590.55	\$7,370.00	\$6,240.22
248	LC800605	ELECTRIC CABLE AERIAL SUSPENDED, COAXIAL	70.0	FOOT	\$3.00	\$210.00	\$2.60	\$2.68	\$2.63
249	LC800616	ELECTRIC CABLE IN CONDUIT, 600V (EPR-TYPE RHW) 2-1C NO. 10	960.0	FOOT	\$3.00	\$2,880.00	\$2.00	\$2.06	\$2.02
250	LC800620	FIBER OPTIC SC TO SC COUPLER	1.0	FOOT	\$1,000.00	\$1,000.00	\$225.70	\$232.47	\$228.41
251	X0323868	DRAINAGE RESTRICTOR	1.0	EACH	\$1,500.00	\$1,500.00	\$1,615.00	\$4,000.00	\$2,661.00
252	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	299.0	FOOT	\$2.00	\$598.00	\$1.10	\$1.13	\$1.11
253	X0324637	BASE COVER, LIGHT POLE	43.0	EACH	\$750.00	\$32,250.00	\$800.00	\$824.00	\$809.60
254	X0324915	RELOCATE LIGHTING UNITS AND POLES	3.0	EACH	\$1,250.00	\$3,750.00	\$1,826.00	\$1,880.78	\$1,847.91
255	X0325462	MEDIA CONVERTER	1.0	EACH	\$1,000.00	\$1,000.00	\$1,001.00	\$1,031.03	\$1,013.01

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
256	X0325878	TRAFFIC SIGNAL WOOD POLE, 60 FT., CLASS 4	4.0	EACH	\$3,500.00	\$14,000.00	\$1,568.00	\$1,615.04	\$1,586.82
257	X0326309	RELOCATE EXISTING REMOTE - CONTROLLED VIDEO SYSTEM (SPECIAL)	4.0	EACH	\$3,000.00	\$12,000.00	\$110.00	\$113.30	\$111.32
258	X0327032	TEMPORARY VIDEO DETECTION	1.0	EACH	\$4,500.00	\$4,500.00	\$10,150.00	\$10,454.50	\$10,271.80
259	X0327036	BIKE PATH REMOVAL	39.0	SQ YD	\$10.00	\$390.00	\$13.00	\$63.85	\$24.37
260	X0327211	RELOCATE SWITCH	3.0	EACH	\$500.00	\$1,500.00	\$110.00	\$113.30	\$111.32
261	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	4.0	EACH	\$3,500.00	\$14,000.00	\$3,397.00	\$3,498.91	\$3,437.76
262	X0327979	PAVEMENT MARKING REMOVAL - GRINDING	2,515.0	SQ FT	\$3.00	\$7,545.00	\$1.00	\$1.05	\$1.02
263	X0327980	PAVEMENT MARKING REMOVAL - WATER BLASTING	39,975.0	SQ FT	\$1.00	\$39,975.00	\$0.30	\$0.32	\$0.31
264	X0426200	DEWATERING	1.0	LSUM	\$25,000.00	\$25,000.00	\$10,000.00	\$50,000.00	\$31,500.00
265	X0900064	MEMBRANE WATERPROOFING SYSTEM FOR BURIED STRUCTURES	175.0	SQ YD	\$75.00	\$13,125.00	\$75.00	\$137.97	\$116.11
266	X1400007	FIBER OPTIC CABLE IN CONDUIT, 24 FIBERS, SINGLE MODE	10,804.0	FOOT	\$3.00	\$32,412.00	\$0.10	\$0.11	\$0.10
267	X1400009	FIBER OPTIC CABLE, AERIAL, 24 FIBERS, SINGLE MODE	1,485.0	FOOT	\$3.00	\$4,455.00	\$0.10	\$0.11	\$0.10
268	X1400102	OUTDOOR RATED NETWORK CABLE	166.0	FOOT	\$3.00	\$498.00	\$1.90	\$1.96	\$1.92
269	X1400216	LAYER II (DATALINK) SWITCH	1.0	EACH	\$5,500.00	\$5,500.00	\$4,705.00	\$4,846.15	\$4,761.46
270	X1400219	SPLICE FIBER IN CABINET	4.0	EACH	\$200.00	\$800.00	\$304.00	\$313.12	\$307.65
271	X1400323	RELOCATE EXISTING ENCODER	4.0	EACH	\$500.00	\$2,000.00	\$110.00	\$113.30	\$111.32

## Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
272	X1400335	WIRELESS TRANSMISSION SYSTEM POINT TO POINT	3.0	EACH	\$5,000.00	\$15,000.00	\$555.00	\$571.65	\$561.66
273	X2070304	POROUS GRANULAR EMBANKMENT, SPECIAL	1,400.0	CU YD	\$40.00	\$56,000.00	\$42.00	\$90.00	\$61.80
274	X2130010	EXPLORATION TRENCH, SPECIAL	60.0	FOOT	\$150.00	\$9,000.00	\$57.00	\$205.00	\$113.08
275	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	9.0	EACH	\$1,500.00	\$13,500.00	\$50.00	\$3,000.00	\$1,264.80
276	X4023000	TEMPORARY ACCESS (ROAD)	10.0	EACH	\$2,500.00	\$25,000.00	\$100.00	\$4,000.00	\$1,838.70
277	X5011100	FOUNDATION REMOVAL	1.0	EACH	\$1,000.00	\$1,000.00	\$250.00	\$2,500.00	\$1,220.00
278	X5800110	MEMBRANE WATERPROOFING (SPECIAL)	3,700.0	SQ FT	\$20.00	\$74,000.00	\$5.00	\$19.50	\$15.11
279	X6024875	TEMPORARY INLET	1.0	EACH	\$1,500.00	\$1,500.00	\$1,500.00	\$2,914.40	\$2,245.76
280	X6026050	SANITARY MANHOLES TO BE ADJUSTED	20.0	EACH	\$1,000.00	\$20,000.00	\$745.00	\$1,000.00	\$863.00
281	X6026051	SANITARY MANHOLES TO BE RECONSTRUCTED	1.0	EACH	\$1,530.00	\$1,530.00	\$1,500.00	\$2,700.00	\$2,175.00
282	X6026622	VALVE VAULTS TO BE REMOVED	2.0	EACH	\$650.00	\$1,300.00	\$350.00	\$1,000.00	\$593.00
283	X6028050	TEMPORARY MANHOLE	1.0	EACH	\$3,000.00	\$3,000.00	\$3,400.00	\$9,100.00	\$4,985.76
284	X6640300	CHAIN LINK FENCE REMOVAL	162.0	FOOT	\$20.00	\$3,240.00	\$10.00	\$12.35	\$10.77
285	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	19.0	CAL MO	\$2,500.00	\$47,500.00	\$2,500.00	\$3,700.00	\$3,270.00
286	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	LSUM	\$750,000.00	\$750,000.00	\$170,000.00	\$419,999.60	\$286,319.92
287	X7040125	PINNING TEMPORARY CONCRETE BARRIER	90.0	EACH	\$23.00	\$2,070.00	\$18.00	\$20.00	\$18.51

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
288	X7800100	PAINT PAVEMENT MARKING - RAISED MEDIAN	738.0	SQ FT	\$7.00	\$5,166.00	\$2.00	\$2.26	\$2.13
289	X7800200	PAINT PAVEMENT MARKING CURB	1,007.0	FOOT	\$4.00	\$4,028.00	\$2.00	\$2.26	\$2.13
290	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	527.0	EACH	\$25.00	\$13,175.00	\$21.00	\$25.12	\$22.92
291	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,274.0	SQ FT	\$10.00	\$12,740.00	\$1.60	\$1.91	\$1.74
292	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	25,464.0	FOOT	\$0.50	\$12,732.00	\$0.28	\$0.33	\$0.30
293	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	7,362.0	FOOT	\$0.80	\$5,889.60	\$0.44	\$0.50	\$0.46
294	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	3,526.0	FOOT	\$1.25	\$4,407.50	\$0.79	\$1.76	\$1.31
295	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	430.0	FOOT	\$10.00	\$4,300.00	\$1.85	\$3.30	\$2.61
296	X8212031	LUMINAIRE, TYPE A (SPECIAL)	40.0	EACH	\$950.00	\$38,000.00	\$901.00	\$928.03	\$911.81
297	X8212032	LUMINAIRE, TYPE B (SPECIAL)	3.0	EACH	\$900.00	\$2,700.00	\$792.00	\$815.76	\$801.50
298	X8212033	LUMINAIRE, TYPE C (SPECIAL)	4.0	EACH	\$1,500.00	\$6,000.00	\$817.00	\$841.51	\$826.80
299	X8250510	LIGHTING CONTROLLER FOUNDATION	1.0	EACH	\$2,000.00	\$2,000.00	\$2,772.00	\$2,855.16	\$2,805.26
300	X8360215	LIGHT POLE FOUNDATION, 24" DIAMETER, OFFSET	15.0	FOOT	\$300.00	\$4,500.00	\$262.80	\$270.68	\$265.95
301	X8380084	BREAKAWAY DEVICE, COUPLING	43.0	EACH	\$550.00	\$23,650.00	\$682.00	\$702.46	\$690.18
302	X8570226	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2.0	EACH	\$32,000.00	\$64,000.00	\$56,305.00	\$57,994.15	\$56,980.66

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
303	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	2.0	EACH	\$7,500.00	\$15,000.00	\$5,250.00	\$5,407.50	\$5,313.08
304	X8730255	ELECTRIC CABLE AERIAL SUSPENDED NO. 20 3/C, TWISTED, SHIELDED	970.0	FOOT	\$3.00	\$2,910.00	\$1.50	\$1.55	\$1.52
305	X8731725	ELECTRIC CABLE AERIAL SUSPENDED, VIDEO, NO. 20 4 C	70.0	FOOT	\$3.00	\$210.00	\$1.60	\$1.65	\$1.62
306	X8770140	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 46 FT. (SPECIAL)	1.0	EACH	\$21,000.00	\$21,000.00	\$31,213.00	\$32,149.39	\$31,587.56
307	X8770141	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 48 FT. (SPECIAL)	1.0	EACH	\$23,000.00	\$23,000.00	\$32,257.00	\$33,224.71	\$32,644.08
308	X8770152	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 52 FT. (SPECIAL)	2.0	EACH	\$22,000.00	\$44,000.00	\$37,032.00	\$38,142.96	\$37,476.38
309	X8800025	SIGNAL HEAD ,LED, 1-FACE, 3-SECTION, SPAN WIRE MOUNTED	16.0	EACH	\$925.00	\$14,800.00	\$626.00	\$644.78	\$633.51
310	X8800046	SIGNAL HEAD ,LED, 1-FACE 5-SECTION, SPAN WIRE MOUNTED	8.0	EACH	\$1,200.00	\$9,600.00	\$940.00	\$968.20	\$951.28
311	XX001249	ORNAMENTAL FENCE	119.0	FOOT	\$150.00	\$17,850.00	\$137.38	\$151.00	\$141.03
312	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.0	EACH	\$4,000.00	\$8,000.00	\$25,105.00	\$25,858.15	\$25,406.26
313	XX005931	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	2.0	EACH	\$3,500.00	\$7,000.00	\$3,606.00	\$3,714.18	\$3,649.27
314	XX005940	REMOTE CONTROLLED VIDEO SYSTEM	1.0	EACH	\$18,500.00	\$18,500.00	\$4,618.00	\$4,756.54	\$4,673.42
315	XX006172	ROUTING AND SEALING CRACKS	600.0	FOOT	\$40.00	\$24,000.00	\$4.00	\$50.00	\$23.81
316	XX006505	EXTERNAL LIGHT SHIELD, HOUSE SIDE	21.0	EACH	\$150.00	\$3,150.00	\$169.00	\$174.07	\$171.03
317	XX006658	FLOCCULATION LOGS	150.0	EACH	\$200.00	\$30,000.00	\$0.10	\$190.00	\$46.82
318	XX006659	FLOCCULATION POWDER	5.0	POUND	\$100.00	\$500.00	\$1.00	\$40.00	\$10.88

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
319	XX007026	FENCE REMOVAL AND REINSTALLATION	40.0	FOOT	\$60.00	\$2,400.00	\$49.00	\$54.00	\$50.29
320	XX008152	TEMPORARY WOOD POLE, 45 FEET, CLASS 4	6.0	EACH	\$2,840.00	\$17,040.00	\$1,263.00	\$1,300.89	\$1,278.16
321	XX008246	FIBER OPTIC CABLE IN CONDUIT, 24 SINGLE MODE	10,804.0	FOOT	\$3.00	\$32,412.00	\$0.10	\$0.11	\$0.10
322	XX008271	IRRIGATION SYSTEM PIPE REPLACEMENT	105.0	FOOT	\$250.00	\$26,250.00	\$255.00	\$557.00	\$413.07
323	Z0005300	BOX CULVERTS TO BE CLEANED	2.0	EACH	\$10,000.00	\$20,000.00	\$5,000.00	\$15,700.00	\$7,538.00
324	Z0007126	HANDRAIL REMOVAL	31.0	FOOT	\$25.00	\$775.00	\$10.00	\$15.45	\$14.09
325	Z0012754	STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 INCHES)	530.0	SQ FT	\$150.00	\$79,500.00	\$66.00	\$292.30	\$149.10
326	Z0012755	STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 INCHES)	250.0	SQ FT	\$180.00	\$45,000.00	\$92.00	\$312.63	\$169.86
327	Z0013798	CONSTRUCTION LAYOUT	1.0	LSUM	\$420,000.00	\$420,000.00	\$90,000.00	\$195,000.00	\$115,520.00
328	Z0018900	DRILL AND GROUT DOWEL BARS	30.0	EACH	\$40.00	\$1,200.00	\$1.00	\$36.05	\$26.20
329	Z0019600	DUST CONTROL WATERING	25.0	UNIT	\$100.00	\$2,500.00	\$1.00	\$150.00	\$101.20
330	Z0029300	GROUT REPAIR	350.0	FOOT	\$90.00	\$31,500.00	\$15.00	\$28.33	\$25.10
331	Z0030850	TEMPORARY INFORMATION SIGNING	50.0	SQ FT	\$50.00	\$2,500.00	\$20.00	\$21.00	\$20.32
332	Z0033028	MAINTENANCE OF LIGHTING SYSTEM	12.0	CAL MO	\$1,000.00	\$12,000.00	\$880.00	\$906.40	\$890.56
333	Z0033046	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	4.0	EACH	\$5,000.00	\$20,000.00	\$1,100.00	\$1,133.00	\$1,113.20
334	Z0033050	COAXIAL CABLE IN CONDUIT	96.0	FOOT	\$2.20	\$211.20	\$1.90	\$1.96	\$1.92
335	Z0040530	PIPE UNDERDRAIN REMOVAL	789.0	FOOT	\$3.00	\$2,367.00	\$0.01	\$10.00	\$4.63



## Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
336	Z0056608	STORM SEWER (WATER MAIN REQUIREMENTS) 12 INCH	668.0	FOOT	\$65.00	\$43,420.00	\$72.00	\$99.50	\$83.10
337	Z0056610	STORM SEWER (WATER MAIN REQUIREMENTS) 15 INCH	71.0	FOOT	\$75.00	\$5,325.00	\$67.00	\$123.00	\$96.30
338	Z0056612	STORM SEWER (WATER MAIN REQUIREMENTS) 18 INCH	56.0	FOOT	\$90.00	\$5,040.00	\$78.00	\$182.00	\$137.18
339	Z0056616	STORM SEWER (WATER MAIN REQUIREMENTS) 24 INCH	112.0	FOOT	\$110.00	\$12,320.00	\$97.00	\$156.00	\$138.02
340	Z0056620	STORM SEWER (WATER MAIN REQUIREMENTS) 30 INCH	189.0	FOOT	\$180.00	\$34,020.00	\$160.00	\$199.00	\$181.06
341	Z0056622	STORM SEWER (WATER MAIN REQUIREMENTS) 36 INCH	67.0	FOOT	\$250.00	\$16,750.00	\$173.00	\$530.00	\$387.69
342	Z0056624	STORM SEWER (WATER MAIN REQUIREMENTS) 42 INCH	25.0	FOOT	\$300.00	\$7,500.00	\$223.00	\$640.00	\$504.10
343	Z0056626	STORM SEWER (WATER MAIN REQUIREMENTS) 48 INCH	172.0	FOOT	\$350.00	\$60,200.00	\$400.00	\$535.00	\$444.06
344	Z0062456	TEMPORARY PAVEMENT	17,002.0	SQ YD	\$50.00	\$850,100.00	\$32.75	\$48.00	\$39.97
345	Z0062458	TEMPORARY PAVEMENT (VARIABLE DEPTH)	16.0	TON	\$100.00	\$1,600.00	\$175.00	\$450.00	\$296.00
346	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	3.0	EACH	\$2,500.00	\$7,500.00	\$660.00	\$679.80	\$667.92
347	66900200	NON-SPECIAL WASTE DISPOSAL	690.0	CU YD	\$75.00	\$51,750.00	\$75.00	\$90.00	\$83.94
348	66900530	SOIL DISPOSAL ANALYSIS	4.0	EACH	\$1,700.00	\$6,800.00	\$1,650.00	\$1,815.00	\$1,692.90
349	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$3,000.00	\$3,000.00	\$2,400.00	\$3,630.00	\$2,840.40
350	66901002	ON-SITE MONITORING OF REGULATED SUBSTANCES	10.0	DAY	\$890.00	\$8,900.00	\$748.00	\$1,000.00	\$895.00

### Return Bid Details

**Project:** Buffalo Grove Road Improvements

**Section:** 11-00249-03-WR

**Description:** The reconstruction and widening of Buffalo Grove Road and the reconstruction of Aptakisic Road from IL. Route 22 to Deerfield Parkway in Buffalo Grove, Illinois.

**CPMS Pin:** E-00559

**Let Date:** 2/18/2020

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
351	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$2,200.00	\$2,200.00	\$900.00	\$2,060.00	\$1,590.00
352	Z0033700	LONGITUDINAL JOINT SEALANT	76,283.0	FOOT	\$3.00	\$228,849.00	\$1.00	\$2.73	\$2.31
353	35101400	AGGREGATE BASE COURSE, TYPE B	649.0	TON	\$20.00	\$12,980.00	\$15.00	\$32.00	\$23.37
<b>Bid Total</b>					<b>\$22,543,996.35</b>				