



## Summary of Bids Received

**Project:** Butterfield Road Bike Path  
**Section:** 21-00137-19-BT

**CPMS Pin:** B-01617b  
**Let Date:** June 02, 2026

**Description:** Construction of a new bike path along the east side of Butterfield Road.

Bidder	Address	City, State, Zip	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Alliance Contractors, Inc.	1166 Lake Avenue	Woodstock, IL, 60098	\$3,123,819.80	11.88%	\$331,772.80
Lorig Construction Company	250 E. Touhy Ave	Des Plaines, IL, 60018	\$3,352,263.80	20.06%	\$560,216.80
Copenhaver Construction, Inc.	17622 Depot Street	Union, IL, 60180	\$3,502,286.55	25.44%	\$710,239.55
Martam Construction, Inc.	1200 Gasket Drive	Elgin, IL, 60120	\$3,939,994.18	41.11%	\$1,147,947.18
Campanella & Sons, Inc.	39207 N. Magnetics Blvd.	Wadsworth, IL, 60083	\$3,947,248.73	41.37%	\$1,155,201.73
<b>Engineer's Estimate:</b>			<b>\$2,792,047.00</b>		



## Return Bid Tabulation

**Project:** Butterfield Road Bike Path  
**Section:** 21-00137-19-BT

**CPMS Pin:** B-01617b  
**Let Date:** June 02, 2026

**Description:** Construction of a new bike path along the east side of Butterfield Road.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Alliance Contractors, Inc.		Lorig Construction Company		Copenhaver Construction, Inc.		Martam Construction, Inc.		Campanella & Sons, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	44.0	UNIT	\$40.00	\$1,760.00	\$32.00	\$1,408.00	\$33.00	\$1,452.00	\$36.00	\$1,584.00	\$38.00	\$1,672.00	\$28.00	\$1,232.00
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	31.0	UNIT	\$42.00	\$1,302.00	\$45.00	\$1,395.00	\$47.00	\$1,457.00	\$50.00	\$1,550.00	\$55.00	\$1,705.00	\$48.00	\$1,488.00
3	20101100	TREE TRUNK PROTECTION	30.0	EACH	\$135.00	\$4,050.00	\$150.00	\$4,500.00	\$155.00	\$4,650.00	\$200.00	\$6,000.00	\$180.00	\$5,400.00	\$366.80	\$11,004.00
4	20101200	TREE ROOT PRUNING	30.0	EACH	\$120.00	\$3,600.00	\$150.00	\$4,500.00	\$155.00	\$4,650.00	\$150.00	\$4,500.00	\$180.00	\$5,400.00	\$205.00	\$6,150.00
5	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	30.0	EACH	\$90.00	\$2,700.00	\$75.00	\$2,250.00	\$75.00	\$2,250.00	\$85.00	\$2,550.00	\$88.00	\$2,640.00	\$85.00	\$2,550.00
6	20200100	EARTH EXCAVATION	1,465.0	CU YD	\$70.00	\$102,550.00	\$20.00	\$29,300.00	\$63.00	\$92,295.00	\$48.00	\$70,320.00	\$76.00	\$111,340.00	\$89.00	\$130,385.00
7	20400800	FURNISHED EXCAVATION	980.0	CU YD	\$45.00	\$44,100.00	\$65.00	\$63,700.00	\$50.00	\$49,000.00	\$0.01	\$9.80	\$36.00	\$35,280.00	\$41.65	\$40,817.00
8	20800150	TRENCH BACKFILL	69.0	CU YD	\$100.00	\$6,900.00	\$65.00	\$4,485.00	\$95.00	\$6,555.00	\$60.00	\$4,140.00	\$88.00	\$6,072.00	\$88.00	\$6,072.00
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	8,985.0	SQ YD	\$7.00	\$62,895.00	\$0.01	\$89.85	\$0.01	\$89.85	\$4.00	\$35,940.00	\$0.10	\$898.50	\$7.75	\$69,633.75
10	21301052	EXPLORATION TRENCH 52" DEPTH	100.0	FOOT	\$35.00	\$3,500.00	\$1.00	\$100.00	\$90.00	\$9,000.00	\$20.00	\$2,000.00	\$68.00	\$6,800.00	\$20.00	\$2,000.00
11	25000210	SEEDING, CLASS 2A	2.0	ACRE	\$4,100.00	\$8,200.00	\$4,840.00	\$9,680.00	\$5,000.00	\$10,000.00	\$3,000.00	\$6,000.00	\$5,560.00	\$11,120.00	\$4,000.00	\$8,000.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	180.0	POUND	\$3.50	\$630.00	\$1.00	\$180.00	\$1.00	\$180.00	\$1.00	\$180.00	\$1.00	\$180.00	\$1.00	\$180.00
13	25000600	POTASSIUM FERTILIZER NUTRIENT	180.0	POUND	\$3.50	\$630.00	\$1.00	\$180.00	\$1.00	\$180.00	\$1.00	\$180.00	\$1.00	\$180.00	\$1.00	\$180.00
14	25100630	EROSION CONTROL BLANKET	8,985.0	SQ YD	\$1.75	\$15,723.75	\$7.00	\$62,895.00	\$7.00	\$62,895.00	\$2.00	\$17,970.00	\$7.90	\$70,981.50	\$1.70	\$15,274.50
15	28000250	TEMPORARY EROSION CONTROL SEEDING	197.0	POUND	\$4.00	\$788.00	\$0.10	\$19.70	\$0.10	\$19.70	\$0.01	\$1.97	\$1.00	\$197.00	\$8.35	\$1,644.95
16	28000400	PERIMETER EROSION BARRIER	10,019.0	FOOT	\$4.00	\$40,076.00	\$3.00	\$30,057.00	\$3.00	\$30,057.00	\$4.00	\$40,076.00	\$3.20	\$32,060.80	\$4.90	\$49,093.10
17	28000510	INLET FILTERS	51.0	EACH	\$250.00	\$12,750.00	\$25.00	\$1,275.00	\$225.00	\$11,475.00	\$200.00	\$10,200.00	\$255.00	\$13,005.00	\$390.00	\$19,890.00
18	35101600	AGGREGATE BASE COURSE, TYPE B 4"	5,986.0	SQ YD	\$14.00	\$83,804.00	\$7.45	\$44,595.70	\$15.00	\$89,790.00	\$7.00	\$41,902.00	\$9.00	\$53,874.00	\$17.20	\$102,959.20
19	35101800	AGGREGATE BASE COURSE, TYPE B 6"	51.0	SQ YD	\$30.00	\$1,530.00	\$11.50	\$586.50	\$31.00	\$1,581.00	\$20.00	\$1,020.00	\$26.00	\$1,326.00	\$31.80	\$1,621.80
20	40604172	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	99.0	TON	\$475.00	\$47,025.00	\$225.00	\$22,275.00	\$230.00	\$22,770.00	\$240.00	\$23,760.00	\$260.00	\$25,740.00	\$225.00	\$22,275.00
21	42001300	PROTECTIVE COAT	5,623.0	SQ YD	\$2.00	\$11,246.00	\$0.01	\$56.23	\$1.50	\$8,434.50	\$1.00	\$5,623.00	\$1.00	\$5,623.00	\$0.01	\$56.23
22	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	47,959.0	SQ FT	\$9.50	\$455,610.50	\$8.15	\$390,865.85	\$8.75	\$419,641.25	\$12.00	\$575,508.00	\$12.00	\$575,508.00	\$8.15	\$390,865.85
23	42400800	DETECTABLE WARNINGS	214.0	SQ FT	\$50.00	\$10,700.00	\$40.00	\$8,560.00	\$110.00	\$23,540.00	\$40.00	\$8,560.00	\$44.00	\$9,416.00	\$40.00	\$8,560.00
24	44000156	HOT-MIX ASPHALT SURFACE REMOVAL, 1 3/4"	996.0	SQ YD	\$30.00	\$29,880.00	\$12.00	\$11,952.00	\$13.00	\$12,948.00	\$14.00	\$13,944.00	\$15.00	\$14,940.00	\$12.00	\$11,952.00
25	44000500	COMBINATION CURB AND GUTTER REMOVAL	453.0	FOOT	\$18.00	\$8,154.00	\$15.00	\$6,795.00	\$24.00	\$10,872.00	\$10.00	\$4,530.00	\$14.00	\$6,342.00	\$19.70	\$8,924.10
26	44000600	SIDEWALK REMOVAL	2,631.0	SQ FT	\$4.00	\$10,524.00	\$2.00	\$5,262.00	\$4.00	\$10,524.00	\$2.00	\$5,262.00	\$2.50	\$6,577.50	\$2.35	\$6,182.85
27	44004250	PAVED SHOULDER REMOVAL	3,300.0	SQ YD	\$20.00	\$66,000.00	\$20.00	\$66,000.00	\$13.00	\$42,900.00	\$12.00	\$39,600.00	\$26.00	\$85,800.00	\$12.85	\$42,405.00
28	50200100	STRUCTURE EXCAVATION	242.0	CU YD	\$50.00	\$12,100.00	\$40.00	\$9,680.00	\$70.00	\$16,940.00	\$70.00	\$16,940.00	\$86.00	\$20,812.00	\$96.00	\$23,232.00
29	50300225	CONCRETE STRUCTURES	198.5	CU YD	\$1,390.00	\$275,915.00	\$2,583.00	\$512,725.50	\$2,000.00	\$397,000.00	\$2,000.00	\$397,000.00	\$3,360.00	\$666,960.00	\$2,583.00	\$512,725.50
30	50300285	FORM LINER TEXTURED SURFACE	5,386.0	SQ FT	\$25.00	\$134,650.00	\$4.10	\$22,082.60	\$5.50	\$29,623.00	\$25.00	\$134,650.00	\$11.00	\$59,246.00	\$4.10	\$22,082.60
31	50500505	STUD SHEAR CONNECTORS	363.0	EACH	\$5.00	\$1,815.00	\$10.00	\$3,630.00	\$36.00	\$13,068.00	\$20.00	\$7,260.00	\$18.00	\$6,534.00	\$10.00	\$3,630.00
32	50800205	REINFORCEMENT BARS, EPOXY COATED	27,430.0	POUND	\$2.50	\$68,575.00	\$1.00	\$27,430.00	\$2.35	\$64,460.50	\$3.00	\$82,290.00	\$3.00	\$82,290.00	\$1.00	\$27,430.00
33	52200105	FURNISHING SOLDIER PILES (W SECTION)	1,664.0	FOOT	\$120.00	\$199,680.00	\$300.00	\$499,200.00	\$82.00	\$136,448.00	\$343.00	\$570,752.00	\$285.00	\$474,240.00	\$300.00	\$499,200.00
34	52200200	DRILLING AND SETTING SOLDIER PILES (IN SOIL)	2,836.0	CU FT	\$30.00	\$85,080.00	\$15.00	\$42,540.00	\$115.00	\$326,140.00	\$15.00	\$42,540.00	\$50.00	\$141,800.00	\$15.00	\$42,540.00
35	52200250	UNTREATED TIMBER LAGGING	1,652.0	SQ FT	\$20.00	\$33,040.00	\$2.50	\$4,130.00	\$26.00	\$42,952.00	\$11.00	\$18,172.00	\$26.00	\$42,952.00	\$2.50	\$4,130.00
36	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	1.0	EACH	\$140.00	\$140.00	\$770.00	\$770.00	\$2,200.00	\$2,200.00	\$2,500.00	\$2,500.00	\$1,960.00	\$1,960.00	\$3,000.00	\$3,000.00
37	542A1057	PIPE CULVERTS, CLASS A, TYPE 2 12"	12.0	FOOT	\$2,030.00	\$24,360.00	\$200.00	\$2,400.00	\$150.00	\$1,800.00	\$300.00	\$3,600.00	\$168.00	\$2,016.00	\$211.00	\$2,532.00
38	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	208.0	FOOT	\$150.00	\$31,200.00	\$200.00	\$41,600.00	\$72.00	\$14,976.00	\$200.00	\$41,600.00	\$146.00	\$30,368.00	\$97.00	\$20,176.00
39	56109210	WATER VALVES TO BE ADJUSTED	2.0	EACH	\$850.00	\$1,700.00	\$300.00	\$600.00	\$2,100.00	\$4,200.00	\$400.00	\$800.00	\$660.00	\$1,320.00	\$2,150.00	\$4,300.00
40	58600101	GRANULAR BACKFILL FOR STRUCTURES	8.0	CU YD	\$100.00	\$800.00	\$150.00	\$1,200.00	\$195.00	\$1,560.00	\$100.00	\$800.00	\$133.00	\$1,064.00	\$248.00	\$1,984.00
41	59100100	GEOCOMPOSITE WALL DRAIN	38.0	SQ YD	\$30.00	\$1,140.00	\$15.00	\$570.00	\$52.00	\$1,976.00	\$35.00	\$1,330.00	\$86.00	\$3,268.00	\$15.00	\$570.00
42	60100905	PIPE DRAINS 4"	100.0	FOOT	\$32.00	\$3,200.00	\$5.00	\$500.00	\$18.00	\$1,800.00	\$20.00	\$2,000.00	\$68.00	\$6,800.00	\$26.20	\$2,620.00
43	60100915	PIPE DRAINS 6"	100.0	FOOT	\$35.00	\$3,500.00	\$10.00	\$1,000.00	\$20.00	\$2,000.00	\$25.00	\$2,500.00	\$84.00	\$8,400.00	\$27.63	\$2,763.00
44	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	2.0	EACH	\$3,150.00	\$6,300.00	\$8,100.00	\$16,200.00	\$4,000.00	\$8,000.00	\$3,500.00	\$7,000.00	\$3,360.00	\$6,720.00	\$3,533.00	\$7,066.00
45	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$4,600.00	\$4,600.00	\$8,640.00	\$8,640.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00	\$6,680.00	\$6,680.00	\$5,737.00	\$5,737.00
46	60250200	CATCH BASINS TO BE ADJUSTED	3.0	EACH	\$525.00	\$1,575.00	\$500.00	\$1,500.00	\$950.00	\$2,850.00	\$600.00	\$1,800.00	\$780.00	\$2,340.00	\$825.00	\$2,475.00
47	60255500	MANHOLES TO BE ADJUSTED	1.0	EACH	\$800.00	\$800.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$700.00	\$700.00	\$780.00	\$780.00	\$825.00	\$825.00
48	60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	18.0	EACH	\$1,700.00	\$30,600.00	\$920.00	\$16,560.00	\$2,300.00	\$41,400.00	\$800.00	\$14,400.00	\$1,120.00	\$20,160.00	\$1,352.00	\$24,336.00
49	60260100	INLETS TO BE ADJUSTED	3.0	EACH	\$685.00	\$2,055.00	\$500.00	\$1,500.00	\$950.00	\$2,850.00	\$500.00	\$1,500.00	\$560.00	\$1,680.00	\$825.00	\$2,475.00
50	60600605	CONCRETE CURB, TYPE B	397.0	FOOT	\$45.00	\$17,865.00	\$51.35	\$20,385.95	\$82.00	\$32,554.00	\$44.00	\$17,468.00	\$55.00	\$21,835.00	\$51.35	\$20,385.95
51	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	453.0	FOOT	\$60.00	\$27,180.00	\$59.60	\$26,998.80	\$92.00	\$41,676.00	\$45.00	\$20,385.00	\$61.00	\$27,633.00	\$59.60	\$26,998.80
52	66900200	NON-SPECIAL WASTE DISPOSAL	94.0	CU YD	\$110.00	\$10,340.00	\$66.00	\$6,204.00	\$100.00	\$9,400.00	\$85.00	\$7,990.00	\$126.00	\$11,844.00	\$95.00	\$8,930.00
53	66900530	SOIL DISPOSAL ANALYSIS	5.0	EACH	\$1,350.00	\$6,750.00	\$1,000.00	\$5,000.00	\$1,000.00	\$5,000.00	\$1,500.00	\$7,500.00	\$1,200.00	\$6,000.00	\$1,600.00	\$8,000.00
54	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$5,300.00	\$5,300.00	\$4,500.00	\$4,500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$5,500.00	\$5,500.00	\$5,000.00	\$5,000.00
55	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$1,500.00	\$1,500.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$600.00	\$600.00	\$1,000.00	\$1,000.00
56	66901006	REGULATED SUBSTANCES MONITORING	10.0	CAL DA	\$750.00	\$7,500.00	\$750.00	\$7,500.00	\$1,500.00	\$15,000.00	\$600.00	\$6,000.00	\$835.00	\$8,350.00	\$1,000.00	\$10,000.00
57	67100100	MOBILIZATION	1.0	L SUM	\$150,000.00	\$150,000.00	\$416,750.00	\$416,750.00	\$175,000.00	\$175,000.00	\$229,000.00	\$229,000.00	\$240,000.00	\$240,000.00	\$900,000.00	\$900,000.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Alliance Contractors, Inc.		Lorig Construction Company		Copenhaver Construction, Inc.		Martam Construction, Inc.		Campanella & Sons, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
58	70107025	CHANGEABLE MESSAGE SIGN	56.0	CAL DA	\$40.00	\$2,240.00	\$45.00	\$2,520.00	\$50.00	\$2,800.00	\$50.00	\$2,800.00	\$45.00	\$2,520.00	\$40.00	\$2,240.00
59	70300100	SHORT TERM PAVEMENT MARKING	211.0	FOOT	\$1.50	\$316.50	\$10.00	\$2,110.00	\$10.00	\$2,110.00	\$1.00	\$211.00	\$0.70	\$147.70	\$0.50	\$105.50
60	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	72.0	SQ FT	\$5.00	\$360.00	\$20.00	\$1,440.00	\$20.00	\$1,440.00	\$10.00	\$720.00	\$2.00	\$144.00	\$5.69	\$409.68
61	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	3,408.0	FOOT	\$1.25	\$4,260.00	\$1.75	\$5,964.00	\$1.75	\$5,964.00	\$2.00	\$6,816.00	\$1.33	\$4,532.64	\$1.15	\$3,919.20
62	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	37.0	SQ FT	\$8.50	\$314.50	\$13.35	\$493.95	\$14.00	\$518.00	\$13.00	\$481.00	\$56.00	\$2,072.00	\$50.00	\$1,850.00
63	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	235.0	FOOT	\$3.50	\$822.50	\$2.25	\$528.75	\$2.25	\$528.75	\$4.00	\$940.00	\$10.00	\$2,350.00	\$9.00	\$2,115.00
64	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	623.0	FOOT	\$4.50	\$2,803.50	\$2.80	\$1,744.40	\$3.00	\$1,869.00	\$4.00	\$2,492.00	\$13.25	\$8,254.75	\$12.00	\$7,476.00
65	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	588.0	FOOT	\$5.50	\$3,234.00	\$6.70	\$3,939.60	\$7.00	\$4,116.00	\$9.00	\$5,292.00	\$31.00	\$18,228.00	\$27.00	\$15,876.00
66	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	131.0	FOOT	\$8.00	\$1,048.00	\$13.35	\$1,748.85	\$14.00	\$1,834.00	\$15.00	\$1,965.00	\$56.00	\$7,336.00	\$50.00	\$6,550.00
67	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	37.0	SQ FT	\$8.00	\$296.00	\$7.80	\$288.60	\$8.00	\$296.00	\$10.00	\$370.00	\$56.00	\$2,072.00	\$50.00	\$1,850.00
68	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	235.0	FOOT	\$4.50	\$1,057.50	\$1.65	\$387.75	\$2.00	\$470.00	\$2.00	\$470.00	\$2.75	\$646.25	\$2.50	\$587.50
69	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	623.0	FOOT	\$6.00	\$3,738.00	\$1.95	\$1,214.85	\$2.25	\$1,401.75	\$2.00	\$1,246.00	\$3.35	\$2,087.05	\$3.00	\$1,869.00
70	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	588.0	FOOT	\$3.00	\$1,764.00	\$4.20	\$2,469.60	\$4.25	\$2,499.00	\$5.00	\$2,940.00	\$13.25	\$7,791.00	\$12.00	\$7,056.00
71	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	131.0	FOOT	\$4.00	\$524.00	\$7.80	\$1,021.80	\$8.00	\$1,048.00	\$9.00	\$1,179.00	\$56.00	\$7,336.00	\$50.00	\$6,550.00
72	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	75.0	SQ FT	\$15.00	\$1,125.00	\$52.00	\$3,900.00	\$55.00	\$4,125.00	\$55.00	\$4,125.00	\$12.00	\$900.00	\$10.00	\$750.00
73	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	98.0	FOOT	\$40.00	\$3,920.00	\$52.20	\$5,115.60	\$55.00	\$5,390.00	\$60.00	\$5,880.00	\$58.00	\$5,684.00	\$52.20	\$5,115.60
74	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	61.0	FOOT	\$55.00	\$3,355.00	\$69.00	\$4,209.00	\$71.00	\$4,331.00	\$79.00	\$4,819.00	\$76.00	\$4,636.00	\$69.00	\$4,209.00
75	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	3.0	EACH	\$5,000.00	\$15,000.00	\$12,200.00	\$36,600.00	\$13,000.00	\$39,000.00	\$14,000.00	\$42,000.00	\$13,500.00	\$40,500.00	\$12,200.00	\$36,600.00
76	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	1,644.0	FOOT	\$1.75	\$2,877.00	\$3.20	\$5,260.80	\$3.25	\$5,343.00	\$4.00	\$6,576.00	\$3.55	\$5,836.20	\$3.20	\$5,260.80
77	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	1,106.0	FOOT	\$2.25	\$2,488.50	\$3.70	\$4,092.20	\$3.75	\$4,147.50	\$4.00	\$4,424.00	\$4.00	\$4,424.00	\$3.70	\$4,092.20
78	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	657.0	FOOT	\$3.25	\$2,135.25	\$3.80	\$2,496.60	\$4.00	\$2,628.00	\$4.00	\$2,628.00	\$4.15	\$2,726.55	\$3.80	\$2,496.60
79	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	234.0	FOOT	\$3.50	\$819.00	\$4.50	\$1,053.00	\$5.00	\$1,170.00	\$5.00	\$1,170.00	\$5.00	\$1,170.00	\$4.50	\$1,053.00
80	87800100	CONCRETE FOUNDATION, TYPE A	40.0	FOOT	\$400.00	\$16,000.00	\$367.80	\$14,712.00	\$375.00	\$15,000.00	\$420.00	\$16,800.00	\$400.00	\$16,000.00	\$367.80	\$14,712.00
81	87900200	DRILL EXISTING HANDHOLE	10.0	EACH	\$500.00	\$5,000.00	\$1,097.00	\$10,970.00	\$1,100.00	\$11,000.00	\$1,100.00	\$11,000.00	\$1,220.00	\$12,200.00	\$1,097.00	\$10,970.00
82	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	2.0	EACH	\$900.00	\$1,800.00	\$675.00	\$1,350.00	\$700.00	\$1,400.00	\$700.00	\$1,400.00	\$440.00	\$880.00	\$675.00	\$1,350.00
83	89500100	RELOCATE EXISTING SIGNAL HEAD	4.0	EACH	\$850.00	\$3,400.00	\$1,097.00	\$4,388.00	\$1,100.00	\$4,400.00	\$1,230.00	\$4,920.00	\$1,220.00	\$4,880.00	\$1,097.00	\$4,388.00
84	89500200	RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD	5.0	EACH	\$700.00	\$3,500.00	\$737.00	\$3,685.00	\$750.00	\$3,750.00	\$800.00	\$4,000.00	\$803.00	\$4,015.00	\$737.00	\$3,685.00
85	89500400	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	8.0	EACH	\$600.00	\$4,800.00	\$552.00	\$4,416.00	\$575.00	\$4,600.00	\$620.00	\$4,960.00	\$600.00	\$4,800.00	\$552.00	\$4,416.00
86	89501150	RELOCATE EXISTING TRAFFIC SIGNAL POST	3.0	EACH	\$1,000.00	\$3,000.00	\$1,097.00	\$3,291.00	\$1,100.00	\$3,300.00	\$1,200.00	\$3,600.00	\$1,220.00	\$3,660.00	\$1,097.00	\$3,291.00
87	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	3,265.0	FOOT	\$1.00	\$3,265.00	\$0.70	\$2,285.50	\$0.75	\$2,448.75	\$1.00	\$3,265.00	\$0.77	\$2,514.05	\$0.70	\$2,285.50
88	89502380	REMOVE EXISTING HANDHOLE	1.0	EACH	\$750.00	\$750.00	\$1,080.00	\$1,080.00	\$1,100.00	\$1,100.00	\$1,200.00	\$1,200.00	\$1,220.00	\$1,220.00	\$1,080.00	\$1,080.00
89	89502385	REMOVE EXISTING CONCRETE FOUNDATION	3.0	EACH	\$750.00	\$2,250.00	\$1,080.00	\$3,240.00	\$1,100.00	\$3,300.00	\$1,200.00	\$3,600.00	\$1,220.00	\$3,660.00	\$1,080.00	\$3,240.00
90	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$750.00	\$3,750.00	\$1,350.00	\$6,750.00	\$500.00	\$2,500.00	\$100.00	\$500.00	\$1,020.00	\$5,100.00	\$100.00	\$500.00
91	LC200121	RELOCATE IRRIGATION SYSTEM CONTROLLER	1.0	L SUM	\$32,000.00	\$32,000.00	\$15,000.00	\$15,000.00	\$100.00	\$100.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$28,200.00	\$28,200.00
92	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	48,026.0	UNIT	\$1.00	\$48,026.00	\$1.00	\$48,026.00	\$1.00	\$48,026.00	\$1.00	\$48,026.00	\$1.00	\$48,026.00	\$1.00	\$48,026.00
93	LC600256	FURNISHING RIGHT OF WAY MARKERS	2.0	EACH	\$1,500.00	\$3,000.00	\$12,500.00	\$25,000.00	\$700.00	\$1,400.00	\$200.00	\$400.00	\$1,800.00	\$3,600.00	\$255.00	\$510.00
94	X2010400	STUMP REMOVAL ONLY	294.0	UNIT	\$40.00	\$11,760.00	\$5.00	\$1,470.00	\$5.00	\$1,470.00	\$6.00	\$1,764.00	\$6.50	\$1,911.00	\$8.00	\$2,352.00
95	X2800500	INLET PROTECTION (SPECIAL)	1.0	EACH	\$500.00	\$500.00	\$250.00	\$250.00	\$250.00	\$250.00	\$500.00	\$500.00	\$450.00	\$450.00	\$289.00	\$289.00
96	X5030290	STAINING CONCRETE STRUCTURES	5,386.0	SQ FT	\$8.00	\$43,088.00	\$10.00	\$53,860.00	\$19.00	\$102,334.00	\$20.00	\$107,720.00	\$11.00	\$59,246.00	\$7.00	\$37,702.00
97	X5091725	BICYCLE RAILING (SPECIAL)	646.0	FOOT	\$150.00	\$96,900.00	\$208.10	\$134,432.60	\$210.00	\$135,660.00	\$245.00	\$158,270.00	\$230.00	\$148,580.00	\$208.10	\$134,432.60
98	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	1.0	EACH	\$3,500.00	\$3,500.00	\$4,480.00	\$4,480.00	\$2,200.00	\$2,200.00	\$600.00	\$600.00	\$1,680.00	\$1,680.00	\$3,050.00	\$3,050.00
99	X6640104	FENCE REMOVAL	107.0	FEET	\$15.00	\$1,605.00	\$11.38	\$1,217.66	\$12.00	\$1,284.00	\$10.00	\$1,070.00	\$14.00	\$1,498.00	\$21.75	\$2,327.25
100	X6640638	TEMPORARY CONSTRUCTION FENCE	500.0	FOOT	\$50.00	\$25,000.00	\$4.39	\$2,195.00	\$5.00	\$2,500.00	\$8.00	\$4,000.00	\$6.00	\$3,000.00	\$8.80	\$4,400.00
101	X6640706	TEMPORARY CHAIN LINK FENCE WITH SCREENING, 6'	116.0	FOOT	\$50.00	\$5,800.00	\$26.11	\$3,028.76	\$28.00	\$3,248.00	\$15.00	\$1,740.00	\$30.00	\$3,480.00	\$26.11	\$3,028.76
102	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	6.0	CAL MO	\$4,000.00	\$24,000.00	\$1,000.00	\$6,000.00	\$4,100.00	\$24,600.00	\$4,000.00	\$24,000.00	\$3,620.00	\$21,720.00	\$5,218.00	\$31,308.00
103	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$75,000.00	\$75,000.00	\$11,000.00	\$11,000.00	\$325,000.00	\$325,000.00	\$207,000.00	\$207,000.00	\$240,000.00	\$240,000.00	\$8,650.00	\$8,650.00
104	X7200061	TEMPORARY INFORMATION SIGNING	100.0	SQ FT	\$20.00	\$2,000.00	\$25.00	\$2,500.00	\$27.00	\$2,700.00	\$20.00	\$2,000.00	\$20.00	\$2,000.00	\$18.00	\$1,800.00
105	X8140115	HANDHOLE TO BE ADJUSTED	7.0	EACH	\$2,500.00	\$17,500.00	\$4,007.00	\$28,049.00	\$4,100.00	\$28,700.00	\$4,400.00	\$30,800.00	\$4,420.00	\$30,940.00	\$4,007.00	\$28,049.00
106	X8140116	DOUBLE HANDHOLE TO BE ADJUSTED	5.0	EACH	\$4,000.00	\$20,000.00	\$6,597.00	\$32,985.00	\$6,600.00	\$33,000.00	\$7,400.00	\$37,000.00	\$7,200.00	\$36,000.00	\$6,597.00	\$32,985.00
107	X8760200	ACCESSIBLE PEDESTRIAN SIGNALS	2.0	EACH	\$2,000.00	\$4,000.00	\$1,969.00	\$3,938.00	\$2,000.00	\$4,000.00	\$2,200.00	\$4,400.00	\$2,200.00	\$4,400.00	\$1,969.00	\$3,938.00
108	XX006658	FLOCCULATION LOGS	5.0	EACH	\$150.00	\$750.00	\$1.00	\$5.00	\$1.00	\$5.00	\$200.00	\$1,000.00	\$500.00	\$2,500.00	\$1.00	\$5.00
109	XX006659	FLOCCULATION POWDER	5.0	POUND	\$150.00	\$750.00	\$1.00	\$5.00	\$1.00	\$5.00	\$20.00	\$100.00	\$15.00	\$75.00	\$1.00	\$5.00
110	XX008169	PEDESTRIAN PUSH-BUTTON POST, SPECIAL	7.0	EACH	\$2,500.00	\$17,500.00	\$4,315.00	\$30,205.00	\$4,400.00	\$30,800.00	\$4,800.00	\$33,600.00	\$4,770.00	\$33,390.00	\$4,315.00	\$30,205.00
111	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	1,137.0	SQ FT	\$2.50	\$2,842.50	\$2.25	\$2,558.25	\$2.25	\$2,558.25	\$3.00	\$3,411.00	\$0.37	\$420.69	\$0.34	\$386.58
112	XX009242	ANTI-GRAFFITI PROTECTION SYSTEM	6,826.0	SQ FT	\$4.00	\$27,304.00	\$10.00	\$68,260.00	\$7.00	\$47,782.00	\$8.00	\$54,608.00	\$8.00	\$54,608.00	\$10.00	\$68,260.00
113	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	78.0	SQ YD	\$65.00	\$5,070.00	\$1.00	\$78.00	\$3.00	\$234.00	\$0.01	\$0.78	\$47.00	\$3,666.00	\$0.01	\$0.78
114	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$35,000.00	\$35,000.00	\$26,900.00	\$26,900.00	\$75,000.00	\$75,000.00	\$40,000.00	\$40,000.00	\$42,000.00	\$42,000.00	\$150,000.00	\$150,000.00
115	Z0033044	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 1	1.0	EACH	\$1,250.00	\$1,250.00	\$1,850.00	\$1,850.00	\$2,000.00	\$2,000.00	\$2,100.00	\$2,100.00	\$2,250.00	\$2,250.00	\$1,850.00	\$1,850.00
<b>Total</b>						<b>\$2,792,047.00</b>		<b>\$3,123,819.80</b>		<b>\$3,352,263.80</b>		<b>\$3,502,286.55</b>		<b>\$3,939,994.18</b>		<b>\$3,947,248.73</b>



## Return Bid Details

**Project:** Butterfield Road Bike Path  
**Section:** 21-00137-19-BT

**CPMS Pin:** B-01617b  
**Let Date:** June 02, 2026

**Description:** Construction of a new bike path along the east side of Butterfield Road.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	44.0	UNIT	\$40.00	\$1,760.00	\$28.00	\$38.00	\$33.40
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	31.0	UNIT	\$42.00	\$1,302.00	\$45.00	\$55.00	\$49.00
3	20101100	TREE TRUNK PROTECTION	30.0	EACH	\$135.00	\$4,050.00	\$150.00	\$366.80	\$210.36
4	20101200	TREE ROOT PRUNING	30.0	EACH	\$120.00	\$3,600.00	\$150.00	\$205.00	\$168.00
5	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	30.0	EACH	\$90.00	\$2,700.00	\$75.00	\$88.00	\$81.60
6	20200100	EARTH EXCAVATION	1465.0	CU YD	\$70.00	\$102,550.00	\$20.00	\$89.00	\$59.20
7	20400800	FURNISHED EXCAVATION	980.0	CU YD	\$45.00	\$44,100.00	\$0.01	\$65.00	\$38.53
8	20800150	TRENCH BACKFILL	69.0	CU YD	\$100.00	\$6,900.00	\$60.00	\$95.00	\$79.20
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	8985.0	SQ YD	\$7.00	\$62,895.00	\$0.01	\$7.75	\$2.37
10	21301052	EXPLORATION TRENCH 52" DEPTH	100.0	FOOT	\$35.00	\$3,500.00	\$1.00	\$90.00	\$39.80
11	25000210	SEEDING, CLASS 2A	2.0	ACRE	\$4,100.00	\$8,200.00	\$3,000.00	\$5,560.00	\$4,480.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	180.0	POUND	\$3.50	\$630.00	\$1.00	\$1.00	\$1.00
13	25000600	POTASSIUM FERTILIZER NUTRIENT	180.0	POUND	\$3.50	\$630.00	\$1.00	\$1.00	\$1.00
14	25100630	EROSION CONTROL BLANKET	8985.0	SQ YD	\$1.75	\$15,723.75	\$1.70	\$7.90	\$5.12
15	28000250	TEMPORARY EROSION CONTROL SEEDING	197.0	POUND	\$4.00	\$788.00	\$0.01	\$8.35	\$1.91
16	28000400	PERIMETER EROSION BARRIER	10019.0	FOOT	\$4.00	\$40,076.00	\$3.00	\$4.90	\$3.62
17	28000510	INLET FILTERS	51.0	EACH	\$250.00	\$12,750.00	\$25.00	\$390.00	\$219.00
18	35101600	AGGREGATE BASE COURSE, TYPE B 4"	5986.0	SQ YD	\$14.00	\$83,804.00	\$7.00	\$17.20	\$11.13
19	35101800	AGGREGATE BASE COURSE, TYPE B 6"	51.0	SQ YD	\$30.00	\$1,530.00	\$11.50	\$31.80	\$24.06
20	40604172	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	99.0	TON	\$475.00	\$47,025.00	\$225.00	\$260.00	\$236.00
21	42001300	PROTECTIVE COAT	5623.0	SQ YD	\$2.00	\$11,246.00	\$0.01	\$1.50	\$0.70
22	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	47959.0	SQ FT	\$9.50	\$455,610.50	\$8.15	\$12.00	\$9.81
23	42400800	DETECTABLE WARNINGS	214.0	SQ FT	\$50.00	\$10,700.00	\$40.00	\$110.00	\$54.80
24	44000156	HOT-MIX ASPHALT SURFACE REMOVAL, 1 3/4"	996.0	SQ YD	\$30.00	\$29,880.00	\$12.00	\$15.00	\$13.20
25	44000500	COMBINATION CURB AND GUTTER REMOVAL	453.0	FOOT	\$18.00	\$8,154.00	\$10.00	\$24.00	\$16.54
26	44000600	SIDEWALK REMOVAL	2631.0	SQ FT	\$4.00	\$10,524.00	\$2.00	\$4.00	\$2.57
27	44004250	PAVED SHOULDER REMOVAL	3300.0	SQ YD	\$20.00	\$66,000.00	\$12.00	\$26.00	\$16.77
28	50200100	STRUCTURE EXCAVATION	242.0	CU YD	\$50.00	\$12,100.00	\$40.00	\$96.00	\$72.40
29	50300225	CONCRETE STRUCTURES	198.5	CU YD	\$1,390.00	\$275,915.00	\$2,000.00	\$3,360.00	\$2,505.20
30	50300285	FORM LINER TEXTURED SURFACE	5386.0	SQ FT	\$25.00	\$134,650.00	\$4.10	\$25.00	\$9.94
31	50500505	STUD SHEAR CONNECTORS	363.0	EACH	\$5.00	\$1,815.00	\$10.00	\$36.00	\$18.80
32	50800205	REINFORCEMENT BARS, EPOXY COATED	27430.0	POUND	\$2.50	\$68,575.00	\$1.00	\$3.00	\$2.07
33	52200105	FURNISHING SOLDIER PILES (W SECTION)	1664.0	FOOT	\$120.00	\$199,680.00	\$82.00	\$343.00	\$262.00
34	52200200	DRILLING AND SETTING SOLDIER PILES (IN SOIL)	2836.0	CU FT	\$30.00	\$85,080.00	\$15.00	\$115.00	\$42.00
35	52200250	UNTREATED TIMBER LAGGING	1652.0	SQ FT	\$20.00	\$33,040.00	\$2.50	\$26.00	\$13.60
36	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	1.0	EACH	\$140.00	\$140.00	\$770.00	\$3,000.00	\$2,086.00
37	542A1057	PIPE CULVERTS, CLASS A, TYPE 2 12"	12.0	FOOT	\$2,030.00	\$24,360.00	\$150.00	\$300.00	\$205.80
38	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	208.0	FOOT	\$150.00	\$31,200.00	\$72.00	\$200.00	\$143.00
39	56109210	WATER VALVES TO BE ADJUSTED	2.0	EACH	\$850.00	\$1,700.00	\$300.00	\$2,150.00	\$1,122.00
40	58600101	GRANULAR BACKFILL FOR STRUCTURES	8.0	CU YD	\$100.00	\$800.00	\$100.00	\$248.00	\$165.20
41	59100100	GEOCOMPOSITE WALL DRAIN	38.0	SQ YD	\$30.00	\$1,140.00	\$15.00	\$86.00	\$40.60
42	60100905	PIPE DRAINS 4"	100.0	FOOT	\$32.00	\$3,200.00	\$5.00	\$68.00	\$27.44
43	60100915	PIPE DRAINS 6"	100.0	FOOT	\$35.00	\$3,500.00	\$10.00	\$84.00	\$33.33
44	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	2.0	EACH	\$3,150.00	\$6,300.00	\$3,360.00	\$8,100.00	\$4,498.60
45	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$4,600.00	\$4,600.00	\$5,000.00	\$8,640.00	\$6,311.40
46	60250200	CATCH BASINS TO BE ADJUSTED	3.0	EACH	\$525.00	\$1,575.00	\$500.00	\$950.00	\$731.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
47	60255500	MANHOLES TO BE ADJUSTED MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED	1.0	EACH	\$800.00	\$800.00	\$500.00	\$1,000.00	\$761.00
48	60255800	LID	18.0	EACH	\$1,700.00	\$30,600.00	\$800.00	\$2,300.00	\$1,298.40
49	60260100	INLETS TO BE ADJUSTED	3.0	EACH	\$685.00	\$2,055.00	\$500.00	\$950.00	\$667.00
50	60600605	CONCRETE CURB, TYPE B COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	397.0	FOOT	\$45.00	\$17,865.00	\$44.00	\$82.00	\$56.74
51	60605100	NON-SPECIAL WASTE DISPOSAL	453.0	FOOT	\$60.00	\$27,180.00	\$45.00	\$92.00	\$63.44
52	66900200	SOIL DISPOSAL ANALYSIS	94.0	CU YD	\$110.00	\$10,340.00	\$66.00	\$126.00	\$94.40
53	66900530	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	5.0	EACH	\$1,350.00	\$6,750.00	\$1,000.00	\$1,600.00	\$1,260.00
54	66901001	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$5,300.00	\$5,300.00	\$4,000.00	\$5,500.00	\$4,800.00
55	66901003	REGULATED SUBSTANCES MONITORING	1.0	L SUM	\$1,500.00	\$1,500.00	\$500.00	\$2,000.00	\$1,020.00
56	66901006	MOBILIZATION	10.0	CAL DA	\$750.00	\$7,500.00	\$600.00	\$1,500.00	\$937.00
57	67100100	CHANGEABLE MESSAGE SIGN	1.0	L SUM	\$150,000.00	\$150,000.00	\$175,000.00	\$900,000.00	\$392,150.00
58	70107025	SHORT TERM PAVEMENT MARKING	56.0	CAL DA	\$40.00	\$2,240.00	\$40.00	\$50.00	\$46.00
59	70300100	SHORT TERM PAVEMENT MARKING REMOVAL	211.0	FOOT	\$1.50	\$316.50	\$0.50	\$10.00	\$4.44
60	70300150	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	72.0	SQ FT	\$5.00	\$360.00	\$2.00	\$20.00	\$11.54
61	70307120	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	3408.0	FOOT	\$1.25	\$4,260.00	\$1.15	\$2.00	\$1.60
62	78000100	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	37.0	SQ FT	\$8.50	\$314.50	\$13.00	\$56.00	\$29.27
63	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	235.0	FOOT	\$3.50	\$822.50	\$2.25	\$10.00	\$5.50
64	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	623.0	FOOT	\$4.50	\$2,803.50	\$2.80	\$13.25	\$7.01
65	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	588.0	FOOT	\$5.50	\$3,234.00	\$6.70	\$31.00	\$16.14
66	78000650	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	131.0	FOOT	\$8.00	\$1,048.00	\$13.35	\$56.00	\$29.67
67	78011000	GROOVING FOR RECESSED PAVEMENT MARKING 5"	37.0	SQ FT	\$8.00	\$296.00	\$7.80	\$56.00	\$26.36
68	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 6"	235.0	FOOT	\$4.50	\$1,057.50	\$1.65	\$2.75	\$2.18
69	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 13"	623.0	FOOT	\$6.00	\$3,738.00	\$1.95	\$3.35	\$2.51
70	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 25"	588.0	FOOT	\$3.00	\$1,764.00	\$4.20	\$13.25	\$7.74
71	78011125	PAVEMENT MARKING REMOVAL - WATER BLASTING	131.0	FOOT	\$4.00	\$524.00	\$7.80	\$56.00	\$26.16
72	78300202	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	75.0	SQ FT	\$15.00	\$1,125.00	\$10.00	\$55.00	\$36.80
73	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	98.0	FOOT	\$40.00	\$3,920.00	\$52.20	\$60.00	\$55.48
74	81028210	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	61.0	FOOT	\$55.00	\$3,355.00	\$69.00	\$79.00	\$72.80
75	85000200	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	3.0	EACH	\$5,000.00	\$15,000.00	\$12,200.00	\$14,000.00	\$12,980.00
76	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	1644.0	FOOT	\$1.75	\$2,877.00	\$3.20	\$4.00	\$3.44
77	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	1106.0	FOOT	\$2.25	\$2,488.50	\$3.70	\$4.00	\$3.83
78	87301255	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	657.0	FOOT	\$3.25	\$2,135.25	\$3.80	\$4.15	\$3.95
79	87301900	CONCRETE FOUNDATION, TYPE A	234.0	FOOT	\$3.50	\$819.00	\$4.50	\$5.00	\$4.80
80	87800100	DRILL EXISTING HANDHOLE PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	40.0	FOOT	\$400.00	\$16,000.00	\$367.80	\$420.00	\$386.12
81	87900200	RELOCATE EXISTING SIGNAL HEAD	10.0	EACH	\$500.00	\$5,000.00	\$1,097.00	\$1,220.00	\$1,122.80
82	88102717	RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD	2.0	EACH	\$900.00	\$1,800.00	\$440.00	\$700.00	\$638.00
83	89500100	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	4.0	EACH	\$850.00	\$3,400.00	\$1,097.00	\$1,230.00	\$1,148.80
84	89500200	REMOVE EXISTING TRAFFIC SIGNAL POST	5.0	EACH	\$700.00	\$3,500.00	\$737.00	\$803.00	\$765.40
85	89500400	REMOVE EXISTING HANDHOLE	8.0	EACH	\$600.00	\$4,800.00	\$552.00	\$620.00	\$579.80
86	89501150	REMOVE EXISTING CONCRETE FOUNDATION	3.0	EACH	\$1,000.00	\$3,000.00	\$1,097.00	\$1,220.00	\$1,142.80
87	89502300	REJECTED LOAD TRANSPORTATION	3265.0	FOOT	\$1.00	\$3,265.00	\$0.70	\$1.00	\$0.78
88	89502380	RELOCATE IRRIGATION SYSTEM CONTROLLER	1.0	EACH	\$750.00	\$750.00	\$1,080.00	\$1,220.00	\$1,136.00
89	89502385	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	3.0	EACH	\$750.00	\$2,250.00	\$1,080.00	\$1,220.00	\$1,136.00
90	LC200051	FURNISHING RIGHT OF WAY MARKERS	5.0	LOAD	\$750.00	\$3,750.00	\$100.00	\$1,350.00	\$614.00
91	LC200121	STUMP REMOVAL ONLY	1.0	L SUM	\$32,000.00	\$32,000.00	\$100.00	\$28,200.00	\$11,460.00
92	LC200501	INLET PROTECTION (SPECIAL)	48026.0	UNIT	\$1.00	\$48,026.00	\$1.00	\$1.00	\$1.00
93	LC600256	STAINING CONCRETE STRUCTURES	2.0	EACH	\$1,500.00	\$3,000.00	\$200.00	\$12,500.00	\$3,091.00
94	X2010400	BICYCLE RAILING (SPECIAL)	294.0	UNIT	\$40.00	\$11,760.00	\$5.00	\$8.00	\$6.10
95	X2800500	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	1.0	EACH	\$500.00	\$500.00	\$250.00	\$500.00	\$347.80
96	X5030290	FENCE REMOVAL	5386.0	SQ FT	\$8.00	\$43,088.00	\$7.00	\$20.00	\$13.40
97	X5091725		646.0	FOOT	\$150.00	\$96,900.00	\$208.10	\$245.00	\$220.24
98	X6030205		1.0	EACH	\$3,500.00	\$3,500.00	\$600.00	\$4,480.00	\$2,402.00
99	X6640104		107.0	FEET	\$15.00	\$1,605.00	\$10.00	\$21.75	\$13.83

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
100	X6640638	TEMPORARY CONSTRUCTION FENCE	500.0	FOOT	\$50.00	\$25,000.00	\$4.39	\$8.80	\$6.44
101	X6640706	TEMPORARY CHAIN LINK FENCE WITH SCREENING, 6'	116.0	FOOT	\$50.00	\$5,800.00	\$15.00	\$30.00	\$25.04
102	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	6.0	CAL MO	\$4,000.00	\$24,000.00	\$1,000.00	\$5,218.00	\$3,587.60
103	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$75,000.00	\$75,000.00	\$8,650.00	\$325,000.00	\$158,330.00
104	X7200061	TEMPORARY INFORMATION SIGNING	100.0	SQ FT	\$20.00	\$2,000.00	\$18.00	\$27.00	\$22.00
105	X8140115	HANDHOLE TO BE ADJUSTED	7.0	EACH	\$2,500.00	\$17,500.00	\$4,007.00	\$4,420.00	\$4,186.80
106	X8140116	DOUBLE HANDHOLE TO BE ADJUSTED	5.0	EACH	\$4,000.00	\$20,000.00	\$6,597.00	\$7,400.00	\$6,878.80
107	X8760200	ACCESSIBLE PEDESTRIAN SIGNALS	2.0	EACH	\$2,000.00	\$4,000.00	\$1,969.00	\$2,200.00	\$2,067.60
108	XX006658	FLOCCULATION LOGS	5.0	EACH	\$150.00	\$750.00	\$1.00	\$500.00	\$140.60
109	XX006659	FLOCCULATION POWDER	5.0	POUND	\$150.00	\$750.00	\$1.00	\$20.00	\$7.60
110	XX008169	PEDESTRIAN PUSH-BUTTON POST, SPECIAL	7.0	EACH	\$2,500.00	\$17,500.00	\$4,315.00	\$4,800.00	\$4,520.00
111	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	1137.0	SQ FT	\$2.50	\$2,842.50	\$0.34	\$3.00	\$1.64
112	XX009242	ANTI-GRAFFITI PROTECTION SYSTEM	6826.0	SQ FT	\$4.00	\$27,304.00	\$7.00	\$10.00	\$8.60
113	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	78.0	SQ YD	\$65.00	\$5,070.00	\$0.01	\$47.00	\$10.20
114	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$35,000.00	\$35,000.00	\$26,900.00	\$150,000.00	\$66,780.00
115	Z0033044	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 1	1.0	EACH	\$1,250.00	\$1,250.00	\$1,850.00	\$2,250.00	\$2,010.00
<b>Total</b>						<b>\$2,792,047.00</b>			