



Summary of Bids Received

Project: Martin Luther King Jr. Dr Resurfacing
Section: 24-00256-03-RS

CPMS Pin: 23-29
Let Date: May 05, 2026

Description: HMA surface removal, Class D pavement patching, HMA binder and surface course, PCC curb and gutter and PCC sidewalk removal and replacement, thermoplastic pavement markings, and related items.

Bidder	Address	City, State, Zip	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL, 60044	\$2,243,701.47	-11.02%	-\$277,903.78
Engineer's Estimate:			\$2,521,605.25		



Return Bid Tabulation

Project: Martin Luther King Jr. Dr Resurfacing
Section: 24-00256-03-RS

CPMS Pin: 23-29
Let Date: May 05, 2026

Description: HMA surface removal, Class D pavement patching, HMA binder and surface course, PCC curb and gutter and PCC sidewalk removal and replacement, thermoplastic pavement markings, and related items.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20200100	EARTH EXCAVATION	109.0	CU YD	\$55.00	\$5,995.00	\$42.00	\$4,578.00
2	21301052	EXPLORATION TRENCH 52" DEPTH	100.0	FOOT	\$65.00	\$6,500.00	\$30.00	\$3,000.00
3	28000510	INLET FILTERS	97.0	EACH	\$200.00	\$19,400.00	\$205.00	\$19,885.00
4	35101400	AGGREGATE BASE COURSE, TYPE B	714.0	TON	\$30.00	\$21,420.00	\$40.00	\$28,560.00
5	40600290	BITUMINOUS MATERIALS (TACK COAT)	35,485.0	POUND	\$0.10	\$3,548.50	\$0.01	\$354.85
6	40600370	LONGITUDINAL JOINT SEALANT	35,841.0	FOOT	\$4.00	\$143,364.00	\$4.05	\$145,156.05
7	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS POLYMERIZED HOT-MIX ASPHALT BINDER COURSE (HAND	10.0	TON	\$550.00	\$5,500.00	\$200.00	\$2,000.00
8	40600906	METHOD), N70	10.0	TON	\$200.00	\$2,000.00	\$200.00	\$2,000.00
9	40600990	TEMPORARY RAMP	384.0	SQ YD	\$25.00	\$9,600.00	\$7.00	\$2,688.00
10	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	1,480.0	TON	\$110.00	\$162,800.00	\$115.00	\$170,200.00
11	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	3,819.0	TON	\$115.00	\$439,185.00	\$90.00	\$343,710.00
12	42001300	PROTECTIVE COAT	13,444.0	SQ YD	\$2.00	\$26,888.00	\$0.30	\$4,033.20
13	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	19,706.0	SQ FT	\$8.00	\$157,648.00	\$9.25	\$182,280.50
14	42400800	DETECTABLE WARNINGS	1,131.0	SQ FT	\$50.00	\$56,550.00	\$31.50	\$35,626.50
15	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	36,310.0	SQ YD	\$4.00	\$145,240.00	\$4.25	\$154,317.50
16	44000200	DRIVEWAY PAVEMENT REMOVAL	2,613.0	SQ YD	\$20.00	\$52,260.00	\$12.50	\$32,662.50
17	44000500	COMBINATION CURB AND GUTTER REMOVAL	3,721.0	FOOT	\$10.00	\$37,210.00	\$10.50	\$39,070.50
18	44000600	SIDEWALK REMOVAL	19,706.0	SQ FT	\$8.00	\$157,648.00	\$1.90	\$37,441.40
19	44201773	CLASS D PATCHES, TYPE I, 11 INCH	151.0	SQ YD	\$150.00	\$22,650.00	\$50.00	\$7,550.00
20	44201777	CLASS D PATCHES, TYPE II, 11 INCH	227.0	SQ YD	\$140.00	\$31,780.00	\$50.00	\$11,350.00
21	44201781	CLASS D PATCHES, TYPE III, 11 INCH	680.0	SQ YD	\$130.00	\$88,400.00	\$50.00	\$34,000.00
22	44201783	CLASS D PATCHES, TYPE IV, 11 INCH	453.0	SQ YD	\$120.00	\$54,360.00	\$50.00	\$22,650.00
23	56109210	WATER VALVES TO BE ADJUSTED	8.0	EACH	\$500.00	\$4,000.00	\$535.00	\$4,280.00
24	60100905	PIPE DRAINS 4"	100.0	FOOT	\$45.00	\$4,500.00	\$25.00	\$2,500.00
25	60100915	PIPE DRAINS 6"	100.0	FOOT	\$55.00	\$5,500.00	\$25.00	\$2,500.00
26	60252800	CATCH BASINS TO BE RECONSTRUCTED	25.0	EACH	\$2,000.00	\$50,000.00	\$2,000.00	\$50,000.00
27	60300305	FRAMES AND LIDS TO BE ADJUSTED	133.0	EACH	\$750.00	\$99,750.00	\$1,130.00	\$150,290.00
28	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	3,721.0	FOOT	\$60.00	\$223,260.00	\$48.30	\$179,724.30
29	66900200	NON-SPECIAL WASTE DISPOSAL	24.0	CU YD	\$150.00	\$3,600.00	\$145.00	\$3,480.00
30	66900530	SOIL DISPOSAL ANALYSIS	2.0	EACH	\$2,000.00	\$4,000.00	\$1,470.00	\$2,940.00
31	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$3,000.00	\$3,000.00	\$3,360.00	\$3,360.00
32	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$2,500.00	\$2,500.00	\$1,050.00	\$1,050.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price
33	66901006	REGULATED SUBSTANCES MONITORING	4.0	CAL DA	\$900.00	\$3,600.00	\$1,344.00	\$5,376.00
34	67100100	MOBILIZATION	1.0	L SUM	\$138,000.00	\$138,000.00	\$203,295.00	\$203,295.00
35	70300100	SHORT TERM PAVEMENT MARKING	5,071.0	FOOT	\$1.00	\$5,071.00	\$0.50	\$2,535.50
36	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	182.0	SQ FT	\$1.00	\$182.00	\$0.01	\$1.82
37	70300221	TEMPORARY PAVEMENT MARKING - LINE 4"- PAINT	13,003.0	FOOT	\$0.25	\$3,250.75	\$0.01	\$130.03
38	70300231	TEMPORARY PAVEMENT MARKING - LINE 5"- PAINT	8,559.0	FOOT	\$0.25	\$2,139.75	\$0.01	\$85.59
39	70300241	TEMPORARY PAVEMENT MARKING - LINE 6"- PAINT	9,459.0	FOOT	\$0.25	\$2,364.75	\$0.01	\$94.59
40	70300261	TEMPORARY PAVEMENT MARKING - LINE 12"- PAINT	3,859.0	FOOT	\$1.25	\$4,823.75	\$0.01	\$38.59
41	70300281	TEMPORARY PAVEMENT MARKING - LINE 24"- PAINT	985.0	FOOT	\$2.50	\$2,462.50	\$0.01	\$9.85
42	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	3,075.0	FOOT	\$1.50	\$4,612.50	\$1.20	\$3,690.00
43	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	182.0	SQ FT	\$7.00	\$1,274.00	\$4.70	\$855.40
44	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	11,032.0	FOOT	\$1.00	\$11,032.00	\$0.80	\$8,825.60
45	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	9,459.0	FOOT	\$1.50	\$14,188.50	\$1.00	\$9,459.00
46	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	3,859.0	FOOT	\$2.50	\$9,647.50	\$2.65	\$10,226.35
47	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	985.0	FOOT	\$8.00	\$7,880.00	\$4.70	\$4,629.50
48	78004620	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 4"	1,972.0	FOOT	\$5.00	\$9,860.00	\$5.80	\$11,437.60
49	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	182.0	SQ FT	\$3.00	\$546.00	\$2.45	\$445.90
50	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	13,003.0	FOOT	\$0.75	\$9,752.25	\$0.55	\$7,151.65
51	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	9,459.0	FOOT	\$1.00	\$9,459.00	\$0.70	\$6,621.30
52	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	3,859.0	FOOT	\$2.50	\$9,647.50	\$1.25	\$4,823.75
53	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	985.0	FOOT	\$4.00	\$3,940.00	\$2.45	\$2,413.25
54	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$350.00	\$1,750.00	\$100.00	\$500.00
55	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	16,110.0	UNIT	\$1.00	\$16,110.00	\$1.00	\$16,110.00
56	LC600200	INSTALL SURVEY MONUMENTS	3.0	EACH	\$1,500.00	\$4,500.00	\$525.00	\$1,575.00
57	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	884.0	SQ YD	\$10.00	\$8,840.00	\$6.10	\$5,392.40
58	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	6.0	CAL MO	\$3,000.00	\$18,000.00	\$2,000.00	\$12,000.00
59	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$80,500.00	\$80,500.00	\$153,910.00	\$153,910.00
60	X8860105	DETECTOR LOOP REPLACEMENT	101.0	FOOT	\$35.00	\$3,535.00	\$45.00	\$4,545.00
61	XX000856	MAILBOX REMOVAL AND RELOCATION	2.0	EACH	\$300.00	\$600.00	\$300.00	\$600.00
62	XX006343	SEEDING (COMPLETE)	745.0	SQ YD	\$30.00	\$22,350.00	\$17.85	\$13,298.25
63	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	1,015.0	SQ FT	\$2.00	\$2,030.00	\$0.75	\$761.25
64	XX206400	MAILBOX POST	2.0	EACH	\$200.00	\$400.00	\$200.00	\$400.00
65	Z0001110	GAS VALVE TO BE ADJUSTED	4.0	EACH	\$1,500.00	\$6,000.00	\$535.00	\$2,140.00
66	Z0018400	DRAINAGE STRUCTURES TO BE ADJUSTED	72.0	EACH	\$600.00	\$43,200.00	\$550.00	\$39,600.00
67	Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	1.0	L SUM	\$10,000.00	\$10,000.00	\$27,485.00	\$27,485.00
					Total	\$2,521,605.25	\$2,243,701.47	



Return Bid Details

Project: Martin Luther King Jr. Dr Resurfacing
Section: 24-00256-03-RS

CPMS Pin: 23-29
Let Date: May 05, 2026

Description: HMA surface removal, Class D pavement patching, HMA binder and surface course, PCC curb and gutter and PCC sidewalk removal and replacement, thermoplastic pavement markings, and related items.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20200100	EARTH EXCAVATION	109.0	CU YD	\$55.00	\$5,995.00	\$42.00	\$42.00	\$42.00
2	21301052	EXPLORATION TRENCH 52" DEPTH	100.0	FOOT	\$65.00	\$6,500.00	\$30.00	\$30.00	\$30.00
3	28000510	INLET FILTERS	97.0	EACH	\$200.00	\$19,400.00	\$205.00	\$205.00	\$205.00
4	35101400	AGGREGATE BASE COURSE, TYPE B	714.0	TON	\$30.00	\$21,420.00	\$40.00	\$40.00	\$40.00
5	40600290	BITUMINOUS MATERIALS (TACK COAT)	35485.0	POUND	\$0.10	\$3,548.50	\$0.01	\$0.01	\$0.01
6	40600370	LONGITUDINAL JOINT SEALANT	35841.0	FOOT	\$4.00	\$143,364.00	\$4.05	\$4.05	\$4.05
7	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	10.0	TON	\$550.00	\$5,500.00	\$200.00	\$200.00	\$200.00
8	40600906	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE (HAND METHOD), N70	10.0	TON	\$200.00	\$2,000.00	\$200.00	\$200.00	\$200.00
9	40600990	TEMPORARY RAMP	384.0	SQ YD	\$25.00	\$9,600.00	\$7.00	\$7.00	\$7.00
10	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	1480.0	TON	\$110.00	\$162,800.00	\$115.00	\$115.00	\$115.00
11	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	3819.0	TON	\$115.00	\$439,185.00	\$90.00	\$90.00	\$90.00
12	42001300	PROTECTIVE COAT	13444.0	SQ YD	\$2.00	\$26,888.00	\$0.30	\$0.30	\$0.30
13	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	19706.0	SQ FT	\$8.00	\$157,648.00	\$9.25	\$9.25	\$9.25
14	42400800	DETECTABLE WARNINGS	1131.0	SQ FT	\$50.00	\$56,550.00	\$31.50	\$31.50	\$31.50
15	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	36310.0	SQ YD	\$4.00	\$145,240.00	\$4.25	\$4.25	\$4.25
16	44000200	DRIVEWAY PAVEMENT REMOVAL	2613.0	SQ YD	\$20.00	\$52,260.00	\$12.50	\$12.50	\$12.50
17	44000500	COMBINATION CURB AND GUTTER REMOVAL	3721.0	FOOT	\$10.00	\$37,210.00	\$10.50	\$10.50	\$10.50
18	44000600	SIDEWALK REMOVAL	19706.0	SQ FT	\$8.00	\$157,648.00	\$1.90	\$1.90	\$1.90
19	44201773	CLASS D PATCHES, TYPE I, 11 INCH	151.0	SQ YD	\$150.00	\$22,650.00	\$50.00	\$50.00	\$50.00
20	44201777	CLASS D PATCHES, TYPE II, 11 INCH	227.0	SQ YD	\$140.00	\$31,780.00	\$50.00	\$50.00	\$50.00
21	44201781	CLASS D PATCHES, TYPE III, 11 INCH	680.0	SQ YD	\$130.00	\$88,400.00	\$50.00	\$50.00	\$50.00
22	44201783	CLASS D PATCHES, TYPE IV, 11 INCH	453.0	SQ YD	\$120.00	\$54,360.00	\$50.00	\$50.00	\$50.00
23	56109210	WATER VALVES TO BE ADJUSTED	8.0	EACH	\$500.00	\$4,000.00	\$535.00	\$535.00	\$535.00
24	60100905	PIPE DRAINS 4"	100.0	FOOT	\$45.00	\$4,500.00	\$25.00	\$25.00	\$25.00
25	60100915	PIPE DRAINS 6"	100.0	FOOT	\$55.00	\$5,500.00	\$25.00	\$25.00	\$25.00
26	60252800	CATCH BASINS TO BE RECONSTRUCTED	25.0	EACH	\$2,000.00	\$50,000.00	\$2,000.00	\$2,000.00	\$2,000.00
27	60300305	FRAMES AND LIDS TO BE ADJUSTED	133.0	EACH	\$750.00	\$99,750.00	\$1,130.00	\$1,130.00	\$1,130.00
28	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	3721.0	FOOT	\$60.00	\$223,260.00	\$48.30	\$48.30	\$48.30
29	66900200	NON-SPECIAL WASTE DISPOSAL	24.0	CU YD	\$150.00	\$3,600.00	\$145.00	\$145.00	\$145.00
30	66900530	SOIL DISPOSAL ANALYSIS	2.0	EACH	\$2,000.00	\$4,000.00	\$1,470.00	\$1,470.00	\$1,470.00
31	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$3,000.00	\$3,000.00	\$3,360.00	\$3,360.00	\$3,360.00
32	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$2,500.00	\$2,500.00	\$1,050.00	\$1,050.00	\$1,050.00
33	66901006	REGULATED SUBSTANCES MONITORING	4.0	CAL DA	\$900.00	\$3,600.00	\$1,344.00	\$1,344.00	\$1,344.00
34	67100100	MOBILIZATION	1.0	L SUM	\$138,000.00	\$138,000.00	\$203,295.00	\$203,295.00	\$203,295.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
35	70300100	SHORT TERM PAVEMENT MARKING	5071.0	FOOT	\$1.00	\$5,071.00	\$0.50	\$0.50	\$0.50
36	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	182.0	SQ FT	\$1.00	\$182.00	\$0.01	\$0.01	\$0.01
37	70300221	TEMPORARY PAVEMENT MARKING - LINE 4"- PAINT	13003.0	FOOT	\$0.25	\$3,250.75	\$0.01	\$0.01	\$0.01
38	70300231	TEMPORARY PAVEMENT MARKING - LINE 5"- PAINT	8559.0	FOOT	\$0.25	\$2,139.75	\$0.01	\$0.01	\$0.01
39	70300241	TEMPORARY PAVEMENT MARKING - LINE 6"- PAINT	9459.0	FOOT	\$0.25	\$2,364.75	\$0.01	\$0.01	\$0.01
40	70300261	TEMPORARY PAVEMENT MARKING - LINE 12"- PAINT	3859.0	FOOT	\$1.25	\$4,823.75	\$0.01	\$0.01	\$0.01
41	70300281	TEMPORARY PAVEMENT MARKING - LINE 24"- PAINT	985.0	FOOT	\$2.50	\$2,462.50	\$0.01	\$0.01	\$0.01
42	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	3075.0	FOOT	\$1.50	\$4,612.50	\$1.20	\$1.20	\$1.20
43	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	182.0	SQ FT	\$7.00	\$1,274.00	\$4.70	\$4.70	\$4.70
44	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	11032.0	FOOT	\$1.00	\$11,032.00	\$0.80	\$0.80	\$0.80
45	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	9459.0	FOOT	\$1.50	\$14,188.50	\$1.00	\$1.00	\$1.00
46	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	3859.0	FOOT	\$2.50	\$9,647.50	\$2.65	\$2.65	\$2.65
47	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	985.0	FOOT	\$8.00	\$7,880.00	\$4.70	\$4.70	\$4.70
48	78004620	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - STANDARD - LINE 4"	1972.0	FOOT	\$5.00	\$9,860.00	\$5.80	\$5.80	\$5.80
49	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	182.0	SQ FT	\$3.00	\$546.00	\$2.45	\$2.45	\$2.45
50	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	13003.0	FOOT	\$0.75	\$9,752.25	\$0.55	\$0.55	\$0.55
51	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	9459.0	FOOT	\$1.00	\$9,459.00	\$0.70	\$0.70	\$0.70
52	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	3859.0	FOOT	\$2.50	\$9,647.50	\$1.25	\$1.25	\$1.25
53	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	985.0	FOOT	\$4.00	\$3,940.00	\$2.45	\$2.45	\$2.45
54	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$350.00	\$1,750.00	\$100.00	\$100.00	\$100.00
55	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	16110.0	UNIT	\$1.00	\$16,110.00	\$1.00	\$1.00	\$1.00
56	LC600200	INSTALL SURVEY MONUMENTS	3.0	EACH	\$1,500.00	\$4,500.00	\$525.00	\$525.00	\$525.00
57	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	884.0	SQ YD	\$10.00	\$8,840.00	\$6.10	\$6.10	\$6.10
58	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	6.0	CAL MO	\$3,000.00	\$18,000.00	\$2,000.00	\$2,000.00	\$2,000.00
59	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$80,500.00	\$80,500.00	\$153,910.00	\$153,910.00	\$153,910.00
60	X8860105	DETECTOR LOOP REPLACEMENT	101.0	FOOT	\$35.00	\$3,535.00	\$45.00	\$45.00	\$45.00
61	XX000856	MAILBOX REMOVAL AND RELOCATION	2.0	EACH	\$300.00	\$600.00	\$300.00	\$300.00	\$300.00
62	XX006343	SEEDING (COMPLETE)	745.0	SQ YD	\$30.00	\$22,350.00	\$17.85	\$17.85	\$17.85
63	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	1015.0	SQ FT	\$2.00	\$2,030.00	\$0.75	\$0.75	\$0.75
64	XX206400	MAILBOX POST	2.0	EACH	\$200.00	\$400.00	\$200.00	\$200.00	\$200.00
65	Z0001110	GAS VALVE TO BE ADJUSTED	4.0	EACH	\$1,500.00	\$6,000.00	\$535.00	\$535.00	\$535.00
66	Z0018400	DRAINAGE STRUCTURES TO BE ADJUSTED	72.0	EACH	\$600.00	\$43,200.00	\$550.00	\$550.00	\$550.00
67	Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	1.0	L SUM	\$10,000.00	\$10,000.00	\$27,485.00	\$27,485.00	\$27,485.00
Total						\$2,521,605.25			