

Summary of Bids Received

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Bidder | Address | City, State, Zip | Bond | Bid Price | % Over/Under Eng. Estimate | \$ Over/Under Eng. Estimate |
|----------------------------|-----------------------|----------------------------|----------|----------------|----------------------------|-----------------------------|
| Curran Contracting Company | 286 Memorial Court | Crystal Lake, IL 60014 | Bid Bond | \$2,382,627.56 | -28.58% | -\$953,576.95 |
| Lorig Construction Company | 250 East Touhy Avenue | Des Plaines, IL 60018 | Bid Bond | \$2,411,950.50 | -27.70% | -\$924,254.00 |
| Dunnet Bay Construction | 115 N. Brandon Drive | Glendale Heights, IL 60139 | Bid Bond | \$2,584,559.38 | -22.53% | -\$751,645.12 |
| Sjostrom & Sons, Inc. | P.O. Box 5766 | Rockford, IL 61125 | Bid Bond | \$2,715,389.00 | -18.61% | -\$620,815.50 |
| Copenhaver Construction | 75 Koppie Dr. | Gilberts, IL 60136 | Bid Bond | \$2,945,463.40 | -11.71% | -\$390,741.10 |
| Engineer's Estimate | | | | \$3,336,204.50 | | |

| | | | | | | | |
|--------------|-------|--------------|-------|-----------------|-------|--------------------------|-------|
| Design | _____ | IDOT(2) | _____ | Contract Bidder | _____ | PJT then Plan Rack | _____ |
| Finance | _____ | Bid Tab File | _____ | Resident Eng. | _____ | Administrative Assistant | _____ |
| Construction | _____ | Project File | _____ | Request By Mail | _____ | Mgr Capital Programming | _____ |

Return Bid Tabulation

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | Dunnet Bay Construction | | Lorig Construction Company | | Copenhaver Construction | | Sjostrom & Sons, Inc. | |
|----------|----------|--|----------|-------|--------------|--------------|----------------------------|--------------|-------------------------|--------------|----------------------------|--------------|-------------------------|--------------|-----------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 1 | 20100110 | TREE REMOVAL (6 TO 15 UNITS DIAMETER) | 913.00 | UNIT | \$30.00 | \$27,390.00 | \$11.05 | \$10,088.65 | \$11.00 | \$10,043.00 | \$10.00 | \$9,130.00 | \$18.00 | \$16,434.00 | \$7.00 | \$6,391.00 |
| 2 | 20100210 | TREE REMOVAL (OVER 15 UNITS DIAMETER) | 795.00 | UNIT | \$35.00 | \$27,825.00 | \$19.10 | \$15,184.50 | \$19.00 | \$15,105.00 | \$15.00 | \$11,925.00 | \$20.00 | \$15,900.00 | \$9.50 | \$7,552.50 |
| 3 | 20101200 | TREE ROOT PRUNING | 18.00 | EACH | \$10.00 | \$180.00 | \$100.45 | \$1,808.10 | \$100.00 | \$1,800.00 | \$90.00 | \$1,620.00 | \$50.00 | \$900.00 | \$65.00 | \$1,170.00 |
| 4 | 20101700 | SUPPLEMENTAL WATERING | 1.50 | UNIT | \$100.00 | \$150.00 | \$100.45 | \$150.68 | \$100.00 | \$150.00 | \$100.00 | \$150.00 | \$100.00 | \$150.00 | \$100.00 | \$150.00 |
| 5 | 20201200 | REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL | 2,850.00 | CU YD | \$25.00 | \$71,250.00 | \$23.50 | \$66,975.00 | \$24.10 | \$68,685.00 | \$17.70 | \$50,445.00 | \$22.00 | \$62,700.00 | \$24.10 | \$68,685.00 |
| 6 | 20700220 | POROUS GRANULAR EMBANKMENT | 110.00 | CU YD | \$66.00 | \$7,260.00 | \$60.00 | \$6,600.00 | \$35.00 | \$3,850.00 | \$41.55 | \$4,570.50 | \$26.00 | \$2,860.00 | \$57.80 | \$6,358.00 |
| 7 | 20800150 | TRENCH BACKFILL | 260.00 | CU YD | \$10.00 | \$2,600.00 | \$49.60 | \$12,896.00 | \$43.00 | \$11,180.00 | \$33.50 | \$8,710.00 | \$33.00 | \$8,580.00 | \$43.00 | \$11,180.00 |
| 8 | 21101625 | TOPSOIL FURNISH AND PLACE, 6" | 5,835.00 | SQ YD | \$4.00 | \$23,340.00 | \$4.50 | \$26,257.50 | \$4.60 | \$26,841.00 | \$4.80 | \$28,008.00 | \$6.00 | \$35,010.00 | \$4.60 | \$26,841.00 |
| 9 | 25000210 | SEEDING, CLASS 2A | 1.10 | ACRE | \$2,000.00 | \$2,200.00 | \$2,410.40 | \$2,651.44 | \$2,400.00 | \$2,640.00 | \$3,630.00 | \$3,993.00 | \$2,500.00 | \$2,750.00 | \$2,400.00 | \$2,640.00 |
| 10 | 25000314 | SEEDING, CLASS 4B | 0.03 | ACRE | \$2,600.00 | \$78.00 | \$3,013.00 | \$90.39 | \$3,000.00 | \$90.00 | \$15,000.00 | \$450.00 | \$10,000.00 | \$300.00 | \$3,000.00 | \$90.00 |
| 11 | 25000400 | NITROGEN FERTILIZER NUTRIENT | 134.00 | POUND | \$3.00 | \$402.00 | \$3.00 | \$402.00 | \$3.00 | \$402.00 | \$2.00 | \$268.00 | \$1.00 | \$134.00 | \$3.00 | \$402.00 |
| 12 | 25000600 | POTASSIUM FERTILIZER NUTRIENT | 134.00 | POUND | \$3.00 | \$402.00 | \$3.00 | \$402.00 | \$3.00 | \$402.00 | \$2.00 | \$268.00 | \$1.00 | \$134.00 | \$3.00 | \$402.00 |
| 13 | 25000775 | SELECTIVE MOWING STAKES | 24.00 | EACH | \$5.00 | \$120.00 | \$24.10 | \$578.40 | \$24.00 | \$576.00 | \$50.00 | \$1,200.00 | \$50.00 | \$1,200.00 | \$24.00 | \$576.00 |
| 14 | 25100630 | EROSION CONTROL BLANKET | 720.00 | SQ YD | \$3.50 | \$2,520.00 | \$2.20 | \$1,584.00 | \$2.20 | \$1,584.00 | \$1.25 | \$900.00 | \$3.00 | \$2,160.00 | \$2.20 | \$1,584.00 |
| 15 | 28000305 | TEMPORARY DITCH CHECKS | 322.00 | FOOT | \$20.00 | \$6,440.00 | \$9.00 | \$2,898.00 | \$15.00 | \$4,830.00 | \$9.50 | \$3,059.00 | \$15.00 | \$4,830.00 | \$12.00 | \$3,864.00 |
| 16 | 28000400 | PERIMETER EROSION BARRIER | 4,720.00 | FOOT | \$5.00 | \$23,600.00 | \$2.70 | \$12,744.00 | \$9.00 | \$42,480.00 | \$5.50 | \$25,960.00 | \$5.00 | \$23,600.00 | \$2.90 | \$13,688.00 |
| 17 | 28000500 | INLET AND PIPE PROTECTION | 5.00 | EACH | \$150.00 | \$750.00 | \$157.30 | \$786.50 | \$210.00 | \$1,050.00 | \$125.00 | \$625.00 | \$100.00 | \$500.00 | \$165.00 | \$825.00 |
| 18 | 28100107 | STONE RIPRAP, CLASS A4 | 664.00 | SQ YD | \$121.00 | \$80,344.00 | \$80.55 | \$53,485.20 | \$53.45 | \$35,490.80 | \$65.00 | \$43,160.00 | \$44.00 | \$29,216.00 | \$53.50 | \$35,524.00 |
| 19 | 28200200 | FILTER FABRIC | 832.00 | SQ YD | \$8.00 | \$6,656.00 | \$2.35 | \$1,955.20 | \$2.00 | \$1,664.00 | \$3.50 | \$2,912.00 | \$2.00 | \$1,664.00 | \$2.00 | \$1,664.00 |
| 20 | 30300112 | AGGREGATE SUBGRADE IMPROVEMENT 12" | 6,910.00 | SQ YD | \$15.00 | \$103,650.00 | \$10.90 | \$75,319.00 | \$12.00 | \$82,920.00 | \$10.65 | \$73,591.50 | \$11.00 | \$76,010.00 | \$10.70 | \$73,937.00 |
| 21 | 35101800 | AGGREGATE BASE COURSE, TYPE B 6" | 635.00 | SQ YD | \$30.00 | \$19,050.00 | \$7.30 | \$4,635.50 | \$12.25 | \$7,778.75 | \$7.30 | \$4,635.50 | \$7.00 | \$4,445.00 | \$12.30 | \$7,810.50 |
| 22 | 35600712 | HOT-MIX ASPHALT BASE COURSE WIDENING, 9" | 45.00 | SQ YD | \$110.00 | \$4,950.00 | \$48.63 | \$2,188.35 | \$77.00 | \$3,465.00 | \$78.00 | \$3,510.00 | \$78.00 | \$3,510.00 | \$77.00 | \$3,465.00 |
| 23 | 40201000 | AGGREGATE FOR TEMPORARY ACCESS | 35.00 | TON | \$35.00 | \$1,225.00 | \$55.25 | \$1,933.75 | \$19.00 | \$665.00 | \$17.00 | \$595.00 | \$34.00 | \$1,190.00 | \$19.00 | \$665.00 |
| 24 | 40300100 | BITUMINOUS MATERIALS (PRIME COAT) | 1,905.00 | GAL | \$1.50 | \$2,857.50 | \$1.00 | \$1,905.00 | \$0.01 | \$19.05 | \$0.01 | \$19.05 | \$0.10 | \$190.50 | \$0.01 | \$19.05 |
| 25 | 40600300 | AGGREGATE (PRIME COAT) | 55.00 | TON | \$50.00 | \$2,750.00 | \$1.00 | \$55.00 | \$1.00 | \$55.00 | \$1.00 | \$55.00 | \$1.00 | \$55.00 | \$1.01 | \$55.55 |
| 26 | 40600982 | HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT | 130.00 | SQ YD | \$10.00 | \$1,300.00 | \$11.95 | \$1,553.50 | \$19.35 | \$2,515.50 | \$19.50 | \$2,535.00 | \$18.00 | \$2,340.00 | \$19.40 | \$2,522.00 |
| 27 | 40603080 | HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 | 3,550.00 | TON | \$90.00 | \$319,500.00 | \$58.00 | \$205,900.00 | \$54.80 | \$194,540.00 | \$55.00 | \$195,250.00 | \$76.00 | \$269,800.00 | \$54.80 | \$194,540.00 |
| 28 | 40603335 | HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 | 905.00 | TON | \$130.00 | \$117,650.00 | \$76.00 | \$68,780.00 | \$66.90 | \$60,544.50 | \$67.00 | \$60,635.00 | \$83.00 | \$75,115.00 | \$66.90 | \$60,544.50 |
| 29 | 42001300 | PROTECTIVE COAT | 1,016.00 | SQ YD | \$6.00 | \$6,096.00 | \$1.00 | \$1,016.00 | \$1.25 | \$1,270.00 | \$1.25 | \$1,270.00 | \$2.00 | \$2,032.00 | \$1.80 | \$1,828.80 |
| 30 | 44000100 | PAVEMENT REMOVAL | 1,435.00 | SQ YD | \$10.00 | \$14,350.00 | \$26.00 | \$37,310.00 | \$7.75 | \$11,121.25 | \$6.50 | \$9,327.50 | \$10.00 | \$14,350.00 | \$7.80 | \$11,193.00 |

Return Bid Tabulation

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | Dunnet Bay Construction | | Lorig Construction Company | | Copenhaver Construction | | Sjostrom & Sons, Inc. | |
|----------|----------|---|-----------|-------|--------------|--------------|----------------------------|--------------|-------------------------|--------------|----------------------------|--------------|-------------------------|--------------|-----------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 31 | 44000157 | HOT-MIX ASPHALT SURFACE REMOVAL, 2" | 175.00 | SQ YD | \$10.00 | \$1,750.00 | \$11.95 | \$2,091.25 | \$19.00 | \$3,325.00 | \$19.00 | \$3,325.00 | \$18.00 | \$3,150.00 | \$19.00 | \$3,325.00 |
| 32 | 44000200 | DRIVEWAY PAVEMENT REMOVAL | 495.00 | SQ YD | \$25.00 | \$12,375.00 | \$5.80 | \$2,871.00 | \$4.85 | \$2,400.75 | \$6.25 | \$3,093.75 | \$10.00 | \$4,950.00 | \$4.90 | \$2,425.50 |
| 33 | 44000500 | COMBINATION CURB AND GUTTER REMOVAL | 509.00 | FOOT | \$6.00 | \$3,054.00 | \$8.00 | \$4,072.00 | \$4.85 | \$2,468.65 | \$3.40 | \$1,730.60 | \$7.00 | \$3,563.00 | \$4.90 | \$2,494.10 |
| 34 | 44213200 | SAW CUTS | 295.00 | FOOT | \$10.00 | \$2,950.00 | \$2.00 | \$590.00 | \$3.00 | \$885.00 | \$2.65 | \$781.75 | \$4.00 | \$1,180.00 | \$5.00 | \$1,475.00 |
| 35 | 44300200 | STRIP REFLECTIVE CRACK CONTROL TREATMENT | 75.00 | FOOT | \$10.00 | \$750.00 | \$7.50 | \$562.50 | \$20.00 | \$1,500.00 | \$5.00 | \$375.00 | \$5.00 | \$375.00 | \$10.00 | \$750.00 |
| 36 | 50105220 | PIPE CULVERT REMOVAL | 470.00 | FOOT | \$15.00 | \$7,050.00 | \$13.85 | \$6,509.50 | \$25.20 | \$11,844.00 | \$11.75 | \$5,522.50 | \$15.00 | \$7,050.00 | \$25.20 | \$11,844.00 |
| 37 | 50200100 | STRUCTURE EXCAVATION | 410.00 | CU YD | \$56.00 | \$22,960.00 | \$30.75 | \$12,607.50 | \$0.01 | \$4.10 | \$40.00 | \$16,400.00 | \$30.00 | \$12,300.00 | \$50.00 | \$20,500.00 |
| 38 | 50200300 | COFFERDAM EXCAVATION | 25.00 | CU YD | \$55.00 | \$1,375.00 | \$100.00 | \$2,500.00 | \$125.00 | \$3,125.00 | \$40.00 | \$1,000.00 | \$50.00 | \$1,250.00 | \$75.30 | \$1,882.50 |
| 39 | 50201101 | COFFERDAM (TYPE 1) (LOCATION -1) | 1.00 | EACH | \$22,000.00 | \$22,000.00 | \$100.00 | \$100.00 | \$0.01 | \$0.01 | \$1,000.00 | \$1,000.00 | \$61,000.00 | \$61,000.00 | \$30,068.80 | \$30,068.80 |
| 40 | 50201102 | COFFERDAM (TYPE 1) (LOCATION -2) | 1.00 | EACH | \$22,000.00 | \$22,000.00 | \$100.00 | \$100.00 | \$0.01 | \$0.01 | \$1,000.00 | \$1,000.00 | \$61,000.00 | \$61,000.00 | \$30,068.80 | \$30,068.80 |
| 41 | 50300225 | CONCRETE STRUCTURES | 156.00 | CU YD | \$880.00 | \$137,280.00 | \$703.05 | \$109,675.80 | \$780.00 | \$121,680.00 | \$950.00 | \$148,200.00 | \$650.00 | \$101,400.00 | \$855.20 | \$133,411.20 |
| 42 | 50300255 | CONCRETE SUPERSTRUCTURE | 360.00 | CU YD | \$1,170.00 | \$421,200.00 | \$682.95 | \$245,862.00 | \$1,430.00 | \$514,800.00 | \$950.00 | \$342,000.00 | \$700.00 | \$252,000.00 | \$1,054.00 | \$379,440.00 |
| 43 | 50300260 | BRIDGE DECK GROOVING | 555.00 | SQ YD | \$16.00 | \$8,880.00 | \$7.05 | \$3,912.75 | \$8.20 | \$4,551.00 | \$9.00 | \$4,995.00 | \$12.00 | \$6,660.00 | \$8.50 | \$4,717.50 |
| 44 | 50300280 | CONCRETE ENCASEMENT | 13.00 | CU YD | \$1,430.00 | \$18,590.00 | \$1,004.35 | \$13,056.55 | \$550.00 | \$7,150.00 | \$1,000.00 | \$13,000.00 | \$800.00 | \$10,400.00 | \$854.30 | \$11,105.90 |
| 45 | 50300285 | FORMLINER TEXTURED SURFACE | 3,130.00 | SQ FT | \$22.00 | \$68,860.00 | \$13.80 | \$43,194.00 | \$10.00 | \$31,300.00 | \$11.00 | \$34,430.00 | \$12.00 | \$37,560.00 | \$6.90 | \$21,597.00 |
| 46 | 50500505 | STUD SHEAR CONNECTORS | 360.00 | EACH | \$16.00 | \$5,760.00 | \$12.05 | \$4,338.00 | \$11.42 | \$4,111.20 | \$15.00 | \$5,400.00 | \$50.00 | \$18,000.00 | \$11.50 | \$4,140.00 |
| 47 | 50800205 | REINFORCEMENT BARS, EPOXY COATED | 89,977.00 | POUND | \$2.00 | \$179,954.00 | \$1.20 | \$107,972.40 | \$1.17 | \$105,273.09 | \$1.15 | \$103,473.55 | \$1.70 | \$152,960.90 | \$1.40 | \$125,967.80 |
| 48 | 51200958 | FURNISHING METAL SHELL PILES 14" X 0.250" | 1,926.00 | FOOT | \$58.00 | \$111,708.00 | \$50.20 | \$96,685.20 | \$44.25 | \$85,225.50 | \$40.00 | \$77,040.00 | \$43.00 | \$82,818.00 | \$65.70 | \$126,538.20 |
| 49 | 51202305 | DRIVING PILES | 1,926.00 | FOOT | \$2.00 | \$3,852.00 | \$1.00 | \$1,926.00 | \$0.01 | \$19.26 | \$1.00 | \$1,926.00 | \$1.00 | \$1,926.00 | \$1.60 | \$3,081.60 |
| 50 | 51203200 | TEST PILE METAL SHELLS | 4.00 | EACH | \$6,600.00 | \$26,400.00 | \$6,026.00 | \$24,104.00 | \$10,000.00 | \$40,000.00 | \$7,000.00 | \$28,000.00 | \$4,000.00 | \$16,000.00 | \$12,034.90 | \$48,139.60 |
| 51 | 51500100 | NAME PLATES | 1.00 | EACH | \$660.00 | \$660.00 | \$502.15 | \$502.15 | \$450.00 | \$450.00 | \$400.00 | \$400.00 | \$700.00 | \$700.00 | \$1,000.80 | \$1,000.80 |
| 52 | 542D0220 | PIPE CULVERTS, CLASS D, TYPE 1 15" | 141.00 | FOOT | \$30.00 | \$4,230.00 | \$30.80 | \$4,342.80 | \$40.60 | \$5,724.60 | \$38.50 | \$5,428.50 | \$41.00 | \$5,781.00 | \$40.60 | \$5,724.60 |
| 53 | 542D0229 | PIPE CULVERTS, CLASS D, TYPE 1 24" | 47.00 | FOOT | \$70.00 | \$3,290.00 | \$46.25 | \$2,173.75 | \$71.25 | \$3,348.75 | \$58.65 | \$2,756.55 | \$49.00 | \$2,303.00 | \$71.30 | \$3,351.10 |
| 54 | 542D5479 | PIPE CULVERTS, CLASS D, TYPE 1 EQUIVALENT ROUND-SIZE 24" | 43.00 | FOOT | \$80.00 | \$3,440.00 | \$51.40 | \$2,210.20 | \$77.20 | \$3,319.60 | \$67.50 | \$2,902.50 | \$59.00 | \$2,537.00 | \$77.20 | \$3,319.60 |
| 55 | 54213450 | END SECTIONS 15" | 6.00 | EACH | \$220.00 | \$1,320.00 | \$255.65 | \$1,533.90 | \$502.50 | \$3,015.00 | \$235.00 | \$1,410.00 | \$500.00 | \$3,000.00 | \$502.50 | \$3,015.00 |
| 56 | 54213657 | PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12" | 1.00 | EACH | \$1,000.00 | \$1,000.00 | \$459.65 | \$459.65 | \$850.00 | \$850.00 | \$890.00 | \$890.00 | \$500.00 | \$500.00 | \$850.00 | \$850.00 |
| 57 | 54213660 | PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15" | 4.00 | EACH | \$1,000.00 | \$4,000.00 | \$492.55 | \$1,970.20 | \$880.00 | \$3,520.00 | \$950.00 | \$3,800.00 | \$600.00 | \$2,400.00 | \$880.00 | \$3,520.00 |
| 58 | 54214299 | END SECTIONS, EQUIVALENT ROUND-SIZE 24" STORM SEWERS, CLASS A, TYPE 1 12" - | 2.00 | EACH | \$260.00 | \$520.00 | \$867.40 | \$1,734.80 | \$605.00 | \$1,210.00 | \$1,275.00 | \$2,550.00 | \$900.00 | \$1,800.00 | \$605.00 | \$1,210.00 |
| 59 | 550A0050 | REINFORCED CONCRETE | 250.00 | FOOT | \$45.00 | \$11,250.00 | \$33.80 | \$8,450.00 | \$38.00 | \$9,500.00 | \$35.50 | \$8,875.00 | \$31.00 | \$7,750.00 | \$38.00 | \$9,500.00 |

Return Bid Tabulation

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | Dunnet Bay Construction | | Lorig Construction Company | | Copenhaver Construction | | Sjostrom & Sons, Inc. | |
|----------|----------|--|----------|--------|--------------|--------------|----------------------------|--------------|-------------------------|--------------|----------------------------|--------------|-------------------------|--------------|-----------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| | | STORM SEWERS, CLASS A, TYPE 1 15" - | | | | | | | | | | | | | | |
| 60 | 550A0070 | REINFORCED CONCRETE | 81.00 | FOOT | \$45.00 | \$3,645.00 | \$44.65 | \$3,616.65 | \$38.95 | \$3,154.95 | \$37.25 | \$3,017.25 | \$39.00 | \$3,159.00 | \$39.00 | \$3,159.00 |
| 61 | 58700300 | CONCRETE SEALER | 940.00 | SQ FT | \$4.00 | \$3,760.00 | \$1.10 | \$1,034.00 | \$1.25 | \$1,175.00 | \$2.00 | \$1,880.00 | \$2.00 | \$1,880.00 | \$3.30 | \$3,102.00 |
| 62 | 59100100 | GEOCOMPOSITE WALL DRAIN | 189.00 | SQ YD | \$46.00 | \$8,694.00 | \$22.10 | \$4,176.90 | \$16.00 | \$3,024.00 | \$23.00 | \$4,347.00 | \$18.00 | \$3,402.00 | \$33.30 | \$6,293.70 |
| 63 | 60100060 | CONCRETE HEADWALLS FOR PIPE DRAINS | 7.00 | EACH | \$545.00 | \$3,815.00 | \$415.05 | \$2,905.35 | \$450.00 | \$3,150.00 | \$425.00 | \$2,975.00 | \$500.00 | \$3,500.00 | \$450.00 | \$3,150.00 |
| 64 | 60100905 | PIPE DRAINS 4" | 100.00 | FOOT | \$25.00 | \$2,500.00 | \$39.45 | \$3,945.00 | \$23.20 | \$2,320.00 | \$8.00 | \$800.00 | \$15.00 | \$1,500.00 | \$23.20 | \$2,320.00 |
| 65 | 60100915 | PIPE DRAINS 6" | 100.00 | FOOT | \$40.00 | \$4,000.00 | \$41.70 | \$4,170.00 | \$24.95 | \$2,495.00 | \$10.00 | \$1,000.00 | \$18.00 | \$1,800.00 | \$25.00 | \$2,500.00 |
| 66 | 60107600 | PIPE UNDERDRAINS 4" | 2,835.00 | FOOT | \$20.00 | \$56,700.00 | \$2.25 | \$6,378.75 | \$3.40 | \$9,639.00 | \$3.00 | \$8,505.00 | \$11.00 | \$31,185.00 | \$3.40 | \$9,639.00 |
| 67 | 60108100 | PIPE UNDERDRAINS 4" (SPECIAL) | 60.00 | FOOT | \$35.00 | \$2,100.00 | \$18.85 | \$1,131.00 | \$42.60 | \$2,556.00 | \$16.50 | \$990.00 | \$20.00 | \$1,200.00 | \$42.60 | \$2,556.00 |
| | | MANHOLE, TYPE A, 4'-DIAMETER, TYPE 1 | | | | | | | | | | | | | | |
| 68 | 60218300 | FRAME, OPEN LID | 1.00 | EACH | \$3,000.00 | \$3,000.00 | \$1,798.75 | \$1,798.75 | \$2,155.00 | \$2,155.00 | \$1,700.00 | \$1,700.00 | \$2,700.00 | \$2,700.00 | \$2,155.00 | \$2,155.00 |
| 69 | 60236200 | INLETS, TYPE A, TYPE 8 GRATE | 2.00 | EACH | \$2,000.00 | \$4,000.00 | \$596.15 | \$1,192.30 | \$888.00 | \$1,776.00 | \$950.00 | \$1,900.00 | \$900.00 | \$1,800.00 | \$888.00 | \$1,776.00 |
| 70 | 60236700 | INLETS, TYPE A, TYPE 10 FRAME & GRATE | 2.00 | EACH | \$3,000.00 | \$6,000.00 | \$797.45 | \$1,594.90 | \$1,085.00 | \$2,170.00 | \$1,100.00 | \$2,200.00 | \$1,100.00 | \$2,200.00 | \$1,085.00 | \$2,170.00 |
| 71 | 60236900 | INLETS, TYPE A, TYPE 12 FRAME & GRATE | 1.00 | EACH | \$3,000.00 | \$3,000.00 | \$1,002.10 | \$1,002.10 | \$1,350.00 | \$1,350.00 | \$1,100.00 | \$1,100.00 | \$1,100.00 | \$1,100.00 | \$1,350.00 | \$1,350.00 |
| 72 | 60602800 | CONCRETE GUTTER, TYPE B | 239.00 | FOOT | \$40.00 | \$9,560.00 | \$21.10 | \$5,042.90 | \$23.50 | \$5,616.50 | \$26.00 | \$6,214.00 | \$19.00 | \$4,541.00 | \$45.60 | \$10,898.40 |
| | | COMBINATION CONCRETE CURB AND | | | | | | | | | | | | | | |
| 73 | 60603800 | GUTTER, TYPE B-6.12 | 546.00 | FOOT | \$20.00 | \$10,920.00 | \$23.10 | \$12,612.60 | \$23.50 | \$12,831.00 | \$28.00 | \$15,288.00 | \$19.00 | \$10,374.00 | \$40.60 | \$22,167.60 |
| 74 | 61100500 | EXPLORATION TRENCH 52" DEPTH | 100.00 | FOOT | \$50.00 | \$5,000.00 | \$19.45 | \$1,945.00 | \$58.40 | \$5,840.00 | \$14.50 | \$1,450.00 | \$15.00 | \$1,500.00 | \$58.40 | \$5,840.00 |
| 75 | 63100070 | TRAFFIC BARRIER TERMINAL, TYPE 5 | 2.00 | EACH | \$3,000.00 | \$6,000.00 | \$1,044.50 | \$2,089.00 | \$1,150.00 | \$2,300.00 | \$1,040.00 | \$2,080.00 | \$1,400.00 | \$2,800.00 | \$1,040.00 | \$2,080.00 |
| 76 | 63100085 | TRAFFIC BARRIER TERMINAL, TYPE 6 | 2.00 | EACH | \$3,000.00 | \$6,000.00 | \$4,499.40 | \$8,998.80 | \$4,610.00 | \$9,220.00 | \$4,480.00 | \$8,960.00 | \$5,000.00 | \$10,000.00 | \$4,480.00 | \$8,960.00 |
| | | TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) | | | | | | | | | | | | | | |
| 77 | 63100167 | TANGENT | 3.00 | EACH | \$3,000.00 | \$9,000.00 | \$3,254.05 | \$9,762.15 | \$3,240.00 | \$9,720.00 | \$3,240.00 | \$9,720.00 | \$3,700.00 | \$11,100.00 | \$3,240.00 | \$9,720.00 |
| 78 | 67100100 | MOBILIZATION | 1.00 | L SUM | \$30,000.00 | \$30,000.00 | \$142,000.00 | \$142,000.00 | \$155,000.00 | \$155,000.00 | \$110,000.00 | \$110,000.00 | \$140,000.00 | \$140,000.00 | \$185,000.00 | \$185,000.00 |
| 79 | 70106800 | CHANGEABLE MESSAGE SIGN | 4.00 | CAL MO | \$1,400.00 | \$5,600.00 | \$1,004.35 | \$4,017.40 | \$1,200.00 | \$4,800.00 | \$1,200.00 | \$4,800.00 | \$1,000.00 | \$4,000.00 | \$1,200.00 | \$4,800.00 |
| 80 | 70300100 | SHORT TERM PAVEMENT MARKING | 328.00 | FOOT | \$1.00 | \$328.00 | \$0.90 | \$295.20 | \$0.30 | \$98.40 | \$0.30 | \$98.40 | \$3.00 | \$984.00 | \$0.30 | \$98.40 |
| 81 | 70300520 | PAVEMENT MARKING TAPE, TYPE III 4" | 328.00 | FOOT | \$1.00 | \$328.00 | \$1.00 | \$328.00 | \$1.30 | \$426.40 | \$2.00 | \$656.00 | \$4.00 | \$1,312.00 | \$0.70 | \$229.60 |
| 82 | 70301000 | WORK ZONE PAVEMENT MARKING REMOVAL | 110.00 | SQ FT | \$1.00 | \$110.00 | \$1.00 | \$110.00 | \$1.00 | \$110.00 | \$3.25 | \$357.50 | \$10.00 | \$1,100.00 | \$3.30 | \$363.00 |
| | | THERMOPLASTIC PAVEMENT MARKING - LINE | | | | | | | | | | | | | | |
| 83 | 78000300 | 5" | 170.00 | FOOT | \$5.00 | \$850.00 | \$3.00 | \$510.00 | \$3.00 | \$510.00 | \$3.00 | \$510.00 | \$19.00 | \$3,230.00 | \$26.50 | \$4,505.00 |
| 84 | 78001110 | PAINT PAVEMENT MARKING - LINE 4" | 3,028.00 | FOOT | \$0.75 | \$2,271.00 | \$0.55 | \$1,665.40 | \$0.54 | \$1,635.12 | \$0.55 | \$1,665.40 | \$0.50 | \$1,514.00 | \$0.50 | \$1,514.00 |
| 85 | 78001120 | PAINT PAVEMENT MARKING - LINE 5" | 3,140.00 | FOOT | \$1.75 | \$5,495.00 | \$0.70 | \$2,198.00 | \$0.68 | \$2,135.20 | \$0.70 | \$2,198.00 | \$1.00 | \$3,140.00 | \$0.60 | \$1,884.00 |
| | | POLYUREA PAVEMENT MARKING TYPE 1 - | | | | | | | | | | | | | | |
| 86 | 78008210 | LINE 4" | 332.00 | FOOT | \$5.00 | \$1,660.00 | \$5.70 | \$1,892.40 | \$5.60 | \$1,859.20 | \$5.60 | \$1,859.20 | \$14.00 | \$4,648.00 | \$6.70 | \$2,224.40 |
| | | POLYUREA PAVEMENT MARKING TYPE 1 - | | | | | | | | | | | | | | |
| 87 | 78008220 | LINE 5" | 332.00 | FOOT | \$6.00 | \$1,992.00 | \$7.05 | \$2,340.60 | \$7.00 | \$2,324.00 | \$7.00 | \$2,324.00 | \$14.00 | \$4,648.00 | \$8.40 | \$2,788.80 |
| | | PERENNIAL PLANTS, WETLAND TYPE 2" | | | | | | | | | | | | | | |
| 88 | K0013030 | DIAMETER BY 4" DEEP PLUG | 10.00 | UNIT | \$500.00 | \$5,000.00 | \$351.50 | \$3,515.00 | \$350.00 | \$3,500.00 | \$550.00 | \$5,500.00 | \$600.00 | \$6,000.00 | \$350.00 | \$3,500.00 |

Return Bid Tabulation

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | Dunnet Bay Construction | | Lorig Construction Company | | Copenhaver Construction | | Sjostrom & Sons, Inc. | |
|----------|----------|--|-----------|--------|--------------|--------------|----------------------------|--------------|-------------------------|--------------|----------------------------|--------------|-------------------------|--------------|-----------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| | | MAINTENANCE OF TEMPORARY EROSION | | | | | | | | | | | | | | |
| 89 | LC200501 | CONTROL SYSTEMS | 25,794.00 | UNIT | \$1.00 | \$25,794.00 | \$1.00 | \$25,794.00 | \$1.00 | \$25,794.00 | \$1.00 | \$25,794.00 | \$1.00 | \$25,794.00 | \$1.00 | \$25,794.00 |
| 90 | LC200502 | PERMEABLE PLASTIC BERM | 322.00 | FOOT | \$20.00 | \$6,440.00 | \$9.00 | \$2,898.00 | \$15.00 | \$4,830.00 | \$9.50 | \$3,059.00 | \$10.00 | \$3,220.00 | \$13.20 | \$4,250.40 |
| | | MOBILE TRAILER DEWATERING DEVICE | | | | | | | | | | | | | | |
| 91 | LC200507 | INCLUDING TREATMENT | 4.00 | CAL MO | \$3,000.00 | \$12,000.00 | \$16,168.00 | \$64,672.00 | \$2,000.00 | \$8,000.00 | \$3,000.00 | \$12,000.00 | \$2,000.00 | \$8,000.00 | \$2,089.50 | \$8,358.00 |
| | | GRATED CULVERT END SECTIONS, 24" | | | | | | | | | | | | | | |
| 92 | LC500228 | DIAMETER | 2.00 | EACH | \$450.00 | \$900.00 | \$449.10 | \$898.20 | \$1,350.00 | \$2,700.00 | \$1,215.00 | \$2,430.00 | \$700.00 | \$1,400.00 | \$1,350.00 | \$2,700.00 |
| | | TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL | | | | | | | | | | | | | | |
| 93 | LC600103 | (RADIAL) | 1.00 | EACH | \$3,000.00 | \$3,000.00 | \$2,028.75 | \$2,028.75 | \$2,020.00 | \$2,020.00 | \$2,020.00 | \$2,020.00 | \$2,500.00 | \$2,500.00 | \$2,020.00 | \$2,020.00 |
| | | WOOD GUARDRAIL COMPONENTS | | | | | | | | | | | | | | |
| 94 | LC600105 | (UNINSTALLED) | 130.00 | FOOT | \$75.00 | \$9,750.00 | \$48.60 | \$6,318.00 | \$48.40 | \$6,292.00 | \$48.40 | \$6,292.00 | \$80.00 | \$10,400.00 | \$48.40 | \$6,292.00 |
| | | STEEL BACKED TIMBER GUARDRAIL | | | | | | | | | | | | | | |
| 95 | LC600106 | CONNECTOR | 8.00 | Each | \$3,000.00 | \$24,000.00 | \$949.10 | \$7,592.80 | \$945.00 | \$7,560.00 | \$945.00 | \$7,560.00 | \$2,900.00 | \$23,200.00 | \$945.00 | \$7,560.00 |
| 96 | X0322278 | RODENT SHIELD | 7.00 | EACH | \$20.00 | \$140.00 | \$104.25 | \$729.75 | \$80.00 | \$560.00 | \$85.00 | \$595.00 | \$400.00 | \$2,800.00 | \$80.00 | \$560.00 |
| | | DRILLING AND SETTING SOLDIER PILES (IN | | | | | | | | | | | | | | |
| 97 | X0324455 | SOIL) | 1,818.00 | CU FT | \$27.00 | \$49,086.00 | \$39.50 | \$71,811.00 | \$20.00 | \$36,360.00 | \$35.00 | \$63,630.00 | \$40.00 | \$72,720.00 | \$60.20 | \$109,443.60 |
| 98 | X0327487 | TRIAxIAL GEOGRID REINFORCEMENT TX190L | 20,000.00 | SQ YD | \$5.50 | \$110,000.00 | \$4.40 | \$88,000.00 | \$5.70 | \$114,000.00 | \$4.80 | \$96,000.00 | \$6.50 | \$130,000.00 | \$5.70 | \$114,000.00 |
| 99 | X2070304 | POROUS GRANULAR EMBANKMENT, SPECIAL | 13,080.00 | TON | \$35.00 | \$457,800.00 | \$13.00 | \$170,040.00 | \$16.00 | \$209,280.00 | \$15.25 | \$199,470.00 | \$18.00 | \$235,440.00 | \$14.40 | \$188,352.00 |
| 100 | X2511630 | EROSION CONTROL BLANKET (SPECIAL) | 10,230.00 | SQ YD | \$4.00 | \$40,920.00 | \$1.15 | \$11,764.50 | \$1.15 | \$11,764.50 | \$2.00 | \$20,460.00 | \$2.50 | \$25,575.00 | \$1.20 | \$12,276.00 |
| 101 | X6700405 | ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED) | 4.00 | CAL MO | \$2,500.00 | \$10,000.00 | \$2,471.75 | \$9,887.00 | \$3,000.00 | \$12,000.00 | \$2,700.00 | \$10,800.00 | \$1,000.00 | \$4,000.00 | \$2,503.90 | \$10,015.60 |
| | | TRAFFIC CONTROL AND PROTECTION | | | | | | | | | | | | | | |
| 102 | X7010216 | (SPECIAL) | 1.00 | L SUM | \$10,000.00 | \$10,000.00 | \$16,671.95 | \$16,671.95 | \$15,500.00 | \$15,500.00 | \$35,000.00 | \$35,000.00 | \$97,000.00 | \$97,000.00 | \$30,000.00 | \$30,000.00 |
| 103 | X8440116 | RELOCATE EXISTING LIGHTING UNIT, SPECIAL | 2.00 | EACH | \$2,500.00 | \$5,000.00 | \$1,448.40 | \$2,896.80 | \$5,295.00 | \$10,590.00 | \$3,500.00 | \$7,000.00 | \$2,500.00 | \$5,000.00 | \$5,295.00 | \$10,590.00 |
| 104 | XX000856 | MAILBOX REMOVAL AND RELOCATION | 5.00 | EACH | \$250.00 | \$1,250.00 | \$190.70 | \$953.50 | \$185.00 | \$925.00 | \$135.00 | \$675.00 | \$400.00 | \$2,000.00 | \$225.00 | \$1,125.00 |
| 105 | XX007023 | STAINING CONCRETE STRUCTURES | 351.00 | SQ YD | \$60.00 | \$21,060.00 | \$44.70 | \$15,689.70 | \$39.00 | \$13,689.00 | \$75.00 | \$26,325.00 | \$30.00 | \$10,530.00 | \$33.20 | \$11,653.20 |
| 106 | XX001249 | ORNAMENTAL FENCE, 4' | 225.00 | FOOT | \$81.00 | \$18,225.00 | \$87.75 | \$19,743.75 | \$96.30 | \$21,667.50 | \$95.00 | \$21,375.00 | \$103.00 | \$23,175.00 | \$87.40 | \$19,665.00 |
| 107 | Z0007118 | UNTREATED TIMBER LAGGING | 1,204.00 | SQ FT | \$23.00 | \$27,692.00 | \$25.70 | \$30,942.80 | \$0.01 | \$12.04 | \$15.00 | \$18,060.00 | \$24.00 | \$28,896.00 | \$20.30 | \$24,441.20 |
| 108 | Z0013798 | CONSTRUCTION LAYOUT | 1.00 | L SUM | \$10,000.00 | \$10,000.00 | \$23,767.60 | \$23,767.60 | \$20,000.00 | \$20,000.00 | \$30,000.00 | \$30,000.00 | \$29,000.00 | \$29,000.00 | \$30,000.00 | \$30,000.00 |
| | | DRY RUBBLE STONE OR BROKEN CONCRETE | | | | | | | | | | | | | | |
| 109 | Z0019400 | TREE WELLS | 6.00 | CU YD | \$5,000.00 | \$30,000.00 | \$180.80 | \$1,084.80 | \$180.00 | \$1,080.00 | \$700.00 | \$4,200.00 | \$110.00 | \$660.00 | \$180.00 | \$1,080.00 |
| 110 | Z0022800 | FENCE REMOVAL | 360.00 | FOOT | \$4.00 | \$1,440.00 | \$3.50 | \$1,260.00 | \$3.50 | \$1,260.00 | \$3.50 | \$1,260.00 | \$10.00 | \$3,600.00 | \$3.50 | \$1,260.00 |
| 111 | Z0026402 | FURNISH SOLDIER PILES (HP SECTION) | 692.00 | FOOT | \$91.00 | \$62,972.00 | \$60.25 | \$41,693.00 | \$40.00 | \$27,680.00 | \$44.00 | \$30,448.00 | \$60.00 | \$41,520.00 | \$50.10 | \$34,669.20 |
| 112 | Z0046304 | PIPE UNDERDRAINS FOR STRUCTURES, 4" | 387.00 | FOOT | \$42.00 | \$16,254.00 | \$15.75 | \$6,095.25 | \$27.00 | \$10,449.00 | \$23.00 | \$8,901.00 | \$10.00 | \$3,870.00 | \$21.90 | \$8,475.30 |
| 113 | Z0055905 | TEMPORARY CONSTRUCTION FENCE | 1,745.00 | FOOT | \$3.00 | \$5,235.00 | \$2.25 | \$3,926.25 | \$3.00 | \$5,235.00 | \$3.00 | \$5,235.00 | \$5.00 | \$8,725.00 | \$3.00 | \$5,235.00 |

Return Bid Tabulation

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | Dunnet Bay Construction | | Lorig Construction Company | | Copenhaver Construction | | Sjostrom & Sons, Inc. | |
|------------------|----------|--------------------------|----------|------|--------------|----------------|----------------------------|----------------|-------------------------|----------------|----------------------------|----------------|-------------------------|----------------|-----------------------|----------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 114 | Z0077740 | WOOD GUARDRAIL | 2,482.00 | FOOT | \$75.00 | \$186,150.00 | \$77.10 | \$191,362.20 | \$76.75 | \$190,493.50 | \$77.00 | \$191,114.00 | \$139.00 | \$344,998.00 | \$76.80 | \$190,617.60 |
| 115 | Z0077900 | WOOD POST AND RAIL FENCE | 295.00 | FOOT | \$15.00 | \$4,425.00 | \$25.75 | \$7,596.25 | \$25.66 | \$7,569.70 | \$26.00 | \$7,670.00 | \$50.00 | \$14,750.00 | \$25.70 | \$7,581.50 |
| Bid Total | | | | | | \$3,336,204.50 | | \$2,382,627.56 | | \$2,584,559.38 | | \$2,411,950.50 | | \$2,945,463.40 | | \$2,715,389.00 |

Return Bid Details

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|---|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 1 | 20100110 | TREE REMOVAL (6 TO 15 UNITS DIAMETER) | 913 | UNIT | \$30.00 | \$27,390.00 | \$7.00 | \$18.00 | \$11.41 |
| 2 | 20100210 | TREE REMOVAL (OVER 15 UNITS DIAMETER) | 795 | UNIT | \$35.00 | \$27,825.00 | \$9.50 | \$20.00 | \$16.52 |
| 3 | 20101200 | TREE ROOT PRUNING | 18 | EACH | \$10.00 | \$180.00 | \$50.00 | \$100.45 | \$81.09 |
| 4 | 20101700 | SUPPLEMENTAL WATERING | 2 | UNIT | \$100.00 | \$150.00 | \$100.00 | \$100.45 | \$100.09 |
| 5 | 20201200 | REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL | 2,850 | CU YD | \$25.00 | \$71,250.00 | \$17.70 | \$24.10 | \$22.28 |
| 6 | 20700220 | POROUS GRANULAR EMBANKMENT | 110 | CU YD | \$66.00 | \$7,260.00 | \$26.00 | \$60.00 | \$44.07 |
| 7 | 20800150 | TRENCH BACKFILL | 260 | CU YD | \$10.00 | \$2,600.00 | \$33.00 | \$49.60 | \$40.42 |
| 8 | 21101625 | TOPSOIL FURNISH AND PLACE, 6" | 5,835 | SQ YD | \$4.00 | \$23,340.00 | \$4.50 | \$6.00 | \$4.90 |
| 9 | 25000210 | SEEDING, CLASS 2A | 1 | ACRE | \$2,000.00 | \$2,200.00 | \$2,400.00 | \$3,630.00 | \$2,668.08 |
| 10 | 25000314 | SEEDING, CLASS 4B | 0 | ACRE | \$2,600.00 | \$78.00 | \$3,000.00 | \$15,000.00 | \$6,802.60 |
| 11 | 25000400 | NITROGEN FERTILIZER NUTRIENT | 134 | POUND | \$3.00 | \$402.00 | \$1.00 | \$3.00 | \$2.40 |
| 12 | 25000600 | POTASSIUM FERTILIZER NUTRIENT | 134 | POUND | \$3.00 | \$402.00 | \$1.00 | \$3.00 | \$2.40 |
| 13 | 25000775 | SELECTIVE MOWING STAKES | 24 | EACH | \$5.00 | \$120.00 | \$24.00 | \$50.00 | \$34.42 |
| 14 | 25100630 | EROSION CONTROL BLANKET | 720 | SQ YD | \$3.50 | \$2,520.00 | \$1.25 | \$3.00 | \$2.17 |
| 15 | 28000305 | TEMPORARY DITCH CHECKS | 322 | FOOT | \$20.00 | \$6,440.00 | \$9.00 | \$15.00 | \$12.10 |
| 16 | 28000400 | PERIMETER EROSION BARRIER | 4,720 | FOOT | \$5.00 | \$23,600.00 | \$2.70 | \$9.00 | \$5.02 |
| 17 | 28000500 | INLET AND PIPE PROTECTION | 5 | EACH | \$150.00 | \$750.00 | \$100.00 | \$210.00 | \$151.46 |
| 18 | 28100107 | STONE RIPRAP, CLASS A4 | 664 | SQ YD | \$121.00 | \$80,344.00 | \$44.00 | \$80.55 | \$59.30 |
| 19 | 28200200 | FILTER FABRIC | 832 | SQ YD | \$8.00 | \$6,656.00 | \$2.35 | \$3.50 | \$2.37 |
| 20 | 30300112 | AGGREGATE SUBGRADE IMPROVEMENT 12" | 6,910 | SQ YD | \$15.00 | \$103,650.00 | \$10.65 | \$12.00 | \$11.05 |

Return Bid Details

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|---|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 21 | 35101800 | AGGREGATE BASE COURSE, TYPE B 6" | 635 | SQ YD | \$30.00 | \$19,050.00 | \$7.00 | \$12.30 | \$9.23 |
| 22 | 35600712 | HOT-MIX ASPHALT BASE COURSE WIDENING, 9" | 45 | SQ YD | \$110.00 | \$4,950.00 | \$48.63 | \$78.00 | \$71.73 |
| 23 | 40201000 | AGGREGATE FOR TEMPORARY ACCESS | 35 | TON | \$35.00 | \$1,225.00 | \$17.00 | \$55.25 | \$28.85 |
| 24 | 40300100 | BITUMINOUS MATERIALS (PRIME COAT) | 1,905 | GAL | \$1.50 | \$2,857.50 | \$0.01 | \$1.00 | \$0.23 |
| 25 | 40600300 | AGGREGATE (PRIME COAT) | 55 | TON | \$50.00 | \$2,750.00 | \$1.00 | \$1.01 | \$1.00 |
| 26 | 40600982 | HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT | 130 | SQ YD | \$10.00 | \$1,300.00 | \$11.95 | \$19.50 | \$17.64 |
| 27 | 40603080 | HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 | 3,550 | TON | \$90.00 | \$319,500.00 | \$54.80 | \$76.00 | \$59.72 |
| 28 | 40603335 | HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50 | 905 | TON | \$130.00 | \$117,650.00 | \$66.90 | \$83.00 | \$71.96 |
| 29 | 42001300 | PROTECTIVE COAT | 1,016 | SQ YD | \$6.00 | \$6,096.00 | \$1.00 | \$2.00 | \$1.46 |
| 30 | 44000100 | PAVEMENT REMOVAL | 1,435 | SQ YD | \$10.00 | \$14,350.00 | \$6.50 | \$26.00 | \$11.61 |
| 31 | 44000157 | HOT-MIX ASPHALT SURFACE REMOVAL, 2" | 175 | SQ YD | \$10.00 | \$1,750.00 | \$11.95 | \$19.00 | \$17.39 |
| 32 | 44000200 | DRIVEWAY PAVEMENT REMOVAL | 495 | SQ YD | \$25.00 | \$12,375.00 | \$4.85 | \$10.00 | \$6.36 |
| 33 | 44000500 | COMBINATION CURB AND GUTTER REMOVAL | 509 | FOOT | \$6.00 | \$3,054.00 | \$3.40 | \$8.00 | \$5.63 |
| 34 | 44213200 | SAW CUTS STRIP REFLECTIVE CRACK CONTROL | 295 | FOOT | \$10.00 | \$2,950.00 | \$2.00 | \$5.00 | \$3.33 |
| 35 | 44300200 | TREATMENT | 75 | FOOT | \$10.00 | \$750.00 | \$5.00 | \$20.00 | \$9.50 |
| 36 | 50105220 | PIPE CULVERT REMOVAL | 470 | FOOT | \$15.00 | \$7,050.00 | \$11.75 | \$25.20 | \$18.20 |
| 37 | 50200100 | STRUCTURE EXCAVATION | 410 | CU YD | \$56.00 | \$22,960.00 | \$0.01 | \$50.00 | \$30.15 |
| 38 | 50200300 | COFFERDAM EXCAVATION | 25 | CU YD | \$55.00 | \$1,375.00 | \$40.00 | \$125.00 | \$78.06 |

Return Bid Details

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 39 | 50201101 | COFFERDAM (TYPE 1) (LOCATION -1) | 1 | EACH | \$22,000.00 | \$22,000.00 | \$0.01 | \$61,000.00 | \$18,433.76 |
| 40 | 50201102 | COFFERDAM (TYPE 1) (LOCATION -2) | 1 | EACH | \$22,000.00 | \$22,000.00 | \$0.01 | \$61,000.00 | \$18,433.76 |
| 41 | 50300225 | CONCRETE STRUCTURES | 156 | CU YD | \$880.00 | \$137,280.00 | \$650.00 | \$950.00 | \$787.65 |
| 42 | 50300255 | CONCRETE SUPERSTRUCTURE | 360 | CU YD | \$1,170.00 | \$421,200.00 | \$682.95 | \$1,430.00 | \$963.39 |
| 43 | 50300260 | BRIDGE DECK GROOVING | 555 | SQ YD | \$16.00 | \$8,880.00 | \$7.05 | \$12.00 | \$8.95 |
| 44 | 50300280 | CONCRETE ENCASEMENT | 13 | CU YD | \$1,430.00 | \$18,590.00 | \$550.00 | \$1,004.35 | \$841.73 |
| 45 | 50300285 | FORMLINER TEXTURED SURFACE | 3,130 | SQ FT | \$22.00 | \$68,860.00 | \$6.90 | \$13.80 | \$10.74 |
| 46 | 50500505 | STUD SHEAR CONNECTORS | 360 | EACH | \$16.00 | \$5,760.00 | \$11.42 | \$50.00 | \$19.99 |
| 47 | 50800205 | REINFORCEMENT BARS, EPOXY COATED | 89,977 | POUND | \$2.00 | \$179,954.00 | \$1.15 | \$1.70 | \$1.32 |
| 48 | 51200958 | FURNISHING METAL SHELL PILES 14" X 0.250" | 1,926 | FOOT | \$58.00 | \$111,708.00 | \$40.00 | \$65.70 | \$48.63 |
| 49 | 51202305 | DRIVING PILES | 1,926 | FOOT | \$2.00 | \$3,852.00 | \$0.01 | \$1.60 | \$0.92 |
| 50 | 51203200 | TEST PILE METAL SHELLS | 4 | EACH | \$6,600.00 | \$26,400.00 | \$4,000.00 | \$12,034.90 | \$7,812.18 |
| 51 | 51500100 | NAME PLATES | 1 | EACH | \$660.00 | \$660.00 | \$400.00 | \$1,000.80 | \$610.59 |
| 52 | 542D0220 | PIPE CULVERTS, CLASS D, TYPE 1 15" | 141 | FOOT | \$30.00 | \$4,230.00 | \$30.80 | \$41.00 | \$38.30 |
| 53 | 542D0229 | PIPE CULVERTS, CLASS D, TYPE 1 24" | 47 | FOOT | \$70.00 | \$3,290.00 | \$46.25 | \$71.30 | \$59.29 |
| 54 | 542D5479 | PIPE CULVERTS, CLASS D, TYPE 1 EQUIVALENT ROUND-SIZE 24" | 43 | FOOT | \$80.00 | \$3,440.00 | \$51.40 | \$77.20 | \$66.46 |
| 55 | 54213450 | END SECTIONS 15" | 6 | EACH | \$220.00 | \$1,320.00 | \$235.00 | \$502.50 | \$399.13 |
| 56 | 54213657 | PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12" | 1 | EACH | \$1,000.00 | \$1,000.00 | \$459.65 | \$890.00 | \$709.93 |
| 57 | 54213660 | PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15" | 4 | EACH | \$1,000.00 | \$4,000.00 | \$492.55 | \$950.00 | \$760.51 |
| 58 | 54214299 | END SECTIONS, EQUIVALENT ROUND-SIZE 24" | 2 | EACH | \$260.00 | \$520.00 | \$605.00 | \$1,275.00 | \$850.48 |

Return Bid Details

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 59 | 550A0050 | STORM SEWERS, CLASS A, TYPE 1 12" - REINFORCED CONCRETE | 250 | FOOT | \$45.00 | \$11,250.00 | \$31.00 | \$38.00 | \$35.26 |
| 60 | 550A0070 | STORM SEWERS, CLASS A, TYPE 1 15" - REINFORCED CONCRETE | 81 | FOOT | \$45.00 | \$3,645.00 | \$37.25 | \$44.65 | \$39.77 |
| 61 | 58700300 | CONCRETE SEALER | 940 | SQ FT | \$4.00 | \$3,760.00 | \$1.10 | \$3.30 | \$1.93 |
| 62 | 59100100 | GEOCOMPOSITE WALL DRAIN | 189 | SQ YD | \$46.00 | \$8,694.00 | \$16.00 | \$33.30 | \$22.48 |
| 63 | 60100060 | CONCRETE HEADWALLS FOR PIPE DRAINS | 7 | EACH | \$545.00 | \$3,815.00 | \$415.05 | \$500.00 | \$448.01 |
| 64 | 60100905 | PIPE DRAINS 4" | 100 | FOOT | \$25.00 | \$2,500.00 | \$8.00 | \$39.45 | \$21.77 |
| 65 | 60100915 | PIPE DRAINS 6" | 100 | FOOT | \$40.00 | \$4,000.00 | \$10.00 | \$41.70 | \$23.93 |
| 66 | 60107600 | PIPE UNDERDRAINS 4" | 2,835 | FOOT | \$20.00 | \$56,700.00 | \$2.25 | \$11.00 | \$4.61 |
| 67 | 60108100 | PIPE UNDERDRAINS 4" (SPECIAL) | 60 | FOOT | \$35.00 | \$2,100.00 | \$16.50 | \$42.60 | \$28.11 |
| 68 | 60218300 | MANHOLE, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, OPEN LID | 1 | EACH | \$3,000.00 | \$3,000.00 | \$1,700.00 | \$2,700.00 | \$2,101.75 |
| 69 | 60236200 | INLETS, TYPE A, TYPE 8 GRATE | 2 | EACH | \$2,000.00 | \$4,000.00 | \$596.15 | \$950.00 | \$844.43 |
| 70 | 60236700 | INLETS, TYPE A, TYPE 10 FRAME & GRATE | 2 | EACH | \$3,000.00 | \$6,000.00 | \$797.45 | \$1,100.00 | \$1,033.49 |
| 71 | 60236900 | INLETS, TYPE A, TYPE 12 FRAME & GRATE | 1 | EACH | \$3,000.00 | \$3,000.00 | \$1,002.10 | \$1,350.00 | \$1,180.42 |
| 72 | 60602800 | CONCRETE GUTTER, TYPE B | 239 | FOOT | \$40.00 | \$9,560.00 | \$19.00 | \$45.60 | \$27.04 |
| 73 | 60603800 | COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 | 546 | FOOT | \$20.00 | \$10,920.00 | \$19.00 | \$40.60 | \$26.84 |
| 74 | 61100500 | EXPLORATION TRENCH 52" DEPTH | 100 | FOOT | \$50.00 | \$5,000.00 | \$14.50 | \$58.40 | \$33.15 |
| 75 | 63100070 | TRAFFIC BARRIER TERMINAL, TYPE 5 | 2 | EACH | \$3,000.00 | \$6,000.00 | \$1,040.00 | \$1,400.00 | \$1,134.90 |
| 76 | 63100085 | TRAFFIC BARRIER TERMINAL, TYPE 6 | 2 | EACH | \$3,000.00 | \$6,000.00 | \$4,480.00 | \$5,000.00 | \$4,613.88 |
| 77 | 63100167 | TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT | 3 | EACH | \$3,000.00 | \$9,000.00 | \$3,240.00 | \$3,700.00 | \$3,334.81 |
| 78 | 67100100 | MOBILIZATION | 1 | L SUM | \$30,000.00 | \$30,000.00 | \$110,000.00 | \$185,000.00 | \$146,400.00 |

Return Bid Details

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|---|----------|--------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 79 | 70106800 | CHANGEABLE MESSAGE SIGN | 4 | CAL MO | \$1,400.00 | \$5,600.00 | \$1,000.00 | \$1,200.00 | \$1,120.87 |
| 80 | 70300100 | SHORT TERM PAVEMENT MARKING | 328 | FOOT | \$1.00 | \$328.00 | \$0.30 | \$3.00 | \$0.96 |
| 81 | 70300520 | PAVEMENT MARKING TAPE, TYPE III 4" | 328 | FOOT | \$1.00 | \$328.00 | \$0.70 | \$4.00 | \$1.80 |
| 82 | 70301000 | WORK ZONE PAVEMENT MARKING REMOVAL THERMOPLASTIC PAVEMENT MARKING - LINE | 110 | SQ FT | \$1.00 | \$110.00 | \$1.00 | \$10.00 | \$3.71 |
| 83 | 78000300 | 5" | 170 | FOOT | \$5.00 | \$850.00 | \$3.00 | \$26.50 | \$10.90 |
| 84 | 78001110 | PAINT PAVEMENT MARKING - LINE 4" | 3,028 | FOOT | \$0.75 | \$2,271.00 | \$0.50 | \$0.55 | \$0.53 |
| 85 | 78001120 | PAINT PAVEMENT MARKING - LINE 5" | 3,140 | FOOT | \$1.75 | \$5,495.00 | \$0.60 | \$1.00 | \$0.74 |
| 86 | 78008210 | POLYUREA PAVEMENT MARKING TYPE 1 - LINE 4" | 332 | FOOT | \$5.00 | \$1,660.00 | \$5.60 | \$14.00 | \$7.52 |
| 87 | 78008220 | POLYUREA PAVEMENT MARKING TYPE 1 - LINE 5" | 332 | FOOT | \$6.00 | \$1,992.00 | \$7.00 | \$14.00 | \$8.69 |
| 88 | K0013030 | PERENNIAL PLANTS, WETLAND TYPE 2" DIAMETER BY 4" DEEP PLUG | 10 | UNIT | \$500.00 | \$5,000.00 | \$350.00 | \$600.00 | \$440.30 |
| 89 | LC200501 | MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS | 25,794 | UNIT | \$1.00 | \$25,794.00 | \$1.00 | \$1.00 | \$1.00 |
| 90 | LC200502 | PERMEABLE PLASTIC BERM | 322 | FOOT | \$20.00 | \$6,440.00 | \$9.00 | \$15.00 | \$11.34 |
| 91 | LC200507 | MOBILE TRAILER DEWATERING DEVICE INCLUDING TREATMENT | 4 | CAL MO | \$3,000.00 | \$12,000.00 | \$2,000.00 | \$16,168.00 | \$5,051.50 |
| 92 | LC500228 | GRADED CULVERT END SECTIONS, 24" DIAMETER | 2 | EACH | \$450.00 | \$900.00 | \$449.10 | \$1,350.00 | \$1,012.82 |
| 93 | LC600103 | TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL (RADIAL) | 1 | EACH | \$3,000.00 | \$3,000.00 | \$2,020.00 | \$2,500.00 | \$2,117.75 |

Return Bid Details

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|--------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 94 | LC600105 | WOOD GUARDRAIL COMPONENTS (UNINSTALLED) | 130 | FOOT | \$75.00 | \$9,750.00 | \$48.40 | \$80.00 | \$54.76 |
| 95 | LC600106 | STEEL BACKED TIMBER GUARDRAIL CONNECTOR | 8 | Each | \$3,000.00 | \$24,000.00 | \$945.00 | \$2,900.00 | \$1,336.82 |
| 96 | X0322278 | RODENT SHIELD | 7 | EACH | \$20.00 | \$140.00 | \$80.00 | \$400.00 | \$149.85 |
| 97 | X0324455 | DRILLING AND SETTING SOLDIER PILES (IN SOIL) | 1,818 | CU FT | \$27.00 | \$49,086.00 | \$39.50 | \$60.20 | \$38.94 |
| 98 | X0327487 | TRIAxIAL GEOGRID REINFORCEMENT TX190L | 20,000 | SQ YD | \$5.50 | \$110,000.00 | \$4.40 | \$6.50 | \$5.42 |
| 99 | X2070304 | POROUS GRANULAR EMBANKMENT, SPECIAL | 13,080 | TON | \$35.00 | \$457,800.00 | \$13.00 | \$18.00 | \$15.33 |
| 100 | X2511630 | EROSION CONTROL BLANKET (SPECIAL) | 10,230 | SQ YD | \$4.00 | \$40,920.00 | \$1.15 | \$2.50 | \$1.60 |
| 101 | X6700405 | ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED) TRAFFIC CONTROL AND PROTECTION | 4 | CAL MO | \$2,500.00 | \$10,000.00 | \$1,000.00 | \$3,000.00 | \$2,335.13 |
| 102 | X7010216 | (SPECIAL) | 1 | L SUM | \$10,000.00 | \$10,000.00 | \$15,500.00 | \$97,000.00 | \$38,834.39 |
| 103 | X8440116 | RELOCATE EXISTING LIGHTING UNIT, SPECIAL | 2 | EACH | \$2,500.00 | \$5,000.00 | \$1,448.40 | \$5,295.00 | \$3,607.68 |
| 104 | XX000856 | MAILBOX REMOVAL AND RELOCATION | 5 | EACH | \$250.00 | \$1,250.00 | \$135.00 | \$400.00 | \$227.14 |
| 105 | XX007023 | STAINING CONCRETE STRUCTURES | 351 | SQ YD | \$60.00 | \$21,060.00 | \$30.00 | \$75.00 | \$44.38 |
| 106 | XX001249 | ORNAMENTAL FENCE, 4' | 225 | FOOT | \$81.00 | \$18,225.00 | \$87.40 | \$103.00 | \$93.89 |
| 107 | Z0007118 | UNTREATED TIMBER LAGGING | 1,204 | SQ FT | \$23.00 | \$27,692.00 | \$0.01 | \$25.70 | \$17.00 |
| 108 | Z0013798 | CONSTRUCTION LAYOUT DRY RUBBLE STONE OR BROKEN CONCRETE | 1 | L SUM | \$10,000.00 | \$10,000.00 | \$20,000.00 | \$30,000.00 | \$26,553.52 |
| 109 | Z0019400 | TREE WELLS | 6 | CU YD | \$5,000.00 | \$30,000.00 | \$110.00 | \$700.00 | \$270.16 |

Return Bid Details

Project: Miller Road Improvements
Section: 08-00118-09-BR
Description: Construct a 3-Span Bridge
CPMS Pin: B-00099
Let Date: 4/16/2013

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|------------------|----------|-------------------------------------|----------|------|--------------|----------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 110 | Z0022800 | FENCE REMOVAL | 360 | FOOT | \$4.00 | \$1,440.00 | \$3.50 | \$10.00 | \$4.80 |
| 111 | Z0026402 | FURNISH SOLDIER PILES (HP SECTION) | 692 | FOOT | \$91.00 | \$62,972.00 | \$40.00 | \$60.25 | \$50.87 |
| 112 | Z0046304 | PIPE UNDERDRAINS FOR STRUCTURES, 4" | 387 | FOOT | \$42.00 | \$16,254.00 | \$10.00 | \$27.00 | \$19.53 |
| 113 | Z0055905 | TEMPORARY CONSTRUCTION FENCE | 1,745 | FOOT | \$3.00 | \$5,235.00 | \$2.25 | \$5.00 | \$3.25 |
| 114 | Z0077740 | WOOD GUARDRAIL | 2,482 | FOOT | \$75.00 | \$186,150.00 | \$76.75 | \$139.00 | \$89.33 |
| 115 | Z0077900 | WOOD POST AND RAIL FENCE | 295 | FOOT | \$15.00 | \$4,425.00 | \$25.66 | \$50.00 | \$30.62 |
| Bid Total | | | | | | \$3,336,204.50 | | | |