

Summary of Bids Received

Project: Stearns School Road over Mill Creek
Section: 20-00235-02-BR
Description: Replacement of the existing three culverts with a single span bridge.
CPMS Pin: B-01499B
Let Date: 2/7/2023

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Rausch Infrastructure, LLC	1111 E. Touhy Ave.	Des Plaines, IL 60018	Bid Bond	\$1,695,915.56	1.59%	\$26,487.06
Lorig Construction Company	250 East Touhy Avenue	Des Plaines, IL 60018	Bid Bond	\$1,706,065.16	2.15%	\$36,636.66
Alliance Contractors, Inc.	1166 Lake Avenue	Woodstock, IL 60098	Bid Bond	\$1,874,109.34	10.92%	\$204,680.84
F.H. Paschen, S.N. Nielsen & Associates LLC	5515 N. East River Road	Chicago, IL 60656	Bid Bond	\$1,981,197.26	15.74%	\$311,768.76
Areatha Construction Co., Inc.	410 E. North Avenue	Streamwood, IL 60107	Bid Bond	\$2,270,410.53	26.47%	\$600,982.03

Engineer's Estimate \$1,669,428.50

Design	_____	IDOT(2)	_____	Contract Bidder	_____	County Engineer	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Mgr Capital Programming	_____
Construction	_____	Project File	_____	Request By Mail	_____		

Return Bid Tabulation

Project: Stearns School Road over Mill Creek
Section: 20-00235-02-BR
Description: Replacement of the existing three culverts with a single span bridge.
CPMS Pin: B-01499B
Let Date: 2/7/2023

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Alliance Contractors, Inc.		Lorig Construction Company		F.H. Paschen, S.N. Nielsen & Associates LLC		Rausch Infrastructure, LLC		Areatha Construction Co., Inc.	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
85	Z0013798	CONSTRUCTION LAYOUT	1.00	LSUM	\$35,000.00	\$35,000.00	\$9,900.000	\$9,900.000	\$15,000.00	\$15,000.00	\$179,000.00	\$179,000.00	\$18,000.00	\$18,000.00	\$20,000.00	\$20,000.00
86	Z0016702	DETOUR SIGNING	1.00	LSUM	\$12,500.00	\$12,500.00	\$8,685.000	\$8,685.000	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$8,685.00	\$8,685.00
87	Z0062450	SAWING PAVEMENT (FULL DEPTH)	100.00	FOOT	\$5.00	\$500.00	\$3.000	\$300.000	\$4.00	\$400.00	\$10.00	\$1,000.00	\$12.00	\$1,200.00	\$14.00	\$1,400.00
88	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	7.00	EACH	\$500.00	\$3,500.00	\$400.000	\$2,800.000	\$400.00	\$2,800.00	\$500.00	\$3,500.00	\$592.00	\$4,144.00	\$800.00	\$5,600.00
Bid Total						\$1,669,428.50		\$1,874,109.34		\$1,706,065.16		\$1,981,197.26		\$1,695,915.56		\$2,270,410.53

Return Bid Details

Project: Stearns School Road over Mill Creek
Section: 20-00235-02-BR
Description: Replacement of the existing three culverts with a single span bridge.
CPMS Pin: B-01499B
Let Date: 2/7/2023

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	15.0	UNIT	\$35.00	\$525.00	\$45.00	\$275.00	\$123.00
2	20200100	EARTH EXCAVATION	521.0	CU YD	\$35.00	\$18,235.00	\$10.00	\$116.70	\$48.94
3	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	120.0	CU YD	\$35.00	\$4,200.00	\$15.00	\$120.00	\$70.80
4	20300100	CHANNEL EXCAVATION	1,137.0	CU YD	\$35.00	\$39,795.00	\$15.00	\$69.05	\$42.81
5	20400800	FURNISHED EXCAVATION	297.0	CU YD	\$35.00	\$10,395.00	\$1.00	\$85.00	\$45.61
6	20800150	TRENCH BACKFILL	15.0	CU YD	\$70.00	\$1,050.00	\$65.00	\$200.00	\$111.00
7	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	1,441.0	SQ YD	\$2.50	\$3,602.50	\$1.00	\$5.00	\$2.96
8	21101615	TOPSOIL FURNISH AND PLACE, 4"	2,921.0	SQ YD	\$7.50	\$21,907.50	\$0.10	\$8.00	\$3.03
9	21301052	EXPLORATION TRENCH 52" DEPTH	125.0	FOOT	\$125.00	\$15,625.00	\$15.00	\$70.00	\$48.00
10	25000312	SEEDING, CLASS 4A	0.5	ACRE	\$6,500.00	\$3,250.00	\$2,388.00	\$2,720.00	\$2,474.60
11	25000314	SEEDING, CLASS 4B	0.25	ACRE	\$6,500.00	\$1,625.00	\$2,420.00	\$5,716.00	\$3,585.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	54.0	POUND	\$3.50	\$189.00	\$1.00	\$6.00	\$2.40
13	25000600	POTASSIUM FERTILIZER NUTRIENT	54.0	POUND	\$3.50	\$189.00	\$1.00	\$6.00	\$2.40
14	25100630	EROSION CONTROL BLANKET	2,921.0	SQ YD	\$5.00	\$14,605.00	\$1.50	\$6.50	\$4.44
15	28000250	TEMPORARY EROSION CONTROL SEEDING	29.0	POUND	\$5.00	\$145.00	\$0.10	\$18.00	\$5.66
16	28000305	TEMPORARY DITCH CHECKS	68.0	FOOT	\$16.00	\$1,088.00	\$15.00	\$24.00	\$17.30
17	28000400	PERIMETER EROSION BARRIER	1,191.0	FOOT	\$4.00	\$4,764.00	\$3.00	\$4.00	\$3.37
18	28001100	TEMPORARY EROSION CONTROL BLANKET	1,250.0	SQ YD	\$2.00	\$2,500.00	\$0.50	\$1.50	\$0.89
19	28100107	STONE RIPRAP, CLASS A4	604.0	SQ YD	\$110.00	\$66,440.00	\$75.00	\$185.00	\$121.62
20	28200200	FILTER FABRIC	604.0	SQ YD	\$5.25	\$3,171.00	\$1.00	\$13.05	\$5.81
21	30300112	AGGREGATE SUBGRADE IMPROVEMENT, 12"	1,372.0	SQ YD	\$30.00	\$41,160.00	\$25.00	\$81.90	\$40.38
22	35101800	AGGREGATE BASE COURSE, TYPE B 6"	572.0	SQ YD	\$35.00	\$20,020.00	\$12.50	\$30.00	\$20.97
23	40600275	BITUMINOUS MATERIALS (PRIME COAT)	4,425.0	POUND	\$1.00	\$4,425.00	\$0.01	\$0.01	\$0.01
24	40600290	BITUMINOUS MATERIALS (TACK COAT)	861.0	POUND	\$1.25	\$1,076.25	\$0.01	\$0.01	\$0.01
25	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	409.0	TON	\$115.00	\$47,035.00	\$102.00	\$120.00	\$108.20
26	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	21.0	TON	\$140.00	\$2,940.00	\$185.00	\$220.00	\$193.00

Return Bid Details

Project: Stearns School Road over Mill Creek
Section: 20-00235-02-BR
Description: Replacement of the existing three culverts with a single span bridge.
CPMS Pin: B-01499B
Let Date: 2/7/2023

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
27	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	260.0	TON	\$125.00	\$32,500.00	\$115.00	\$136.00	\$120.20
28	42000070	PAVEMENT CONNECTOR (HMA) FOR BRIDGE APPROACH SLAB	89.0	SQ YD	\$125.00	\$11,125.00	\$81.00	\$96.00	\$85.00
29	44000100	PAVEMENT REMOVAL	1,790.0	SQ YD	\$25.00	\$44,750.00	\$12.00	\$34.65	\$20.33
30	44000161	HOT-MIX ASPHALT SURFACE REMOVAL, 3"	366.0	SQ YD	\$5.00	\$1,830.00	\$18.00	\$22.00	\$18.80
31	44004250	PAVED SHOULDER REMOVAL	426.0	SQ YD	\$20.00	\$8,520.00	\$15.00	\$33.85	\$22.77
32	50100100	REMOVAL OF EXISTING STRUCTURES	1.0	EACH	\$20,000.00	\$20,000.00	\$25,000.00	\$350,000.00	\$197,680.43
33	50105220	PIPE CULVERT REMOVAL	82.0	FOOT	\$30.00	\$2,460.00	\$25.00	\$155.00	\$71.40
34	50200100	STRUCTURE EXCAVATION	229.0	CU YD	\$50.00	\$11,450.00	\$15.00	\$90.00	\$47.64
35	50300100	FLOOR DRAINS	6.0	EACH	\$600.00	\$3,600.00	\$1,100.00	\$2,200.00	\$1,551.55
36	50300225	CONCRETE STRUCTURES	75.3	CU YD	\$1,300.00	\$97,890.00	\$840.00	\$1,588.00	\$1,124.60
37	50300255	CONCRETE SUPERSTRUCTURE	125.5	CU YD	\$1,500.00	\$188,250.00	\$1,225.00	\$2,473.00	\$1,803.60
38	50300260	BRIDGE DECK GROOVING	533.0	SQ YD	\$10.00	\$5,330.00	\$9.05	\$15.00	\$11.55
39	50300285	FORM LINER TEXTURED SURFACE	503.0	SQ FT	\$15.00	\$7,545.00	\$10.00	\$30.00	\$18.96
40	50300300	PROTECTIVE COAT	662.0	SQ YD	\$3.00	\$1,986.00	\$1.00	\$7.50	\$3.41
41	50301350	CONCRETE SUPERSTRUCTURE (APPROACH SLAB)	116.8	CU YD	\$500.00	\$58,400.00	\$400.00	\$600.00	\$499.78
42	50500105	FURNISHING AND ERECTING STRUCTURAL STEEL	1.0	L SUM	\$200,000.00	\$200,000.00	\$199,450.00	\$343,700.00	\$246,325.77
43	50500505	STUD SHEAR CONNECTORS	1,536.0	EACH	\$6.00	\$9,216.00	\$4.00	\$4.75	\$4.18
44	50800205	REINFORCEMENT BARS, EPOXY COATED	82,420.0	POUND	\$2.50	\$206,050.00	\$1.53	\$2.25	\$1.83
45	51200959	FURNISHING METAL SHELL PILES 14" X 0.312"	470.0	FOOT	\$80.00	\$37,600.00	\$72.86	\$200.00	\$134.89
46	51202305	DRIVING PILES	470.0	FOOT	\$5.00	\$2,350.00	\$1.00	\$1.00	\$1.00
47	51203200	TEST PILE METAL SHELLS	2.0	EACH	\$8,500.00	\$17,000.00	\$2,300.00	\$15,000.00	\$8,035.93
48	51204650	PILE SHOES	12.0	EACH	\$250.00	\$3,000.00	\$300.00	\$459.30	\$356.86
49	51500100	NAME PLATES	1.0	EACH	\$600.00	\$600.00	\$650.00	\$1,100.00	\$875.17
50	52100520	ANCHOR BOLTS, 1"	24.0	EACH	\$150.00	\$3,600.00	\$187.00	\$250.00	\$212.58
51	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	2.0	EACH	\$1,100.00	\$2,200.00	\$1,325.00	\$2,500.00	\$1,745.00
52	542A0220	PIPE CULVERTS, CLASS A, TYPE 1 15"	73.0	FOOT	\$85.00	\$6,205.00	\$80.00	\$140.00	\$107.60

Return Bid Details

Project: Stearns School Road over Mill Creek
Section: 20-00235-02-BR
Description: Replacement of the existing three culverts with a single span bridge.
CPMS Pin: B-01499B
Let Date: 2/7/2023

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
53	58600101	GRANULAR BACKFILL FOR STRUCTURES	133.0	CU YD	\$60.00	\$7,980.00	\$45.00	\$100.00	\$74.80
54	59100100	GEOCOMPOSITE WALL DRAIN	77.0	SQ YD	\$30.00	\$2,310.00	\$13.00	\$88.15	\$36.63
55	60100905	PIPE DRAINS 4"	200.0	FOOT	\$35.00	\$7,000.00	\$16.00	\$45.00	\$31.20
56	60100915	PIPE DRAINS 6"	200.0	FOOT	\$40.00	\$8,000.00	\$22.00	\$50.00	\$35.20
57	60146304	PIPE UNDERDRAINS FOR STRUCTURES 4"	153.0	FOOT	\$25.00	\$3,825.00	\$24.00	\$48.00	\$36.40
58	63000007	STEEL PLATE BEAM GUARDRAIL, TYPE B, 6 FOOT POSTS	162.5	FOOT	\$50.00	\$8,125.00	\$32.40	\$53.00	\$37.76
59	63100085	TRAFFIC BARRIER TERMINAL, TYPE 6	4.0	EACH	\$3,250.00	\$13,000.00	\$2,675.00	\$4,550.00	\$3,751.88
60	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	3.0	EACH	\$3,750.00	\$11,250.00	\$1,117.00	\$3,200.00	\$2,687.40
61	63100169	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) FLARED	1.0	EACH	\$4,000.00	\$4,000.00	\$2,830.00	\$18,000.00	\$5,942.00
62	63200310	GUARDRAIL REMOVAL	757.0	FOOT	\$6.50	\$4,920.50	\$5.00	\$7.00	\$5.92
63	67100100	MOBILIZATION	1.0	L SUM	\$110,000.00	\$110,000.00	\$90,000.00	\$137,000.00	\$111,400.00
64	70107025	CHANGEABLE MESSAGE SIGN	42.0	CAL DA	\$50.00	\$2,100.00	\$40.00	\$75.00	\$55.00
65	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	1,067.0	FOOT	\$1.00	\$1,067.00	\$1.10	\$1.60	\$1.27
66	70307125	TEMPORARY PAVEMENT MARKING-LINE 5"-TYPE IV TAPE	1,067.0	FOOT	\$1.00	\$1,067.00	\$1.25	\$3.30	\$2.02
67	72400500	RELOCATE SIGN PANEL ASSEMBLY - TYPE A	2.0	EACH	\$175.00	\$350.00	\$250.00	\$300.00	\$279.20
68	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	818.0	FOOT	\$1.00	\$818.00	\$1.65	\$4.25	\$2.67
69	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	818.0	FOOT	\$1.25	\$1,022.50	\$2.00	\$4.25	\$3.22
70	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	249.0	FOOT	\$1.00	\$249.00	\$3.00	\$14.00	\$6.54
71	78009005	MODIFIED URETHANE PAVEMENT MARKING - LINE 5"	249.0	FOOT	\$1.25	\$311.25	\$4.00	\$16.00	\$7.79
72	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	818.0	FOOT	\$2.50	\$2,045.00	\$1.25	\$3.00	\$1.96
73	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	818.0	FOOT	\$3.00	\$2,454.00	\$2.00	\$4.00	\$2.68
74	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$1,500.00	\$7,500.00	\$237.00	\$688.95	\$445.19
75	LC200051	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	6,000.0	UNIT	\$1.00	\$6,000.00	\$1.00	\$1.00	\$1.00
76	LC600200	INSTALL SURVEY MONUMENTS	1.0	EACH	\$5,000.00	\$5,000.00	\$750.00	\$2,000.00	\$1,190.00
77	X0426200	DEWATERING	1.0	L SUM	\$25,000.00	\$25,000.00	\$1.00	\$35,765.50	\$12,803.30
78	X2070304	POROUS GRANULAR EMBANKMENT, SPECIAL	120.0	CU YD	\$55.00	\$6,600.00	\$45.00	\$95.00	\$73.46

Return Bid Details

Project: Stearns School Road over Mill Creek
Section: 20-00235-02-BR
Description: Replacement of the existing three culverts with a single span bridge.
CPMS Pin: B-01499B
Let Date: 2/7/2023

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
79	X5030290	STAINING CONCRETE STRUCTURES	503.0	SQ FT	\$10.00	\$5,030.00	\$5.00	\$20.00	\$15.00
80	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	8.0	CAL MO	\$2,500.00	\$20,000.00	\$500.00	\$5,335.00	\$2,587.00
81	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$35,000.00	\$35,000.00	\$1,500.00	\$100,000.00	\$35,010.00
82	XX006658	FLOCCULATION LOGS	7.0	EACH	\$200.00	\$1,400.00	\$1.00	\$500.00	\$118.60
83	XX006659	FLOCCULATION POWDER	7.0	POUND	\$10.00	\$70.00	\$1.00	\$500.00	\$113.00
84	XX008865	PERMEABLE PLASTIC BERM	68.0	FOOT	\$15.00	\$1,020.00	\$15.00	\$30.00	\$18.50
85	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$35,000.00	\$35,000.00	\$9,900.00	\$179,000.00	\$48,380.00
86	Z0016702	DETOUR SIGNING	1.0	L SUM	\$12,500.00	\$12,500.00	\$8,685.00	\$18,000.00	\$13,074.00
87	Z0062450	SAWING PAVEMENT (FULL DEPTH)	100.0	FOOT	\$5.00	\$500.00	\$3.00	\$14.00	\$8.60
88	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	7.0	EACH	\$500.00	\$3,500.00	\$400.00	\$800.00	\$538.40
Bid Total						\$1,669,428.50			