



Summary of Bids Received

Project: Hunt Club Road and Washington Street Intersection Improvement:
Section: 17-00095-19-CH

CPMS Pin: B-01437
Let Date: 16-Apr-2024

Description: HMA pavement resurfacing, widening, sidewalk & ADA ramp improvements, bike path reconstruction, traffic signals improvements, water main improvements, and miscellaneous drainage improvements.

Bidder	Address	City, State, Zip	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Berger Contractors, Inc.	1205 Garland Road	Wauconda, IL, 60084	\$15,767,314.35	-14.59%	-\$2,692,710.80
Campanella & Sons, Inc.	39207 N. Magnetics Blvd. P.O. Box	Wadsworth, IL, 60083	\$16,243,259.23	-12.01%	-\$2,216,765.92
Lake County Grading Company, LLC	P.O Box L	Libertyville, IL, 60048	\$16,760,250.33	-9.21%	-\$1,699,774.82
Engineer's Estimate:			\$18,460,025.15		



Return Bid Tabulation

Project: Hunt Club Road and Washington Street Intersection Improvements
Section: 17-00095-19-CH

CPMS Pin: B-01437
Let Date: 16-Apr-2024

Description: HMA pavement resurfacing, widening, sidewalk & ADA ramp improvements, bike path reconstruction, traffic signals improvements, water main improvements, and miscellaneous drainage improvements.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	82.0	UNIT	\$28.00	\$2,296.00	\$24.00	\$1,968.00	\$24.00	\$1,968.00	\$24.00	\$1,968.00
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	56.0	UNIT	\$50.00	\$2,800.00	\$37.00	\$2,072.00	\$37.00	\$2,072.00	\$37.00	\$2,072.00
3	20101100	TREE TRUNK PROTECTION	105.0	EACH	\$150.00	\$15,750.00	\$180.00	\$18,900.00	\$180.00	\$18,900.00	\$125.00	\$13,125.00
4	20101200	TREE ROOT PRUNING	10.0	EACH	\$140.00	\$1,400.00	\$110.00	\$1,100.00	\$110.00	\$1,100.00	\$110.00	\$1,100.00
5	20200100	EARTH EXCAVATION	29,986.0	CU YD	\$45.00	\$1,349,370.00	\$31.00	\$929,566.00	\$42.00	\$1,259,412.00	\$30.00	\$899,580.00
6	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	1,678.0	CU YD	\$55.00	\$92,290.00	\$31.00	\$52,018.00	\$42.00	\$70,476.00	\$45.00	\$75,510.00
7	20400800	FURNISHED EXCAVATION	50.0	CU YD	\$40.00	\$2,000.00	\$38.00	\$1,900.00	\$85.00	\$4,250.00	\$0.01	\$0.50
8	20800150	TRENCH BACKFILL	4,626.0	CU YD	\$60.00	\$277,560.00	\$47.90	\$221,585.40	\$65.00	\$300,690.00	\$65.00	\$300,690.00
9	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	20,293.0	SQ YD	\$2.00	\$40,586.00	\$1.65	\$33,483.45	\$1.91	\$38,759.63	\$2.60	\$52,761.80
10	21101505	TOPSOIL EXCAVATION AND PLACEMENT	3,264.0	CU YD	\$35.00	\$114,240.00	\$33.50	\$109,344.00	\$32.00	\$104,448.00	\$0.01	\$32.64
11	21101615	TOPSOIL FURNISH AND PLACE, 4"	6,394.0	SQ YD	\$8.00	\$51,152.00	\$5.00	\$31,970.00	\$4.00	\$25,576.00	\$5.50	\$35,167.00
12	21301052	EXPLORATION TRENCH 52" DEPTH	500.0	FOOT	\$150.00	\$75,000.00	\$29.00	\$14,500.00	\$29.57	\$14,785.00	\$40.00	\$20,000.00
13	25000210	SEEDING, CLASS 2A	8.0	ACRE	\$4,000.00	\$32,000.00	\$3,600.00	\$28,800.00	\$3,200.00	\$25,600.00	\$4,840.00	\$38,720.00
14	25000400	NITROGEN FERTILIZER NUTRIENT	953.0	POUND	\$2.00	\$1,906.00	\$2.00	\$1,906.00	\$2.00	\$1,906.00	\$1.00	\$953.00
15	25000600	POTASSIUM FERTILIZER NUTRIENT	953.0	POUND	\$2.00	\$1,906.00	\$2.00	\$1,906.00	\$2.00	\$1,906.00	\$1.00	\$953.00
16	25100630	EROSION CONTROL BLANKET	48,966.0	SQ YD	\$1.50	\$73,449.00	\$1.75	\$85,690.50	\$1.15	\$56,310.90	\$1.65	\$80,793.90
17	25200110	SODDING, SALT TOLERANT	11,490.0	SQ YD	\$10.00	\$114,900.00	\$8.50	\$97,665.00	\$10.00	\$114,900.00	\$10.00	\$114,900.00
18	25200200	SUPPLEMENTAL WATERING	56.1	UNIT	\$65.00	\$3,646.50	\$10.00	\$561.00	\$75.00	\$4,207.50	\$0.10	\$5.61
19	28000250	TEMPORARY EROSION CONTROL SEEDING	1,050.0	POUND	\$4.00	\$4,200.00	\$4.00	\$4,200.00	\$5.00	\$5,250.00	\$0.10	\$105.00
20	28000305	TEMPORARY DITCH CHECKS	1,008.0	FOOT	\$15.00	\$15,120.00	\$9.00	\$9,072.00	\$13.80	\$13,910.40	\$12.00	\$12,096.00
21	28000400	PERIMETER EROSION BARRIER	7,380.0	FOOT	\$3.00	\$22,140.00	\$3.30	\$24,354.00	\$3.15	\$23,247.00	\$2.75	\$20,295.00
22	28000500	INLET AND PIPE PROTECTION	14.0	EACH	\$275.00	\$3,850.00	\$350.00	\$4,900.00	\$380.00	\$5,320.00	\$150.00	\$2,100.00
23	28000510	INLET FILTERS	167.0	EACH	\$175.00	\$29,225.00	\$190.00	\$31,730.00	\$255.00	\$42,585.00	\$225.00	\$37,575.00
24	28001100	TEMPORARY EROSION CONTROL BLANKET	51,444.0	SQ YD	\$1.50	\$77,166.00	\$0.01	\$514.44	\$1.00	\$51,444.00	\$0.50	\$25,722.00
25	28001200	TEMPORARY HEAVY DUTY EROSION CONTROL BLANKET	1,496.0	SQ YD	\$2.00	\$2,992.00	\$2.00	\$2,992.00	\$2.50	\$3,740.00	\$0.50	\$748.00
26	28100105	STONE RIPRAP, CLASS A3	145.0	SQ YD	\$100.00	\$14,500.00	\$91.00	\$13,195.00	\$50.37	\$7,303.65	\$86.00	\$12,470.00
27	28200200	FILTER FABRIC	179.0	SQ YD	\$5.00	\$895.00	\$4.50	\$805.50	\$3.46	\$619.34	\$3.00	\$537.00
28	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	16,857.0	SQ YD	\$25.00	\$421,425.00	\$22.00	\$370,854.00	\$22.00	\$370,854.00	\$25.00	\$421,425.00
29	35101400	AGGREGATE BASE COURSE, TYPE B	1,260.0	TON	\$45.00	\$56,700.00	\$29.25	\$36,855.00	\$38.50	\$48,510.00	\$50.00	\$63,000.00
30	35101600	AGGREGATE BASE COURSE, TYPE B 4"	3,540.0	SQ YD	\$12.00	\$42,480.00	\$5.85	\$20,709.00	\$10.00	\$35,400.00	\$16.00	\$56,640.00
31	35101800	AGGREGATE BASE COURSE, TYPE B 6"	9,745.0	SQ YD	\$16.00	\$155,920.00	\$9.85	\$95,988.25	\$10.00	\$97,450.00	\$14.00	\$136,430.00
32	35102000	AGGREGATE BASE COURSE, TYPE B 8"	854.0	SQ YD	\$22.00	\$18,788.00	\$11.00	\$9,394.00	\$14.00	\$11,956.00	\$19.00	\$16,226.00
33	35300500	PORTLAND CEMENT CONCRETE BASE COURSE 10"	86.0	SQ YD	\$120.00	\$10,320.00	\$75.00	\$6,450.00	\$75.00	\$6,450.00	\$75.00	\$6,450.00
34	35501324	HOT-MIX ASPHALT BASE COURSE, 10"	9,354.0	SQ YD	\$75.00	\$701,550.00	\$53.10	\$496,697.40	\$53.10	\$496,697.40	\$53.10	\$496,697.40
35	35600716	HOT-MIX ASPHALT BASE COURSE WIDENING, 10"	1,271.0	SQ YD	\$80.00	\$101,680.00	\$64.35	\$81,788.85	\$64.35	\$81,788.85	\$64.35	\$81,788.85
36	40201000	AGGREGATE FOR TEMPORARY ACCESS	27.0	TON	\$33.00	\$891.00	\$45.00	\$1,215.00	\$80.00	\$2,160.00	\$150.00	\$4,050.00
37	40600275	BITUMINOUS MATERIALS (PRIME COAT)	26,298.0	POUND	\$1.50	\$39,447.00	\$0.01	\$262.98	\$0.01	\$262.98	\$0.01	\$262.98
38	40600290	BITUMINOUS MATERIALS (TACK COAT)	27,749.0	POUND	\$1.25	\$34,686.25	\$0.01	\$277.49	\$0.01	\$277.49	\$0.01	\$277.49
39	40600370	LONGITUDINAL JOINT SEALANT	24,466.0	FOOT	\$3.00	\$73,398.00	\$2.45	\$59,941.70	\$2.45	\$59,941.70	\$2.45	\$59,941.70

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
40	40600372	LONGITUDINAL JOINT SEALANT, HALF-WIDTH	38,618.0	FOOT	\$2.25	\$86,890.50	\$0.01	\$386.18	\$1.88	\$72,601.84	\$1.00	\$38,618.00
41	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	152.0	TON	\$100.00	\$15,200.00	\$30.00	\$4,560.00	\$30.00	\$4,560.00	\$30.00	\$4,560.00
42	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	2,099.0	TON	\$111.00	\$232,989.00	\$113.70	\$238,656.30	\$113.70	\$238,656.30	\$113.70	\$238,656.30
43	40604060	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50	1,486.0	TON	\$100.00	\$148,600.00	\$127.15	\$188,944.90	\$127.15	\$188,944.90	\$127.15	\$188,944.90
44	40604172	POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	4,897.0	TON	\$120.00	\$587,640.00	\$109.80	\$537,690.60	\$109.80	\$537,690.60	\$109.80	\$537,690.60
45	42001300	PROTECTIVE COAT	7,087.0	SQ YD	\$1.50	\$10,630.50	\$0.01	\$70.87	\$0.01	\$70.87	\$0.01	\$70.87
46	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	24,856.0	SQ FT	\$10.00	\$248,560.00	\$8.65	\$215,004.40	\$8.65	\$215,004.40	\$8.65	\$215,004.40
47	42400300	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH	120.0	SQ FT	\$12.00	\$1,440.00	\$10.65	\$1,278.00	\$10.65	\$1,278.00	\$10.65	\$1,278.00
48	42400800	DETECTABLE WARNINGS	574.0	SQ FT	\$40.00	\$22,960.00	\$35.00	\$20,090.00	\$35.00	\$20,090.00	\$35.00	\$20,090.00
49	44000100	PAVEMENT REMOVAL	6,911.0	SQ YD	\$16.00	\$110,576.00	\$19.25	\$133,036.75	\$13.47	\$93,091.17	\$25.00	\$172,775.00
50	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	37,690.0	SQ YD	\$4.00	\$150,760.00	\$4.46	\$168,097.40	\$4.46	\$168,097.40	\$4.46	\$168,097.40
51	44000200	DRIVEWAY PAVEMENT REMOVAL	2,297.0	SQ YD	\$14.00	\$32,158.00	\$11.00	\$25,267.00	\$11.25	\$25,841.25	\$7.00	\$16,079.00
52	44000500	COMBINATION CURB AND GUTTER REMOVAL	11,486.0	FOOT	\$8.00	\$91,888.00	\$4.85	\$55,707.10	\$3.62	\$41,579.32	\$11.00	\$126,346.00
53	44000600	SIDEWALK REMOVAL	27,961.0	SQ FT	\$2.00	\$55,922.00	\$1.35	\$37,747.35	\$0.92	\$25,724.12	\$2.00	\$55,922.00
54	44004250	PAVED SHOULDER REMOVAL	3,339.0	SQ YD	\$20.00	\$66,780.00	\$11.25	\$37,563.75	\$7.73	\$25,810.47	\$7.00	\$23,373.00
55	44201785	CLASS D PATCHES, TYPE I, 12 INCH	101.0	SQ YD	\$140.00	\$14,140.00	\$65.00	\$6,565.00	\$50.00	\$5,050.00	\$50.00	\$5,050.00
56	44201789	CLASS D PATCHES, TYPE II, 12 INCH	328.0	SQ YD	\$120.00	\$39,360.00	\$65.00	\$21,320.00	\$50.00	\$16,400.00	\$50.00	\$16,400.00
57	44201794	CLASS D PATCHES, TYPE III, 12 INCH	871.0	SQ YD	\$110.00	\$95,810.00	\$65.00	\$56,615.00	\$50.00	\$43,550.00	\$50.00	\$43,550.00
58	44201796	CLASS D PATCHES, TYPE IV, 12 INCH	1,087.0	SQ YD	\$90.00	\$97,830.00	\$65.00	\$70,655.00	\$50.00	\$54,350.00	\$50.00	\$54,350.00
59	48101200	AGGREGATE SHOULDERS, TYPE B	115.0	TON	\$55.00	\$6,325.00	\$75.00	\$8,625.00	\$68.63	\$7,892.45	\$88.00	\$10,120.00
60	50200100	STRUCTURE EXCAVATION	83.0	CU YD	\$100.00	\$8,300.00	\$65.00	\$5,395.00	\$62.90	\$5,220.70	\$61.00	\$5,063.00
61	50300285	FORM LINER TEXTURED SURFACE	190.0	SQ FT	\$8.00	\$1,520.00	\$52.00	\$9,880.00	\$32.00	\$6,080.00	\$10.00	\$1,900.00
62	50500505	STUD SHEAR CONNECTORS	383.0	EACH	\$30.00	\$11,490.00	\$30.00	\$11,490.00	\$12.00	\$4,596.00	\$20.00	\$7,660.00
63	50800205	REINFORCEMENT BARS, EPOXY COATED	860.0	POUND	\$6.00	\$5,160.00	\$6.00	\$5,160.00	\$7.50	\$6,450.00	\$6.50	\$5,590.00
64	52200015	PERMANENT SHEET PILING	1,255.0	SQ FT	\$60.00	\$75,300.00	\$56.00	\$70,280.00	\$79.00	\$99,145.00	\$62.25	\$78,123.75
65	52200900	CONCRETE STRUCTURES (RETAINING WALL)	18.5	CU YD	\$2,150.00	\$39,775.00	\$3,000.00	\$55,500.00	\$3,000.00	\$55,500.00	\$6,250.00	\$115,625.00
66	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	4.0	EACH	\$1,700.00	\$6,800.00	\$1,850.00	\$7,400.00	\$1,982.27	\$7,929.08	\$2,100.00	\$8,400.00
67	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	2.0	EACH	\$1,800.00	\$3,600.00	\$1,900.00	\$3,800.00	\$2,051.67	\$4,103.34	\$2,200.00	\$4,400.00
68	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2.0	EACH	\$1,900.00	\$3,800.00	\$1,925.00	\$3,850.00	\$2,177.46	\$4,354.92	\$3,100.00	\$6,200.00
69	54213666	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 21"	1.0	EACH	\$1,900.00	\$1,900.00	\$2,225.00	\$2,225.00	\$2,743.25	\$2,743.25	\$3,700.00	\$3,700.00
70	54213681	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 36"	1.0	EACH	\$2,700.00	\$2,700.00	\$3,350.00	\$3,350.00	\$4,001.56	\$4,001.56	\$6,400.00	\$6,400.00
71	54214503	PRECAST REINFORCED CONCRETE FLARED END SECTIONS, EQUIVALENT ROUND-SIZE 18"	1.0	EACH	\$1,400.00	\$1,400.00	\$2,000.00	\$2,000.00	\$3,314.81	\$3,314.81	\$3,700.00	\$3,700.00
72	550A2310	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 10"	247.0	FOOT	\$80.00	\$19,760.00	\$76.00	\$18,772.00	\$64.13	\$15,840.11	\$170.00	\$41,990.00
73	550A2320	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 12"	457.0	FOOT	\$80.00	\$36,560.00	\$76.00	\$34,732.00	\$65.45	\$29,910.65	\$170.00	\$77,690.00
74	550A2330	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 15"	404.0	FOOT	\$80.00	\$32,320.00	\$79.00	\$31,916.00	\$71.73	\$28,978.92	\$113.00	\$45,652.00
75	550A2340	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 18"	169.0	FOOT	\$85.00	\$14,365.00	\$91.00	\$15,379.00	\$77.90	\$13,165.10	\$113.00	\$19,097.00
76	550A2360	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 24"	132.0	FOOT	\$90.00	\$11,880.00	\$126.00	\$16,632.00	\$112.72	\$14,879.04	\$108.00	\$14,256.00
77	550A2400	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 36"	8.0	FOOT	\$110.00	\$880.00	\$239.00	\$1,912.00	\$214.43	\$1,715.44	\$553.00	\$4,424.00
78	550A2510	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 10"	67.0	FOOT	\$65.00	\$4,355.00	\$76.00	\$5,092.00	\$68.01	\$4,556.67	\$170.00	\$11,390.00
79	550A2520	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 12"	482.0	FOOT	\$70.00	\$33,740.00	\$76.00	\$36,632.00	\$69.82	\$33,653.24	\$200.00	\$96,400.00
80	550A2530	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 15"	432.0	FOOT	\$75.00	\$32,400.00	\$81.00	\$34,992.00	\$76.69	\$33,130.08	\$131.00	\$56,592.00
81	550A2540	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 18"	181.0	FOOT	\$85.00	\$15,385.00	\$78.00	\$14,118.00	\$88.60	\$16,036.60	\$119.00	\$21,539.00
82	550A2560	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 24"	267.0	FOOT	\$110.00	\$29,370.00	\$126.00	\$33,642.00	\$112.73	\$30,098.91	\$186.00	\$49,662.00
83	55100100	STORM SEWER REMOVAL 4"	41.0	FOOT	\$18.00	\$738.00	\$22.00	\$902.00	\$12.37	\$507.17	\$16.00	\$656.00
84	55100200	STORM SEWER REMOVAL 6"	74.0	FOOT	\$23.00	\$1,702.00	\$22.00	\$1,628.00	\$14.75	\$1,091.50	\$16.00	\$1,184.00
85	55100400	STORM SEWER REMOVAL 10"	224.0	FOOT	\$23.00	\$5,152.00	\$22.00	\$4,928.00	\$17.61	\$3,944.64	\$45.00	\$10,080.00
86	55100500	STORM SEWER REMOVAL 12"	2,391.0	FOOT	\$24.00	\$57,384.00	\$22.00	\$52,602.00	\$19.65	\$46,983.15	\$34.00	\$81,294.00
87	55100700	STORM SEWER REMOVAL 15"	1,064.0	FOOT	\$26.00	\$27,664.00	\$22.00	\$23,408.00	\$21.99	\$23,397.36	\$37.00	\$39,368.00
88	55100800	STORM SEWER REMOVAL 16"	168.0	FOOT	\$26.00	\$4,368.00	\$25.00	\$4,200.00	\$22.94	\$3,853.92	\$28.00	\$4,704.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
89	55100900	STORM SEWER REMOVAL 18"	713.0	FOOT	\$28.00	\$19,964.00	\$25.00	\$17,825.00	\$22.65	\$16,149.45	\$36.00	\$25,668.00
90	55101100	STORM SEWER REMOVAL 21"	518.0	FOOT	\$30.00	\$15,540.00	\$25.00	\$12,950.00	\$24.45	\$12,665.10	\$31.00	\$16,058.00
91	55101200	STORM SEWER REMOVAL 24"	72.0	FOOT	\$32.00	\$2,304.00	\$30.00	\$2,160.00	\$26.39	\$1,900.08	\$32.00	\$2,304.00
92	56100015	DUCTILE IRON WATER MAIN TEE, 8" X 6"	2.0	EACH	\$900.00	\$1,800.00	\$795.00	\$1,590.00	\$1,277.05	\$2,554.10	\$750.00	\$1,500.00
93	56100050	DUCTILE IRON WATER MAIN TEE, 12" X 6"	8.0	EACH	\$1,100.00	\$8,800.00	\$1,360.00	\$10,880.00	\$5,065.19	\$40,521.52	\$1,200.00	\$9,600.00
94	56100075	DUCTILE IRON WATER MAIN TEE, 16" X 6"	1.0	EACH	\$1,250.00	\$1,250.00	\$2,685.00	\$2,685.00	\$3,531.77	\$3,531.77	\$2,200.00	\$2,200.00
95	56100080	DUCTILE IRON WATER MAIN TEE, 16" X 12"	1.0	EACH	\$2,500.00	\$2,500.00	\$3,225.00	\$3,225.00	\$5,263.23	\$5,263.23	\$2,800.00	\$2,800.00
96	56100095	DUCTILE IRON WATER MAIN TEE, 20" X 12"	1.0	EACH	\$3,850.00	\$3,850.00	\$8,075.00	\$8,075.00	\$13,184.63	\$13,184.63	\$6,000.00	\$6,000.00
97	56100600	WATER MAIN 6"	39.0	FOOT	\$100.00	\$3,900.00	\$119.00	\$4,641.00	\$170.88	\$6,664.32	\$117.00	\$4,563.00
98	56100700	WATER MAIN 8"	72.0	FOOT	\$120.00	\$8,640.00	\$165.00	\$11,880.00	\$171.58	\$12,353.76	\$139.00	\$10,008.00
99	56100900	WATER MAIN 12"	1,077.0	FOOT	\$150.00	\$161,550.00	\$157.00	\$169,089.00	\$121.59	\$130,952.43	\$151.00	\$162,627.00
100	56101160	DUCTILE IRON WATER MAIN REDUCER, 12" X 8"	1.0	EACH	\$1,000.00	\$1,000.00	\$850.00	\$850.00	\$1,898.54	\$1,898.54	\$800.00	\$800.00
101	56103400	DUCTILE IRON WATER MAIN 16"	8.0	FOOT	\$175.00	\$1,400.00	\$450.00	\$3,600.00	\$688.31	\$5,506.48	\$450.00	\$3,600.00
102	56103510	DUCTILE IRON WATER MAIN 20"	120.0	FOOT	\$440.00	\$52,800.00	\$419.00	\$50,280.00	\$376.85	\$45,222.00	\$371.00	\$44,520.00
103	56103520	DUCTILE IRON WATER MAIN 24"	1,207.0	FOOT	\$462.00	\$557,634.00	\$460.00	\$555,220.00	\$405.80	\$489,800.60	\$341.00	\$411,587.00
104	56103526	DUCTILE IRON WATER MAIN 30"	676.0	FOOT	\$495.00	\$334,620.00	\$774.00	\$523,224.00	\$586.54	\$396,501.04	\$492.00	\$332,592.00
105	56109412	DUCTILE IRON WATER MAIN FITTINGS 12" 22.50 DEGREE BEND	1.0	EACH	\$2,200.00	\$2,200.00	\$1,275.00	\$1,275.00	\$1,627.93	\$1,627.93	\$2,500.00	\$2,500.00
106	56109414	DUCTILE IRON WATER MAIN FITTINGS 20" 22.50 DEGREE BEND	2.0	EACH	\$3,575.00	\$7,150.00	\$4,485.00	\$8,970.00	\$4,467.75	\$8,935.50	\$5,000.00	\$10,000.00
107	56109418	DUCTILE IRON WATER MAIN FITTINGS 6" 45.00 DEGREE BEND	1.0	EACH	\$500.00	\$500.00	\$430.00	\$430.00	\$646.16	\$646.16	\$350.00	\$350.00
108	56109420	DUCTILE IRON WATER MAIN FITTINGS 8" 45.00 DEGREE BEND	6.0	EACH	\$600.00	\$3,600.00	\$537.00	\$3,222.00	\$764.01	\$4,584.06	\$450.00	\$2,700.00
109	56109424	DUCTILE IRON WATER MAIN FITTINGS 12" 45.00 DEGREE BEND	9.0	EACH	\$700.00	\$6,300.00	\$1,035.00	\$9,315.00	\$1,628.07	\$14,652.63	\$1,000.00	\$9,000.00
110	56109428	DUCTILE IRON WATER MAIN FITTINGS 20" 45.00 DEGREE BEND	1.0	EACH	\$3,575.00	\$3,575.00	\$3,725.00	\$3,725.00	\$4,467.01	\$4,467.01	\$5,000.00	\$5,000.00
111	56109432	DUCTILE IRON WATER MAIN FITTINGS 6" 90.00 DEGREE BEND	5.0	EACH	\$400.00	\$2,000.00	\$465.00	\$2,325.00	\$683.00	\$3,415.00	\$400.00	\$2,000.00
112	56109438	DUCTILE IRON WATER MAIN FITTINGS 12" 90.00 DEGREE BEND	1.0	EACH	\$750.00	\$750.00	\$1,185.00	\$1,185.00	\$1,786.51	\$1,786.51	\$1,200.00	\$1,200.00
113	56400100	FIRE HYDRANTS TO BE MOVED	7.0	EACH	\$5,000.00	\$35,000.00	\$3,850.00	\$26,950.00	\$4,877.56	\$34,142.92	\$8,000.00	\$56,000.00
114	56400300	FIRE HYDRANTS TO BE ADJUSTED	4.0	EACH	\$4,000.00	\$16,000.00	\$2,675.00	\$10,700.00	\$1,984.42	\$7,937.68	\$3,000.00	\$12,000.00
115	56400500	FIRE HYDRANTS TO BE REMOVED	2.0	EACH	\$2,000.00	\$4,000.00	\$1,300.00	\$2,600.00	\$1,109.10	\$2,218.20	\$1,700.00	\$3,400.00
116	56400600	FIRE HYDRANTS	10.0	EACH	\$10,000.00	\$100,000.00	\$8,100.00	\$81,000.00	\$11,827.36	\$118,273.60	\$11,000.00	\$110,000.00
117	56400700	FIRE HYDRANTS (SPECIAL)	1.0	EACH	\$27,500.00	\$27,500.00	\$10,400.00	\$10,400.00	\$10,146.38	\$10,146.38	\$11,500.00	\$11,500.00
118	56400810	FIRE HYDRANT EXTENSION	5.0	FOOT	\$1,000.00	\$5,000.00	\$2,300.00	\$11,500.00	\$2,476.95	\$12,384.75	\$2,700.00	\$13,500.00
119	56500600	DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED	5.0	EACH	\$300.00	\$1,500.00	\$525.00	\$2,625.00	\$338.57	\$1,692.85	\$1,850.00	\$9,250.00
120	59300100	CONTROLLED LOW-STRENGTH MATERIAL	3.0	CU YD	\$500.00	\$1,500.00	\$610.00	\$1,830.00	\$651.06	\$1,953.18	\$1,200.00	\$3,600.00
121	60100060	CONCRETE HEADWALLS FOR PIPE DRAINS	1.0	EACH	\$600.00	\$600.00	\$600.00	\$600.00	\$649.18	\$649.18	\$500.00	\$500.00
122	60100905	PIPE DRAINS 4"	150.0	FOOT	\$46.00	\$6,900.00	\$45.00	\$6,750.00	\$21.67	\$3,250.50	\$40.00	\$6,000.00
123	60100915	PIPE DRAINS 6"	150.0	FOOT	\$49.00	\$7,350.00	\$48.00	\$7,200.00	\$21.46	\$3,219.00	\$40.00	\$6,000.00
124	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	14,357.0	FOOT	\$10.00	\$143,570.00	\$5.75	\$82,552.75	\$4.98	\$71,497.86	\$5.00	\$71,785.00
125	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	2.0	EACH	\$3,500.00	\$7,000.00	\$3,550.00	\$7,100.00	\$4,590.99	\$9,181.98	\$4,500.00	\$9,000.00
126	60201110	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 11V FRAME AND GRATE	27.0	EACH	\$4,200.00	\$113,400.00	\$4,050.00	\$109,350.00	\$5,253.70	\$141,849.90	\$5,900.00	\$159,300.00
127	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	33.0	EACH	\$3,800.00	\$125,400.00	\$3,925.00	\$129,525.00	\$4,678.04	\$154,375.32	\$4,000.00	\$132,000.00
128	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	8.0	EACH	\$5,600.00	\$44,800.00	\$5,200.00	\$41,600.00	\$6,468.54	\$51,748.32	\$5,300.00	\$42,400.00
129	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	4.0	EACH	\$4,100.00	\$16,400.00	\$3,775.00	\$15,100.00	\$4,548.59	\$18,194.36	\$5,500.00	\$22,000.00
130	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$7,000.00	\$21,000.00	\$6,050.00	\$18,150.00	\$6,806.00	\$20,418.00	\$5,200.00	\$15,600.00
131	60222240	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$5,600.00	\$16,800.00	\$5,650.00	\$16,950.00	\$6,910.65	\$20,731.95	\$6,200.00	\$18,600.00
132	60223800	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$9,500.00	\$9,500.00	\$8,700.00	\$8,700.00	\$10,640.51	\$10,640.51	\$10,500.00	\$10,500.00
133	60224039	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$12,000.00	\$24,000.00	\$8,600.00	\$17,200.00	\$10,708.88	\$21,417.76	\$8,300.00	\$16,600.00
134	60224446	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$18,000.00	\$18,000.00	\$10,325.00	\$10,325.00	\$18,937.57	\$18,937.57	\$20,000.00	\$20,000.00
135	60236200	INLETS, TYPE A, TYPE 8 GRATE	10.0	EACH	\$1,900.00	\$19,000.00	\$1,525.00	\$15,250.00	\$1,922.98	\$19,229.80	\$2,100.00	\$21,000.00
136	60236825	INLETS, TYPE A, TYPE 11V FRAME AND GRATE	4.0	EACH	\$2,200.00	\$8,800.00	\$1,700.00	\$6,800.00	\$2,300.43	\$9,201.72	\$3,150.00	\$12,600.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
137	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	20.0	EACH	\$2,200.00	\$44,000.00	\$1,700.00	\$34,000.00	\$2,130.42	\$42,608.40	\$2,300.00	\$46,000.00
138	60250200	CATCH BASINS TO BE ADJUSTED	3.0	EACH	\$900.00	\$2,700.00	\$355.00	\$1,065.00	\$588.31	\$1,764.93	\$1,000.00	\$3,000.00
139	60250500	CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$900.00	\$900.00	\$700.00	\$700.00	\$1,231.43	\$1,231.43	\$1,300.00	\$1,300.00
140	60252800	CATCH BASINS TO BE RECONSTRUCTED	1.0	EACH	\$2,000.00	\$2,000.00	\$925.00	\$925.00	\$2,353.17	\$2,353.17	\$1,200.00	\$1,200.00
141	60255500	MANHOLES TO BE ADJUSTED	42.0	EACH	\$900.00	\$37,800.00	\$355.00	\$14,910.00	\$588.30	\$24,708.60	\$1,000.00	\$42,000.00
142	60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$1,500.00	\$3,000.00	\$705.00	\$1,410.00	\$981.68	\$1,963.36	\$1,300.00	\$2,600.00
143	60256940	MANHOLES TO BE ADJUSTED WITH NEW TYPE 24 FRAME AND GRATE	1.0	EACH	\$900.00	\$900.00	\$775.00	\$775.00	\$1,050.04	\$1,050.04	\$1,350.00	\$1,350.00
144	60257900	MANHOLES TO BE RECONSTRUCTED	2.0	EACH	\$2,300.00	\$4,600.00	\$1,075.00	\$2,150.00	\$3,036.17	\$6,072.34	\$1,200.00	\$2,400.00
145	60260100	INLETS TO BE ADJUSTED	11.0	EACH	\$700.00	\$7,700.00	\$600.00	\$6,600.00	\$588.30	\$6,471.30	\$1,000.00	\$11,000.00
146	60262700	INLETS TO BE RECONSTRUCTED	1.0	EACH	\$1,400.00	\$1,400.00	\$1,200.00	\$1,200.00	\$1,426.33	\$1,426.33	\$1,200.00	\$1,200.00
147	60265700	VALVE VAULTS TO BE ADJUSTED	12.0	EACH	\$750.00	\$9,000.00	\$600.00	\$7,200.00	\$926.87	\$11,122.44	\$1,600.00	\$19,200.00
148	60266100	VALVE VAULTS TO BE RECONSTRUCTED	2.0	EACH	\$2,000.00	\$4,000.00	\$1,504.21	\$3,008.42	\$3,161.03	\$6,322.06	\$1,800.00	\$3,600.00
149	60266600	VALVE BOXES TO BE ADJUSTED	2.0	EACH	\$750.00	\$1,500.00	\$635.00	\$1,270.00	\$681.95	\$1,363.90	\$1,850.00	\$3,700.00
150	60500040	REMOVING MANHOLES	33.0	EACH	\$750.00	\$24,750.00	\$505.00	\$16,665.00	\$1,022.50	\$33,742.50	\$700.00	\$23,100.00
151	60500050	REMOVING CATCH BASINS	13.0	EACH	\$750.00	\$9,750.00	\$530.00	\$6,890.00	\$1,022.55	\$13,293.15	\$700.00	\$9,100.00
152	60500060	REMOVING INLETS	22.0	EACH	\$420.00	\$9,240.00	\$275.00	\$6,050.00	\$781.76	\$17,198.72	\$500.00	\$11,000.00
153	60500070	REMOVING MANHOLES TO MAINTAIN FLOW	15.0	EACH	\$1,850.00	\$27,750.00	\$2,050.00	\$30,750.00	\$2,173.51	\$32,602.65	\$700.00	\$10,500.00
154	60500080	REMOVING CATCH BASINS TO MAINTAIN FLOW	13.0	EACH	\$2,100.00	\$27,300.00	\$2,050.00	\$26,650.00	\$2,174.64	\$28,270.32	\$700.00	\$9,100.00
155	60500090	REMOVING INLETS TO MAINTAIN FLOW	17.0	EACH	\$1,200.00	\$20,400.00	\$1,065.00	\$18,105.00	\$2,172.56	\$36,933.52	\$500.00	\$8,500.00
156	60500105	FILLING MANHOLES	2.0	EACH	\$1,400.00	\$2,800.00	\$625.00	\$1,250.00	\$2,223.94	\$4,447.88	\$3,000.00	\$6,000.00
157	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	582.0	FOOT	\$29.00	\$16,878.00	\$30.00	\$17,460.00	\$30.00	\$17,460.00	\$30.00	\$17,460.00
158	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	6,487.0	FOOT	\$50.00	\$324,350.00	\$33.00	\$214,071.00	\$33.00	\$214,071.00	\$33.00	\$214,071.00
159	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	10,974.0	FOOT	\$40.00	\$438,960.00	\$37.50	\$411,525.00	\$37.50	\$411,525.00	\$37.50	\$411,525.00
160	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	24.0	FOOT	\$70.00	\$1,680.00	\$42.00	\$1,008.00	\$42.00	\$1,008.00	\$42.00	\$1,008.00
161	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	200.0	FOOT	\$38.00	\$7,600.00	\$32.00	\$6,400.00	\$32.00	\$6,400.00	\$32.00	\$6,400.00
162	63100045	TRAFFIC BARRIER TERMINAL, TYPE 2	1.0	EACH	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
163	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	1.0	EACH	\$4,200.00	\$4,200.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00	\$4,000.00
164	63200310	GUARDRAIL REMOVAL	225.0	FOOT	\$9.00	\$2,025.00	\$7.00	\$1,575.00	\$7.00	\$1,575.00	\$7.00	\$1,575.00
165	66900200	NON-SPECIAL WASTE DISPOSAL	4,404.0	CU YD	\$85.00	\$374,340.00	\$69.00	\$303,876.00	\$63.00	\$277,452.00	\$50.00	\$220,200.00
166	66900210	HAZARDOUS WASTE DISPOSAL	16.0	CU YD	\$500.00	\$8,000.00	\$92.00	\$1,472.00	\$120.00	\$1,920.00	\$1,500.00	\$24,000.00
167	66900530	SOIL DISPOSAL ANALYSIS	8.0	EACH	\$1,150.00	\$9,200.00	\$1,650.00	\$13,200.00	\$1,650.00	\$13,200.00	\$1,190.00	\$9,520.00
168	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$3,900.00	\$3,900.00	\$3,350.00	\$3,350.00	\$3,350.00	\$3,350.00	\$5,200.00	\$5,200.00
169	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$1,200.00	\$1,200.00	\$1,200.00	\$1,200.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00
170	66901006	REGULATED SUBSTANCES MONITORING	90.0	CAL DA	\$950.00	\$85,500.00	\$675.00	\$60,750.00	\$675.00	\$60,750.00	\$0.01	\$0.90
171	67100100	MOBILIZATION	1.0	L SUM	\$890,000.00	\$890,000.00	\$945,000.00	\$945,000.00	\$570,000.00	\$570,000.00	\$1,000,000.00	\$1,000,000.00
172	70300100	SHORT TERM PAVEMENT MARKING	35,621.0	FOOT	\$1.00	\$35,621.00	\$0.01	\$356.21	\$0.01	\$356.21	\$0.01	\$356.21
173	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	11,874.0	SQ FT	\$0.40	\$4,749.60	\$0.01	\$118.74	\$0.01	\$118.74	\$0.01	\$118.74
174	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	1,866.0	SQ FT	\$1.10	\$2,052.60	\$1.00	\$1,866.00	\$1.00	\$1,866.00	\$1.00	\$1,866.00
175	70300221	TEMPORARY PAVEMENT MARKING - LINE 4"- PAINT	55,200.0	FOOT	\$0.30	\$16,560.00	\$0.30	\$16,560.00	\$0.30	\$16,560.00	\$0.30	\$16,560.00
176	70300231	TEMPORARY PAVEMENT MARKING - LINE 5"- PAINT	32,163.0	FOOT	\$0.40	\$12,865.20	\$0.33	\$10,613.79	\$0.33	\$10,613.79	\$0.33	\$10,613.79
177	70300241	TEMPORARY PAVEMENT MARKING - LINE 6"- PAINT	11,282.0	FOOT	\$0.35	\$3,948.70	\$0.35	\$3,948.70	\$0.35	\$3,948.70	\$0.35	\$3,948.70
178	70300261	TEMPORARY PAVEMENT MARKING - LINE 12"- PAINT	2,896.0	FOOT	\$1.00	\$2,896.00	\$0.70	\$2,027.20	\$0.70	\$2,027.20	\$0.70	\$2,027.20
179	70300281	TEMPORARY PAVEMENT MARKING - LINE 24"- PAINT	549.0	FOOT	\$1.50	\$823.50	\$1.25	\$686.25	\$1.25	\$686.25	\$1.25	\$686.25
180	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	26,415.0	FOOT	\$0.90	\$23,773.50	\$1.18	\$31,169.70	\$1.18	\$31,169.70	\$1.18	\$31,169.70
181	70400100	TEMPORARY CONCRETE BARRIER	775.0	FOOT	\$28.00	\$21,700.00	\$28.00	\$21,700.00	\$28.00	\$21,700.00	\$28.00	\$21,700.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
182	70600260	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	6.0	EACH	\$5,000.00	\$30,000.00	\$4,000.00	\$24,000.00	\$10,500.00	\$63,000.00	\$4,000.00	\$24,000.00
183	72000100	SIGN PANEL - TYPE 1	60.0	SQ FT	\$40.00	\$2,400.00	\$25.00	\$1,500.00	\$25.00	\$1,500.00	\$25.00	\$1,500.00
184	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1,391.0	SQ FT	\$5.00	\$6,955.00	\$5.00	\$6,955.00	\$5.00	\$6,955.00	\$5.00	\$6,955.00
185	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	16,982.0	FOOT	\$0.70	\$11,887.40	\$0.75	\$12,736.50	\$0.75	\$12,736.50	\$0.75	\$12,736.50
186	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	12,603.0	FOOT	\$0.85	\$10,712.55	\$0.85	\$10,712.55	\$0.85	\$10,712.55	\$0.85	\$10,712.55
187	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	5,929.0	FOOT	\$0.90	\$5,336.10	\$1.00	\$5,929.00	\$1.00	\$5,929.00	\$1.00	\$5,929.00
188	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	548.0	FOOT	\$1.50	\$822.00	\$1.00	\$548.00	\$1.00	\$548.00	\$1.00	\$548.00
189	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	4,126.0	FOOT	\$2.00	\$8,252.00	\$2.50	\$10,315.00	\$2.50	\$10,315.00	\$2.50	\$10,315.00
190	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	399.0	FOOT	\$5.00	\$1,995.00	\$5.00	\$1,995.00	\$5.00	\$1,995.00	\$5.00	\$1,995.00
191	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	476.0	FOOT	\$0.75	\$357.00	\$7.00	\$3,332.00	\$7.00	\$3,332.00	\$7.00	\$3,332.00
192	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,596.1	SQ FT	\$2.00	\$3,192.20	\$2.00	\$3,192.20	\$2.00	\$3,192.20	\$2.00	\$3,192.20
193	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	18,786.0	FOOT	\$0.35	\$6,575.10	\$0.35	\$6,575.10	\$0.35	\$6,575.10	\$0.35	\$6,575.10
194	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	12,603.0	FOOT	\$0.45	\$5,671.35	\$0.45	\$5,671.35	\$0.45	\$5,671.35	\$0.45	\$5,671.35
195	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	5,929.0	FOOT	\$0.65	\$3,853.85	\$0.55	\$3,260.95	\$0.55	\$3,260.95	\$0.55	\$3,260.95
196	78011040	GROOVING FOR RECESSED PAVEMENT MARKING 8"	1,374.0	FOOT	\$0.75	\$1,030.50	\$0.70	\$961.80	\$0.70	\$961.80	\$0.70	\$961.80
197	78011045	GROOVING FOR RECESSED PAVEMENT MARKING 9"	548.0	FOOT	\$1.00	\$548.00	\$0.85	\$465.80	\$0.85	\$465.80	\$0.85	\$465.80
198	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	4,126.0	FOOT	\$2.00	\$8,252.00	\$1.00	\$4,126.00	\$1.00	\$4,126.00	\$1.00	\$4,126.00
199	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	399.0	FOOT	\$3.00	\$1,197.00	\$2.00	\$798.00	\$2.00	\$798.00	\$2.00	\$798.00
200	78200011	BARRIER WALL REFLECTORS, TYPE C	62.0	EACH	\$20.00	\$1,240.00	\$7.00	\$434.00	\$7.00	\$434.00	\$7.00	\$434.00
201	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	82,560.0	SQ FT	\$1.55	\$127,968.00	\$0.05	\$4,128.00	\$0.05	\$4,128.00	\$0.05	\$4,128.00
202	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	8,347.0	FOOT	\$31.00	\$258,757.00	\$29.70	\$247,905.90	\$29.70	\$247,905.90	\$29.70	\$247,905.90
203	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	171.0	FOOT	\$45.00	\$7,695.00	\$47.40	\$8,105.40	\$47.40	\$8,105.40	\$47.40	\$8,105.40
204	81028230	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3 1/2" DIA.	156.0	FOOT	\$65.00	\$10,140.00	\$66.80	\$10,420.80	\$66.80	\$10,420.80	\$66.80	\$10,420.80
205	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	1,539.0	FOOT	\$80.00	\$123,120.00	\$89.30	\$137,432.70	\$89.30	\$137,432.70	\$89.30	\$137,432.70
206	81400100	HANDHOLE	13.0	EACH	\$2,350.00	\$30,550.00	\$2,420.00	\$31,460.00	\$2,420.00	\$31,460.00	\$2,420.00	\$31,460.00
207	81400300	DOUBLE HANDHOLE	6.0	EACH	\$3,750.00	\$22,500.00	\$3,870.00	\$23,220.00	\$3,870.00	\$23,220.00	\$3,870.00	\$23,220.00
208	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	4.0	EACH	\$4,500.00	\$18,000.00	\$2,400.00	\$9,600.00	\$2,400.00	\$9,600.00	\$2,400.00	\$9,600.00
209	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	17,508.0	FOOT	\$1.00	\$17,508.00	\$0.90	\$15,757.20	\$0.90	\$15,757.20	\$0.90	\$15,757.20
210	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	3,997.0	FOOT	\$1.60	\$6,395.20	\$1.70	\$6,794.90	\$1.70	\$6,794.90	\$1.70	\$6,794.90
211	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	3,776.0	FOOT	\$2.00	\$7,552.00	\$2.00	\$7,552.00	\$2.00	\$7,552.00	\$2.00	\$7,552.00
212	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	6,771.0	FOOT	\$2.40	\$16,250.40	\$2.50	\$16,927.50	\$2.50	\$16,927.50	\$2.50	\$16,927.50
213	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	3,460.0	FOOT	\$3.10	\$10,726.00	\$3.00	\$10,380.00	\$3.00	\$10,380.00	\$3.00	\$10,380.00
214	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	125.0	FOOT	\$5.50	\$687.50	\$4.60	\$575.00	\$4.60	\$575.00	\$4.60	\$575.00
215	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	1,483.0	FOOT	\$2.40	\$3,559.20	\$2.40	\$3,559.20	\$2.40	\$3,559.20	\$2.40	\$3,559.20
216	87800100	CONCRETE FOUNDATION, TYPE A	40.0	FOOT	\$308.00	\$12,320.00	\$322.80	\$12,912.00	\$322.80	\$12,912.00	\$322.80	\$12,912.00
217	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	60.0	FOOT	\$385.00	\$23,100.00	\$397.50	\$23,850.00	\$397.50	\$23,850.00	\$397.50	\$23,850.00
218	87800420	CONCRETE FOUNDATION, TYPE E 42-INCH DIAMETER	96.0	FOOT	\$520.00	\$49,920.00	\$576.30	\$55,324.80	\$576.30	\$55,324.80	\$576.30	\$55,324.80
219	87900200	DRILL EXISTING HANDHOLE	4.0	EACH	\$355.00	\$1,420.00	\$617.00	\$2,468.00	\$617.00	\$2,468.00	\$617.00	\$2,468.00
220	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	25.0	EACH	\$880.00	\$22,000.00	\$892.00	\$22,300.00	\$892.00	\$22,300.00	\$892.00	\$22,300.00
221	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	6.0	EACH	\$780.00	\$4,680.00	\$804.00	\$4,824.00	\$804.00	\$4,824.00	\$804.00	\$4,824.00
222	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	9.0	EACH	\$900.00	\$8,100.00	\$1,147.00	\$10,323.00	\$1,147.00	\$10,323.00	\$1,147.00	\$10,323.00
223	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	3.0	EACH	\$1,400.00	\$4,200.00	\$1,250.00	\$3,750.00	\$1,250.00	\$3,750.00	\$1,250.00	\$3,750.00
224	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	12.0	EACH	\$585.00	\$7,020.00	\$616.00	\$7,392.00	\$616.00	\$7,392.00	\$616.00	\$7,392.00
225	88200410	TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC	28.0	EACH	\$285.00	\$7,980.00	\$301.00	\$8,428.00	\$301.00	\$8,428.00	\$301.00	\$8,428.00
226	88700200	LIGHT DETECTOR	6.0	EACH	\$1,500.00	\$9,000.00	\$1,454.00	\$8,724.00	\$1,454.00	\$8,724.00	\$1,454.00	\$8,724.00
227	88700300	LIGHT DETECTOR AMPLIFIER	2.0	EACH	\$2,400.00	\$4,800.00	\$2,916.00	\$5,832.00	\$2,916.00	\$5,832.00	\$2,916.00	\$5,832.00
228	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	2.0	EACH	\$65,000.00	\$130,000.00	\$110,409.00	\$220,818.00	\$110,409.00	\$220,818.00	\$110,409.00	\$220,818.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
229	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	12,430.0	FOOT	\$0.60	\$7,458.00	\$0.60	\$7,458.00	\$0.60	\$7,458.00	\$0.60	\$7,458.00
230	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	2.0	EACH	\$2,300.00	\$4,600.00	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00	\$2,400.00	\$4,800.00
231	89502376	REBUILD EXISTING HANDHOLE	1.0	EACH	\$3,000.00	\$3,000.00	\$3,320.00	\$3,320.00	\$3,320.00	\$3,320.00	\$3,320.00	\$3,320.00
232	89502380	REMOVE EXISTING HANDHOLE	24.0	EACH	\$560.00	\$13,440.00	\$600.00	\$14,400.00	\$600.00	\$14,400.00	\$600.00	\$14,400.00
233	89502382	REMOVE EXISTING DOUBLE HANDHOLE	2.0	EACH	\$500.00	\$1,000.00	\$900.00	\$1,800.00	\$900.00	\$1,800.00	\$900.00	\$1,800.00
234	89502385	REMOVE EXISTING CONCRETE FOUNDATION	21.0	EACH	\$560.00	\$11,760.00	\$600.00	\$12,600.00	\$600.00	\$12,600.00	\$600.00	\$12,600.00
235	A2002920	TREE, CELTIS OCCIDENTALIS (COMMON HACKBERRY), 2-1/2"	16.0	EACH	\$525.00	\$8,400.00	\$650.00	\$10,400.00	\$600.00	\$9,600.00	\$600.00	\$9,600.00
		CALIPER, BALLED AND BURLAPPED										
236	A2007120	TREE, QUERCUS RUBRA (RED OAK), 2-1/2" CALIPER, BALLED AND	20.0	EACH	\$525.00	\$10,500.00	\$630.00	\$12,600.00	\$600.00	\$12,000.00	\$600.00	\$12,000.00
		BURLAPPED										
237	A2008517	TREE, ULMUS JAPONICA X WILSONIANA MORTON (ACCOLADE ELM), 2-1/2" CALIPER, BALLED AND BURLAPPED	4.0	EACH	\$525.00	\$2,100.00	\$670.00	\$2,680.00	\$600.00	\$2,400.00	\$600.00	\$2,400.00
238	A2008519	TREE, ULMUS MORTON GLOSSY (TRIUMPH ELM), 2-1/2" CALIPER,	10.0	EACH	\$525.00	\$5,250.00	\$670.00	\$6,700.00	\$600.00	\$6,000.00	\$500.00	\$5,000.00
		BALLED AND BURLAPPED										
239	A2008820	TREE, ULMUS CARPINIFOLIA HOMESTEAD HOMESTEAD ELM), 2-1/2" CALIPER, BALLED AND BURLAPPED	3.0	EACH	\$525.00	\$1,575.00	\$570.00	\$1,710.00	\$600.00	\$1,800.00	\$600.00	\$1,800.00
240	C2007010	SHRUB, ROSA RADRAZZ (KNOCKOUT ROSE), CONTAINER GROWN, 3-GALLON	31.0	EACH	\$75.00	\$2,325.00	\$65.00	\$2,015.00	\$90.00	\$2,790.00	\$50.00	\$1,550.00
241	C2C060G5	SHRUB, RHUS TYPHINA BAILTIGER, (TIGER EYE SUMAC),	10.0	EACH	\$75.00	\$750.00	\$85.00	\$850.00	\$85.00	\$850.00	\$75.00	\$750.00
		CONTAINER GROWN, 5-GALLON										
242	D20010S2	EVERGREEN, JUNIPERUS HORIZONTALIS PLUMOSA COMPACTA (COMPACT ANDORRA JUNIPER), 24" SPREAD, BALLED AND BURLAPPED	36.0	EACH	\$100.00	\$3,600.00	\$80.00	\$2,880.00	\$90.00	\$3,240.00	\$75.00	\$2,700.00
243	K1001969	GRAVEL MULCH	175.0	TON	\$120.00	\$21,000.00	\$500.00	\$87,500.00	\$500.00	\$87,500.00	\$160.00	\$28,000.00
244	K1003680	MULCH	602.0	SQ YD	\$8.00	\$4,816.00	\$5.50	\$3,311.00	\$6.25	\$3,762.50	\$8.50	\$5,117.00
245	LC200051	REJECTED LOAD TRANSPORTATION	10.0	LOAD	\$275.00	\$2,750.00	\$25.00	\$250.00	\$374.59	\$3,745.90	\$0.01	\$0.10
246	LC200360	PERENNIAL PLANTINGS, SPECIAL I	162.0	EACH	\$26.00	\$4,212.00	\$14.00	\$2,268.00	\$17.65	\$2,859.30	\$25.00	\$4,050.00
247	LC200361	PERENNIAL PLANTINGS, SPECIAL II	222.0	EACH	\$30.00	\$6,660.00	\$10.00	\$2,220.00	\$15.75	\$3,496.50	\$15.00	\$3,330.00
248	LC200362	PERENNIAL PLANTINGS, SPECIAL III	141.0	EACH	\$35.00	\$4,935.00	\$12.00	\$1,692.00	\$16.10	\$2,270.10	\$20.00	\$2,820.00
249	LC200363	PERENNIAL PLANTINGS, SPECIAL IV	2,200.0	EACH	\$0.75	\$1,650.00	\$2.00	\$4,400.00	\$4.75	\$10,450.00	\$0.01	\$22.00
250	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	74,389.0	UNIT	\$1.00	\$74,389.00	\$1.00	\$74,389.00	\$1.00	\$74,389.00	\$1.00	\$74,389.00
251	LC400002	CLEAR AGGREGATE BINDER	1.0	L SUM	\$100,000.00	\$100,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$78,000.00	\$78,000.00
252	LC400203	FIBER GLASS FABRIC REPAIR SYSTEM	9,287.0	FOOT	\$2.75	\$25,539.25	\$17.07	\$158,529.09	\$17.07	\$158,529.09	\$17.07	\$158,529.09
253	LC500234	GRATING FOR CONCRETE FLARED END SECTION 36"	1.0	EACH	\$3,850.00	\$3,850.00	\$1,330.00	\$1,330.00	\$1,813.98	\$1,813.98	\$1,100.00	\$1,100.00
254	LC500338	WATER MAIN 8", BORED	1,005.0	FOOT	\$200.00	\$201,000.00	\$165.00	\$165,825.00	\$135.83	\$136,509.15	\$139.00	\$139,695.00
255	LC500340	CONNECTION TO EXISTING WATER MAIN 20"	1.0	EACH	\$27,500.00	\$27,500.00	\$31,000.00	\$31,000.00	\$16,958.08	\$16,958.08	\$25,000.00	\$25,000.00
256	LC500341	BUTTERFLY VALVE, 12" AND VAULT, TYPE A, 8'-DIAMETER	1.0	EACH	\$33,000.00	\$33,000.00	\$43,800.00	\$43,800.00	\$54,842.04	\$54,842.04	\$35,000.00	\$35,000.00
257	LC500342	WATER MAIN TO BE ABANDONED, 20"	70.0	FOOT	\$22.00	\$1,540.00	\$40.00	\$2,800.00	\$13.86	\$970.20	\$103.00	\$7,210.00
258	LC500343	WATER MAIN TO BE ABANDONED, 30"	731.0	FOOT	\$22.00	\$16,082.00	\$40.00	\$29,240.00	\$7.35	\$5,372.85	\$50.00	\$36,550.00
259	LC500344	WATER MAIN REMOVAL, 30"	45.0	FOOT	\$275.00	\$12,375.00	\$135.00	\$6,075.00	\$33.59	\$1,511.55	\$178.00	\$8,010.00
260	LC500345	CONNECTION TO EXISTING WATER MAIN 20"	1.0	EACH	\$33,000.00	\$33,000.00	\$28,500.00	\$28,500.00	\$16,559.77	\$16,559.77	\$17,500.00	\$17,500.00
261	LC500346	CONNECTION TO EXISTING WATER MAIN 24"	1.0	EACH	\$44,000.00	\$44,000.00	\$43,000.00	\$43,000.00	\$18,533.87	\$18,533.87	\$18,500.00	\$18,500.00
262	LC500347	CONNECTION TO EXISTING WATER MAIN 30"	1.0	EACH	\$55,000.00	\$55,000.00	\$56,500.00	\$56,500.00	\$33,237.88	\$33,237.88	\$32,500.00	\$32,500.00
263	LC500348	DUCTILE IRON WATER MAIN FITTINGS 30" 45.00 DEGREE BEND	4.0	EACH	\$4,950.00	\$19,800.00	\$12,000.00	\$48,000.00	\$13,086.75	\$52,347.00	\$12,500.00	\$50,000.00
264	LC500349	DUCTILE IRON WATER MAIN TEE, 30" X 24"	1.0	EACH	\$5,500.00	\$5,500.00	\$17,500.00	\$17,500.00	\$21,282.47	\$21,282.47	\$16,000.00	\$16,000.00
265	LC500350	DUCTILE IRON WATER MAIN FITTINGS 24" 90.00 DEGREE BEND	3.0	EACH	\$3,850.00	\$11,550.00	\$9,250.00	\$27,750.00	\$10,016.45	\$30,049.35	\$9,800.00	\$29,400.00
266	LC500351	DUCTILE IRON WATER MAIN FITTINGS 24" 45.00 DEGREE BEND	3.0	EACH	\$3,850.00	\$11,550.00	\$5,450.00	\$16,350.00	\$5,880.95	\$17,642.85	\$6,000.00	\$18,000.00
267	LC500352	DUCTILE IRON WATER MAIN FITTINGS 24" 22.50 DEGREE BEND	3.0	EACH	\$3,850.00	\$11,550.00	\$5,350.00	\$16,050.00	\$5,776.06	\$17,328.18	\$5,900.00	\$17,700.00
268	LC500353	DUCTILE IRON WATER MAIN FITTINGS 24" 11.25 DEGREE BEND	2.0	EACH	\$3,850.00	\$7,700.00	\$5,300.00	\$10,600.00	\$5,531.59	\$11,063.18	\$5,700.00	\$11,400.00
269	LC500354	BUTTERFLY VALVE, 24" AND VAULT, TYPE A, 8'-DIAMETER	1.0	EACH	\$60,500.00	\$60,500.00	\$74,000.00	\$74,000.00	\$78,136.71	\$78,136.71	\$55,000.00	\$55,000.00
270	LC500355	AIR RELEASE VALVE, 20" AND VAULT, TYPE A, 6'-DIAMETER	1.0	EACH	\$49,500.00	\$49,500.00	\$59,500.00	\$59,500.00	\$71,744.92	\$71,744.92	\$45,000.00	\$45,000.00
271	LC500356	AIR RELEASE VALVE, 24" AND VAULT, TYPE A, 6'-DIAMETER	1.0	EACH	\$55,000.00	\$55,000.00	\$64,500.00	\$64,500.00	\$81,780.25	\$81,780.25	\$46,000.00	\$46,000.00
272	LC500357	DUCTILE IRON WATER MAIN 20" (LCPW)	5.0	FOOT	\$468.00	\$2,340.00	\$1,395.00	\$6,975.00	\$598.45	\$2,992.25	\$1,500.00	\$7,500.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
273	LC500358	FIRE HYDRANTS TO BE REMOVED (LCPW)	1.0	EACH	\$3,850.00	\$3,850.00	\$1,300.00	\$1,300.00	\$1,747.15	\$1,747.15	\$1,000.00	\$1,000.00
274	LC500359	DUCTILE IRON WATER MAIN FITTINGS 12" 45.00 DEGREE BEND (LCPW)	4.0	EACH	\$2,200.00	\$8,800.00	\$1,425.00	\$5,700.00	\$1,590.82	\$6,363.28	\$2,500.00	\$10,000.00
275	LC500360	CONTROLLED LOW-STRENGTH MATERIAL (CLCJAWA)	290.0	CU YD	\$490.00	\$142,100.00	\$203.00	\$58,870.00	\$371.87	\$107,842.30	\$211.00	\$61,190.00
276	LC500361	CONTROLLED LOW-STRENGTH MATERIAL (LCPW)	52.0	CU YD	\$490.00	\$25,480.00	\$203.00	\$10,556.00	\$400.44	\$20,822.88	\$211.00	\$10,972.00
277	LC500362	TRENCH BACKFILL, WATERMAIN (CLCJAWA)	1,610.0	CU YD	\$72.00	\$115,920.00	\$70.00	\$112,700.00	\$98.41	\$158,440.10	\$225.00	\$362,250.00
278	LC500363	PLUG WATER MAIN, 12" (LCPW)	16.0	EACH	\$1,100.00	\$17,600.00	\$100.00	\$1,600.00	\$571.74	\$9,147.84	\$2,000.00	\$32,000.00
279	LC500364	WATER MAIN TO BE ABANDONED, 12" (LCPW)	1,783.0	FOOT	\$28.00	\$49,924.00	\$10.00	\$17,830.00	\$0.64	\$1,141.12	\$32.00	\$57,056.00
280	LC500365	WATER MAIN PROTECTION (LCPW)	5.0	FOOT	\$550.00	\$2,750.00	\$100.00	\$500.00	\$566.75	\$2,833.75	\$22.00	\$110.00
281	LC500366	WATER MAIN REMOVAL, 12" (LCPW)	60.0	FOOT	\$385.00	\$23,100.00	\$130.00	\$7,800.00	\$26.20	\$1,572.00	\$230.00	\$13,800.00
282	LC500367	CONNECTION TO EXISTING WATER MAIN 12" (LCPW)	1.0	EACH	\$11,000.00	\$11,000.00	\$8,250.00	\$8,250.00	\$10,774.80	\$10,774.80	\$13,000.00	\$13,000.00
283	LC500368	VALVE VAULTS TO BE REMOVED (LCPW)	2.0	EACH	\$16,500.00	\$33,000.00	\$3,900.00	\$7,800.00	\$2,931.02	\$5,862.04	\$1,000.00	\$2,000.00
284	LC500369	CONTROLLED LOW-STRENGTH MATERIAL (VOG)	14.0	CU YD	\$500.00	\$7,000.00	\$203.00	\$2,842.00	\$664.03	\$9,296.42	\$211.00	\$2,954.00
285	LC500370	WATER MAIN 12" (LCPW)	51.0	FOOT	\$385.00	\$19,635.00	\$200.00	\$10,200.00	\$246.82	\$12,587.82	\$317.00	\$16,167.00
286	LC500371	CONTROLLED LOW-STRENGTH MATERIAL, SPECIAL (LCPW)	144.0	CU YD	\$143.00	\$20,592.00	\$0.01	\$1.44	\$330.57	\$47,602.08	\$355.00	\$51,120.00
287	LC600031	INFILTRATION AREAS	5,394.0	SQ FT	\$15.00	\$80,910.00	\$7.25	\$39,106.50	\$10.26	\$55,342.44	\$8.40	\$45,309.60
288	LC600200	INSTALL SURVEY MONUMENTS	1.0	EACH	\$1,000.00	\$1,000.00	\$1,400.00	\$1,400.00	\$800.00	\$800.00	\$800.00	\$800.00
289	LC780031	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	3,178.0	FOOT	\$3.50	\$11,123.00	\$6.00	\$19,068.00	\$6.00	\$19,068.00	\$6.00	\$19,068.00
290	LC782000	GUARDRAIL REFLECTORS	4.0	EACH	\$14.00	\$56.00	\$10.00	\$40.00	\$10.00	\$40.00	\$10.00	\$40.00
291	LC800663	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 72 FT. (SPECIAL)	1.0	EACH	\$50,000.00	\$50,000.00	\$61,173.00	\$61,173.00	\$61,173.00	\$61,173.00	\$61,173.00	\$61,173.00
292	LC800665	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE WITH DUAL MAST ARMS, 26 FT. AND 46 FT.	1.0	EACH	\$24,000.00	\$24,000.00	\$58,568.00	\$58,568.00	\$58,568.00	\$58,568.00	\$58,568.00	\$58,568.00
293	LC800666	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 64 FT. (SPECIAL)	1.0	EACH	\$36,000.00	\$36,000.00	\$59,254.00	\$59,254.00	\$59,254.00	\$59,254.00	\$59,254.00	\$59,254.00
294	LC800667	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 66 FT. (SPECIAL)	1.0	EACH	\$42,000.00	\$42,000.00	\$60,727.00	\$60,727.00	\$60,727.00	\$60,727.00	\$60,727.00	\$60,727.00
295	LC800668	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 68 FT. (SPECIAL)	1.0	EACH	\$46,000.00	\$46,000.00	\$61,021.00	\$61,021.00	\$61,021.00	\$61,021.00	\$61,021.00	\$61,021.00
296	LC800669	CONCRETE FOUNDATION, TYPE C (SPECIAL)	8.0	FOOT	\$900.00	\$7,200.00	\$1,020.30	\$8,162.40	\$1,020.30	\$8,162.40	\$1,020.30	\$8,162.40
297	LC800874	TEMPORARY TRAFFIC SIGNAL TIMING	2.0	EACH	\$1,500.00	\$3,000.00	\$1,670.00	\$3,340.00	\$1,670.00	\$3,340.00	\$1,670.00	\$3,340.00
298	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	1,426.0	FOOT	\$1.50	\$2,139.00	\$1.30	\$1,853.80	\$1.30	\$1,853.80	\$1.30	\$1,853.80
299	X0324599	ROD AND CLEAN EXISTING CONDUIT	6,018.0	FOOT	\$2.00	\$12,036.00	\$0.20	\$1,203.60	\$0.20	\$1,203.60	\$0.20	\$1,203.60
300	X0326309	RELOCATE EXISTING REMOTE - CONTROLLED VIDEO SYSTEM (SPECIAL)	2.0	EACH	\$850.00	\$1,700.00	\$2,975.00	\$5,950.00	\$2,975.00	\$5,950.00	\$2,975.00	\$5,950.00
301	X0327120	WEED CONTROL, NATIVE LANDSCAPE ENHANCEMENT	1.3	ACRE	\$1,880.00	\$2,350.00	\$19,000.00	\$23,750.00	\$2,400.00	\$3,000.00	\$13,500.00	\$16,875.00
302	X0327211	RELOCATE SWITCH	2.0	EACH	\$280.00	\$560.00	\$600.00	\$1,200.00	\$600.00	\$1,200.00	\$600.00	\$1,200.00
303	X0327651	WATER MAIN IN CASING, 12"	80.0	FOOT	\$1,540.00	\$123,200.00	\$975.00	\$78,000.00	\$729.62	\$58,369.60	\$700.00	\$56,000.00
304	X0327694	GATE VALVE 8" WITH VAULT, 4' DIAMETER	1.0	EACH	\$8,000.00	\$8,000.00	\$6,350.00	\$6,350.00	\$8,489.49	\$8,489.49	\$7,000.00	\$7,000.00
305	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8.0	EACH	\$4,500.00	\$36,000.00	\$4,104.00	\$32,832.00	\$4,104.00	\$32,832.00	\$4,104.00	\$32,832.00
306	X0426200	DEWATERING	1.0	L SUM	\$5,000.00	\$5,000.00	\$0.01	\$0.01	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00
307	X0900075	COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK)	1.0	EACH	\$11,000.00	\$11,000.00	\$0.01	\$0.01	\$10,000.00	\$10,000.00	\$27,000.00	\$27,000.00
308	X1200061	CLAY LINER	841.0	CU YD	\$11.00	\$9,251.00	\$15.00	\$12,615.00	\$26.79	\$22,530.39	\$15.00	\$12,615.00
309	X1200065	CAP PROPOSED WATER MAIN 6"	1.0	EACH	\$1,000.00	\$1,000.00	\$425.00	\$425.00	\$438.88	\$438.88	\$250.00	\$250.00
310	X1200126	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 EQUIVALENT ROUND SIZE 18"	7.0	FOOT	\$250.00	\$1,750.00	\$350.00	\$2,450.00	\$339.90	\$2,379.30	\$626.00	\$4,382.00
311	X1200130	GATE VALVE 12" WITH VAULT, 5' DIAMETER	6.0	EACH	\$10,000.00	\$60,000.00	\$9,225.00	\$55,350.00	\$16,878.04	\$101,268.24	\$9,700.00	\$58,200.00
312	X1200196	BUTTERFLY VALVES, 16" AND VAULT, TYPE A, 6'-DIAMETER	1.0	EACH	\$20,000.00	\$20,000.00	\$13,975.00	\$13,975.00	\$55,305.29	\$55,305.29	\$14,000.00	\$14,000.00
313	X1200246	WATERMAIN CASING PIPE	24.0	FOOT	\$200.00	\$4,800.00	\$195.00	\$4,680.00	\$455.30	\$10,927.20	\$460.00	\$11,040.00
314	X1200257	WATERMAIN IN CASING PIPE, DUCTILE IRON, 24"	210.0	FOOT	\$1,540.00	\$323,400.00	\$2,125.00	\$446,250.00	\$1,404.92	\$295,033.20	\$1,265.00	\$265,650.00
315	X1200281	DUCTILE IRON WATER MAIN REDUCER, 30" X 20"	1.0	EACH	\$4,400.00	\$4,400.00	\$8,100.00	\$8,100.00	\$8,131.77	\$8,131.77	\$8,500.00	\$8,500.00
316	X1400007	FIBER OPTIC CABLE IN CONDUIT, 24 FIBERS, SINGLE MODE	17,971.0	FOOT	\$3.00	\$53,913.00	\$4.30	\$77,275.30	\$4.30	\$77,275.30	\$4.30	\$77,275.30

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price
317	X1400102	OUTDOOR RATED NETWORK CABLE	556.0	FOOT	\$6.70	\$3,725.20	\$4.20	\$2,335.20	\$4.20	\$2,335.20	\$4.20	\$2,335.20
318	X1400113	LUMINAIRE, LED, HORIZONTAL MOUNT, MEDIUM WATTAGE	8.0	EACH	\$575.00	\$4,600.00	\$1,027.00	\$8,216.00	\$1,027.00	\$8,216.00	\$1,027.00	\$8,216.00
319	X1400144	UNINTERRUPTABLE POWER SUPPLYAND CABINET, SPECIAL	2.0	EACH	\$8,000.00	\$16,000.00	\$7,180.00	\$14,360.00	\$7,180.00	\$14,360.00	\$7,180.00	\$14,360.00
		ELECTRIC CABLE ASSEMBLY IN CONDUIT, 600V (XLP-TYPE TC)2/C										
320	X1400147	NO. 10 AND NO. 10 GROUND	1,769.0	FOOT	\$3.00	\$5,307.00	\$4.00	\$7,076.00	\$4.00	\$7,076.00	\$4.00	\$7,076.00
321	X1400150	SERVICE INSTALLATION, GROUND MOUNTED, METERED	2.0	EACH	\$3,535.00	\$7,070.00	\$3,615.00	\$7,230.00	\$3,615.00	\$7,230.00	\$3,615.00	\$7,230.00
322	X1400215	REMOTE CONTROLLED VIDEO SYSTEM	2.0	EACH	\$6,600.00	\$13,200.00	\$4,995.00	\$9,990.00	\$4,995.00	\$9,990.00	\$4,995.00	\$9,990.00
323	X1400216	LAYER II (DATA LINK) SWITCH	2.0	EACH	\$4,625.00	\$9,250.00	\$5,028.00	\$10,056.00	\$5,028.00	\$10,056.00	\$5,028.00	\$10,056.00
324	X1400320	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	6.0	EACH	\$5,020.00	\$30,120.00	\$3,828.00	\$22,968.00	\$3,828.00	\$22,968.00	\$3,828.00	\$22,968.00
325	X1400323	RELOCATE EXISTING ENCODER	3.0	EACH	\$700.00	\$2,100.00	\$600.00	\$1,800.00	\$600.00	\$1,800.00	\$600.00	\$1,800.00
326	X1400378	PEDESTRIAN SIGNAL POST, 5 FT.	2.0	EACH	\$1,400.00	\$2,800.00	\$1,151.00	\$2,302.00	\$1,151.00	\$2,302.00	\$1,151.00	\$2,302.00
		STAMPED COLORED PORTLAND CEMENT CONCRETE MEDIAN										
327	X1700006	SURFACE 4 INCH (SPECIAL)	8,754.0	SQ FT	\$18.00	\$157,572.00	\$12.00	\$105,048.00	\$12.00	\$105,048.00	\$12.00	\$105,048.00
328	X2010400	STUMP REMOVAL ONLY	1,678.0	UNIT	\$8.00	\$13,424.00	\$4.00	\$6,712.00	\$4.00	\$6,712.00	\$4.00	\$6,712.00
329	X2070304	POROUS GRANULAR EMBANKMENT (SPECIAL)	1,761.0	CU YD	\$55.00	\$96,855.00	\$67.50	\$118,867.50	\$112.23	\$197,637.03	\$75.00	\$132,075.00
330	X2080252	TRENCH BACKFILL, WATERMAIN	810.0	CU YD	\$50.00	\$40,500.00	\$70.00	\$56,700.00	\$98.41	\$79,712.10	\$82.00	\$66,420.00
331	X2130010	EXPLORATION TRENCH (SPECIAL)	40.0	FOOT	\$385.00	\$15,400.00	\$265.00	\$10,600.00	\$57.19	\$2,287.60	\$72.00	\$2,880.00
332	X2200018	ORNAMENTAL FENCE	190.0	FOOT	\$200.00	\$38,000.00	\$155.00	\$29,450.00	\$155.00	\$29,450.00	\$155.00	\$29,450.00
333	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	116.0	SQ YD	\$13.00	\$1,508.00	\$4.50	\$522.00	\$4.50	\$522.00	\$4.50	\$522.00
334	X5030290	STAINING CONCRETE STRUCTURES	190.0	SQ FT	\$10.00	\$1,900.00	\$39.00	\$7,410.00	\$71.00	\$13,490.00	\$25.00	\$4,750.00
335	X5091755	PARAPET RAILING (SPECIAL)	62.0	FOOT	\$200.00	\$12,400.00	\$370.00	\$22,940.00	\$380.00	\$23,560.00	\$370.00	\$22,940.00
336	X5220101	RETAINING WALL REMOVAL	617.0	SQ FT	\$55.00	\$33,935.00	\$8.08	\$4,985.36	\$3.67	\$2,264.39	\$6.00	\$3,702.00
337	X5230201	TEMPORARY DRAINAGE SYSTEM NO. 1	1.0	L SUM	\$10,000.00	\$10,000.00	\$11,500.00	\$11,500.00	\$2,500.00	\$2,500.00	\$0.01	\$0.01
338	X5230202	TEMPORARY DRAINAGE SYSTEM NO. 2	1.0	L SUM	\$10,000.00	\$10,000.00	\$12,000.00	\$12,000.00	\$2,500.00	\$2,500.00	\$0.01	\$0.01
339	X5427602	REMOVE EXISTING FLARED END SECTION	5.0	EACH	\$500.00	\$2,500.00	\$445.00	\$2,225.00	\$731.19	\$3,655.95	\$1,000.00	\$5,000.00
340	X5537500	STORM SEWERS TO BE CLEANED 6"	104.0	FOOT	\$5.00	\$520.00	\$4.50	\$468.00	\$7.00	\$728.00	\$9.70	\$1,008.80
341	X5537700	STORM SEWERS TO BE CLEANED 10"	69.0	FOOT	\$6.00	\$414.00	\$4.50	\$310.50	\$7.50	\$517.50	\$9.70	\$669.30
342	X5537800	STORM SEWERS TO BE CLEANED 12"	8,496.0	FOOT	\$5.00	\$42,480.00	\$4.50	\$38,232.00	\$8.00	\$67,968.00	\$9.70	\$82,411.20
343	X5537900	STORM SEWERS TO BE CLEANED 15"	917.0	FOOT	\$5.00	\$4,585.00	\$4.50	\$4,126.50	\$8.00	\$7,336.00	\$9.70	\$8,894.90
344	X5538000	STORM SEWERS TO BE CLEANED 18"	1,253.0	FOOT	\$5.00	\$6,265.00	\$5.00	\$6,265.00	\$8.50	\$10,650.50	\$9.70	\$12,154.10
345	X5538200	STORM SEWERS TO BE CLEANED 24"	1,913.0	FOOT	\$6.00	\$11,478.00	\$7.50	\$14,347.50	\$9.00	\$17,217.00	\$9.70	\$18,556.10
346	X5538600	STORM SEWERS TO BE CLEANED 36"	513.0	FOOT	\$9.00	\$4,617.00	\$8.25	\$4,232.25	\$11.00	\$5,643.00	\$9.70	\$4,976.10
347	X5610012	CAP EXISTING WATER MAIN	1.0	EACH	\$1,980.00	\$1,980.00	\$2,200.00	\$2,200.00	\$1,019.84	\$1,019.84	\$2,000.00	\$2,000.00
348	X5610640	PLUG EX WATER MAIN	30.0	EACH	\$550.00	\$16,500.00	\$1.00	\$30.00	\$634.19	\$19,025.70	\$4,500.00	\$135,000.00
349	X5610647	PLUG WATER MAIN 8"	1.0	EACH	\$1,000.00	\$1,000.00	\$1,625.00	\$1,625.00	\$969.89	\$969.89	\$350.00	\$350.00
350	X5610649	PLUG WATER MAIN 12"	2.0	EACH	\$1,000.00	\$2,000.00	\$1,850.00	\$3,700.00	\$770.72	\$1,541.44	\$500.00	\$1,000.00
351	X5610658	WATER MAIN TO BE ABANDONED, 8"	10.0	FOOT	\$100.00	\$1,000.00	\$365.00	\$3,650.00	\$51.33	\$513.30	\$570.00	\$5,700.00
352	X5610662	WATER MAIN TO BE ABANDONED, 12"	20.0	FOOT	\$100.00	\$2,000.00	\$185.00	\$3,700.00	\$25.66	\$513.20	\$290.00	\$5,800.00
353	X5610666	WATER MAIN TO BE ABANDONED, 16"	51.0	FOOT	\$22.00	\$1,122.00	\$135.00	\$6,885.00	\$13.43	\$684.93	\$170.00	\$8,670.00
354	X5610674	WATER MAIN TO BE ABANDONED, 24"	1,259.0	FOOT	\$22.00	\$27,698.00	\$28.00	\$35,252.00	\$1.22	\$1,535.98	\$40.00	\$50,360.00
355	X5610680	WATER MAIN PROTECTION	2,213.0	FOOT	\$33.00	\$73,029.00	\$22.00	\$48,686.00	\$9.35	\$20,691.55	\$35.00	\$77,455.00
356	X5610706	WATER MAIN REMOVAL, 6"	10.0	FOOT	\$100.00	\$1,000.00	\$29.00	\$290.00	\$32.79	\$327.90	\$150.00	\$1,500.00
357	X5610708	WATER MAIN REMOVAL, 8"	50.0	FOOT	\$100.00	\$5,000.00	\$38.00	\$1,900.00	\$30.83	\$1,541.50	\$150.00	\$7,500.00
358	X5610712	WATER MAIN REMOVAL, 12"	50.0	FOOT	\$100.00	\$5,000.00	\$38.00	\$1,900.00	\$30.83	\$1,541.50	\$150.00	\$7,500.00
359	X5610716	WATER MAIN REMOVAL, 16"	50.0	FOOT	\$150.00	\$7,500.00	\$38.00	\$1,900.00	\$30.83	\$1,541.50	\$150.00	\$7,500.00
360	X5610720	WATER MAIN REMOVAL, 20"	35.0	FOOT	\$275.00	\$9,625.00	\$90.00	\$3,150.00	\$34.23	\$1,198.05	\$190.00	\$6,650.00
361	X5610724	WATER MAIN REMOVAL, 24"	50.0	FOOT	\$275.00	\$13,750.00	\$145.00	\$7,250.00	\$30.83	\$1,541.50	\$218.00	\$10,900.00
362	X5610746	WATER MAIN LINE STOP 6"	1.0	EACH	\$8,000.00	\$8,000.00	\$10,200.00	\$10,200.00	\$14,574.54	\$14,574.54	\$6,800.00	\$6,800.00
363	X5610748	WATER MAIN LINE STOP 8"	1.0	EACH	\$10,000.00	\$10,000.00	\$11,000.00	\$11,000.00	\$12,967.33	\$12,967.33	\$7,200.00	\$7,200.00
364	X5610752	WATER MAIN LINE STOP 12"	1.0	EACH	\$12,000.00	\$12,000.00	\$15,200.00	\$15,200.00	\$21,911.44	\$21,911.44	\$11,800.00	\$11,800.00
365	X5610756	WATER MAIN LINE STOP 16"	1.0	EACH	\$15,000.00	\$15,000.00	\$18,250.00	\$18,250.00	\$29,403.29	\$29,403.29	\$17,800.00	\$17,800.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
366	X5611208	DUCTILE IRON SLEEVE, 8"	1.0	EACH	\$800.00	\$800.00	\$675.00	\$675.00	\$759.79	\$759.79	\$600.00	\$600.00
367	X5611212	DUCTILE IRON SLEEVE, 12"	2.0	EACH	\$900.00	\$1,800.00	\$1,300.00	\$2,600.00	\$1,176.08	\$2,352.16	\$800.00	\$1,600.00
368	X5611216	DUCTILE IRON SLEEVE, 16"	1.0	EACH	\$1,000.00	\$1,000.00	\$2,700.00	\$2,700.00	\$2,440.79	\$2,440.79	\$1,700.00	\$1,700.00
369	X5630706	CONNECTION TO EXISTING WATER MAIN 6"	1.0	EACH	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00	\$5,682.76	\$5,682.76	\$15,000.00	\$15,000.00
370	X5630708	CONNECTION TO EXISTING WATER MAIN 8"	1.0	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$5,000.00	\$5,783.90	\$5,783.90	\$15,000.00	\$15,000.00
371	X5630712	CONNECTION TO EXISTING WATER MAIN 12"	2.0	EACH	\$6,000.00	\$12,000.00	\$5,000.00	\$10,000.00	\$10,774.81	\$21,549.62	\$15,000.00	\$30,000.00
372	X5630716	CONNECTION TO EXISTING WATER MAIN 16"	1.0	EACH	\$7,000.00	\$7,000.00	\$5,500.00	\$5,500.00	\$9,579.99	\$9,579.99	\$15,000.00	\$15,000.00
373	X5930100	CONTROLLED LOW-STRENGTH MATERIAL (SPECIAL)	907.0	CU YD	\$143.00	\$129,701.00	\$0.01	\$9.07	\$329.20	\$298,584.40	\$294.00	\$266,658.00
374	X6020094	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE	3.0	EACH	\$18,000.00	\$54,000.00	\$16,600.00	\$49,800.00	\$16,853.39	\$50,560.17	\$20,000.00	\$60,000.00
375	X6024132	REMOVE EXISTING VALVE AND VAULT	3.0	EACH	\$1,000.00	\$3,000.00	\$900.00	\$2,700.00	\$2,931.25	\$8,793.75	\$1,700.00	\$5,100.00
376	X6025604	PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER	34.0	EACH	\$1,000.00	\$34,000.00	\$1,650.00	\$56,100.00	\$1,902.53	\$64,686.02	\$0.01	\$0.34
377	X6026050	SANITARY MANHOLES TO BE ADJUSTED	9.0	EACH	\$1,035.00	\$9,315.00	\$900.00	\$8,100.00	\$2,116.05	\$19,044.45	\$1,400.00	\$12,600.00
378	X6026622	VALVE VAULTS TO BE REMOVED	5.0	EACH	\$16,500.00	\$82,500.00	\$2,900.00	\$14,500.00	\$2,931.17	\$14,655.85	\$1,700.00	\$8,500.00
379	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	8.0	EACH	\$1,140.00	\$9,120.00	\$1,250.00	\$10,000.00	\$1,947.82	\$15,582.56	\$1,800.00	\$14,400.00
380	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	24.0	CAL MO	\$3,180.00	\$76,320.00	\$4,000.00	\$96,000.00	\$3,283.60	\$78,806.40	\$4,000.00	\$96,000.00
381	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$825,000.00	\$825,000.00	\$310,000.00	\$310,000.00	\$155,000.00	\$155,000.00	\$124,000.00	\$124,000.00
382	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	406.0	EACH	\$30.00	\$12,180.00	\$25.00	\$10,150.00	\$25.00	\$10,150.00	\$25.00	\$10,150.00
383	X8140238	REBUILD EXISTING DOUBLE HANDHOLE	2.0	EACH	\$5,000.00	\$10,000.00	\$5,670.00	\$11,340.00	\$5,670.00	\$11,340.00	\$5,670.00	\$11,340.00
384	X8250091	COMBINATION LIGHTING CONTROLLER	2.0	EACH	\$2,350.00	\$4,700.00	\$3,200.00	\$6,400.00	\$3,200.00	\$6,400.00	\$3,200.00	\$6,400.00
385	X8410102	TEMPORARY LIGHTING SYSTEM	2.0	L SUM	\$3,300.00	\$6,600.00	\$5,998.00	\$11,996.00	\$5,998.00	\$11,996.00	\$5,998.00	\$11,996.00
386	X8410103	REMOVE TEMPORARY LIGHTING SYSTEM	2.0	L SUM	\$6,000.00	\$12,000.00	\$3,600.00	\$7,200.00	\$3,600.00	\$7,200.00	\$3,600.00	\$7,200.00
387	X8570226	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET (SPECIAL)	2.0	EACH	\$30,000.00	\$60,000.00	\$31,685.00	\$63,370.00	\$31,685.00	\$63,370.00	\$31,685.00	\$63,370.00
388	X8760200	ACCESSIBLE PEDESTRIAN SIGNALS	12.0	EACH	\$1,450.00	\$17,400.00	\$1,348.00	\$16,176.00	\$1,348.00	\$16,176.00	\$1,348.00	\$16,176.00
389	X8770135	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 42 FT. (SPECIAL)	1.0	EACH	\$41,000.00	\$41,000.00	\$38,398.00	\$38,398.00	\$38,398.00	\$38,398.00	\$38,398.00	\$38,398.00
390	X8770140	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 46 FT. (SPECIAL)	1.0	EACH	\$46,000.00	\$46,000.00	\$42,897.00	\$42,897.00	\$42,897.00	\$42,897.00	\$42,897.00	\$42,897.00
391	X8770142	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 50 FT. (SPECIAL)	1.0	EACH	\$50,000.00	\$50,000.00	\$51,034.00	\$51,034.00	\$51,034.00	\$51,034.00	\$51,034.00	\$51,034.00
392	XX000856	MAILBOX REMOVAL AND RELOCATION	11.0	EACH	\$600.00	\$6,600.00	\$485.00	\$5,335.00	\$287.77	\$3,165.47	\$400.00	\$4,400.00
393	XX003668	PRECONSTRUCTION VIDEO TAPING	1.0	L SUM	\$3,300.00	\$3,300.00	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	\$3,620.00	\$3,620.00
394	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.0	EACH	\$40,000.00	\$80,000.00	\$31,344.00	\$62,688.00	\$31,344.00	\$62,688.00	\$31,344.00	\$62,688.00
395	XX005967	TOPSOIL PLANTING MIXTURE	301.0	CU YD	\$100.00	\$30,100.00	\$73.00	\$21,973.00	\$100.00	\$30,100.00	\$65.00	\$19,565.00
396	XX006658	FLOCCULATION LOGS	10.0	EACH	\$154.00	\$1,540.00	\$200.00	\$2,000.00	\$150.00	\$1,500.00	\$1.00	\$10.00
397	XX006659	FLOCCULATION POWDER	15.0	POUND	\$140.00	\$2,100.00	\$50.00	\$750.00	\$50.00	\$750.00	\$1.00	\$15.00
398	XX007558	GATE VALVE 6" WITH VAULT, 4' DIAMETER	2.0	EACH	\$7,500.00	\$15,000.00	\$5,600.00	\$11,200.00	\$7,285.00	\$14,570.00	\$6,800.00	\$13,600.00
399	XX008130	DRAINAGE STRUCTURES TO BE CLEANED AND GROUTED	120.0	EACH	\$475.00	\$57,000.00	\$575.00	\$69,000.00	\$592.74	\$71,128.80	\$1,400.00	\$168,000.00
400	XX008360	DUCTILE IRON SLEEVE, 6"	1.0	EACH	\$700.00	\$700.00	\$825.00	\$825.00	\$658.65	\$658.65	\$500.00	\$500.00
401	XX008859	WATER MAIN 12", BORED	947.0	FOOT	\$225.00	\$213,075.00	\$235.00	\$222,545.00	\$228.98	\$216,844.06	\$200.00	\$189,400.00
402	XX008865	PERMEABLE PLASTIC BERM	1,008.0	FOOT	\$15.00	\$15,120.00	\$14.50	\$14,616.00	\$13.80	\$13,910.40	\$12.00	\$12,096.00
403	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	18,519.0	SQ FT	\$1.50	\$27,778.50	\$0.05	\$925.95	\$0.50	\$9,259.50	\$0.05	\$925.95
404	Z0004562	COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT	118.0	FOOT	\$65.00	\$7,670.00	\$41.00	\$4,838.00	\$35.00	\$4,130.00	\$35.00	\$4,130.00
405	Z0007430	TEMPORARY SIDEWALK	2,406.0	SQ FT	\$8.00	\$19,248.00	\$6.90	\$16,601.40	\$13.50	\$32,481.00	\$7.00	\$16,842.00
406	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	160.0	SQ YD	\$35.00	\$5,600.00	\$42.00	\$6,720.00	\$44.52	\$7,123.20	\$50.00	\$8,000.00
407	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$295,000.00	\$295,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$60,000.00	\$119,000.00	\$119,000.00
408	Z0019600	DUST CONTROL WATERING	50.0	UNIT	\$100.00	\$5,000.00	\$65.00	\$3,250.00	\$176.72	\$8,836.00	\$150.00	\$7,500.00
409	Z0022800	FENCE REMOVAL	671.0	FOOT	\$9.00	\$6,039.00	\$15.00	\$10,065.00	\$4.74	\$3,180.54	\$10.00	\$6,710.00
410	Z0033020	LUMINAIRE SAFETY CABLE ASSEMBLY	8.0	EACH	\$130.00	\$1,040.00	\$259.00	\$2,072.00	\$259.00	\$2,072.00	\$259.00	\$2,072.00
411	Z0033046	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	2.0	EACH	\$5,000.00	\$10,000.00	\$2,303.00	\$4,606.00	\$2,303.00	\$4,606.00	\$2,303.00	\$4,606.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Berger Contractors, Inc.		Campanella & Sons, Inc.		Lake County Grading Company, LLC	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
412	Z0055905	TEMPORARY CONSTRUCTION FENCE	1,764.0	FOOT	\$11.00	\$19,404.00	\$4.00	\$7,056.00	\$5.00	\$8,820.00	\$3.50	\$6,174.00
413	Z0056606	STORM SEWER (WATER MAIN REQUIREMENTS) 10 INCH	71.0	FOOT	\$100.00	\$7,100.00	\$110.00	\$7,810.00	\$133.86	\$9,504.06	\$480.00	\$34,080.00
414	Z0056608	STORM SEWER (WATER MAIN REQUIREMENTS) 12 INCH	700.0	FOOT	\$116.00	\$81,200.00	\$113.00	\$79,100.00	\$104.83	\$73,381.00	\$108.00	\$75,600.00
415	Z0056610	STORM SEWER (WATER MAIN REQUIREMENTS) 15 INCH	223.0	FOOT	\$125.00	\$27,875.00	\$143.00	\$31,889.00	\$139.95	\$31,208.85	\$186.00	\$41,478.00
416	Z0056612	STORM SEWER (WATER MAIN REQUIREMENTS) 18 INCH	641.0	FOOT	\$150.00	\$96,150.00	\$156.00	\$99,996.00	\$166.52	\$106,739.32	\$186.00	\$119,226.00
417	Z0056616	STORM SEWER (WATER MAIN REQUIREMENTS) 24 INCH	961.0	FOOT	\$210.00	\$201,810.00	\$205.00	\$197,005.00	\$238.41	\$229,112.01	\$208.00	\$199,888.00
418	Z0062456	TEMPORARY PAVEMENT	2,852.0	SQ YD	\$69.00	\$196,788.00	\$43.00	\$122,636.00	\$42.35	\$120,782.20	\$42.35	\$120,782.20
					Total	\$18,460,025.15	\$15,767,314.35		\$16,243,259.23		\$16,760,250.33	



Return Bid Details

Project: Hunt Club Road and Washington Street Intersection Improvements
Section: 17-00095-19-CH

CPMS Pin: B-01437
Let Date: 16-Apr-2024

Description: HMA pavement resurfacing, widening, sidewalk & ADA ramp improvements, bike path reconstruction, traffic signals improvements, water main improvements, and miscellaneous drainage improvements.

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	82.0	UNIT	\$28.00	\$2,296.00	\$24.00	\$24.00	\$24.00
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	56.0	UNIT	\$50.00	\$2,800.00	\$37.00	\$37.00	\$37.00
3	20101100	TREE TRUNK PROTECTION	105.0	EACH	\$150.00	\$15,750.00	\$125.00	\$180.00	\$161.67
4	20101200	TREE ROOT PRUNING	10.0	EACH	\$140.00	\$1,400.00	\$110.00	\$110.00	\$110.00
5	20200100	EARTH EXCAVATION	29986.0	CU YD	\$45.00	\$1,349,370.00	\$30.00	\$42.00	\$34.33
6	20201200	REMOVAL AND DISPOSAL OF UNSUITABLE MATERIAL	1678.0	CU YD	\$55.00	\$92,290.00	\$31.00	\$45.00	\$39.33
7	20400800	FURNISHED EXCAVATION	50.0	CU YD	\$40.00	\$2,000.00	\$0.01	\$85.00	\$41.00
8	20800150	TRENCH BACKFILL	4626.0	CU YD	\$60.00	\$277,560.00	\$47.90	\$65.00	\$59.30
9	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	20293.0	SQ YD	\$2.00	\$40,586.00	\$1.65	\$2.60	\$2.05
10	21101505	TOPSOIL EXCAVATION AND PLACEMENT	3264.0	CU YD	\$35.00	\$114,240.00	\$0.01	\$33.50	\$21.84
11	21101615	TOPSOIL FURNISH AND PLACE, 4"	6394.0	SQ YD	\$8.00	\$51,152.00	\$4.00	\$5.50	\$4.83
12	21301052	EXPLORATION TRENCH 52" DEPTH	500.0	FOOT	\$150.00	\$75,000.00	\$29.00	\$40.00	\$32.86
13	25000210	SEEDING, CLASS 2A	8.0	ACRE	\$4,000.00	\$32,000.00	\$3,200.00	\$4,840.00	\$3,880.00
14	25000400	NITROGEN FERTILIZER NUTRIENT	953.0	POUND	\$2.00	\$1,906.00	\$1.00	\$2.00	\$1.67
15	25000600	POTASSIUM FERTILIZER NUTRIENT	953.0	POUND	\$2.00	\$1,906.00	\$1.00	\$2.00	\$1.67
16	25100630	EROSION CONTROL BLANKET	48966.0	SQ YD	\$1.50	\$73,449.00	\$1.15	\$1.75	\$1.52
17	25200110	SODDING, SALT TOLERANT	11490.0	SQ YD	\$10.00	\$114,900.00	\$8.50	\$10.00	\$9.50
18	25200200	SUPPLEMENTAL WATERING	56.1	UNIT	\$65.00	\$3,646.50	\$0.10	\$75.00	\$28.37
19	28000250	TEMPORARY EROSION CONTROL SEEDING	1050.0	POUND	\$4.00	\$4,200.00	\$0.10	\$5.00	\$3.03
20	28000305	TEMPORARY DITCH CHECKS	1008.0	FOOT	\$15.00	\$15,120.00	\$9.00	\$13.80	\$11.60
21	28000400	PERIMETER EROSION BARRIER	7380.0	FOOT	\$3.00	\$22,140.00	\$2.75	\$3.30	\$3.07
22	28000500	INLET AND PIPE PROTECTION	14.0	EACH	\$275.00	\$3,850.00	\$150.00	\$380.00	\$293.33
23	28000510	INLET FILTERS	167.0	EACH	\$175.00	\$29,225.00	\$190.00	\$255.00	\$223.33
24	28001100	TEMPORARY EROSION CONTROL BLANKET	51444.0	SQ YD	\$1.50	\$77,166.00	\$0.01	\$1.00	\$0.50
25	28001200	TEMPORARY HEAVY DUTY EROSION CONTROL BLANKET	1496.0	SQ YD	\$2.00	\$2,992.00	\$0.50	\$2.50	\$1.67
26	28100105	STONE RIPRAP, CLASS A3	145.0	SQ YD	\$100.00	\$14,500.00	\$50.37	\$91.00	\$75.79
27	28200200	FILTER FABRIC	179.0	SQ YD	\$5.00	\$895.00	\$3.00	\$4.50	\$3.65
28	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	16857.0	SQ YD	\$25.00	\$421,425.00	\$22.00	\$25.00	\$23.00
29	35101400	AGGREGATE BASE COURSE, TYPE B	1260.0	TON	\$45.00	\$56,700.00	\$29.25	\$50.00	\$39.25
30	35101600	AGGREGATE BASE COURSE, TYPE B 4"	3540.0	SQ YD	\$12.00	\$42,480.00	\$5.85	\$16.00	\$10.62
31	35101800	AGGREGATE BASE COURSE, TYPE B 6"	9745.0	SQ YD	\$16.00	\$155,920.00	\$9.85	\$14.00	\$11.28
32	35102000	AGGREGATE BASE COURSE, TYPE B 8"	854.0	SQ YD	\$22.00	\$18,788.00	\$11.00	\$19.00	\$14.67
33	35300500	PORTLAND CEMENT CONCRETE BASE COURSE 10"	86.0	SQ YD	\$120.00	\$10,320.00	\$75.00	\$75.00	\$75.00
34	35501324	HOT-MIX ASPHALT BASE COURSE, 10"	9354.0	SQ YD	\$75.00	\$701,550.00	\$53.10	\$53.10	\$53.10
35	35600716	HOT-MIX ASPHALT BASE COURSE WIDENING, 10"	1271.0	SQ YD	\$80.00	\$101,680.00	\$64.35	\$64.35	\$64.35
36	40201000	AGGREGATE FOR TEMPORARY ACCESS	27.0	TON	\$33.00	\$891.00	\$45.00	\$150.00	\$91.67
37	40600275	BITUMINOUS MATERIALS (PRIME COAT)	26298.0	POUND	\$1.50	\$39,447.00	\$0.01	\$0.01	\$0.01
38	40600290	BITUMINOUS MATERIALS (TACK COAT)	27749.0	POUND	\$1.25	\$34,686.25	\$0.01	\$0.01	\$0.01
39	40600370	LONGITUDINAL JOINT SEALANT	24466.0	FOOT	\$3.00	\$73,398.00	\$2.45	\$2.45	\$2.45
40	40600372	LONGITUDINAL JOINT SEALANT, HALF-WIDTH	38618.0	FOOT	\$2.25	\$86,890.50	\$0.01	\$1.88	\$0.96
41	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	152.0	TON	\$100.00	\$15,200.00	\$30.00	\$30.00	\$30.00
42	40603200	POLYMERIZED HOT-MIX ASPHALT BINDER COURSE, IL-4.75, N50	2099.0	TON	\$111.00	\$232,989.00	\$113.70	\$113.70	\$113.70
43	40604060	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50 POLYMERIZED HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "E", N70	1486.0	TON	\$100.00	\$148,600.00	\$127.15	\$127.15	\$127.15
44	40604172		4897.0	TON	\$120.00	\$587,640.00	\$109.80	\$109.80	\$109.80
45	42001300	PROTECTIVE COAT	7087.0	SQ YD	\$1.50	\$10,630.50	\$0.01	\$0.01	\$0.01
46	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	24856.0	SQ FT	\$10.00	\$248,560.00	\$8.65	\$8.65	\$8.65

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
47	42400300	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH	120.0	SQ FT	\$12.00	\$1,440.00	\$10.65	\$10.65	\$10.65
48	42400800	DETECTABLE WARNINGS	574.0	SQ FT	\$40.00	\$22,960.00	\$35.00	\$35.00	\$35.00
49	44000100	PAVEMENT REMOVAL	6911.0	SQ YD	\$16.00	\$110,576.00	\$13.47	\$25.00	\$19.24
50	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	37690.0	SQ YD	\$4.00	\$150,760.00	\$4.46	\$4.46	\$4.46
51	44000200	DRIVEWAY PAVEMENT REMOVAL	2297.0	SQ YD	\$14.00	\$32,158.00	\$7.00	\$11.25	\$9.75
52	44000500	COMBINATION CURB AND GUTTER REMOVAL	11486.0	FOOT	\$8.00	\$91,888.00	\$3.62	\$11.00	\$6.49
53	44000600	SIDEWALK REMOVAL	27961.0	SQ FT	\$2.00	\$55,922.00	\$0.92	\$2.00	\$1.42
54	44004250	PAVED SHOULDER REMOVAL	3339.0	SQ YD	\$20.00	\$66,780.00	\$7.00	\$11.25	\$8.66
55	44201785	CLASS D PATCHES, TYPE I, 12 INCH	101.0	SQ YD	\$140.00	\$14,140.00	\$50.00	\$65.00	\$55.00
56	44201789	CLASS D PATCHES, TYPE II, 12 INCH	328.0	SQ YD	\$120.00	\$39,360.00	\$50.00	\$65.00	\$55.00
57	44201794	CLASS D PATCHES, TYPE III, 12 INCH	871.0	SQ YD	\$110.00	\$95,810.00	\$50.00	\$65.00	\$55.00
58	44201796	CLASS D PATCHES, TYPE IV, 12 INCH	1087.0	SQ YD	\$90.00	\$97,830.00	\$50.00	\$65.00	\$55.00
59	48101200	AGGREGATE SHOULDERS, TYPE B	115.0	TON	\$55.00	\$6,325.00	\$68.63	\$88.00	\$77.21
60	50200100	STRUCTURE EXCAVATION	83.0	CU YD	\$100.00	\$8,300.00	\$61.00	\$65.00	\$62.97
61	50300285	FORM LINER TEXTURED SURFACE	190.0	SQ FT	\$8.00	\$1,520.00	\$10.00	\$52.00	\$31.33
62	50500505	STUD SHEAR CONNECTORS	383.0	EACH	\$30.00	\$11,490.00	\$12.00	\$30.00	\$20.67
63	50800205	REINFORCEMENT BARS, EPOXY COATED	860.0	POUND	\$6.00	\$5,160.00	\$6.00	\$7.50	\$6.67
64	52200015	PERMANENT SHEET PILING	1255.0	SQ FT	\$60.00	\$75,300.00	\$56.00	\$79.00	\$65.75
65	52200900	CONCRETE STRUCTURES (RETAINING WALL)	18.5	CU YD	\$2,150.00	\$39,775.00	\$3,000.00	\$6,250.00	\$4,083.33
66	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	4.0	EACH	\$1,700.00	\$6,800.00	\$1,850.00	\$2,100.00	\$1,977.42
67	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	2.0	EACH	\$1,800.00	\$3,600.00	\$1,900.00	\$2,200.00	\$2,050.56
68	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2.0	EACH	\$1,900.00	\$3,800.00	\$1,925.00	\$3,100.00	\$2,400.82
69	54213666	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 21"	1.0	EACH	\$1,900.00	\$1,900.00	\$2,225.00	\$3,700.00	\$2,889.42
70	54213681	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 36"	1.0	EACH	\$2,700.00	\$2,700.00	\$3,350.00	\$6,400.00	\$4,583.85
71	54214503	PRECAST REINFORCED CONCRETE FLARED END SECTIONS, EQUIVALENT ROUND-SIZE 18"	1.0	EACH	\$1,400.00	\$1,400.00	\$2,000.00	\$3,700.00	\$3,004.94
72	550A2310	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 10"	247.0	FOOT	\$80.00	\$19,760.00	\$64.13	\$170.00	\$103.38
73	550A2320	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 12"	457.0	FOOT	\$80.00	\$36,560.00	\$65.45	\$170.00	\$103.82
74	550A2330	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 15"	404.0	FOOT	\$80.00	\$32,320.00	\$71.73	\$113.00	\$87.91
75	550A2340	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 18"	169.0	FOOT	\$85.00	\$14,365.00	\$77.90	\$113.00	\$93.97
76	550A2360	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 24"	132.0	FOOT	\$90.00	\$11,880.00	\$108.00	\$126.00	\$115.57
77	550A2400	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 1 36"	8.0	FOOT	\$110.00	\$880.00	\$214.43	\$553.00	\$335.48
78	550A2510	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 10"	67.0	FOOT	\$65.00	\$4,355.00	\$68.01	\$170.00	\$104.67
79	550A2520	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 12"	482.0	FOOT	\$70.00	\$33,740.00	\$69.82	\$200.00	\$115.27
80	550A2530	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 15"	432.0	FOOT	\$75.00	\$32,400.00	\$76.69	\$131.00	\$96.23
81	550A2540	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 18"	181.0	FOOT	\$85.00	\$15,385.00	\$78.00	\$119.00	\$95.20
82	550A2560	STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 24"	267.0	FOOT	\$110.00	\$29,370.00	\$112.73	\$186.00	\$141.58
83	55100100	STORM SEWER REMOVAL 4"	41.0	FOOT	\$18.00	\$738.00	\$12.37	\$22.00	\$16.79
84	55100200	STORM SEWER REMOVAL 6"	74.0	FOOT	\$23.00	\$1,702.00	\$14.75	\$22.00	\$17.58
85	55100400	STORM SEWER REMOVAL 10"	224.0	FOOT	\$23.00	\$5,152.00	\$17.61	\$45.00	\$28.20
86	55100500	STORM SEWER REMOVAL 12"	2391.0	FOOT	\$24.00	\$57,384.00	\$19.65	\$34.00	\$25.22
87	55100700	STORM SEWER REMOVAL 15"	1064.0	FOOT	\$26.00	\$27,664.00	\$21.99	\$37.00	\$27.00
88	55100800	STORM SEWER REMOVAL 16"	168.0	FOOT	\$26.00	\$4,368.00	\$22.94	\$28.00	\$25.31
89	55100900	STORM SEWER REMOVAL 18"	713.0	FOOT	\$28.00	\$19,964.00	\$22.65	\$36.00	\$27.88
90	55101100	STORM SEWER REMOVAL 21"	518.0	FOOT	\$30.00	\$15,540.00	\$24.45	\$31.00	\$26.82
91	55101200	STORM SEWER REMOVAL 24"	72.0	FOOT	\$32.00	\$2,304.00	\$26.39	\$32.00	\$29.46
92	56100015	DUCTILE IRON WATER MAIN TEE, 8" X 6"	2.0	EACH	\$900.00	\$1,800.00	\$750.00	\$1,277.05	\$940.68
93	56100050	DUCTILE IRON WATER MAIN TEE, 12" X 6"	8.0	EACH	\$1,100.00	\$8,800.00	\$1,200.00	\$5,065.19	\$2,541.73
94	56100075	DUCTILE IRON WATER MAIN TEE, 16" X 6"	1.0	EACH	\$1,250.00	\$1,250.00	\$2,200.00	\$3,531.77	\$2,805.59
95	56100080	DUCTILE IRON WATER MAIN TEE, 16" X 12"	1.0	EACH	\$2,500.00	\$2,500.00	\$2,800.00	\$5,263.23	\$3,762.74
96	56100095	DUCTILE IRON WATER MAIN TEE, 20" X 12"	1.0	EACH	\$3,850.00	\$3,850.00	\$6,000.00	\$13,184.63	\$9,086.54
97	56100600	WATER MAIN 6"	39.0	FOOT	\$100.00	\$3,900.00	\$117.00	\$170.88	\$135.63
98	56100700	WATER MAIN 8"	72.0	FOOT	\$120.00	\$8,640.00	\$139.00	\$171.58	\$158.53
99	56100900	WATER MAIN 12"	1077.0	FOOT	\$150.00	\$161,550.00	\$121.59	\$157.00	\$143.20
100	56101160	DUCTILE IRON WATER MAIN REDUCER, 12" X 8"	1.0	EACH	\$1,000.00	\$1,000.00	\$800.00	\$1,898.54	\$1,182.85
101	56103400	DUCTILE IRON WATER MAIN 16"	8.0	FOOT	\$175.00	\$1,400.00	\$450.00	\$688.31	\$529.44
102	56103510	DUCTILE IRON WATER MAIN 20"	120.0	FOOT	\$440.00	\$52,800.00	\$371.00	\$419.00	\$388.95

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
103	56103520	DUCTILE IRON WATER MAIN 24"	1207.0	FOOT	\$462.00	\$557,634.00	\$341.00	\$460.00	\$402.27
104	56103526	DUCTILE IRON WATER MAIN 30"	676.0	FOOT	\$495.00	\$334,620.00	\$492.00	\$774.00	\$617.51
105	56109412	DUCTILE IRON WATER MAIN FITTINGS 12" 22.50 DEGREE BEND	1.0	EACH	\$2,200.00	\$2,200.00	\$1,275.00	\$2,500.00	\$1,800.98
106	56109414	DUCTILE IRON WATER MAIN FITTINGS 20" 22.50 DEGREE BEND	2.0	EACH	\$3,575.00	\$7,150.00	\$4,467.75	\$5,000.00	\$4,650.92
107	56109418	DUCTILE IRON WATER MAIN FITTINGS 6" 45.00 DEGREE BEND	1.0	EACH	\$500.00	\$500.00	\$350.00	\$646.16	\$475.39
108	56109420	DUCTILE IRON WATER MAIN FITTINGS 8" 45.00 DEGREE BEND	6.0	EACH	\$600.00	\$3,600.00	\$450.00	\$764.01	\$583.67
109	56109424	DUCTILE IRON WATER MAIN FITTINGS 12" 45.00 DEGREE BEND	9.0	EACH	\$700.00	\$6,300.00	\$1,000.00	\$1,628.07	\$1,221.02
110	56109428	DUCTILE IRON WATER MAIN FITTINGS 20" 45.00 DEGREE BEND	1.0	EACH	\$3,575.00	\$3,575.00	\$3,725.00	\$5,000.00	\$4,397.34
111	56109432	DUCTILE IRON WATER MAIN FITTINGS 6" 90.00 DEGREE BEND	5.0	EACH	\$400.00	\$2,000.00	\$400.00	\$683.00	\$516.00
112	56109438	DUCTILE IRON WATER MAIN FITTINGS 12" 90.00 DEGREE BEND	1.0	EACH	\$750.00	\$750.00	\$1,185.00	\$1,786.51	\$1,390.50
113	56400100	FIRE HYDRANTS TO BE MOVED	7.0	EACH	\$5,000.00	\$35,000.00	\$3,850.00	\$8,000.00	\$5,575.85
114	56400300	FIRE HYDRANTS TO BE ADJUSTED	4.0	EACH	\$4,000.00	\$16,000.00	\$1,984.42	\$3,000.00	\$2,553.14
115	56400500	FIRE HYDRANTS TO BE REMOVED	2.0	EACH	\$2,000.00	\$4,000.00	\$1,109.10	\$1,700.00	\$1,369.70
116	56400600	FIRE HYDRANTS	10.0	EACH	\$10,000.00	\$100,000.00	\$8,100.00	\$11,827.36	\$10,309.12
117	56400700	FIRE HYDRANTS (SPECIAL)	1.0	EACH	\$27,500.00	\$27,500.00	\$10,146.38	\$11,500.00	\$10,682.13
118	56400810	FIRE HYDRANT EXTENSION	5.0	FOOT	\$1,000.00	\$5,000.00	\$2,300.00	\$2,700.00	\$2,492.32
119	56500600	DOMESTIC WATER SERVICE BOXES TO BE ADJUSTED	5.0	EACH	\$300.00	\$1,500.00	\$338.57	\$1,850.00	\$904.52
120	59300100	CONTROLLED LOW-STRENGTH MATERIAL	3.0	CU YD	\$500.00	\$1,500.00	\$610.00	\$1,200.00	\$820.35
121	60100060	CONCRETE HEADWALLS FOR PIPE DRAINS	1.0	EACH	\$600.00	\$600.00	\$500.00	\$649.18	\$583.06
122	60100905	PIPE DRAINS 4"	150.0	FOOT	\$46.00	\$6,900.00	\$21.67	\$45.00	\$35.56
123	60100915	PIPE DRAINS 6"	150.0	FOOT	\$49.00	\$7,350.00	\$21.46	\$48.00	\$36.49
124	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	14357.0	FOOT	\$10.00	\$143,570.00	\$4.98	\$5.75	\$5.24
125	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	2.0	EACH	\$3,500.00	\$7,000.00	\$3,550.00	\$4,590.99	\$4,213.66
126	60201110	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 11V FRAME AND GRATE	27.0	EACH	\$4,200.00	\$113,400.00	\$4,050.00	\$5,900.00	\$5,067.90
127	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	33.0	EACH	\$3,800.00	\$125,400.00	\$3,925.00	\$4,678.04	\$4,201.01
128	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	8.0	EACH	\$5,600.00	\$44,800.00	\$5,200.00	\$6,468.54	\$5,656.18
129	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	4.0	EACH	\$4,100.00	\$16,400.00	\$3,775.00	\$5,500.00	\$4,607.86
130	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.0	EACH	\$7,000.00	\$21,000.00	\$5,200.00	\$6,806.00	\$6,018.67
131	60222240	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	3.0	EACH	\$5,600.00	\$16,800.00	\$5,650.00	\$6,910.65	\$6,253.55
132	60223800	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$9,500.00	\$9,500.00	\$8,700.00	\$10,640.51	\$9,946.84
133	60224039	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$12,000.00	\$24,000.00	\$8,300.00	\$10,708.88	\$9,202.96
134	60224446	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$18,000.00	\$18,000.00	\$10,325.00	\$20,000.00	\$16,420.86
135	60236200	INLETS, TYPE A, TYPE 8 GRATE	10.0	EACH	\$1,900.00	\$19,000.00	\$1,525.00	\$2,100.00	\$1,849.33
136	60236825	INLETS, TYPE A, TYPE 11V FRAME AND GRATE	4.0	EACH	\$2,200.00	\$8,800.00	\$1,700.00	\$3,150.00	\$2,383.48
137	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	20.0	EACH	\$2,200.00	\$44,000.00	\$1,700.00	\$2,300.00	\$2,043.47
138	60250200	CATCH BASINS TO BE ADJUSTED	3.0	EACH	\$900.00	\$2,700.00	\$355.00	\$1,000.00	\$647.77
139	60250500	CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$900.00	\$900.00	\$700.00	\$1,300.00	\$1,077.14
140	60252800	CATCH BASINS TO BE RECONSTRUCTED	1.0	EACH	\$2,000.00	\$2,000.00	\$925.00	\$2,353.17	\$1,492.72
141	60255500	MANHOLES TO BE ADJUSTED	42.0	EACH	\$900.00	\$37,800.00	\$355.00	\$1,000.00	\$647.77
142	60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$1,500.00	\$3,000.00	\$705.00	\$1,300.00	\$995.56
143	60256940	MANHOLES TO BE ADJUSTED WITH NEW TYPE 24 FRAME AND GRATE	1.0	EACH	\$900.00	\$900.00	\$775.00	\$1,350.00	\$1,058.35
144	60257900	MANHOLES TO BE RECONSTRUCTED	2.0	EACH	\$2,300.00	\$4,600.00	\$1,075.00	\$3,036.17	\$1,770.39
145	60260100	INLETS TO BE ADJUSTED	11.0	EACH	\$700.00	\$7,700.00	\$588.30	\$1,000.00	\$729.43
146	60262700	INLETS TO BE RECONSTRUCTED	1.0	EACH	\$1,400.00	\$1,400.00	\$1,200.00	\$1,426.33	\$1,275.44
147	60265700	VALVE VAULTS TO BE ADJUSTED	12.0	EACH	\$750.00	\$9,000.00	\$600.00	\$1,600.00	\$1,042.29
148	60266100	VALVE VAULTS TO BE RECONSTRUCTED	2.0	EACH	\$2,000.00	\$4,000.00	\$1,504.21	\$3,161.03	\$2,155.08
149	60266600	VALVE BOXES TO BE ADJUSTED	2.0	EACH	\$750.00	\$1,500.00	\$635.00	\$1,850.00	\$1,055.65
150	60500040	REMOVING MANHOLES	33.0	EACH	\$750.00	\$24,750.00	\$505.00	\$1,022.50	\$742.50
151	60500050	REMOVING CATCH BASINS	13.0	EACH	\$750.00	\$9,750.00	\$530.00	\$1,022.55	\$750.85
152	60500060	REMOVING INLETS	22.0	EACH	\$420.00	\$9,240.00	\$275.00	\$781.76	\$518.92
153	60500070	REMOVING MANHOLES TO MAINTAIN FLOW	15.0	EACH	\$1,850.00	\$27,750.00	\$700.00	\$2,173.51	\$1,641.17
154	60500080	REMOVING CATCH BASINS TO MAINTAIN FLOW	13.0	EACH	\$2,100.00	\$27,300.00	\$700.00	\$2,174.64	\$1,641.55
155	60500090	REMOVING INLETS TO MAINTAIN FLOW	17.0	EACH	\$1,200.00	\$20,400.00	\$500.00	\$2,172.56	\$1,245.85

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
156	60500105	FILLING MANHOLES	2.0	EACH	\$1,400.00	\$2,800.00	\$625.00	\$3,000.00	\$1,949.65
157	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	582.0	FOOT	\$29.00	\$16,878.00	\$30.00	\$30.00	\$30.00
158	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	6487.0	FOOT	\$50.00	\$324,350.00	\$33.00	\$33.00	\$33.00
159	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	10974.0	FOOT	\$40.00	\$438,960.00	\$37.50	\$37.50	\$37.50
160	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	24.0	FOOT	\$70.00	\$1,680.00	\$42.00	\$42.00	\$42.00
161	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	200.0	FOOT	\$38.00	\$7,600.00	\$32.00	\$32.00	\$32.00
162	63100045	TRAFFIC BARRIER TERMINAL, TYPE 2	1.0	EACH	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00	\$1,500.00
163	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT	1.0	EACH	\$4,200.00	\$4,200.00	\$4,000.00	\$4,000.00	\$4,000.00
164	63200310	GUARDRAIL REMOVAL	225.0	FOOT	\$9.00	\$2,025.00	\$7.00	\$7.00	\$7.00
165	66900200	NON-SPECIAL WASTE DISPOSAL	4404.0	CU YD	\$85.00	\$374,340.00	\$50.00	\$69.00	\$60.67
166	66900210	HAZARDOUS WASTE DISPOSAL	16.0	CU YD	\$500.00	\$8,000.00	\$92.00	\$1,500.00	\$570.67
167	66900530	SOIL DISPOSAL ANALYSIS	8.0	EACH	\$1,150.00	\$9,200.00	\$1,190.00	\$1,650.00	\$1,496.67
168	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.0	L SUM	\$3,900.00	\$3,900.00	\$3,350.00	\$5,200.00	\$3,966.67
169	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.0	L SUM	\$1,200.00	\$1,200.00	\$1,000.00	\$1,200.00	\$1,133.33
170	66901006	REGULATED SUBSTANCES MONITORING	90.0	CAL DA	\$950.00	\$85,500.00	\$0.01	\$675.00	\$450.00
171	67100100	MOBILIZATION	1.0	L SUM	\$890,000.00	\$890,000.00	\$570,000.00	\$1,000,000.00	\$838,333.33
172	70300100	SHORT TERM PAVEMENT MARKING	35621.0	FOOT	\$1.00	\$35,621.00	\$0.01	\$0.01	\$0.01
173	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	11874.0	SQ FT	\$0.40	\$4,749.60	\$0.01	\$0.01	\$0.01
174	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	1866.0	SQ FT	\$1.10	\$2,052.60	\$1.00	\$1.00	\$1.00
175	70300221	TEMPORARY PAVEMENT MARKING - LINE 4"- PAINT	55200.0	FOOT	\$0.30	\$16,560.00	\$0.30	\$0.30	\$0.30
176	70300231	TEMPORARY PAVEMENT MARKING - LINE 5"- PAINT	32163.0	FOOT	\$0.40	\$12,865.20	\$0.33	\$0.33	\$0.33
177	70300241	TEMPORARY PAVEMENT MARKING - LINE 6"- PAINT	11282.0	FOOT	\$0.35	\$3,948.70	\$0.35	\$0.35	\$0.35
178	70300261	TEMPORARY PAVEMENT MARKING - LINE 12"- PAINT	2896.0	FOOT	\$1.00	\$2,896.00	\$0.70	\$0.70	\$0.70
179	70300281	TEMPORARY PAVEMENT MARKING - LINE 24"- PAINT	549.0	FOOT	\$1.50	\$823.50	\$1.25	\$1.25	\$1.25
180	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	26415.0	FOOT	\$0.90	\$23,773.50	\$1.18	\$1.18	\$1.18
181	70400100	TEMPORARY CONCRETE BARRIER IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	775.0	FOOT	\$28.00	\$21,700.00	\$28.00	\$28.00	\$28.00
182	70600260	SIGN PANEL - TYPE 1	6.0	EACH	\$5,000.00	\$30,000.00	\$4,000.00	\$10,500.00	\$6,166.67
183	72000100	SIGN PANEL - TYPE 1	60.0	SQ FT	\$40.00	\$2,400.00	\$25.00	\$25.00	\$25.00
184	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1391.0	SQ FT	\$5.00	\$6,955.00	\$5.00	\$5.00	\$5.00
185	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	16982.0	FOOT	\$0.70	\$11,887.40	\$0.75	\$0.75	\$0.75
186	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	12603.0	FOOT	\$0.85	\$10,712.55	\$0.85	\$0.85	\$0.85
187	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	5929.0	FOOT	\$0.90	\$5,336.10	\$1.00	\$1.00	\$1.00
188	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	548.0	FOOT	\$1.50	\$822.00	\$1.00	\$1.00	\$1.00
189	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	4126.0	FOOT	\$2.00	\$8,252.00	\$2.50	\$2.50	\$2.50
190	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	399.0	FOOT	\$5.00	\$1,995.00	\$5.00	\$5.00	\$5.00
191	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4" GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	476.0	FOOT	\$0.75	\$357.00	\$7.00	\$7.00	\$7.00
192	78011000	GROOVING FOR RECESSED PAVEMENT MARKING 5"	1596.1	SQ FT	\$2.00	\$3,192.20	\$2.00	\$2.00	\$2.00
193	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	18786.0	FOOT	\$0.35	\$6,575.10	\$0.35	\$0.35	\$0.35
194	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	12603.0	FOOT	\$0.45	\$5,671.35	\$0.45	\$0.45	\$0.45
195	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	5929.0	FOOT	\$0.65	\$3,853.85	\$0.55	\$0.55	\$0.55
196	78011040	GROOVING FOR RECESSED PAVEMENT MARKING 8"	1374.0	FOOT	\$0.75	\$1,030.50	\$0.70	\$0.70	\$0.70
197	78011045	GROOVING FOR RECESSED PAVEMENT MARKING 9"	548.0	FOOT	\$1.00	\$548.00	\$0.85	\$0.85	\$0.85
198	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	4126.0	FOOT	\$2.00	\$8,252.00	\$1.00	\$1.00	\$1.00
199	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	399.0	FOOT	\$3.00	\$1,197.00	\$2.00	\$2.00	\$2.00
200	78200011	BARRIER WALL REFLECTORS, TYPE C	62.0	EACH	\$20.00	\$1,240.00	\$7.00	\$7.00	\$7.00
201	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	82560.0	SQ FT	\$1.55	\$127,968.00	\$0.05	\$0.05	\$0.05
202	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	8347.0	FOOT	\$31.00	\$258,757.00	\$29.70	\$29.70	\$29.70
203	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	171.0	FOOT	\$45.00	\$7,695.00	\$47.40	\$47.40	\$47.40
204	81028230	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3 1/2" DIA.	156.0	FOOT	\$65.00	\$10,140.00	\$66.80	\$66.80	\$66.80
205	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	1539.0	FOOT	\$80.00	\$123,120.00	\$89.30	\$89.30	\$89.30
206	81400100	HANDHOLE	13.0	EACH	\$2,350.00	\$30,550.00	\$2,420.00	\$2,420.00	\$2,420.00
207	81400300	DOUBLE HANDHOLE	6.0	EACH	\$3,750.00	\$22,500.00	\$3,870.00	\$3,870.00	\$3,870.00
208	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	4.0	EACH	\$4,500.00	\$18,000.00	\$2,400.00	\$2,400.00	\$2,400.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
209	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	17508.0	FOOT	\$1.00	\$17,508.00	\$0.90	\$0.90	\$0.90
210	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	3997.0	FOOT	\$1.60	\$6,395.20	\$1.70	\$1.70	\$1.70
211	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	3776.0	FOOT	\$2.00	\$7,552.00	\$2.00	\$2.00	\$2.00
212	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	6771.0	FOOT	\$2.40	\$16,250.40	\$2.50	\$2.50	\$2.50
213	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	3460.0	FOOT	\$3.10	\$10,726.00	\$3.00	\$3.00	\$3.00
214	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	125.0	FOOT	\$5.50	\$687.50	\$4.60	\$4.60	\$4.60
215	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	1483.0	FOOT	\$2.40	\$3,559.20	\$2.40	\$2.40	\$2.40
216	87800100	CONCRETE FOUNDATION, TYPE A	40.0	FOOT	\$308.00	\$12,320.00	\$322.80	\$322.80	\$322.80
217	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	60.0	FOOT	\$385.00	\$23,100.00	\$397.50	\$397.50	\$397.50
218	87800420	CONCRETE FOUNDATION, TYPE E 42-INCH DIAMETER	96.0	FOOT	\$520.00	\$49,920.00	\$576.30	\$576.30	\$576.30
219	87900200	DRILL EXISTING HANDHOLE	4.0	EACH	\$355.00	\$1,420.00	\$617.00	\$617.00	\$617.00
220	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	25.0	EACH	\$880.00	\$22,000.00	\$892.00	\$892.00	\$892.00
221	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	6.0	EACH	\$780.00	\$4,680.00	\$804.00	\$804.00	\$804.00
222	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	9.0	EACH	\$900.00	\$8,100.00	\$1,147.00	\$1,147.00	\$1,147.00
223	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	3.0	EACH	\$1,400.00	\$4,200.00	\$1,250.00	\$1,250.00	\$1,250.00
224	88102717	TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC	12.0	EACH	\$585.00	\$7,020.00	\$616.00	\$616.00	\$616.00
225	88200410	TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC	28.0	EACH	\$285.00	\$7,980.00	\$301.00	\$301.00	\$301.00
226	88700200	LIGHT DETECTOR	6.0	EACH	\$1,500.00	\$9,000.00	\$1,454.00	\$1,454.00	\$1,454.00
227	88700300	LIGHT DETECTOR AMPLIFIER	2.0	EACH	\$2,400.00	\$4,800.00	\$2,916.00	\$2,916.00	\$2,916.00
228	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	2.0	EACH	\$65,000.00	\$130,000.00	\$110,409.00	\$110,409.00	\$110,409.00
229	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	12430.0	FOOT	\$0.60	\$7,458.00	\$0.60	\$0.60	\$0.60
230	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	2.0	EACH	\$2,300.00	\$4,600.00	\$2,400.00	\$2,400.00	\$2,400.00
231	89502376	REBUILD EXISTING HANDHOLE	1.0	EACH	\$3,000.00	\$3,000.00	\$3,320.00	\$3,320.00	\$3,320.00
232	89502380	REMOVE EXISTING HANDHOLE	24.0	EACH	\$560.00	\$13,440.00	\$600.00	\$600.00	\$600.00
233	89502382	REMOVE EXISTING DOUBLE HANDHOLE	2.0	EACH	\$500.00	\$1,000.00	\$900.00	\$900.00	\$900.00
234	89502385	REMOVE EXISTING CONCRETE FOUNDATION	21.0	EACH	\$560.00	\$11,760.00	\$600.00	\$600.00	\$600.00
235	A2002920	TREE, CELTIS OCCIDENTALIS (COMMON HACKBERRY), 2-1/2" CALIPER, BALLED AND BURLAPPED	16.0	EACH	\$525.00	\$8,400.00	\$600.00	\$650.00	\$616.67
236	A2007120	TREE, QUERCUS RUBRA (RED OAK), 2-1/2" CALIPER, BALLED AND BURLAPPED	20.0	EACH	\$525.00	\$10,500.00	\$600.00	\$630.00	\$610.00
237	A2008517	TREE, ULMUS JAPONICA X WILSONIANA MORTON (ACCOLADE ELM), 2-1/2" CALIPER, BALLED AND BURLAPPED	4.0	EACH	\$525.00	\$2,100.00	\$600.00	\$670.00	\$623.33
238	A2008519	TREE, ULMUS MORTON GLOSSY (TRIUMPH ELM), 2-1/2" CALIPER, BALLED AND BURLAPPED	10.0	EACH	\$525.00	\$5,250.00	\$500.00	\$670.00	\$590.00
239	A2008820	TREE, ULMUS CARPINIFOLIA HOMESTEAD HOMESTEAD ELM), 2-1/2" CALIPER, BALLED AND BURLAPPED	3.0	EACH	\$525.00	\$1,575.00	\$570.00	\$600.00	\$590.00
240	C2007010	SHRUB, ROSA RADRAZZ (KNOCKOUT ROSE), CONTAINER GROWN, 3-GALLON	31.0	EACH	\$75.00	\$2,325.00	\$50.00	\$90.00	\$68.33
241	C2C060G5	SHRUB, RHUS TYPHINA BAILTIGER, (TIGER EYE SUMAC), CONTAINER GROWN, 5-GALLON	10.0	EACH	\$75.00	\$750.00	\$75.00	\$85.00	\$81.67
242	D20010S2	EVERGREEN, JUNIPERUS HORIZONTALIS PLUMOSA COMPACTA (COMPACT ANDORRA JUNIPER), 24" SPREAD, BALLED AND BURLAPPED	36.0	EACH	\$100.00	\$3,600.00	\$75.00	\$90.00	\$81.67
243	K1001969	GRAVEL MULCH	175.0	TON	\$120.00	\$21,000.00	\$160.00	\$500.00	\$386.67
244	K1003680	MULCH	602.0	SQ YD	\$8.00	\$4,816.00	\$5.50	\$8.50	\$6.75
245	LC200051	REJECTED LOAD TRANSPORTATION	10.0	LOAD	\$275.00	\$2,750.00	\$0.01	\$374.59	\$133.20
246	LC200360	PERENNIAL PLANTINGS, SPECIAL I	162.0	EACH	\$26.00	\$4,212.00	\$14.00	\$25.00	\$18.88
247	LC200361	PERENNIAL PLANTINGS, SPECIAL II	222.0	EACH	\$30.00	\$6,660.00	\$10.00	\$15.75	\$13.58
248	LC200362	PERENNIAL PLANTINGS, SPECIAL III	141.0	EACH	\$35.00	\$4,935.00	\$12.00	\$20.00	\$16.03
249	LC200363	PERENNIAL PLANTINGS, SPECIAL IV	2200.0	EACH	\$0.75	\$1,650.00	\$0.01	\$4.75	\$2.25
250	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	74389.0	UNIT	\$1.00	\$74,389.00	\$1.00	\$1.00	\$1.00
251	LC400002	CLEAR AGGREGATE BINDER	1.0	L SUM	\$100,000.00	\$100,000.00	\$5,000.00	\$78,000.00	\$29,333.33
252	LC400203	FIBER GLASS FABRIC REPAIR SYSTEM	9287.0	FOOT	\$2.75	\$25,539.25	\$17.07	\$17.07	\$17.07
253	LC500234	GRATING FOR CONCRETE FLARED END SECTION 36"	1.0	EACH	\$3,850.00	\$3,850.00	\$1,100.00	\$1,813.98	\$1,414.66
254	LC500338	WATER MAIN 8", BORED	1005.0	FOOT	\$200.00	\$201,000.00	\$135.83	\$165.00	\$146.61
255	LC500340	CONNECTION TO EXISTING WATER MAIN 20"	1.0	EACH	\$27,500.00	\$27,500.00	\$16,958.08	\$31,000.00	\$24,319.36
256	LC500341	BUTTERFLY VALVE, 12" AND VAULT, TYPE A, 8"-DIAMETER	1.0	EACH	\$33,000.00	\$33,000.00	\$35,000.00	\$54,842.04	\$44,547.35
257	LC500342	WATER MAIN TO BE ABANDONED, 20"	70.0	FOOT	\$22.00	\$1,540.00	\$13.86	\$103.00	\$52.29

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
258	LC500343	WATER MAIN TO BE ABANDONED, 30"	731.0	FOOT	\$22.00	\$16,082.00	\$7.35	\$50.00	\$32.45
259	LC500344	WATER MAIN REMOVAL, 30"	45.0	FOOT	\$275.00	\$12,375.00	\$33.59	\$178.00	\$115.53
260	LC500345	CONNECTION TO EXISTING WATER MAIN 20"	1.0	EACH	\$33,000.00	\$33,000.00	\$16,559.77	\$28,500.00	\$20,853.26
261	LC500346	CONNECTION TO EXISTING WATER MAIN 24"	1.0	EACH	\$44,000.00	\$44,000.00	\$18,500.00	\$43,000.00	\$26,677.96
262	LC500347	CONNECTION TO EXISTING WATER MAIN 30"	1.0	EACH	\$55,000.00	\$55,000.00	\$32,500.00	\$56,500.00	\$40,745.96
263	LC500348	DUCTILE IRON WATER MAIN FITTINGS 30" 45.00 DEGREE BEND	4.0	EACH	\$4,950.00	\$19,800.00	\$12,000.00	\$13,086.75	\$12,528.92
264	LC500349	DUCTILE IRON WATER MAIN TEE, 30" X 24"	1.0	EACH	\$5,500.00	\$5,500.00	\$16,000.00	\$21,282.47	\$18,260.82
265	LC500350	DUCTILE IRON WATER MAIN FITTINGS 24" 90.00 DEGREE BEND	3.0	EACH	\$3,850.00	\$11,550.00	\$9,250.00	\$10,016.45	\$9,688.82
266	LC500351	DUCTILE IRON WATER MAIN FITTINGS 24" 45.00 DEGREE BEND	3.0	EACH	\$3,850.00	\$11,550.00	\$5,450.00	\$6,000.00	\$5,776.98
267	LC500352	DUCTILE IRON WATER MAIN FITTINGS 24" 22.50 DEGREE BEND	3.0	EACH	\$3,850.00	\$11,550.00	\$5,350.00	\$5,900.00	\$5,675.35
268	LC500353	DUCTILE IRON WATER MAIN FITTINGS 24" 11.25 DEGREE BEND	2.0	EACH	\$3,850.00	\$7,700.00	\$5,300.00	\$5,700.00	\$5,510.53
269	LC500354	BUTTERFLY VALVE, 24" AND VAULT, TYPE A, 8'-DIAMETER	1.0	EACH	\$60,500.00	\$60,500.00	\$55,000.00	\$78,136.71	\$69,045.57
270	LC500355	AIR RELEASE VALVE, 20" AND VAULT, TYPE A, 6'-DIAMETER	1.0	EACH	\$49,500.00	\$49,500.00	\$45,000.00	\$71,744.92	\$58,748.31
271	LC500356	AIR RELEASE VALVE, 24" AND VAULT, TYPE A, 6'-DIAMETER	1.0	EACH	\$55,000.00	\$55,000.00	\$46,000.00	\$81,780.25	\$64,093.42
272	LC500357	DUCTILE IRON WATER MAIN 20" (LCPW)	5.0	FOOT	\$468.00	\$2,340.00	\$598.45	\$1,500.00	\$1,164.48
273	LC500358	FIRE HYDRANTS TO BE REMOVED (LCPW)	1.0	EACH	\$3,850.00	\$3,850.00	\$1,000.00	\$1,747.15	\$1,349.05
274	LC500359	DUCTILE IRON WATER MAIN FITTINGS 12" 45.00 DEGREE BEND (LCPW)	4.0	EACH	\$2,200.00	\$8,800.00	\$1,425.00	\$2,500.00	\$1,838.61
275	LC500360	CONTROLLED LOW-STRENGTH MATERIAL (CLCJAWA)	290.0	CU YD	\$490.00	\$142,100.00	\$203.00	\$371.87	\$261.96
276	LC500361	CONTROLLED LOW-STRENGTH MATERIAL (LCPW)	52.0	CU YD	\$490.00	\$25,480.00	\$203.00	\$400.44	\$271.48
277	LC500362	TRENCH BACKFILL, WATERMAIN (CLCJAWA)	1610.0	CU YD	\$72.00	\$115,920.00	\$70.00	\$225.00	\$131.14
278	LC500363	PLUG WATER MAIN, 12" (LCPW)	16.0	EACH	\$1,100.00	\$17,600.00	\$100.00	\$2,000.00	\$890.58
279	LC500364	WATER MAIN TO BE ABANDONED, 12" (LCPW)	1783.0	FOOT	\$28.00	\$49,924.00	\$0.64	\$32.00	\$14.21
280	LC500365	WATER MAIN PROTECTION (LCPW)	5.0	FOOT	\$550.00	\$2,750.00	\$22.00	\$566.75	\$229.58
281	LC500366	WATER MAIN REMOVAL, 12" (LCPW)	60.0	FOOT	\$385.00	\$23,100.00	\$26.20	\$230.00	\$128.73
282	LC500367	CONNECTION TO EXISTING WATER MAIN 12" (LCPW)	1.0	EACH	\$11,000.00	\$11,000.00	\$8,250.00	\$13,000.00	\$10,674.93
283	LC500368	VALVE VAULTS TO BE REMOVED (LCPW)	2.0	EACH	\$16,500.00	\$33,000.00	\$1,000.00	\$3,900.00	\$2,610.34
284	LC500369	CONTROLLED LOW-STRENGTH MATERIAL (VOG)	14.0	CU YD	\$500.00	\$7,000.00	\$203.00	\$664.03	\$359.34
285	LC500370	WATER MAIN 12" (LCPW)	51.0	FOOT	\$385.00	\$19,635.00	\$200.00	\$317.00	\$254.61
286	LC500371	CONTROLLED LOW-STRENGTH MATERIAL, SPECIAL (LCPW)	144.0	CU YD	\$143.00	\$20,592.00	\$0.01	\$355.00	\$228.53
287	LC600031	INFILTRATION AREAS	5394.0	SQ FT	\$15.00	\$80,910.00	\$7.25	\$10.26	\$8.64
288	LC600200	INSTALL SURVEY MONUMENTS	1.0	EACH	\$1,000.00	\$1,000.00	\$800.00	\$1,400.00	\$1,000.00
289	LC780031	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	3178.0	FOOT	\$3.50	\$11,123.00	\$6.00	\$6.00	\$6.00
290	LC782000	GUARDRAIL REFLECTORS	4.0	EACH	\$14.00	\$56.00	\$10.00	\$10.00	\$10.00
291	LC800663	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 72 FT. (SPECIAL)	1.0	EACH	\$50,000.00	\$50,000.00	\$61,173.00	\$61,173.00	\$61,173.00
292	LC800665	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE WITH DUAL MAST ARMS, 26 FT. AND 46 FT. (SPECIAL)	1.0	EACH	\$24,000.00	\$24,000.00	\$58,568.00	\$58,568.00	\$58,568.00
293	LC800666	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 64 FT. (SPECIAL)	1.0	EACH	\$36,000.00	\$36,000.00	\$59,254.00	\$59,254.00	\$59,254.00
294	LC800667	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 66 FT. (SPECIAL)	1.0	EACH	\$42,000.00	\$42,000.00	\$60,727.00	\$60,727.00	\$60,727.00
295	LC800668	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 68 FT. (SPECIAL)	1.0	EACH	\$46,000.00	\$46,000.00	\$61,021.00	\$61,021.00	\$61,021.00
296	LC800669	CONCRETE FOUNDATION, TYPE C (SPECIAL)	8.0	FOOT	\$900.00	\$7,200.00	\$1,020.30	\$1,020.30	\$1,020.30
297	LC800874	TEMPORARY TRAFFIC SIGNAL TIMING	2.0	EACH	\$1,500.00	\$3,000.00	\$1,670.00	\$1,670.00	\$1,670.00
298	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	1426.0	FOOT	\$1.50	\$2,139.00	\$1.30	\$1.30	\$1.30
299	X0324599	ROD AND CLEAN EXISTING CONDUIT	6018.0	FOOT	\$2.00	\$12,036.00	\$0.20	\$0.20	\$0.20
300	X0326309	RELOCATE EXISTING REMOTE - CONTROLLED VIDEO SYSTEM (SPECIAL)	2.0	EACH	\$850.00	\$1,700.00	\$2,975.00	\$2,975.00	\$2,975.00
301	X0327120	WEED CONTROL, NATIVE LANDSCAPE ENHANCEMENT	1.3	ACRE	\$1,880.00	\$2,350.00	\$2,400.00	\$19,000.00	\$11,633.33
302	X0327211	RELOCATE SWITCH	2.0	EACH	\$280.00	\$560.00	\$600.00	\$600.00	\$600.00
303	X0327651	WATER MAIN IN CASING, 12"	80.0	FOOT	\$1,540.00	\$123,200.00	\$700.00	\$975.00	\$801.54
304	X0327694	GATE VALVE 8" WITH VAULT, 4' DIAMETER	1.0	EACH	\$8,000.00	\$8,000.00	\$6,350.00	\$8,489.49	\$7,279.83
305	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8.0	EACH	\$4,500.00	\$36,000.00	\$4,104.00	\$4,104.00	\$4,104.00
306	X0426200	DEWATERING	1.0	L SUM	\$5,000.00	\$5,000.00	\$0.01	\$12,000.00	\$7,333.34
307	X0900075	COFFERDAM (TYPE 1) (IN-STREAM/WETLAND WORK)	1.0	EACH	\$11,000.00	\$11,000.00	\$0.01	\$27,000.00	\$12,333.34
308	X1200061	CLAY LINER	841.0	CU YD	\$11.00	\$9,251.00	\$15.00	\$26.79	\$18.93

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
309	X1200065	CAP PROPOSED WATER MAIN 6" STORM SEWERS, RUBBER GASKET, CLASS A, TYPE 2 EQUIVALENT ROUND SIZE 18"	1.0	EACH	\$1,000.00	\$1,000.00	\$250.00	\$438.88	\$371.29
310	X1200126	GATE VALVE 12" WITH VAULT, 5' DIAMETER	7.0	FOOT	\$250.00	\$1,750.00	\$339.90	\$626.00	\$438.63
311	X1200130	BUTTERFLY VALVES, 16" AND VAULT, TYPE A, 6'-DIAMETER	6.0	EACH	\$10,000.00	\$60,000.00	\$9,225.00	\$16,878.04	\$11,934.35
312	X1200196	WATERMAIN CASING PIPE	1.0	FOOT	\$20,000.00	\$20,000.00	\$13,975.00	\$55,305.29	\$27,760.10
313	X1200246	DUCTILE IRON WATER MAIN REDUCER, 30" X 20"	24.0	FOOT	\$200.00	\$4,800.00	\$195.00	\$460.00	\$370.10
314	X1200257	FIBER OPTIC CABLE IN CONDUIT, 24 FIBERS, SINGLE MODE	210.0	FOOT	\$1,540.00	\$323,400.00	\$1,265.00	\$2,125.00	\$1,598.31
315	X1200281	OUTDOOR RATED NETWORK CABLE	1.0	EACH	\$4,400.00	\$4,400.00	\$8,100.00	\$8,500.00	\$8,243.92
316	X1400007	LUMINAIRE, LED, HORIZONTAL MOUNT, MEDIUM WATTAGE	17971.0	FOOT	\$3.00	\$53,913.00	\$4.30	\$4.30	\$4.30
317	X1400102	UNINTERRUPTABLE POWER SUPPLY AND CABINET, SPECIAL	556.0	FOOT	\$6.70	\$3,725.20	\$4.20	\$4.20	\$4.20
318	X1400113	ELECTRIC CABLE ASSEMBLY IN CONDUIT, 600V (XLP-TYPE TC) 2/C NO. 10 AND NO. 10 GROUND	8.0	EACH	\$575.00	\$4,600.00	\$1,027.00	\$1,027.00	\$1,027.00
319	X1400144	SERVICE INSTALLATION, GROUND MOUNTED, METERED	2.0	EACH	\$8,000.00	\$16,000.00	\$7,180.00	\$7,180.00	\$7,180.00
320	X1400147	REMOTE CONTROLLED VIDEO SYSTEM	1769.0	FOOT	\$3.00	\$5,307.00	\$4.00	\$4.00	\$4.00
321	X1400150	LAYER II (DATALINK) SWITCH	2.0	EACH	\$3,535.00	\$7,070.00	\$3,615.00	\$3,615.00	\$3,615.00
322	X1400215	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	2.0	EACH	\$6,600.00	\$13,200.00	\$4,995.00	\$4,995.00	\$4,995.00
323	X1400216	RELOCATE EXISTING ENCODER	2.0	EACH	\$4,625.00	\$9,250.00	\$5,028.00	\$5,028.00	\$5,028.00
324	X1400320	PEDESTRIAN SIGNAL POST, 5 FT.	6.0	EACH	\$5,020.00	\$30,120.00	\$3,828.00	\$3,828.00	\$3,828.00
325	X1400323	STAMPED COLORED PORTLAND CEMENT CONCRETE MEDIAN SURFACE 4 INCH (SPECIAL)	3.0	EACH	\$700.00	\$2,100.00	\$600.00	\$600.00	\$600.00
326	X1400378	STUMP REMOVAL ONLY	2.0	EACH	\$1,400.00	\$2,800.00	\$1,151.00	\$1,151.00	\$1,151.00
327	X1700006	POROUS GRANULAR EMBANKMENT (SPECIAL)	8754.0	SQ FT	\$18.00	\$157,572.00	\$12.00	\$12.00	\$12.00
328	X2010400	TRENCH BACKFILL, WATERMAIN	1678.0	UNIT	\$8.00	\$13,424.00	\$4.00	\$4.00	\$4.00
329	X2070304	EXPLORATION TRENCH (SPECIAL)	1761.0	CU YD	\$55.00	\$96,855.00	\$67.50	\$112.23	\$84.91
330	X2080252	ORNAMENTAL FENCE	810.0	CU YD	\$50.00	\$40,500.00	\$70.00	\$98.41	\$83.47
331	X2130010	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	40.0	FOOT	\$385.00	\$15,400.00	\$57.19	\$265.00	\$131.40
332	X2200018	STAINING CONCRETE STRUCTURES	190.0	FOOT	\$200.00	\$38,000.00	\$155.00	\$155.00	\$155.00
333	X4401198	PARAPET RAILING (SPECIAL)	116.0	SQ YD	\$13.00	\$1,508.00	\$4.50	\$4.50	\$4.50
334	X5030290	RETAINING WALL REMOVAL	190.0	SQ FT	\$10.00	\$1,900.00	\$25.00	\$71.00	\$45.00
335	X5091755	TEMPORARY DRAINAGE SYSTEM NO. 1	62.0	FOOT	\$200.00	\$12,400.00	\$370.00	\$380.00	\$373.33
336	X5220101	TEMPORARY DRAINAGE SYSTEM NO. 2	617.0	SQ FT	\$55.00	\$33,935.00	\$3.67	\$8.08	\$5.92
337	X5230201	REMOVE EXISTING FLARED END SECTION	1.0	L SUM	\$10,000.00	\$10,000.00	\$0.01	\$11,500.00	\$4,666.67
338	X5230202	STORM SEWERS TO BE CLEANED 6"	1.0	L SUM	\$10,000.00	\$10,000.00	\$0.01	\$12,000.00	\$4,833.34
339	X5427602	STORM SEWERS TO BE CLEANED 10"	5.0	EACH	\$500.00	\$2,500.00	\$445.00	\$1,000.00	\$725.40
340	X5537500	STORM SEWERS TO BE CLEANED 12"	104.0	FOOT	\$5.00	\$520.00	\$4.50	\$9.70	\$7.07
341	X5537700	STORM SEWERS TO BE CLEANED 15"	69.0	FOOT	\$6.00	\$414.00	\$4.50	\$9.70	\$7.23
342	X5537800	STORM SEWERS TO BE CLEANED 18"	8496.0	FOOT	\$5.00	\$42,480.00	\$4.50	\$9.70	\$7.40
343	X5537900	STORM SEWERS TO BE CLEANED 24"	917.0	FOOT	\$5.00	\$4,585.00	\$4.50	\$9.70	\$7.40
344	X5538000	STORM SEWERS TO BE CLEANED 36"	1253.0	FOOT	\$5.00	\$6,265.00	\$5.00	\$9.70	\$7.73
345	X5538200	CAP EXISTING WATER MAIN	1913.0	FOOT	\$6.00	\$11,478.00	\$7.50	\$9.70	\$8.73
346	X5538600	PLUG EX WATER MAIN	513.0	FOOT	\$9.00	\$4,617.00	\$8.25	\$11.00	\$9.65
347	X5610012	PLUG WATER MAIN 8"	1.0	EACH	\$1,980.00	\$1,980.00	\$1,019.84	\$2,200.00	\$1,739.95
348	X5610640	PLUG WATER MAIN 12"	30.0	EACH	\$550.00	\$16,500.00	\$1.00	\$4,500.00	\$1,711.73
349	X5610647	WATER MAIN TO BE ABANDONED, 8"	1.0	EACH	\$1,000.00	\$1,000.00	\$350.00	\$1,625.00	\$981.63
350	X5610649	WATER MAIN TO BE ABANDONED, 12"	2.0	EACH	\$1,000.00	\$2,000.00	\$500.00	\$1,850.00	\$1,040.24
351	X5610658	WATER MAIN TO BE ABANDONED, 16"	10.0	FOOT	\$100.00	\$1,000.00	\$51.33	\$570.00	\$328.78
352	X5610662	WATER MAIN TO BE ABANDONED, 24"	20.0	FOOT	\$100.00	\$2,000.00	\$25.66	\$290.00	\$166.89
353	X5610666	WATER MAIN PROTECTION	51.0	FOOT	\$22.00	\$1,122.00	\$13.43	\$170.00	\$106.14
354	X5610674	WATER MAIN REMOVAL, 6"	1259.0	FOOT	\$22.00	\$27,698.00	\$1.22	\$40.00	\$23.07
355	X5610680	WATER MAIN REMOVAL, 8"	2213.0	FOOT	\$33.00	\$73,029.00	\$9.35	\$35.00	\$22.12
356	X5610706	WATER MAIN REMOVAL, 12"	10.0	FOOT	\$100.00	\$1,000.00	\$29.00	\$150.00	\$70.60
357	X5610708	WATER MAIN REMOVAL, 16"	50.0	FOOT	\$100.00	\$5,000.00	\$30.83	\$150.00	\$72.94
358	X5610712	WATER MAIN REMOVAL, 20"	50.0	FOOT	\$100.00	\$5,000.00	\$30.83	\$150.00	\$72.94
359	X5610716	WATER MAIN REMOVAL, 24"	50.0	FOOT	\$150.00	\$7,500.00	\$30.83	\$150.00	\$72.94
360	X5610720	WATER MAIN LINE STOP 6"	35.0	FOOT	\$275.00	\$9,625.00	\$34.23	\$190.00	\$104.74
361	X5610724	WATER MAIN LINE STOP 8"	50.0	FOOT	\$275.00	\$13,750.00	\$30.83	\$218.00	\$131.28
362	X5610746	WATER MAIN LINE STOP 6"	1.0	EACH	\$8,000.00	\$8,000.00	\$6,800.00	\$14,574.54	\$10,524.85
363	X5610748	WATER MAIN LINE STOP 8"	1.0	EACH	\$10,000.00	\$10,000.00	\$7,200.00	\$12,967.33	\$10,389.11

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
364	X5610752	WATER MAIN LINE STOP 12"	1.0	EACH	\$12,000.00	\$12,000.00	\$11,800.00	\$21,911.44	\$16,303.81
365	X5610756	WATER MAIN LINE STOP 16"	1.0	EACH	\$15,000.00	\$15,000.00	\$17,800.00	\$29,403.29	\$21,817.76
366	X5611208	DUCTILE IRON SLEEVE, 8"	1.0	EACH	\$800.00	\$800.00	\$600.00	\$759.79	\$678.26
367	X5611212	DUCTILE IRON SLEEVE, 12"	2.0	EACH	\$900.00	\$1,800.00	\$800.00	\$1,300.00	\$1,092.03
368	X5611216	DUCTILE IRON SLEEVE, 16"	1.0	EACH	\$1,000.00	\$1,000.00	\$1,700.00	\$2,700.00	\$2,280.26
369	X5630706	CONNECTION TO EXISTING WATER MAIN 6"	1.0	EACH	\$4,500.00	\$4,500.00	\$5,000.00	\$15,000.00	\$8,560.92
370	X5630708	CONNECTION TO EXISTING WATER MAIN 8"	1.0	EACH	\$5,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$8,594.63
371	X5630712	CONNECTION TO EXISTING WATER MAIN 12"	2.0	EACH	\$6,000.00	\$12,000.00	\$5,000.00	\$15,000.00	\$10,258.27
372	X5630716	CONNECTION TO EXISTING WATER MAIN 16"	1.0	EACH	\$7,000.00	\$7,000.00	\$5,500.00	\$15,000.00	\$10,026.66
373	X5930100	CONTROLLED LOW-STRENGTH MATERIAL (SPECIAL) MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE	907.0	CU YD	\$143.00	\$129,701.00	\$0.01	\$329.20	\$207.74
374	X6020094	REMOVE EXISTING VALVE AND VAULT PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER	3.0	EACH	\$18,000.00	\$54,000.00	\$16,600.00	\$20,000.00	\$17,817.80
375	X6024132	REMOVE EXISTING VALVE AND VAULT PROPOSED MANHOLE/CATCH BASIN CONNECTION OVER EXISTING STORM SEWER	3.0	EACH	\$1,000.00	\$3,000.00	\$900.00	\$2,931.25	\$1,843.75
376	X6025604	SANITARY MANHOLES TO BE ADJUSTED	9.0	EACH	\$1,035.00	\$9,315.00	\$900.00	\$2,116.05	\$1,472.02
377	X6026050	VALVE VAULTS TO BE REMOVED	5.0	EACH	\$16,500.00	\$82,500.00	\$1,700.00	\$2,931.17	\$2,510.39
378	X6026622	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	8.0	EACH	\$1,140.00	\$9,120.00	\$1,250.00	\$1,947.82	\$1,665.94
379	X6030205	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	24.0	CAL MO	\$3,180.00	\$76,320.00	\$3,283.60	\$4,000.00	\$3,761.20
380	X6700405	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$825,000.00	\$825,000.00	\$124,000.00	\$310,000.00	\$196,333.33
381	X7010216	RECESSED REFLECTIVE PAVEMENT MARKER	406.0	EACH	\$30.00	\$12,180.00	\$25.00	\$25.00	\$25.00
382	X7810300	REBUILD EXISTING DOUBLE HANDHOLE	2.0	EACH	\$5,000.00	\$10,000.00	\$5,670.00	\$5,670.00	\$5,670.00
383	X8140238	COMBINATION LIGHTING CONTROLLER	2.0	EACH	\$2,350.00	\$4,700.00	\$3,200.00	\$3,200.00	\$3,200.00
384	X8250091	TEMPORARY LIGHTING SYSTEM	2.0	L SUM	\$3,300.00	\$6,600.00	\$5,998.00	\$5,998.00	\$5,998.00
385	X8410102	REMOVE TEMPORARY LIGHTING SYSTEM	2.0	L SUM	\$6,000.00	\$12,000.00	\$3,600.00	\$3,600.00	\$3,600.00
386	X8410103	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET (SPECIAL)	2.0	EACH	\$30,000.00	\$60,000.00	\$31,685.00	\$31,685.00	\$31,685.00
387	X8570226	ACCESSIBLE PEDESTRIAN SIGNALS	12.0	EACH	\$1,450.00	\$17,400.00	\$1,348.00	\$1,348.00	\$1,348.00
388	X8760200	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 42 FT. (SPECIAL)	1.0	EACH	\$41,000.00	\$41,000.00	\$38,398.00	\$38,398.00	\$38,398.00
389	X8770135	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 46 FT. (SPECIAL)	1.0	EACH	\$46,000.00	\$46,000.00	\$42,897.00	\$42,897.00	\$42,897.00
390	X8770140	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 50 FT. (SPECIAL)	1.0	EACH	\$50,000.00	\$50,000.00	\$51,034.00	\$51,034.00	\$51,034.00
391	X8770142	MAILBOX REMOVAL AND RELOCATION	11.0	EACH	\$600.00	\$6,600.00	\$287.77	\$485.00	\$390.92
392	XX000856	PRECONSTRUCTION VIDEO TAPING	1.0	L SUM	\$3,300.00	\$3,300.00	\$3,500.00	\$5,000.00	\$4,040.00
393	XX003668	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.0	EACH	\$40,000.00	\$80,000.00	\$31,344.00	\$31,344.00	\$31,344.00
394	XX005723	TOPSOIL PLANTING MIXTURE	301.0	CU YD	\$100.00	\$30,100.00	\$65.00	\$100.00	\$79.33
395	XX005967	FLOCCULATION LOGS	10.0	EACH	\$154.00	\$1,540.00	\$1.00	\$200.00	\$117.00
396	XX006658	FLOCCULATION POWDER	15.0	POUND	\$140.00	\$2,100.00	\$1.00	\$50.00	\$33.67
397	XX006659	GATE VALVE 6" WITH VAULT, 4' DIAMETER	2.0	EACH	\$7,500.00	\$15,000.00	\$5,600.00	\$7,285.00	\$6,561.67
398	XX007558	DRAINAGE STRUCTURES TO BE CLEANED AND GROUTED	120.0	EACH	\$475.00	\$57,000.00	\$575.00	\$1,400.00	\$855.91
399	XX008130	DUCTILE IRON SLEEVE, 6"	1.0	EACH	\$700.00	\$700.00	\$500.00	\$825.00	\$661.22
400	XX008360	WATER MAIN 12", BORED	947.0	FOOT	\$225.00	\$213,075.00	\$200.00	\$235.00	\$221.33
401	XX008859	PERMEABLE PLASTIC BERM	1008.0	FOOT	\$15.00	\$15,120.00	\$12.00	\$14.50	\$13.43
402	XX008865	PAVEMENT MARKING REMOVAL (SPECIAL)	18519.0	SQ FT	\$1.50	\$27,778.50	\$0.05	\$0.50	\$0.20
403	XX009142	COMBINATION CONCRETE CURB AND GUTTER REMOVAL AND REPLACEMENT	118.0	FOOT	\$65.00	\$7,670.00	\$35.00	\$41.00	\$37.00
404	Z0004562	TEMPORARY SIDEWALK	2406.0	SQ FT	\$8.00	\$19,248.00	\$6.90	\$13.50	\$9.13
405	Z0007430	STABILIZED CONSTRUCTION ENTRANCE	160.0	SQ YD	\$35.00	\$5,600.00	\$42.00	\$50.00	\$45.51
406	Z0013797	CONSTRUCTION LAYOUT	1.0	L SUM	\$295,000.00	\$295,000.00	\$60,000.00	\$119,000.00	\$79,666.67
407	Z0013798	DUST CONTROL WATERING	50.0	UNIT	\$100.00	\$5,000.00	\$65.00	\$176.72	\$130.57
408	Z0019600	FENCE REMOVAL	671.0	FOOT	\$9.00	\$6,039.00	\$4.74	\$15.00	\$9.91
409	Z0022800	LUMINAIRE SAFETY CABLE ASSEMBLY	8.0	EACH	\$130.00	\$1,040.00	\$259.00	\$259.00	\$259.00
410	Z0033020	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	2.0	EACH	\$5,000.00	\$10,000.00	\$2,303.00	\$2,303.00	\$2,303.00
411	Z0033046	TEMPORARY CONSTRUCTION FENCE	1764.0	FOOT	\$11.00	\$19,404.00	\$3.50	\$5.00	\$4.17
412	Z0055905	STORM SEWER (WATER MAIN REQUIREMENTS) 10 INCH	71.0	FOOT	\$100.00	\$7,100.00	\$110.00	\$480.00	\$241.29
413	Z0056606	STORM SEWER (WATER MAIN REQUIREMENTS) 12 INCH	700.0	FOOT	\$116.00	\$81,200.00	\$104.83	\$113.00	\$108.61
414	Z0056608	STORM SEWER (WATER MAIN REQUIREMENTS) 15 INCH	223.0	FOOT	\$125.00	\$27,875.00	\$139.95	\$186.00	\$156.32
415	Z0056610	STORM SEWER (WATER MAIN REQUIREMENTS) 18 INCH	641.0	FOOT	\$150.00	\$96,150.00	\$156.00	\$186.00	\$169.51

Item No.	Pay Code	Description	Quantity	Unit	Eng Unit Price		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
417	Z0056616	STORM SEWER (WATER MAIN REQUIREMENTS) 24 INCH	961.0	FOOT	\$210.00	\$201,810.00	\$205.00	\$238.41	\$217.14
418	Z0062456	TEMPORARY PAVEMENT	2852.0	SQ YD	\$69.00	\$196,788.00	\$42.35	\$43.00	\$42.57
Total					\$18,460,025.15				