

### Summary of Bids Received

**Project:** 2011 HMA Thermoplastic Pavement Markings (Base Bid and Added Alternatives A, B, & C)

**Section:** 11-00000-18-GM

**Description:** Remove and replace thermoplastic pavement markings on HMA pavement

**CPMS Pin:** B-00459

**Let Date:** 6/28/2011

| Bidder                       | Address               | City, State, Zip       | Bond     | Bid Price    | % Over/Under Eng. Estimate | \$ Over/Under Eng. Estimate |
|------------------------------|-----------------------|------------------------|----------|--------------|----------------------------|-----------------------------|
| Superior Road Striping, Inc. | 1967 Cornell Court    | Melrose Park, IL 60160 | Bid Bond | \$542,751.25 | -17.14%                    | -\$112,294.67               |
| Maintenance Coatings         | 543 Woodbury Street   | South Elgin, IL 60177  | Bid Bond | \$561,744.56 | -14.24%                    | -\$93,301.36                |
| Marking Specialists          | 214 Crystal St. Ste C | Cary, IL 60013         | Bid Bond | \$599,566.10 | -8.47%                     | -\$55,479.82                |

Contract Award Limit \$600,000.00  
 Engineer's Estimate \$655,045.92

\*Bid Exceeds the Contract Award Limit

|              |       |              |       |                 |       |                          |       |
|--------------|-------|--------------|-------|-----------------|-------|--------------------------|-------|
| Design       | _____ | IDOT(2)      | _____ | Contract Bidder | _____ | MGB then Plan Rack       | _____ |
| Finance      | _____ | Bid Tab File | _____ | Resident Eng.   | _____ | Administrative Assistant | _____ |
| Construction | _____ | Project File | _____ | Request By Mail | _____ | Mgr Capital Programming  | _____ |

### Return Bid Tabulation

**Project:** 2011 HMA Thermoplastic Pavement Markings (Base Bid and Added Alternatives A, B, & C)

**Section:** 11-00000-18-GM

**Description:** Remove and replace thermoplastic pavement markings on HMA pavement

**CPMS Pin:** B-00459

**Let Date:** 6/28/2011

| Item No.         | Pay Code | Description  | Quantity   | Unit  | Eng Estimate |                     | Maintenance Coatings |                     | Marking Specialists |                     | Superior Road Striping, Inc. |                     |
|------------------|----------|--|------------|-------|--------------|---------------------|----------------------|---------------------|---------------------|---------------------|------------------------------|---------------------|
|                  |          |  |            |       | Unit Price   | Extnd. Price        | Unit Price           | Extnd. Price        | Unit Price          | Extnd. Price        | Unit Price                   | Extnd. Price        |
| 1                | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 16,150.80  | sq ft | \$4.15       | \$67,025.82         | \$3.95               | \$63,795.66         | \$4.00              | \$64,603.20         | \$3.75                       | \$60,565.50         |
| 2                | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 335,460.00 | foot  | \$0.65       | \$218,049.00        | \$0.49               | \$164,375.40        | \$0.55              | \$184,503.00        | \$0.60                       | \$201,276.00        |
| 3                | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 3,870.00   | foot  | \$0.75       | \$2,902.50          | \$0.65               | \$2,515.50          | \$0.70              | \$2,709.00          | \$0.70                       | \$2,709.00          |
| 4                | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 48,352.00  | foot  | \$0.95       | \$45,934.40         | \$0.95               | \$45,934.40         | \$1.05              | \$50,769.60         | \$0.85                       | \$41,099.20         |
| 5                | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 793.00     | foot  | \$1.30       | \$1,030.90          | \$1.00               | \$793.00            | \$1.40              | \$1,110.20          | \$1.20                       | \$951.60            |
| 6                | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 35,191.00  | foot  | \$1.95       | \$68,622.45         | \$1.90               | \$66,862.90         | \$2.10              | \$73,901.10         | \$1.65                       | \$58,065.15         |
| 7                | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 4,545.00   | foot  | \$4.15       | \$18,861.75         | \$3.95               | \$17,952.75         | \$4.20              | \$19,089.00         | \$4.00                       | \$18,180.00         |
| 8                | 78300100 | PAVEMENT MARKING REMOVAL                             | 197,381.00 | sq ft | \$1.10       | \$217,119.10        | \$0.95               | \$187,511.95        | \$1.00              | \$197,381.00        | \$0.80                       | \$157,904.80        |
| 9                | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.00       | l sum | \$15,500.00  | \$15,500.00         | \$12,003.00          | \$12,003.00         | \$5,500.00          | \$5,500.00          | \$2,000.00                   | \$2,000.00          |
| <b>Bid Total</b> |          |  |            |       |              | <b>\$655,045.92</b> |                      | <b>\$561,744.56</b> |                     | <b>\$599,566.10</b> |                              | <b>\$542,751.25</b> |

### Return Bid Details

**Project:** 2011 HMA Thermoplastic Pavement Markings (Base Bid and Added Alternatives A, B, & C)

**Section:** 11-00000-18-GM

**Description:** Remove and replace thermoplastic pavement markings on HMA pavement

**CPMS Pin:** B-00459

**Let Date:** 6/28/2011

| Item No.         | Pay Code | Description  | Quantity | Unit  | Eng Estimate        |              | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|------------------|----------|--|----------|-------|---------------------|--------------|----------------|----------------|----------------|
|                  |          |  |          |       | Unit Price          | Extnd. Price |                |                |                |
| 1                | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 16,151   | sq ft | \$4.15              | \$67,025.82  | \$3.75         | \$4.00         | \$3.90         |
| 2                | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 335,460  | foot  | \$0.65              | \$218,049.00 | \$0.49         | \$0.60         | \$0.55         |
| 3                | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 3,870    | foot  | \$0.75              | \$2,902.50   | \$0.65         | \$0.70         | \$0.68         |
| 4                | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 48,352   | foot  | \$0.95              | \$45,934.40  | \$0.85         | \$1.05         | \$0.95         |
| 5                | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 793      | foot  | \$1.30              | \$1,030.90   | \$1.00         | \$1.40         | \$1.20         |
| 6                | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 35,191   | foot  | \$1.95              | \$68,622.45  | \$1.65         | \$2.10         | \$1.88         |
| 7                | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 4,545    | foot  | \$4.15              | \$18,861.75  | \$3.95         | \$4.20         | \$4.05         |
| 8                | 78300100 | PAVEMENT MARKING REMOVAL                             | 197,381  | sq ft | \$1.10              | \$217,119.10 | \$0.80         | \$1.00         | \$0.92         |
| 9                | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1        | l sum | \$15,500.00         | \$15,500.00  | \$2,000.00     | \$12,003.00    | \$6,501.00     |
| <b>Bid Total</b> |          |  |          |       | <b>\$655,045.92</b> |              |                |                |                |

### Return Bid Tabulation

**Project:** 2011 Thermoplastic Pavement Marking Replacement (Base Bid and Individual Added Alternative Bids)  
**Section:** 11-00000-18-GM  
**Description:** Remove and Replace Thermoplastic Pavement Markings on HMA Pavement  
**CPMS Pin:** B-00459  
**Let Date:** 6/28/2011

| Item No.                         | Pay Code | Description  | Quantity   | Unit  | Eng Estimate |                     | Maintenance Coatings |                     | Marking Specialists |                     | Superior Road Striping, Inc. |                     |
|----------------------------------|----------|--|------------|-------|--------------|---------------------|----------------------|---------------------|---------------------|---------------------|------------------------------|---------------------|
|                                  |          |  |            |       | Unit Price   | Extnd. Price        | Unit Price           | Extnd. Price        | Unit Price          | Extnd. Price        | Unit Price                   | Extnd. Price        |
| <b>BASE BID</b>                  |          |  |            |       |              |                     |                      |                     |                     |                     |                              |                     |
| 1                                | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 11,308.00  | sq ft | \$4.15       | \$46,928.20         | \$3.95               | \$44,666.60         | \$4.00              | \$45,232.00         | \$3.75                       | \$42,405.00         |
| 2                                | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 275,781.00 | foot  | \$0.65       | \$179,257.65        | \$0.49               | \$135,132.69        | \$0.55              | \$151,679.55        | \$0.60                       | \$165,468.60        |
| 3                                | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 3,560.00   | foot  | \$0.75       | \$2,670.00          | \$0.65               | \$2,314.00          | \$0.70              | \$2,492.00          | \$0.70                       | \$2,492.00          |
| 4                                | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 38,110.00  | foot  | \$0.95       | \$36,204.50         | \$0.95               | \$36,204.50         | \$1.05              | \$40,015.50         | \$0.85                       | \$32,393.50         |
| 5                                | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 793.00     | foot  | \$1.30       | \$1,030.90          | \$1.00               | \$793.00            | \$1.40              | \$1,110.20          | \$1.20                       | \$951.60            |
| 6                                | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 28,351.00  | foot  | \$1.95       | \$55,284.45         | \$1.90               | \$53,866.90         | \$2.10              | \$59,537.10         | \$1.65                       | \$46,779.15         |
| 7                                | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 3,989.00   | foot  | \$4.15       | \$16,554.35         | \$3.95               | \$15,756.55         | \$4.20              | \$16,753.80         | \$4.00                       | \$15,956.00         |
| 8                                | 78300100 | PAVEMENT MARKING REMOVAL                             | 159,443.00 | sq ft | \$1.10       | \$175,387.30        | \$0.95               | \$151,470.85        | \$1.00              | \$159,443.00        | \$0.80                       | \$127,554.40        |
| 9                                | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.00       | l sum | \$10,000.00  | \$10,000.00         | \$12,000.00          | \$12,000.00         | \$3,000.00          | \$3,000.00          | \$500.00                     | \$500.00            |
| <b>Base Bid Total</b>            |          |  |            |       |              | <b>\$523,317.35</b> |                      | <b>\$452,205.09</b> |                     | <b>\$479,263.15</b> |                              | <b>\$434,500.25</b> |
| <b>ADDED ALTERNATIVE A</b>       |          |  |            |       |              |                     |                      |                     |                     |                     |                              |                     |
| 10                               | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 1,421.20   | sq ft | \$4.15       | \$5,897.98          | \$3.95               | \$5,613.74          | \$4.00              | \$5,684.80          | \$3.75                       | \$5,329.50          |
| 11                               | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 25,879.00  | foot  | \$0.65       | \$16,821.35         | \$0.49               | \$12,680.71         | \$0.55              | \$14,233.45         | \$0.60                       | \$15,527.40         |
| 12                               | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 0.00       | foot  | \$0.75       | \$0.00              | \$0.65               | \$0.00              | \$0.70              | \$0.00              | \$0.70                       | \$0.00              |
| 13                               | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 5,778.00   | foot  | \$0.95       | \$5,489.10          | \$0.95               | \$5,489.10          | \$1.05              | \$6,066.90          | \$0.85                       | \$4,911.30          |
| 14                               | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 0.00       | foot  | \$1.30       | \$0.00              | \$1.00               | \$0.00              | \$1.40              | \$0.00              | \$1.20                       | \$0.00              |
| 15                               | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 4,130.00   | foot  | \$1.95       | \$8,053.50          | \$1.90               | \$7,847.00          | \$2.10              | \$8,673.00          | \$1.65                       | \$6,814.50          |
| 16                               | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 234.00     | foot  | \$4.15       | \$971.10            | \$3.95               | \$924.30            | \$4.20              | \$982.80            | \$4.00                       | \$936.00            |
| 17                               | 78300100 | PAVEMENT MARKING REMOVAL                             | 17,534.00  | sq ft | \$1.10       | \$19,287.40         | \$0.95               | \$16,657.30         | \$1.00              | \$17,534.00         | \$0.80                       | \$14,027.20         |
| 18                               | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.00       | l sum | \$2,500.00   | \$2,500.00          | \$1.00               | \$1.00              | \$1,000.00          | \$1,000.00          | \$500.00                     | \$500.00            |
| <b>Added Alternative A Total</b> |          |  |            |       |              | <b>\$59,020.43</b>  |                      | <b>\$49,213.15</b>  |                     | <b>\$54,174.95</b>  |                              | <b>\$48,045.90</b>  |

### Return Bid Tabulation

**Project:** 2011 Thermoplastic Pavement Marking Replacement (Base Bid and Individual Added Alternative Bids)  
**Section:** 11-00000-18-GM  
**Description:** Remove and Replace Thermoplastic Pavement Markings on HMA Pavement  
**CPMS Pin:** B-00459  
**Let Date:** 6/28/2011

| Item No.                         | Pay Code | Description  | Quantity  | Unit  | Eng Estimate |                     | Maintenance Coatings |                     | Marking Specialists |                     | Superior Road Striping, Inc. |                     |
|----------------------------------|----------|--|-----------|-------|--------------|---------------------|----------------------|---------------------|---------------------|---------------------|------------------------------|---------------------|
|                                  |          |  |           |       | Unit Price   | Extnd. Price        | Unit Price           | Extnd. Price        | Unit Price          | Extnd. Price        | Unit Price                   | Extnd. Price        |
| <b>ADDED ALTERNATIVE B</b>       |          |  |           |       |              |                     |                      |                     |                     |                     |                              |                     |
| 19                               | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 1,096.00  | sq ft | \$4.15       | \$4,548.40          | \$3.95               | \$4,329.20          | \$4.00              | \$4,384.00          | \$3.75                       | \$4,110.00          |
| 20                               | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 33,800.00 | foot  | \$0.65       | \$21,970.00         | \$0.49               | \$16,562.00         | \$0.55              | \$18,590.00         | \$0.60                       | \$20,280.00         |
| 21                               | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 310.00    | foot  | \$0.75       | \$232.50            | \$0.65               | \$201.50            | \$0.70              | \$217.00            | \$0.70                       | \$217.00            |
| 22                               | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 4,464.00  | foot  | \$0.95       | \$4,240.80          | \$0.95               | \$4,240.80          | \$1.05              | \$4,687.20          | \$0.85                       | \$3,794.40          |
| 23                               | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 0.00      | foot  | \$1.30       | \$0.00              | \$1.00               | \$0.00              | \$1.40              | \$0.00              | \$1.20                       | \$0.00              |
| 24                               | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 2,710.00  | foot  | \$1.95       | \$5,284.50          | \$1.90               | \$5,149.00          | \$2.10              | \$5,691.00          | \$1.65                       | \$4,471.50          |
| 25                               | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 322.00    | foot  | \$4.15       | \$1,336.30          | \$3.95               | \$1,271.90          | \$4.20              | \$1,352.40          | \$4.00                       | \$1,288.00          |
| 26                               | 78300100 | PAVEMENT MARKING REMOVAL                             | 18,078.00 | sq ft | \$1.10       | \$19,885.80         | \$0.95               | \$17,174.10         | \$1.00              | \$18,078.00         | \$0.80                       | \$14,462.40         |
| 27                               | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.00      | l sum | \$2,500.00   | \$2,500.00          | \$1.00               | \$1.00              | \$1,000.00          | \$1,000.00          | \$500.00                     | \$500.00            |
| <b>Added Alternative B Total</b> |          |  |           |       |              | <b>\$59,998.30</b>  |                      | <b>\$48,929.50</b>  |                     | <b>\$53,999.60</b>  |                              | <b>\$49,123.30</b>  |
| <b>ADDED ALTERNATIVE C</b>       |          |  |           |       |              |                     |                      |                     |                     |                     |                              |                     |
| 28                               | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 2,325.60  | sq ft | \$4.15       | \$9,651.24          | \$3.95               | \$9,186.12          | \$4.00              | \$9,302.40          | \$3.75                       | \$8,721.00          |
| 29                               | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 0.00      | foot  | \$0.65       | \$0.00              | \$0.00               | \$0.00              | \$0.00              | \$0.00              | \$0.00                       | \$0.00              |
| 30                               | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 0.00      | foot  | \$0.75       | \$0.00              | \$0.00               | \$0.00              | \$0.00              | \$0.00              | \$0.00                       | \$0.00              |
| 31                               | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 0.00      | foot  | \$0.95       | \$0.00              | \$0.00               | \$0.00              | \$0.00              | \$0.00              | \$0.00                       | \$0.00              |
| 32                               | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 0.00      | foot  | \$1.30       | \$0.00              | \$0.00               | \$0.00              | \$0.00              | \$0.00              | \$0.00                       | \$0.00              |
| 33                               | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 0.00      | foot  | \$1.95       | \$0.00              | \$0.00               | \$0.00              | \$0.00              | \$0.00              | \$0.00                       | \$0.00              |
| 34                               | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 0.00      | foot  | \$4.15       | \$0.00              | \$0.00               | \$0.00              | \$0.00              | \$0.00              | \$0.00                       | \$0.00              |
| 35                               | 78300100 | PAVEMENT MARKING REMOVAL                             | 2,326.00  | sq ft | \$1.10       | \$2,558.60          | \$0.95               | \$2,209.70          | \$1.00              | \$2,326.00          | \$0.80                       | \$1,860.80          |
| 36                               | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.00      | l sum | \$500.00     | \$500.00            | \$1.00               | \$1.00              | \$500.00            | \$500.00            | \$500.00                     | \$500.00            |
| <b>Added Alternative C Total</b> |          |  |           |       |              | <b>\$12,709.84</b>  |                      | <b>\$11,396.82</b>  |                     | <b>\$12,128.40</b>  |                              | <b>\$11,081.80</b>  |
| <b>Project Bid Total</b>         |          |  |           |       |              | <b>\$655,045.92</b> |                      | <b>\$561,744.56</b> |                     | <b>\$599,566.10</b> |                              | <b>\$542,751.25</b> |

### Return Bid Details

**Project:** 2011 Thermoplastic Pavement Marking Replacement (Base Bid and Individual Added Alternative Bids)

**Section:** 11-00000-18-GM

**Description:** Remove and Replace Thermoplastic Pavement Markings on HMA Pavement

**CPMS Pin:** B-00459

**Let Date:** 6/28/2011

| Item No.              | Pay Code | Description  | Quantity  | Unit  | Eng Estimate |                     | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|-----------------------|----------|--|-----------|-------|--------------|---------------------|----------------|----------------|----------------|
|                       |          |  |           |       | Unit Price   | Extnd. Price        |                |                |                |
| <b>BASE BID</b>       |          |  |           |       |              |                     |                |                |                |
| 1                     | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 11,308.0  | sq ft | \$4.15       | \$46,928.20         | \$3.75         | \$4.00         | \$3.90         |
| 2                     | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 275,781.0 | foot  | \$0.65       | \$179,257.65        | \$0.00         | \$0.60         | \$0.41         |
| 3                     | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 3,560.0   | foot  | \$0.75       | \$2,670.00          | \$0.00         | \$0.70         | \$0.51         |
| 4                     | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 38,110.0  | foot  | \$0.95       | \$36,204.50         | \$0.00         | \$1.05         | \$0.71         |
| 5                     | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 793.0     | foot  | \$1.30       | \$1,030.90          | \$0.00         | \$1.40         | \$0.90         |
| 6                     | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 28,351.0  | foot  | \$1.95       | \$55,284.45         | \$0.00         | \$2.10         | \$1.41         |
| 7                     | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 3,989.0   | foot  | \$4.15       | \$16,554.35         | \$0.00         | \$4.20         | \$3.04         |
| 8                     | 78300100 | PAVEMENT MARKING REMOVAL                             | 159,443.0 | sq ft | \$1.10       | \$175,387.30        | \$0.80         | \$1.00         | \$0.92         |
| 9                     | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.0       | l sum | \$10,000.00  | \$10,000.00         | \$1.00         | \$12,000.00    | \$1,625.25     |
| <b>Base Bid Total</b> |          |  |           |       |              | <b>\$523,317.35</b> |                |                |                |

### Return Bid Details

**Project:** 2011 Thermoplastic Pavement Marking Replacement (Base Bid and Individual Added Alternative Bids)

**Section:** 11-00000-18-GM

**Description:** Remove and Replace Thermoplastic Pavement Markings on HMA Pavement

**CPMS Pin:** B-00459

**Let Date:** 6/28/2011

| Item No.                         | Pay Code | Description  | Quantity | Unit  | Eng Estimate |                    | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------------------------------|----------|--|----------|-------|--------------|--------------------|----------------|----------------|----------------|
|                                  |          |  |          |       | Unit Price   | Extnd. Price       |                |                |                |
| <b>ADDED ALTERNATIVE A</b>       |          |  |          |       |              |                    |                |                |                |
| 10                               | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 1,421.2  | sq ft | \$4.15       | \$5,897.98         | \$3.75         | \$4.00         | \$3.90         |
| 11                               | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 25,879.0 | foot  | \$0.65       | \$16,821.35        | \$0.00         | \$0.60         | \$0.41         |
| 12                               | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 0.0      | foot  | \$0.75       | \$0.00             | \$0.00         | \$0.70         | \$0.51         |
| 13                               | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 5,778.0  | foot  | \$0.95       | \$5,489.10         | \$0.00         | \$1.05         | \$0.71         |
| 14                               | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 0.0      | foot  | \$1.30       | \$0.00             | \$0.00         | \$1.40         | \$0.90         |
| 15                               | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 4,130.0  | foot  | \$1.95       | \$8,053.50         | \$0.00         | \$2.10         | \$1.41         |
| 16                               | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 234.0    | foot  | \$4.15       | \$971.10           | \$0.00         | \$4.20         | \$3.04         |
| 17                               | 78300100 | PAVEMENT MARKING REMOVAL                             | 17,534.0 | sq ft | \$1.10       | \$19,287.40        | \$0.80         | \$1.00         | \$0.92         |
| 18                               | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.0      | l sum | \$2,500.00   | \$2,500.00         | \$1.00         | \$12,000.00    | \$1,625.25     |
| <b>Added Alternative A Total</b> |          |  |          |       |              | <b>\$59,020.43</b> |                |                |                |

### Return Bid Details

**Project:** 2011 Thermoplastic Pavement Marking Replacement (Base Bid and Individual Added Alternative Bids)

**Section:** 11-00000-18-GM

**Description:** Remove and Replace Thermoplastic Pavement Markings on HMA Pavement

**CPMS Pin:** B-00459

**Let Date:** 6/28/2011

| Item No.                         | Pay Code | Description  | Quantity | Unit  | Eng Estimate |                    | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------------------------------|----------|--|----------|-------|--------------|--------------------|----------------|----------------|----------------|
|                                  |          |  |          |       | Unit Price   | Extnd. Price       |                |                |                |
| <b>ADDED ALTERNATIVE B</b>       |          |  |          |       |              |                    |                |                |                |
| 19                               | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 1,096.0  | sq ft | \$4.15       | \$4,548.40         | \$3.75         | \$4.00         | \$3.90         |
| 20                               | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 33,800.0 | foot  | \$0.65       | \$21,970.00        | \$0.00         | \$0.60         | \$0.41         |
| 21                               | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 310.0    | foot  | \$0.75       | \$232.50           | \$0.00         | \$0.70         | \$0.51         |
| 22                               | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 4,464.0  | foot  | \$0.95       | \$4,240.80         | \$0.00         | \$1.05         | \$0.71         |
| 23                               | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 0.0      | foot  | \$1.30       | \$0.00             | \$0.00         | \$1.40         | \$0.90         |
| 24                               | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 2,710.0  | foot  | \$1.95       | \$5,284.50         | \$0.00         | \$2.10         | \$1.41         |
| 25                               | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 322.0    | foot  | \$4.15       | \$1,336.30         | \$0.00         | \$4.20         | \$3.04         |
| 26                               | 78300100 | PAVEMENT MARKING REMOVAL                             | 18,078.0 | sq ft | \$1.10       | \$19,885.80        | \$0.80         | \$1.00         | \$0.92         |
| 27                               | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.0      | l sum | \$2,500.00   | \$2,500.00         | \$1.00         | \$12,000.00    | \$1,625.25     |
| <b>Added Alternative B Total</b> |          |  |          |       |              | <b>\$59,998.30</b> |                |                |                |

### Return Bid Details

**Project:** 2011 Thermoplastic Pavement Marking Replacement (Base Bid and Individual Added Alternative Bids)

**Section:** 11-00000-18-GM

**Description:** Remove and Replace Thermoplastic Pavement Markings on HMA Pavement

**CPMS Pin:** B-00459

**Let Date:** 6/28/2011

| Item No.                         | Pay Code | Description  | Quantity | Unit  | Eng Estimate |                     | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------------------------------|----------|--|----------|-------|--------------|---------------------|----------------|----------------|----------------|
|                                  |          |  |          |       | Unit Price   | Extnd. Price        |                |                |                |
| <b>ADDED ALTERNATIVE C</b>       |          |  |          |       |              |                     |                |                |                |
| 28                               | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 2,325.6  | sq ft | \$4.15       | \$9,651.24          | \$3.75         | \$4.00         | \$3.90         |
| 29                               | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4"             | 0.0      | foot  | \$0.65       | \$0.00              | \$0.00         | \$0.60         | \$0.41         |
| 30                               | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5"             | 0.0      | foot  | \$0.75       | \$0.00              | \$0.00         | \$0.70         | \$0.51         |
| 31                               | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6"             | 0.0      | foot  | \$0.95       | \$0.00              | \$0.00         | \$1.05         | \$0.71         |
| 32                               | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8"             | 0.0      | foot  | \$1.30       | \$0.00              | \$0.00         | \$1.40         | \$0.90         |
| 33                               | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12"            | 0.0      | foot  | \$1.95       | \$0.00              | \$0.00         | \$2.10         | \$1.41         |
| 34                               | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24"            | 0.0      | foot  | \$4.15       | \$0.00              | \$0.00         | \$4.20         | \$3.04         |
| 35                               | 78300100 | PAVEMENT MARKING REMOVAL                             | 2,326.0  | sq ft | \$1.10       | \$2,558.60          | \$0.80         | \$1.00         | \$0.92         |
| 36                               | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL)             | 1.0      | l sum | \$500.00     | \$500.00            | \$1.00         | \$12,000.00    | \$1,625.25     |
| <b>Added Alternative C Total</b> |          |  |          |       |              | <b>\$12,709.84</b>  |                |                |                |
| <b>Project Bid Total</b>         |          |  |          |       |              | <b>\$655,045.92</b> |                |                |                |