

**Summary of Bids Received**

**Project:** Aptakisic Road Reconstruction  
**Section:** 09-00088-18-WR  
**Description:** Reconstruction of Aptakisic Road from Rte 83 to Buffalo Grove Road  
**CPMS Pin:** B-00739A  
**Let Date:** 4/11/2023

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Lake County Grading Company	32901 N. IL Rte 21	Libertyville, IL 60048	Bid Bond	\$12,301,500.46	-4.95%	-\$640,876.59
Berger Excavating Contractors	1205 Garland Road	Wauconda, IL 60084	Bid Bond	\$12,552,021.33	-3.02%	-\$390,355.72
Campanella & Sons, Inc.	39207 N Magnetics Blvd	Wadsworth, IL 60083	Bid Bond	\$12,588,342.10	-2.74%	-\$354,034.95
Lindahl Brothers, Inc.	622 East Green Street	Bensenville, IL 60106	Bid Bond	\$14,329,552.92	10.72%	\$1,387,175.87
Engineer's Estimate				\$12,942,377.05		

Design _____	IDOT(2) _____	Contract Bidder _____	County Engineer _____
Finance _____	Bid Tab File _____	Resident Eng. _____	Mgr Capital Programming _____
Construction _____	Project File _____	Request By Mail _____	

**Return Bid Tabulation**

**Project:** Aptakisic Road Reconstruction  
**Section:** 09-00088-18-WR  
**Description:** Reconstruction of Aptakisic Road from Rte 83 to Buffalo Grove Road  
**CPMS Pin:** B-00739A  
**Let Date:** 4/11/2023

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	100.00	UNIT	\$27.00	\$2,700.00	\$45.00	\$4,500.00	\$80.00	\$8,000.00	\$45.00	\$4,500.00	\$50.00	\$5,000.00
2	20101101	TREE TRUNK PROTECTION	44.00	EACH	\$185.00	\$8,140.00	\$115.00	\$5,060.00	\$90.00	\$3,960.00	\$115.00	\$5,060.00	\$90.00	\$3,960.00
3	20101200	TREE ROOT PRUNING	44.00	EACH	\$85.00	\$3,740.00	\$100.00	\$4,400.00	\$90.00	\$3,960.00	\$100.00	\$4,400.00	\$90.00	\$3,960.00
4	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	13.00	EACH	\$50.00	\$650.00	\$25.00	\$325.00	\$40.00	\$520.00	\$25.00	\$325.00	\$40.00	\$520.00
5	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	31.00	EACH	\$180.00	\$5,580.00	\$50.00	\$1,550.00	\$140.00	\$4,340.00	\$50.00	\$1,550.00	\$140.00	\$4,340.00
6	20101400	NITROGEN FERTILIZER NUTRIENT	360.00	POUND	\$3.00	\$1,080.00	\$1.00	\$360.00	\$1.00	\$360.00	\$3.00	\$1,080.00	\$3.00	\$1,080.00
7	20101600	POTASSIUM FERTILIZER NUTRIENT	360.00	POUND	\$3.00	\$1,080.00	\$1.00	\$360.00	\$1.00	\$360.00	\$3.00	\$1,080.00	\$3.00	\$1,080.00
8	20101700	SUPPLEMENTAL WATERING	500.00	UNIT	\$1.50	\$750.00	\$50.00	\$25,000.00	\$50.00	\$25,000.00	\$1.00	\$500.00	\$50.00	\$25,000.00
9	20200100	EARTH EXCAVATION	41,864.00	CU YD	\$35.00	\$1,465,240.00	\$38.50	\$1,611,764.00	\$30.15	\$1,262,199.60	\$45.00	\$1,883,880.00	\$30.00	\$1,255,920.00
10	20400800	FURNISHED EXCAVATION	1,415.00	CU YD	\$35.00	\$49,525.00	\$38.50	\$54,477.50	\$50.33	\$71,216.95	\$35.00	\$49,525.00	\$0.01	\$14.15
11	20800150	TRENCH BACKFILL	3,632.00	CU YD	\$40.00	\$145,280.00	\$48.00	\$174,336.00	\$73.77	\$267,932.64	\$35.25	\$128,028.00	\$40.00	\$145,280.00
12	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	45,613.00	SQ YD	\$2.25	\$102,629.25	\$1.85	\$84,384.05	\$2.34	\$106,734.42	\$3.00	\$136,839.00	\$2.00	\$91,226.00
13	21101615	TOPSOIL FURNISH AND PLACE, 4"	18,348.00	SQ YD	\$4.50	\$82,566.00	\$4.00	\$73,392.00	\$4.00	\$73,392.00	\$5.00	\$91,740.00	\$3.15	\$57,796.20
14	21301052	EXPLORATION TRENCH 52" DEPTH	200.00	FOOT	\$50.00	\$10,000.00	\$33.00	\$6,600.00	\$87.93	\$17,586.00	\$80.00	\$16,000.00	\$45.00	\$9,000.00
15	25000210	SEEDING, CLASS 2A	3.10	ACRE	\$3,500.00	\$10,850.00	\$2,500.00	\$7,750.00	\$2,500.00	\$7,750.00	\$2,900.00	\$8,990.00	\$3,106.00	\$9,628.60
16	25000300	SEEDING, CLASS 3	0.60	ACRE	\$5,000.00	\$3,000.00	\$3,500.00	\$2,100.00	\$3,500.00	\$2,100.00	\$3,000.00	\$1,800.00	\$4,030.00	\$2,418.00
17	25000312	SEEDING, CLASS 4A	0.30	ACRE	\$5,000.00	\$1,500.00	\$2,350.00	\$705.00	\$2,350.00	\$705.00	\$3,000.00	\$900.00	\$2,239.00	\$671.70
18	25000314	MULCH, METHOD 3	0.30	ACRE	\$6,000.00	\$1,800.00	\$4,500.00	\$1,350.00	\$4,500.00	\$1,350.00	\$6,000.00	\$1,800.00	\$2,100.00	\$630.00
19	25100630	EROSION CONTROL BLANKET	17,631.00	SQ YD	\$1.50	\$26,446.50	\$1.15	\$20,275.65	\$1.15	\$20,275.65	\$0.80	\$14,104.80	\$1.10	\$19,394.10
20	28000250	TEMPORARY EROSION CONTROL SEEDING	474.00	POUND	\$6.00	\$2,844.00	\$4.00	\$1,896.00	\$4.00	\$1,896.00	\$5.00	\$2,370.00	\$6.00	\$2,844.00
21	28000305	TEMPORARY DITCH CHECKS	448.00	FOOT	\$12.00	\$5,376.00	\$15.00	\$6,720.00	\$15.00	\$6,720.00	\$15.00	\$6,720.00	\$6.00	\$2,688.00
22	28000400	PERIMETER EROSION BARRIER	7,254.00	FOOT	\$3.50	\$25,389.00	\$3.50	\$25,389.00	\$3.50	\$25,389.00	\$3.00	\$21,762.00	\$3.30	\$23,938.20
23	28000510	INLET FILTERS	116.00	EACH	\$180.00	\$20,880.00	\$200.00	\$23,200.00	\$225.00	\$26,100.00	\$150.00	\$17,400.00	\$160.00	\$18,560.00
24	28001100	TEMPORARY EROSION CONTROL BLANKET	17,631.00	SQ YD	\$1.00	\$17,631.00	\$1.50	\$26,446.50	\$1.50	\$26,446.50	\$0.50	\$8,815.50	\$1.00	\$17,631.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
25	28001200	TEMPORARY HEAVY DUTY EROSION CONTROL BLANKET	4,219.00	SQ YD	\$2.50	\$10,547.50	\$2.00	\$8,438.00	\$2.00	\$8,438.00	\$0.75	\$3,164.25	\$2.10	\$8,859.90
26	28100109	STONE RIPRAP, CLASS A5	58.00	SQ YD	\$65.00	\$3,770.00	\$165.00	\$9,570.00	\$168.67	\$9,782.86	\$150.00	\$8,700.00	\$160.00	\$9,280.00
27	28200200	FILTER FABRIC	139.00	SQ YD	\$15.00	\$2,085.00	\$4.00	\$556.00	\$2.92	\$405.88	\$2.50	\$347.50	\$3.00	\$417.00
28	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	44,157.00	SQ YD	\$17.50	\$772,747.50	\$17.00	\$750,669.00	\$21.40	\$944,959.80	\$28.00	\$1,236,396.00	\$20.40	\$900,802.80
29	35101600	AGGREGATE BASE COURSE, TYPE B 4"	4,720.00	SQ YD	\$8.00	\$37,760.00	\$7.00	\$33,040.00	\$9.05	\$42,716.00	\$14.00	\$66,080.00	\$9.00	\$42,480.00
30	35101800	AGGREGATE BASE COURSE, TYPE B 6"	3,903.00	SQ YD	\$10.00	\$39,030.00	\$13.50	\$52,690.50	\$5.91	\$23,066.73	\$16.00	\$62,448.00	\$12.00	\$46,836.00
31	35102000	AGGREGATE BASE COURSE, TYPE B 8"	392.00	SQ YD	\$15.00	\$5,880.00	\$14.00	\$5,488.00	\$12.67	\$4,966.64	\$18.00	\$7,056.00	\$16.00	\$6,272.00
32	40600275	BITUMINOUS MATERIALS (PRIME COAT)	9,041.00	POUND	\$1.00	\$9,041.00	\$1.00	\$9,041.00	\$1.00	\$9,041.00	\$1.00	\$9,041.00	\$1.00	\$9,041.00
33	40600290	BITUMINOUS MATERIALS (TACK COAT)	14,546.00	POUND	\$1.00	\$14,546.00	\$1.00	\$14,546.00	\$1.00	\$14,546.00	\$1.00	\$14,546.00	\$1.00	\$14,546.00
34	40600370	LONGITUDINAL JOINT SEALANT	51,584.00	FOOT	\$2.50	\$128,960.00	\$2.80	\$144,435.20	\$2.80	\$144,435.20	\$2.80	\$144,435.20	\$2.80	\$144,435.20
35	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGWAYS	5.00	TON	\$300.00	\$1,500.00	\$650.00	\$3,250.00	\$650.00	\$3,250.00	\$650.00	\$3,250.00	\$650.00	\$3,250.00
36	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	71.00	SQ YD	\$7.00	\$497.00	\$65.00	\$4,615.00	\$65.00	\$4,615.00	\$65.00	\$4,615.00	\$65.00	\$4,615.00
37	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	18,880.00	TON	\$85.00	\$1,604,800.00	\$68.00	\$1,283,840.00	\$68.00	\$1,283,840.00	\$68.00	\$1,283,840.00	\$68.00	\$1,283,840.00
38	40604060	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50	674.00	TON	\$100.00	\$67,400.00	\$123.00	\$82,902.00	\$123.00	\$82,902.00	\$123.00	\$82,902.00	\$123.00	\$82,902.00
39	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	4,490.00	TON	\$90.00	\$404,100.00	\$76.00	\$341,240.00	\$76.00	\$341,240.00	\$76.00	\$341,240.00	\$76.00	\$341,240.00
40	42001300	PROTECTIVE COAT	11,179.00	SQ YD	\$1.75	\$19,563.25	\$0.01	\$111.79	\$0.01	\$111.79	\$0.75	\$8,384.25	\$0.01	\$111.79
41	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	31,839.00	SQ FT	\$10.00	\$318,390.00	\$8.25	\$262,671.75	\$8.25	\$262,671.75	\$7.75	\$246,752.25	\$8.25	\$262,671.75
42	42400300	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH	458.00	SQ FT	\$12.00	\$5,496.00	\$8.90	\$4,076.20	\$8.90	\$4,076.20	\$8.75	\$4,007.50	\$8.90	\$4,076.20
43	42400800	DETECTABLE WARNINGS	332.00	SQ FT	\$35.00	\$11,620.00	\$30.00	\$9,960.00	\$30.00	\$9,960.00	\$75.00	\$24,900.00	\$30.00	\$9,960.00
44	44000155	HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"	11,717.00	SQ YD	\$3.50	\$41,009.50	\$1.85	\$21,676.45	\$1.85	\$21,676.45	\$1.85	\$21,676.45	\$1.85	\$21,676.45
45	44000500	COMBINATION CURB AND GUTTER REMOVAL	3,084.00	FOOT	\$5.00	\$15,420.00	\$4.50	\$13,878.00	\$3.29	\$10,146.36	\$10.00	\$30,840.00	\$10.00	\$30,840.00
46	44000600	SIDEWALK REMOVAL	13,867.00	SQ FT	\$2.50	\$34,667.50	\$1.50	\$20,800.50	\$0.96	\$13,312.32	\$2.50	\$34,667.50	\$1.00	\$13,867.00
47	44003100	MEDIAN REMOVAL	810.00	SQ FT	\$4.00	\$3,240.00	\$9.00	\$7,290.00	\$5.58	\$4,519.80	\$10.00	\$8,100.00	\$2.50	\$2,025.00
48	44201785	CLASS D PATCHES, TYPE I, 12 INCH	59.00	SQ YD	\$140.00	\$8,260.00	\$165.00	\$9,735.00	\$165.00	\$9,735.00	\$165.00	\$9,735.00	\$165.00	\$9,735.00
49	44201789	CLASS D PATCHES, TYPE II, 12 INCH	272.00	SQ YD	\$140.00	\$38,080.00	\$110.00	\$29,920.00	\$110.00	\$29,920.00	\$110.00	\$29,920.00	\$110.00	\$29,920.00
50	44201794	CLASS D PATCHES, TYPE III, 12 INCH	372.00	SQ YD	\$140.00	\$52,080.00	\$87.00	\$32,364.00	\$87.00	\$32,364.00	\$87.00	\$32,364.00	\$87.00	\$32,364.00
51	44201796	CLASS D PATCHES, TYPE IV, 12 INCH	176.00	SQ YD	\$140.00	\$24,640.00	\$85.00	\$14,960.00	\$85.00	\$14,960.00	\$85.00	\$14,960.00	\$85.00	\$14,960.00
52	50102400	CONCRETE REMOVAL	1.00	CU YD	\$1,000.00	\$1,000.00	\$550.00	\$550.00	\$639.44	\$639.44	\$1,100.00	\$1,100.00	\$350.00	\$350.00
53	50104400	CONCRETE HEADWALL REMOVAL	3.00	EACH	\$550.00	\$1,650.00	\$975.00	\$2,925.00	\$619.11	\$1,857.33	\$500.00	\$1,500.00	\$550.00	\$1,650.00
54	50105220	PIPE CULVERT REMOVAL	470.00	FOOT	\$20.00	\$9,400.00	\$25.00	\$11,750.00	\$25.04	\$11,768.80	\$15.00	\$7,050.00	\$20.00	\$9,400.00
55	52200800	SEGMENTAL CONCRETE BLOCK WALL	104.00	SQ FT	\$50.00	\$5,200.00	\$48.00	\$4,992.00	\$54.19	\$5,635.76	\$45.00	\$4,680.00	\$36.00	\$3,744.00
56	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	7.00	EACH	\$700.00	\$4,900.00	\$1,850.00	\$12,950.00	\$1,852.57	\$12,967.99	\$1,035.00	\$7,245.00	\$1,750.00	\$12,250.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
57	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	1.00	EACH	\$850.00	\$850.00	\$1,900.00	\$1,900.00	\$3,033.56	\$3,033.56	\$1,302.00	\$1,302.00	\$3,000.00	\$3,000.00
58	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	1.00	EACH	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00	\$2,892.90	\$2,892.90	\$1,402.00	\$1,402.00	\$3,200.00	\$3,200.00
59	54213669	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"	2.00	EACH	\$1,200.00	\$2,400.00	\$2,600.00	\$5,200.00	\$3,465.57	\$6,931.14	\$1,850.00	\$3,700.00	\$3,500.00	\$7,000.00
60	5421A012	PIPE CULVERTS, CLASS A, TYPE 1 12" (TEMPORARY)	224.00	FOOT	\$60.00	\$13,440.00	\$67.00	\$15,008.00	\$94.75	\$21,224.00	\$77.00	\$17,248.00	\$100.00	\$22,400.00
61	542A0217	PIPE CULVERTS, CLASS A, TYPE 1 12"	52.00	FOOT	\$70.00	\$3,640.00	\$62.00	\$3,224.00	\$64.63	\$3,360.76	\$74.00	\$3,848.00	\$55.00	\$2,860.00
62	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	1,925.00	FOOT	\$70.00	\$134,750.00	\$63.00	\$121,275.00	\$64.75	\$124,643.75	\$87.00	\$167,475.00	\$55.00	\$105,875.00
63	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	286.00	FOOT	\$75.00	\$21,450.00	\$69.00	\$19,734.00	\$79.73	\$22,802.78	\$90.00	\$25,740.00	\$61.00	\$17,446.00
64	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	522.00	FOOT	\$85.00	\$44,370.00	\$71.00	\$37,062.00	\$83.93	\$43,811.46	\$88.00	\$45,936.00	\$90.00	\$46,980.00
65	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	228.00	FOOT	\$100.00	\$22,800.00	\$94.00	\$21,432.00	\$126.63	\$28,871.64	\$120.00	\$27,360.00	\$110.00	\$25,080.00
66	550A0130	STORM SEWERS, CLASS A, TYPE 1 27"	26.00	FOOT	\$115.00	\$2,990.00	\$137.00	\$3,562.00	\$171.85	\$4,468.10	\$170.00	\$4,420.00	\$144.00	\$3,744.00
67	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	21.00	FOOT	\$120.00	\$2,520.00	\$173.00	\$3,633.00	\$181.36	\$3,808.56	\$262.00	\$5,502.00	\$171.00	\$3,591.00
68	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	1,158.00	FOOT	\$70.00	\$81,060.00	\$64.00	\$74,112.00	\$71.09	\$82,322.22	\$81.25	\$94,087.50	\$80.00	\$92,640.00
69	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	1,145.00	FOOT	\$85.00	\$97,325.00	\$71.00	\$81,295.00	\$79.22	\$90,706.90	\$106.00	\$121,370.00	\$66.00	\$75,570.00
70	550A0380	STORM SEWERS, CLASS A, TYPE 2 18"	35.00	FOOT	\$100.00	\$3,500.00	\$91.00	\$3,185.00	\$111.28	\$3,894.80	\$91.00	\$3,185.00	\$80.00	\$2,800.00
71	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	44.00	FOOT	\$180.00	\$7,920.00	\$98.00	\$4,312.00	\$138.88	\$6,110.72	\$111.50	\$4,906.00	\$112.00	\$4,928.00
72	550A0420	STORM SEWERS, CLASS A, TYPE 2 27"	85.00	FOOT	\$200.00	\$17,000.00	\$140.00	\$11,900.00	\$150.82	\$12,819.70	\$129.00	\$10,965.00	\$188.00	\$15,980.00
73	55100300	STORM SEWER REMOVAL 8"	28.00	FOOT	\$20.00	\$560.00	\$23.00	\$644.00	\$23.44	\$656.32	\$25.00	\$700.00	\$20.00	\$560.00
74	55100400	STORM SEWER REMOVAL 10"	12.00	FOOT	\$20.00	\$240.00	\$23.00	\$276.00	\$25.17	\$302.04	\$45.00	\$540.00	\$20.00	\$240.00
75	55100500	STORM SEWER REMOVAL 12"	1,975.00	FOOT	\$20.00	\$39,500.00	\$23.00	\$45,425.00	\$24.05	\$47,498.75	\$14.00	\$27,650.00	\$20.00	\$39,500.00
76	55100700	STORM SEWER REMOVAL 15"	748.00	FOOT	\$20.00	\$14,960.00	\$23.00	\$17,204.00	\$23.69	\$17,720.12	\$17.00	\$12,716.00	\$20.00	\$14,960.00
77	55101200	STORM SEWER REMOVAL 24"	16.00	FOOT	\$25.00	\$400.00	\$28.00	\$448.00	\$25.00	\$400.00	\$35.00	\$560.00	\$24.00	\$384.00
78	55101300	STORM SEWER REMOVAL 27"	84.00	FOOT	\$25.00	\$2,100.00	\$30.00	\$2,520.00	\$25.81	\$2,168.04	\$25.00	\$2,100.00	\$26.00	\$2,184.00
79	55101400	STORM SEWER REMOVAL 30"	44.00	FOOT	\$28.00	\$1,232.00	\$35.00	\$1,540.00	\$28.99	\$1,275.56	\$65.00	\$2,860.00	\$29.00	\$1,276.00
80	56400300	FIRE HYDRANTS TO BE ADJUSTED	1.00	EACH	\$1,800.00	\$1,800.00	\$2,700.00	\$2,700.00	\$3,030.18	\$3,030.18	\$2,035.00	\$2,035.00	\$2,300.00	\$2,300.00
81	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	10,309.00	FOOT	\$25.00	\$257,725.00	\$5.50	\$56,699.50	\$6.52	\$67,214.68	\$19.00	\$195,871.00	\$5.00	\$51,545.00
82	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	3.00	EACH	\$3,300.00	\$9,900.00	\$2,500.00	\$7,500.00	\$4,128.73	\$12,386.19	\$3,430.00	\$10,290.00	\$3,600.00	\$10,800.00
83	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	9.00	EACH	\$3,300.00	\$29,700.00	\$3,000.00	\$27,000.00	\$4,699.05	\$42,291.45	\$3,620.00	\$32,580.00	\$3,100.00	\$27,900.00
84	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	3.00	EACH	\$2,000.00	\$6,000.00	\$1,725.00	\$5,175.00	\$2,510.66	\$7,531.98	\$2,106.00	\$6,318.00	\$1,660.00	\$4,980.00
85	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	55.00	EACH	\$2,000.00	\$110,000.00	\$1,925.00	\$105,875.00	\$3,191.61	\$175,538.55	\$2,220.00	\$122,100.00	\$1,870.00	\$102,850.00
86	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	19.00	EACH	\$3,000.00	\$57,000.00	\$3,275.00	\$62,225.00	\$4,359.06	\$82,822.14	\$4,300.00	\$81,700.00	\$4,000.00	\$76,000.00
87	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	6.00	EACH	\$4,000.00	\$24,000.00	\$5,000.00	\$30,000.00	\$6,914.99	\$41,489.94	\$5,110.00	\$30,660.00	\$5,000.00	\$30,000.00
88	60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	2.00	EACH	\$850.00	\$1,700.00	\$1,450.00	\$2,900.00	\$1,497.75	\$2,995.50	\$850.00	\$1,700.00	\$850.00	\$1,700.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
89	60265700	VALVE VAULTS TO BE ADJUSTED	1.00	EACH	\$600.00	\$600.00	\$1,095.00	\$1,095.00	\$1,100.29	\$1,100.29	\$750.00	\$750.00	\$500.00	\$500.00
90	60500040	REMOVING MANHOLES	2.00	EACH	\$500.00	\$1,000.00	\$670.00	\$1,340.00	\$717.93	\$1,435.86	\$500.00	\$1,000.00	\$500.00	\$1,000.00
91	60500050	REMOVING CATCH BASINS	18.00	EACH	\$500.00	\$9,000.00	\$725.00	\$13,050.00	\$718.11	\$12,925.98	\$500.00	\$9,000.00	\$500.00	\$9,000.00
92	60500060	REMOVING INLETS	17.00	EACH	\$250.00	\$4,250.00	\$560.00	\$9,520.00	\$625.27	\$10,629.59	\$300.00	\$5,100.00	\$400.00	\$6,800.00
93	60600605	CONCRETE CURB, TYPE B	91.00	FOOT	\$30.00	\$2,730.00	\$37.50	\$3,412.50	\$37.50	\$3,412.50	\$45.00	\$4,095.00	\$37.50	\$3,412.50
94	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	1,166.00	FOOT	\$20.00	\$23,320.00	\$41.15	\$47,980.90	\$41.15	\$47,980.90	\$34.50	\$40,227.00	\$41.15	\$47,980.90
95	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	11,103.00	FOOT	\$25.00	\$277,575.00	\$33.35	\$370,285.05	\$33.35	\$370,285.05	\$38.50	\$427,465.50	\$33.35	\$370,285.05
96	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	7,582.00	SQ FT	\$6.00	\$45,492.00	\$7.05	\$53,453.10	\$7.05	\$53,453.10	\$7.50	\$56,865.00	\$7.05	\$53,453.10
97	66900200	NON-SPECIAL WASTE DISPOSAL	4,016.00	CU YD	\$100.00	\$401,600.00	\$62.00	\$248,992.00	\$94.37	\$378,989.92	\$105.00	\$421,680.00	\$120.00	\$481,920.00
98	66900530	SOIL DISPOSAL ANALYSIS	20.00	EACH	\$1,000.00	\$20,000.00	\$1,350.00	\$27,000.00	\$1,350.00	\$27,000.00	\$1,200.00	\$24,000.00	\$0.01	\$0.20
99	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1.00	L SUM	\$5,000.00	\$5,000.00	\$3,350.00	\$3,350.00	\$3,350.00	\$3,350.00	\$3,200.00	\$3,200.00	\$3,200.00	\$3,200.00
100	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1.00	L SUM	\$5,000.00	\$5,000.00	\$1,200.00	\$1,200.00	\$1,200.00	\$1,200.00	\$2,500.00	\$2,500.00	\$2,500.00	\$2,500.00
101	66901006	REGULATED SUBSTANCES MONITORING	20.00	CAL DA	\$1,500.00	\$30,000.00	\$750.00	\$15,000.00	\$750.00	\$15,000.00	\$890.00	\$17,800.00	\$1,000.00	\$20,000.00
102	67100100	MOBILIZATION	1.00	L SUM	\$750,000.00	\$750,000.00	\$753,000.00	\$753,000.00	\$515,619.58	\$515,619.58	\$850,000.00	\$850,000.00	\$750,000.00	\$750,000.00
103	70107025	CHANGEABLE MESSAGE SIGN	224.00	CAL DA	\$25.00	\$5,600.00	\$30.00	\$6,720.00	\$30.00	\$6,720.00	\$30.00	\$6,720.00	\$30.00	\$6,720.00
104	70300100	SHORT TERM PAVEMENT MARKING	15,260.00	FOOT	\$1.00	\$15,260.00	\$1.25	\$19,075.00	\$0.01	\$152.60	\$1.00	\$15,260.00	\$0.01	\$152.60
105	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	5,036.00	SQ FT	\$1.00	\$5,036.00	\$1.50	\$7,554.00	\$0.01	\$50.36	\$1.00	\$5,036.00	\$0.01	\$50.36
106	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	182.00	SQ FT	\$1.65	\$300.30	\$1.25	\$227.50	\$1.25	\$227.50	\$1.25	\$227.50	\$1.25	\$227.50
107	70300221	TEMPORARY PAVEMENT MARKING - LINE 4" - PAINT	14,467.00	FOOT	\$0.35	\$5,063.45	\$0.30	\$4,340.10	\$0.30	\$4,340.10	\$0.30	\$4,340.10	\$0.30	\$4,340.10
108	70300231	TEMPORARY PAVEMENT MARKING - LINE 5" - PAINT	11,585.00	FOOT	\$0.45	\$5,213.25	\$0.35	\$4,054.75	\$0.35	\$4,054.75	\$0.35	\$4,054.75	\$0.35	\$4,054.75
109	70300241	TEMPORARY PAVEMENT MARKING - LINE 6" - PAINT	1,034.00	FOOT	\$0.75	\$775.50	\$0.45	\$465.30	\$0.45	\$465.30	\$0.45	\$465.30	\$0.45	\$465.30
110	70300261	TEMPORARY PAVEMENT MARKING - LINE 12" - PAINT	238.00	FOOT	\$1.00	\$238.00	\$1.00	\$238.00	\$1.00	\$238.00	\$1.00	\$238.00	\$1.00	\$238.00
111	70300281	TEMPORARY PAVEMENT MARKING - LINE 24" - PAINT	50.00	FOOT	\$2.00	\$100.00	\$3.00	\$150.00	\$3.00	\$150.00	\$3.00	\$150.00	\$3.00	\$150.00
112	70303100	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - MODIFIED URETHANE	474.00	SQ FT	\$4.25	\$2,014.50	\$6.30	\$2,986.20	\$6.30	\$2,986.20	\$6.30	\$2,986.20	\$6.30	\$2,986.20
113	70303120	TEMPORARY PAVEMENT MARKING - LINE 4" - MODIFIED URETHANE	14,752.00	FOOT	\$1.10	\$16,227.20	\$0.78	\$11,506.56	\$0.78	\$11,506.56	\$0.78	\$11,506.56	\$0.78	\$11,506.56
114	70303125	TEMPORARY PAVEMENT MARKING - LINE 5" - MODIFIED URETHANE	11,661.00	FOOT	\$1.50	\$17,491.50	\$0.89	\$10,378.29	\$0.89	\$10,378.29	\$0.89	\$10,378.29	\$0.89	\$10,378.29
115	70303130	TEMPORARY PAVEMENT MARKING - LINE 6" - MODIFIED URETHANE	2,693.00	FOOT	\$1.75	\$4,712.75	\$1.15	\$3,096.95	\$1.15	\$3,096.95	\$1.15	\$3,096.95	\$1.15	\$3,096.95
116	70303160	TEMPORARY PAVEMENT MARKING - LINE 12" - MODIFIED URETHANE	712.00	FOOT	\$3.30	\$2,349.60	\$2.62	\$1,865.44	\$2.62	\$1,865.44	\$2.62	\$1,865.44	\$2.62	\$1,865.44
117	70303210	TEMPORARY PAVEMENT MARKING - LINE 24" - MODIFIED URETHANE	158.00	FOOT	\$7.00	\$1,106.00	\$6.30	\$995.40	\$6.30	\$995.40	\$6.30	\$995.40	\$6.30	\$995.40
118	70307100	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE IV TAPE	1,009.00	SQ FT	\$4.25	\$4,288.25	\$3.75	\$3,783.75	\$3.75	\$3,783.75	\$3.75	\$3,783.75	\$3.75	\$3,783.75
119	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	15,745.00	FOOT	\$1.10	\$17,319.50	\$0.70	\$11,021.50	\$0.70	\$11,021.50	\$0.70	\$11,021.50	\$0.70	\$11,021.50

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
120	70307125	TEMPORARY PAVEMENT MARKING - LINE 5" - TYPE IV TAPE	13,857.00	FOOT	\$1.50	\$20,785.50	\$0.80	\$11,085.60	\$0.80	\$11,085.60	\$0.80	\$11,085.60	\$0.80	\$11,085.60
121	70307130	TEMPORARY PAVEMENT MARKING - LINE 6" - TYPE IV TAPE	5,482.00	FOOT	\$1.75	\$9,593.50	\$0.90	\$4,933.80	\$0.90	\$4,933.80	\$0.90	\$4,933.80	\$0.90	\$4,933.80
122	70307160	TEMPORARY PAVEMENT MARKING - LINE 12" - TYPE IV TAPE	1,235.00	FOOT	\$3.30	\$4,075.50	\$1.00	\$1,235.00	\$1.00	\$1,235.00	\$1.00	\$1,235.00	\$1.00	\$1,235.00
123	70307210	TEMPORARY PAVEMENT MARKING - LINE 24" - TYPE IV TAPE	640.00	FOOT	\$7.00	\$4,480.00	\$2.00	\$1,280.00	\$2.00	\$1,280.00	\$2.00	\$1,280.00	\$2.00	\$1,280.00
124	70400100	TEMPORARY CONCRETE BARRIER	1,508.00	FOOT	\$25.00	\$37,700.00	\$23.00	\$34,684.00	\$23.00	\$34,684.00	\$23.00	\$34,684.00	\$23.00	\$34,684.00
125	70400125	PINNING TEMPORARY CONCRETE BARRIER	510.00	EACH	\$17.00	\$8,670.00	\$24.00	\$12,240.00	\$24.00	\$12,240.00	\$24.00	\$12,240.00	\$24.00	\$12,240.00
126	70400200	RELOCATE TEMPORARY CONCRETE BARRIER	1,412.00	FOOT	\$9.00	\$12,708.00	\$5.00	\$7,060.00	\$5.00	\$7,060.00	\$5.00	\$7,060.00	\$5.00	\$7,060.00
127	70600260	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	6.00	EACH	\$7,000.00	\$42,000.00	\$5,243.00	\$31,458.00	\$7,250.00	\$43,500.00	\$10,000.00	\$60,000.00	\$5,243.00	\$31,458.00
128	70600332	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	2.00	EACH	\$2,400.00	\$4,800.00	\$2,214.00	\$4,428.00	\$3,500.00	\$7,000.00	\$2,500.00	\$5,000.00	\$2,214.00	\$4,428.00
129	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	801.00	SQ FT	\$4.00	\$3,204.00	\$5.00	\$4,005.00	\$4.70	\$3,764.70	\$5.00	\$4,005.00	\$5.00	\$4,005.00
130	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	11,441.00	FOOT	\$0.50	\$5,720.50	\$0.70	\$8,008.70	\$0.79	\$9,038.39	\$0.70	\$8,008.70	\$0.70	\$8,008.70
131	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	12,066.00	FOOT	\$1.00	\$12,066.00	\$0.80	\$9,652.80	\$0.98	\$11,824.68	\$0.80	\$9,652.80	\$0.80	\$9,652.80
132	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	3,251.00	FOOT	\$1.00	\$3,251.00	\$0.90	\$2,925.90	\$1.18	\$3,836.18	\$0.90	\$2,925.90	\$0.90	\$2,925.90
133	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	935.00	FOOT	\$2.00	\$1,870.00	\$1.50	\$1,402.50	\$1.57	\$1,467.95	\$1.50	\$1,402.50	\$1.50	\$1,402.50
134	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	2,183.00	FOOT	\$3.00	\$6,549.00	\$2.25	\$4,911.75	\$2.35	\$5,130.05	\$2.25	\$4,911.75	\$2.25	\$4,911.75
135	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	283.00	FOOT	\$4.00	\$1,132.00	\$5.00	\$1,415.00	\$4.70	\$1,330.10	\$5.00	\$1,415.00	\$5.00	\$1,415.00
136	78004620	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	2,830.00	FOOT	\$2.75	\$7,782.50	\$5.60	\$15,848.00	\$5.00	\$14,150.00	\$5.60	\$15,848.00	\$5.60	\$15,848.00
137	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	563.00	FOOT	\$4.50	\$2,533.50	\$7.00	\$3,941.00	\$12.00	\$6,756.00	\$7.00	\$3,941.00	\$7.00	\$3,941.00
138	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	801.00	SQ FT	\$10.00	\$8,010.00	\$2.00	\$1,602.00	\$3.00	\$2,403.00	\$2.00	\$1,602.00	\$2.00	\$1,602.00
139	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	15,682.00	FOOT	\$1.50	\$23,523.00	\$0.35	\$5,488.70	\$0.35	\$5,488.70	\$0.35	\$5,488.70	\$0.35	\$5,488.70
140	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	12,066.00	FOOT	\$2.00	\$24,132.00	\$0.45	\$5,429.70	\$0.42	\$5,067.72	\$0.45	\$5,429.70	\$0.45	\$5,429.70
141	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	3,251.00	FOOT	\$2.50	\$8,127.50	\$0.65	\$2,113.15	\$0.75	\$2,438.25	\$0.65	\$2,113.15	\$0.65	\$2,113.15
142	78011040	GROOVING FOR RECESSED PAVEMENT MARKING 9"	935.00	FOOT	\$4.00	\$3,740.00	\$0.75	\$701.25	\$1.00	\$935.00	\$0.75	\$701.25	\$0.75	\$701.25
143	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	2,183.00	FOOT	\$5.00	\$10,915.00	\$1.00	\$2,183.00	\$1.50	\$3,274.50	\$1.00	\$2,183.00	\$1.00	\$2,183.00
144	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	283.00	FOOT	\$10.00	\$2,830.00	\$2.00	\$566.00	\$3.00	\$849.00	\$2.00	\$566.00	\$2.00	\$566.00
145	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	23,135.00	SQ FT	\$2.50	\$57,837.50	\$0.10	\$2,313.50	\$0.10	\$2,313.50	\$0.10	\$2,313.50	\$0.10	\$2,313.50
146	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	5,659.00	FOOT	\$25.00	\$141,475.00	\$21.40	\$121,102.60	\$21.40	\$121,102.60	\$21.70	\$122,800.30	\$21.40	\$121,102.60
147	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	86.00	FOOT	\$40.00	\$3,440.00	\$38.20	\$3,285.20	\$38.20	\$3,285.20	\$38.74	\$3,331.64	\$38.20	\$3,285.20
148	81028230	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3 1/2" DIA.	250.00	FOOT	\$50.00	\$12,500.00	\$47.80	\$11,950.00	\$47.80	\$11,950.00	\$48.47	\$12,117.50	\$47.80	\$11,950.00
149	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	1,235.00	FOOT	\$60.00	\$74,100.00	\$62.50	\$77,187.50	\$62.50	\$77,187.50	\$63.38	\$78,274.30	\$62.50	\$77,187.50
150	81400100	HANDHOLE	14.00	EACH	\$2,000.00	\$28,000.00	\$1,765.00	\$24,710.00	\$1,765.00	\$24,710.00	\$1,789.78	\$25,056.92	\$1,765.00	\$24,710.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
151	81400300	DOUBLE HANDHOLE	3.00	EACH	\$3,500.00	\$10,500.00	\$3,155.00	\$9,465.00	\$3,155.00	\$9,465.00	\$3,199.29	\$9,597.87	\$3,155.00	\$9,465.00
152	81603010	UNIT DUCT, 600V, 2-1C NO. 10, 1/C NO 10. GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	399.00	FOOT	\$12.00	\$4,788.00	\$4.90	\$1,955.10	\$4.90	\$1,955.10	\$4.97	\$1,983.03	\$4.90	\$1,955.10
153	81702110	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 10	9,213.00	FOOT	\$1.20	\$11,055.60	\$1.30	\$11,976.90	\$1.30	\$11,976.90	\$1.32	\$12,161.16	\$1.30	\$11,976.90
154	84200500	REMOVAL OF LIGHTING UNIT, SALVAGE	11.00	EACH	\$400.00	\$4,400.00	\$480.00	\$5,280.00	\$480.00	\$5,280.00	\$486.74	\$5,354.14	\$480.00	\$5,280.00
155	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	2.00	EACH	\$2,500.00	\$5,000.00	\$4,800.00	\$9,600.00	\$4,800.00	\$9,600.00	\$4,867.39	\$9,734.78	\$4,800.00	\$9,600.00
156	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	9,615.00	FOOT	\$1.00	\$9,615.00	\$0.70	\$6,730.50	\$0.70	\$6,730.50	\$0.71	\$6,826.65	\$0.70	\$6,730.50
157	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	4,878.00	FOOT	\$1.30	\$6,341.40	\$1.20	\$5,853.60	\$1.20	\$5,853.60	\$1.22	\$5,951.16	\$1.20	\$5,853.60
158	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	6,814.00	FOOT	\$1.50	\$10,221.00	\$1.60	\$10,902.40	\$1.60	\$10,902.40	\$1.62	\$11,038.68	\$1.60	\$10,902.40
159	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	3,791.00	FOOT	\$2.00	\$7,582.00	\$2.00	\$7,582.00	\$2.00	\$7,582.00	\$2.03	\$7,695.73	\$2.00	\$7,582.00
160	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	5,428.00	FOOT	\$2.50	\$13,570.00	\$2.70	\$14,655.60	\$2.70	\$14,655.60	\$2.74	\$14,872.72	\$2.70	\$14,655.60
161	87301800	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 4 2 C	404.00	FOOT	\$6.00	\$2,424.00	\$8.20	\$3,312.80	\$8.20	\$3,312.80	\$8.32	\$3,361.28	\$8.20	\$3,312.80
162	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	117.00	FOOT	\$5.00	\$585.00	\$4.10	\$479.70	\$4.10	\$479.70	\$4.16	\$486.72	\$4.10	\$479.70
163	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	2,268.00	FOOT	\$3.75	\$8,505.00	\$2.10	\$4,762.80	\$2.10	\$4,762.80	\$2.13	\$4,830.84	\$2.10	\$4,762.80
164	87800100	CONCRETE FOUNDATION, TYPE A	24.00	FOOT	\$300.00	\$7,200.00	\$277.80	\$6,667.20	\$277.80	\$6,667.20	\$281.70	\$6,760.80	\$277.80	\$6,667.20
165	87800150	CONCRETE FOUNDATION, TYPE C	8.00	FOOT	\$950.00	\$7,600.00	\$744.50	\$5,956.00	\$744.50	\$5,956.00	\$754.95	\$6,039.60	\$744.50	\$5,956.00
166	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	120.00	FOOT	\$325.00	\$39,000.00	\$335.30	\$40,236.00	\$335.30	\$40,236.00	\$340.01	\$40,801.20	\$335.30	\$40,236.00
167	87800420	CONCRETE FOUNDATION, TYPE E 42-INCH DIAMETER	88.00	FOOT	\$400.00	\$35,200.00	\$501.30	\$44,114.40	\$501.30	\$44,114.40	\$508.34	\$44,733.92	\$501.30	\$44,114.40
168	87900200	DRILL EXISTING HANDHOLE	12.00	EACH	\$500.00	\$6,000.00	\$305.00	\$3,660.00	\$305.00	\$3,660.00	\$309.28	\$3,711.36	\$305.00	\$3,660.00
169	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	15.00	EACH	\$1,250.00	\$18,750.00	\$785.00	\$11,775.00	\$785.00	\$11,775.00	\$796.02	\$11,940.30	\$785.00	\$11,775.00
170	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	2.00	EACH	\$1,150.00	\$2,300.00	\$712.00	\$1,424.00	\$712.00	\$1,424.00	\$722.00	\$1,444.00	\$712.00	\$1,424.00
171	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	3.00	EACH	\$1,500.00	\$4,500.00	\$1,068.00	\$3,204.00	\$1,068.00	\$3,204.00	\$1,082.99	\$3,248.97	\$1,068.00	\$3,204.00
172	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	19.00	EACH	\$1,750.00	\$33,250.00	\$1,156.00	\$21,964.00	\$1,156.00	\$21,964.00	\$1,172.23	\$22,272.37	\$1,156.00	\$21,964.00
173	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	18.00	EACH	\$950.00	\$17,100.00	\$535.00	\$9,630.00	\$535.00	\$9,630.00	\$542.51	\$9,765.18	\$535.00	\$9,630.00
174	88200410	TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC	34.00	EACH	\$150.00	\$5,100.00	\$254.00	\$8,636.00	\$254.00	\$8,636.00	\$257.57	\$8,757.38	\$254.00	\$8,636.00
175	88700200	LIGHT DETECTOR	6.00	EACH	\$1,500.00	\$9,000.00	\$1,166.00	\$6,996.00	\$1,166.00	\$6,996.00	\$1,182.37	\$7,094.22	\$1,166.00	\$6,996.00
176	88700300	LIGHT DETECTOR AMPLIFIER	2.00	EACH	\$4,500.00	\$9,000.00	\$1,805.00	\$3,610.00	\$1,805.00	\$3,610.00	\$1,830.34	\$3,660.68	\$1,805.00	\$3,610.00
177	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1.00	EACH	\$65,000.00	\$65,000.00	\$56,589.00	\$56,589.00	\$56,589.00	\$56,589.00	\$57,383.48	\$57,383.48	\$56,589.00	\$56,589.00
178	89502200	MODIFY EXISTING CONTROLLER	1.00	EACH	\$1,500.00	\$1,500.00	\$1,324.00	\$1,324.00	\$1,324.00	\$1,324.00	\$1,342.59	\$1,342.59	\$1,324.00	\$1,324.00
179	89502210	MODIFY EXISTING CONTROLLER CABINET	1.00	EACH	\$1,500.00	\$1,500.00	\$2,284.00	\$2,284.00	\$2,284.00	\$2,284.00	\$2,316.07	\$2,316.07	\$2,284.00	\$2,284.00
180	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	3,716.00	FOOT	\$1.00	\$3,716.00	\$0.50	\$1,858.00	\$0.50	\$1,858.00	\$0.51	\$1,895.16	\$0.50	\$1,858.00
181	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	1.00	EACH	\$16,000.00	\$16,000.00	\$1,920.00	\$1,920.00	\$1,920.00	\$1,920.00	\$1,946.96	\$1,946.96	\$1,920.00	\$1,920.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
182	89502380	REMOVE EXISTING HANDHOLE	2.00	EACH	\$500.00	\$1,000.00	\$480.00	\$960.00	\$480.00	\$960.00	\$486.74	\$973.48	\$480.00	\$960.00
183	89502382	REMOVE EXISTING DOUBLE HANDHOLE	2.00	EACH	\$750.00	\$1,500.00	\$720.00	\$1,440.00	\$720.00	\$1,440.00	\$730.11	\$1,460.22	\$720.00	\$1,440.00
184	89502385	REMOVE EXISTING CONCRETE FOUNDATION	11.00	EACH	\$500.00	\$5,500.00	\$240.00	\$2,640.00	\$240.00	\$2,640.00	\$243.37	\$2,677.07	\$240.00	\$2,640.00
185	89502500	REMOVE TEMPORARY TRAFFIC SIGNAL INSTALLATION	1.00	EACH	\$7,500.00	\$7,500.00	\$7,200.00	\$7,200.00	\$7,200.00	\$7,200.00	\$7,301.08	\$7,301.08	\$7,200.00	\$7,200.00
186	LC200051	REJECTED LOAD TRANSPORTATION	20.00	LOAD	\$200.00	\$4,000.00	\$115.00	\$2,300.00	\$477.07	\$9,541.40	\$299.49	\$5,989.80	\$0.01	\$0.20
187	LC200100	LANDSCAPE PERFORMANCE GUARANTEE	1.00	L.SUM	\$5,000.00	\$5,000.00	\$7,200.00	\$7,200.00	\$7,200.00	\$7,200.00	\$6,000.00	\$6,000.00	\$30,000.00	\$30,000.00
188	LC200372	PERENNIAL PLANTINGS, WETLAND TYPE, SPECIAL II	500.00	UNIT	\$500.00	\$250,000.00	\$7.00	\$3,500.00	\$7.00	\$3,500.00	\$410.00	\$205,000.00	\$6.00	\$3,000.00
189	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	44,153.00	UNIT	\$1.00	\$44,153.00	\$1.00	\$44,153.00	\$1.00	\$44,153.00	\$1.00	\$44,153.00	\$1.00	\$44,153.00
190	LC500231	GRATING FOR CONCRETE FLARED END SECTION 24"	2.00	EACH	\$850.00	\$1,700.00	\$1,100.00	\$2,200.00	\$930.76	\$1,861.52	\$750.00	\$1,500.00	\$620.00	\$1,240.00
191	LC500339	WATER MAIN CORROSION TEST STATION TO BE ADJUSTED	6.00	EACH	\$3,500.00	\$21,000.00	\$1,300.00	\$7,800.00	\$2,753.88	\$16,523.28	\$500.00	\$3,000.00	\$2,500.00	\$15,000.00
192	LC600013	DRAINAGE STRUCTURES TO BE ADJUSTED	6.00	EACH	\$250.00	\$1,500.00	\$650.00	\$3,900.00	\$1,260.47	\$7,562.82	\$550.00	\$3,300.00	\$500.00	\$3,000.00
193	LC600200	INSTALL SURVEY MONUMENTS	2.00	EACH	\$750.00	\$1,500.00	\$1,000.00	\$2,000.00	\$900.00	\$1,800.00	\$2,500.00	\$5,000.00	\$1,000.00	\$2,000.00
194	LC800662	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 70 FT. (SPECIAL)	1.00	EACH	\$47,000.00	\$47,000.00	\$59,614.00	\$59,614.00	\$59,614.00	\$59,614.00	\$60,450.95	\$60,450.95	\$59,614.00	\$59,614.00
195	LC800875	ADAPTIVE SIGNAL SYSTEM - INSTALL ONLY	1.00	EACH	\$1,200.00	\$1,200.00	\$4,030.00	\$4,030.00	\$4,030.00	\$4,030.00	\$4,086.58	\$4,086.58	\$4,030.00	\$4,030.00
196	X0301423	NOISE ABATEMENT WALL, GROUND MOUNTED	13,223.00	SQ FT	\$75.00	\$991,725.00	\$122.00	\$1,613,206.00	\$127.43	\$1,685,006.89	\$130.00	\$1,718,990.00	\$121.50	\$1,606,594.50
197	X0301797	GATE REMOVAL	2.00	EACH	\$500.00	\$1,000.00	\$1,500.00	\$3,000.00	\$967.61	\$1,935.22	\$500.00	\$1,000.00	\$500.00	\$1,000.00
198	X0322936	REMOVE EXISTING FLARED END SECTION	13.00	EACH	\$270.00	\$3,510.00	\$550.00	\$7,150.00	\$394.49	\$5,128.37	\$250.00	\$3,250.00	\$400.00	\$5,200.00
199	X0323117	LANDSCAPING GRAVEL	180.00	SQ YD	\$75.00	\$13,500.00	\$5.00	\$900.00	\$215.70	\$38,826.00	\$40.00	\$7,200.00	\$15.00	\$2,700.00
200	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	1,575.00	FOOT	\$1.50	\$2,362.50	\$1.10	\$1,732.50	\$1.10	\$1,732.50	\$1.12	\$1,764.00	\$1.10	\$1,732.50
201	X0324599	ROD AND CLEAN EXISTING CONDUIT	1,197.00	FOOT	\$1.00	\$1,197.00	\$0.10	\$119.70	\$0.10	\$119.70	\$0.10	\$119.70	\$0.10	\$119.70
202	X0326310	RELOCATE EXISTING SWITCH (SPECIAL)	1.00	EACH	\$300.00	\$300.00	\$480.00	\$480.00	\$480.00	\$480.00	\$486.74	\$486.74	\$480.00	\$480.00
203	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8.00	EACH	\$7,500.00	\$60,000.00	\$3,547.00	\$28,376.00	\$3,547.00	\$28,376.00	\$3,596.80	\$28,774.40	\$3,547.00	\$28,376.00
204	X0426200	DEWATERING	1.00	L.SUM	\$10,000.00	\$10,000.00	\$2,000.00	\$2,000.00	\$48,392.23	\$48,392.23	\$125,000.00	\$125,000.00	\$10,000.00	\$10,000.00
205	X1400012	REMOVE AND REINSTALL FIBER OPTIC CABLE IN CONDUIT	2,800.00	FOOT	\$1.50	\$4,200.00	\$1.80	\$5,040.00	\$1.80	\$5,040.00	\$1.83	\$5,124.00	\$1.80	\$5,040.00
206	X1400099	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 62 FT. (SPECIAL)	1.00	EACH	\$43,000.00	\$43,000.00	\$54,603.00	\$54,603.00	\$54,603.00	\$54,603.00	\$55,369.60	\$55,369.60	\$54,603.00	\$54,603.00
207	X1400100	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 66 FT. (SPECIAL)	2.00	EACH	\$45,000.00	\$90,000.00	\$55,383.00	\$110,766.00	\$55,383.00	\$110,766.00	\$56,160.55	\$112,321.10	\$55,383.00	\$110,766.00
208	X1400102	OUTDOOR RATED NETWORK CABLE	2,259.00	FOOT	\$4.00	\$9,036.00	\$5.10	\$11,520.90	\$5.10	\$11,520.90	\$5.17	\$11,679.03	\$5.10	\$11,520.90
209	X1400150	SERVICE INSTALLATION, GROUND MOUNTED, METERED	2.00	EACH	\$3,200.00	\$6,400.00	\$3,088.00	\$6,176.00	\$3,088.00	\$6,176.00	\$3,131.36	\$6,262.72	\$3,088.00	\$6,176.00
210	X1400215	REMOTE CONTROLLED VIDEO SYSTEM	2.00	EACH	\$8,000.00	\$16,000.00	\$5,515.00	\$11,030.00	\$5,515.00	\$11,030.00	\$5,592.43	\$11,184.86	\$5,515.00	\$11,030.00
211	X1400216	LAYER II (DATALINK) SWITCH	2.00	EACH	\$5,000.00	\$10,000.00	\$4,492.00	\$8,984.00	\$4,492.00	\$8,984.00	\$4,555.07	\$9,110.14	\$4,492.00	\$8,984.00
212	X1400217	TERMINATE FIBER IN CABINET	5.00	EACH	\$300.00	\$1,500.00	\$231.00	\$1,155.00	\$231.00	\$1,155.00	\$234.24	\$1,171.20	\$231.00	\$1,155.00



Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
213	X1400219	SPLICE FIBER IN CABINET	3.00	EACH	\$300.00	\$900.00	\$220.00	\$660.00	\$220.00	\$660.00	\$223.09	\$669.27	\$220.00	\$660.00
214	X1400319	TRAFFIC SIGNAL POST, 10 FOOT, (SPECIAL)	8.00	EACH	\$1,800.00	\$14,400.00	\$4,089.00	\$32,712.00	\$4,089.00	\$32,712.00	\$4,146.41	\$33,171.28	\$4,089.00	\$32,712.00
215	X1400320	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	4.00	EACH	\$2,400.00	\$9,600.00	\$4,426.00	\$17,704.00	\$4,426.00	\$17,704.00	\$4,488.14	\$17,952.56	\$4,426.00	\$17,704.00
216	X1400322	RELOCATE EXISTING REMOTE-CONTROLLED VIDEO SYSTEM	1.00	EACH	\$500.00	\$500.00	\$1,920.00	\$1,920.00	\$1,920.00	\$1,920.00	\$1,946.96	\$1,946.96	\$1,920.00	\$1,920.00
217	X1400367	PEDESTRIAN SIGNAL POST, 10 FT.	1.00	EACH	\$1,200.00	\$1,200.00	\$1,516.00	\$1,516.00	\$1,516.00	\$1,516.00	\$1,537.28	\$1,537.28	\$1,516.00	\$1,516.00
218	X1400388	VIDEO VEHICLE DETECTION SYSTEM, SINGLE APPROACH	1.00	EACH	\$16,000.00	\$16,000.00	\$11,755.00	\$11,755.00	\$11,755.00	\$11,755.00	\$11,920.03	\$11,920.03	\$11,755.00	\$11,755.00
219	X2070304	POROUS GRANULAR EMBANKMENT, SPECIAL	1,505.00	CU YD	\$65.00	\$97,825.00	\$57.00	\$85,785.00	\$71.79	\$108,043.95	\$45.00	\$67,725.00	\$70.00	\$105,350.00
220	X2511630	EROSION CONTROL BLANKET (SPECIAL)	4,219.00	SQ YD	\$4.00	\$16,876.00	\$2.50	\$10,547.50	\$2.50	\$10,547.50	\$3.20	\$13,500.80	\$2.30	\$9,703.70
221	X2800500	INLET PROTECTION, SPECIAL	14.00	EACH	\$150.00	\$2,100.00	\$300.00	\$4,200.00	\$275.00	\$3,850.00	\$250.00	\$3,500.00	\$97.00	\$1,358.00
222	X4021000	TEMPORARY ACCESS (PRIVATE ENTRANCE)	7.00	EACH	\$1,000.00	\$7,000.00	\$990.00	\$6,930.00	\$643.20	\$4,502.40	\$200.28	\$1,401.96	\$750.00	\$5,250.00
223	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	4.00	EACH	\$1,400.00	\$5,600.00	\$1,100.00	\$4,400.00	\$695.33	\$2,781.32	\$300.42	\$1,201.68	\$1,500.00	\$6,000.00
224	X4023000	TEMPORARY ACCESS (ROAD)	6.00	EACH	\$2,500.00	\$15,000.00	\$2,050.00	\$12,300.00	\$1,095.12	\$6,570.72	\$400.56	\$2,403.36	\$2,750.00	\$16,500.00
225	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	500.00	SQ YD	\$11.00	\$5,500.00	\$3.50	\$1,750.00	\$3.50	\$1,750.00	\$3.50	\$1,750.00	\$3.50	\$1,750.00
226	X5030290	STAINING CONCRETE STRUCTURES	23,550.00	SQ FT	\$2.00	\$47,100.00	\$0.10	\$2,355.00	\$0.01	\$235.50	\$0.01	\$235.50	\$0.10	\$2,355.00
227	X5424505	FLUSH INLET BOX FOR MEDIAN, STANDARD 542546, SPECIAL	1.00	EACH	\$3,500.00	\$3,500.00	\$13,500.00	\$13,500.00	\$15,090.26	\$15,090.26	\$11,612.00	\$11,612.00	\$13,000.00	\$13,000.00
228	X6026051	SANITARY MANHOLES TO BE RECONSTRUCTED	22.00	EACH	\$1,000.00	\$22,000.00	\$1,575.00	\$34,650.00	\$4,142.42	\$91,133.24	\$2,000.00	\$44,000.00	\$1,500.00	\$33,000.00
229	X6029000	JUNCTION BOX	1.00	L SUM	\$20,000.00	\$20,000.00	\$37,315.10	\$37,315.10	\$39,489.81	\$39,489.81	\$14,677.00	\$14,677.00	\$21,000.00	\$21,000.00
230	X6061100	CONCRETE MEDIAN, TYPE SB (SPECIAL)	3,353.00	SQ FT	\$12.50	\$41,912.50	\$21.00	\$70,413.00	\$21.00	\$70,413.00	\$22.50	\$75,442.50	\$21.00	\$70,413.00
231	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	18.00	CAL MO	\$3,000.00	\$54,000.00	\$3,900.00	\$70,200.00	\$3,342.79	\$60,170.22	\$5,000.00	\$90,000.00	\$4,000.00	\$72,000.00
232	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.00	L SUM	\$250,000.00	\$250,000.00	\$366,225.00	\$366,225.00	\$125,000.00	\$125,000.00	\$225,000.00	\$225,000.00	\$125,000.00	\$125,000.00
233	X8100863	INTERCEPT EXISTING CONDUIT	1.00	EACH	\$500.00	\$500.00	\$572.00	\$572.00	\$572.00	\$572.00	\$580.03	\$580.03	\$572.00	\$572.00
234	X8570226	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2.00	EACH	\$40,000.00	\$80,000.00	\$31,996.00	\$63,992.00	\$31,996.00	\$63,992.00	\$32,445.21	\$64,890.42	\$31,996.00	\$63,992.00
235	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	2.00	EACH	\$8,000.00	\$16,000.00	\$7,193.00	\$14,386.00	\$7,193.00	\$14,386.00	\$7,293.99	\$14,587.98	\$7,193.00	\$14,386.00
236	X8710029	FIBER OPTIC CABLE 24 FIBERS, SINGLE MODE	9,693.00	FOOT	\$4.00	\$38,772.00	\$3.80	\$36,833.40	\$3.80	\$36,833.40	\$3.85	\$37,318.05	\$3.80	\$36,833.40
237	X8760200	ACCESSIBLE PEDESTRIAN SIGNALS	18.00	EACH	\$1,000.00	\$18,000.00	\$1,277.00	\$22,986.00	\$1,277.00	\$22,986.00	\$1,294.93	\$23,308.74	\$1,277.00	\$22,986.00
238	X8770125	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 28 FT. (SPECIAL)	1.00	EACH	\$24,000.00	\$24,000.00	\$33,346.00	\$33,346.00	\$33,346.00	\$33,346.00	\$36,000.00	\$36,000.00	\$33,346.00	\$33,346.00
239	X8770127	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 32 FT. (SPECIAL)	2.00	EACH	\$26,000.00	\$52,000.00	\$33,855.00	\$67,710.00	\$33,855.00	\$67,710.00	\$37,000.00	\$74,000.00	\$33,855.00	\$67,710.00
240	X8770134	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 34 FT. (SPECIAL)	1.00	EACH	\$27,000.00	\$27,000.00	\$33,921.00	\$33,921.00	\$33,921.00	\$33,921.00	\$37,000.00	\$37,000.00	\$33,921.00	\$33,921.00
241	X8770137	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 38 FT. (SPECIAL)	1.00	EACH	\$29,000.00	\$29,000.00	\$35,710.00	\$35,710.00	\$35,710.00	\$35,710.00	\$39,000.00	\$39,000.00	\$35,710.00	\$35,710.00
242	X8770141	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 48 FT. (SPECIAL)	1.00	EACH	\$34,000.00	\$34,000.00	\$44,639.00	\$44,639.00	\$44,639.00	\$44,639.00	\$47,000.00	\$47,000.00	\$44,639.00	\$44,639.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Campanella & Sons, Inc.		Lindahl Brothers, Inc.		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
243	X8770142	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 50 FT. (SPECIAL)	1.00	EACH	\$36,000.00	\$36,000.00	\$48,714.00	\$48,714.00	\$48,714.00	\$48,714.00	\$51,000.00	\$51,000.00	\$48,714.00	\$48,714.00
244	X8772930	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 40 FT. (SPECIAL)	1.00	EACH	\$30,000.00	\$30,000.00	\$36,991.00	\$36,991.00	\$36,991.00	\$36,991.00	\$40,000.00	\$40,000.00	\$36,991.00	\$36,991.00
245	X8780012	CONCRETE FOUNDATION, TYPE A 12-INCH DIAMETER	36.00	FOOT	\$250.00	\$9,000.00	\$249.00	\$8,964.00	\$249.00	\$8,964.00	\$252.50	\$9,090.00	\$249.00	\$8,964.00
246	XX000856	MAILBOX REMOVAL AND RELOCATION	6.00	EACH	\$450.00	\$2,700.00	\$500.00	\$3,000.00	\$472.84	\$2,837.04	\$250.00	\$1,500.00	\$500.00	\$3,000.00
247	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.00	EACH	\$40,000.00	\$80,000.00	\$29,854.00	\$59,708.00	\$29,854.00	\$59,708.00	\$32,000.00	\$64,000.00	\$29,854.00	\$59,708.00
248	XX006522	FURNISH WITNESS POST	24.00	EACH	\$1,000.00	\$24,000.00	\$150.00	\$3,600.00	\$150.00	\$3,600.00	\$50.00	\$1,200.00	\$50.00	\$1,200.00
249	XX006658	FLOCCULATION LOGS	100.00	EACH	\$110.00	\$11,000.00	\$10.00	\$1,000.00	\$1.00	\$100.00	\$50.00	\$5,000.00	\$0.01	\$1.00
250	XX006659	FLOCCULATION POWDER	1,000.00	POUND	\$5.00	\$5,000.00	\$3.00	\$3,000.00	\$0.10	\$100.00	\$2.00	\$2,000.00	\$0.01	\$10.00
251	XX008865	PERMEABLE PLASTIC BERM	448.00	FOOT	\$25.00	\$11,200.00	\$15.00	\$6,720.00	\$15.00	\$6,720.00	\$14.00	\$6,272.00	\$15.00	\$6,720.00
252	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	17,287.00	SQ FT	\$0.75	\$12,965.25	\$0.10	\$1,728.70	\$0.10	\$1,728.70	\$0.10	\$1,728.70	\$0.10	\$1,728.70
253	XX009297	LUMINAIRE, LED, HORIZONTAL MOUNT, SPECIAL	12.00	EACH	\$500.00	\$6,000.00	\$890.00	\$10,680.00	\$890.00	\$10,680.00	\$902.50	\$10,830.00	\$890.00	\$10,680.00
254	XX009326	RELOCATE EXISTING ADAPTIVE SIGNAL SYSTEM	1.00	EACH	\$1,500.00	\$1,500.00	\$6,910.00	\$6,910.00	\$6,910.00	\$6,910.00	\$7,007.01	\$7,007.01	\$6,910.00	\$6,910.00
255	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	872.00	SQ YD	\$24.00	\$20,928.00	\$23.00	\$20,056.00	\$42.76	\$37,286.72	\$35.00	\$30,520.00	\$0.01	\$8.72
256	Z0013798	CONSTRUCTION LAYOUT	1.00	L SUM	\$75,000.00	\$75,000.00	\$100,000.00	\$100,000.00	\$65,000.00	\$65,000.00	\$125,000.00	\$125,000.00	\$135,000.00	\$135,000.00
257	Z0022800	FENCE REMOVAL	1,514.00	FOOT	\$6.00	\$9,084.00	\$7.00	\$10,598.00	\$6.78	\$10,264.92	\$20.00	\$30,280.00	\$8.00	\$12,112.00
258	Z0033046	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	3.00	EACH	\$3,500.00	\$10,500.00	\$1,820.00	\$5,460.00	\$1,820.00	\$5,460.00	\$1,845.55	\$5,536.65	\$1,820.00	\$5,460.00
259	Z0056648	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 12"	527.00	FOOT	\$95.00	\$50,065.00	\$99.00	\$52,173.00	\$121.93	\$64,257.11	\$117.00	\$61,659.00	\$76.00	\$40,052.00
260	Z0056650	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 15"	1,253.00	FOOT	\$155.00	\$194,215.00	\$133.00	\$166,649.00	\$162.03	\$203,023.59	\$143.00	\$179,179.00	\$112.00	\$140,336.00
261	Z0056654	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 24"	66.00	FOOT	\$195.00	\$12,870.00	\$260.00	\$17,160.00	\$366.19	\$24,168.54	\$272.00	\$17,952.00	\$268.00	\$17,688.00
262	Z0062456	TEMPORARY PAVEMENT	5,415.00	SQ YD	\$65.00	\$351,975.00	\$53.00	\$286,995.00	\$48.41	\$262,140.15	\$48.00	\$259,920.00	\$70.00	\$379,050.00
263	Z0062458	TEMPORARY PAVEMENT (VARIABLE DEPTH)	200.00	TON	\$160.00	\$32,000.00	\$97.08	\$19,416.00	\$75.00	\$15,000.00	\$75.00	\$15,000.00	\$130.00	\$26,000.00
264	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	1.00	EACH	\$1,500.00	\$1,500.00	\$1,463.00	\$1,463.00	\$1,463.00	\$1,463.00	\$1,483.54	\$1,483.54	\$1,463.00	\$1,463.00
<b>Bid Total</b>						<b>\$12,942,377.05</b>		<b>\$12,552,021.33</b>		<b>\$12,588,342.10</b>		<b>\$14,329,552.92</b>		<b>\$12,301,500.46</b>

**Return Bid Details**

**Project:** Aptakasic Road Reconstruction

**Section:** 09-00088-18-WR

**Description:** Reconstruction of Aptakasic Road from Rte 83 to Buffalo Grove Road

**CPMS Pin:** B-00739A

**Let Date:** 4/11/2023

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	100	UNIT	\$27.00	\$2,700.00	\$45.00	\$80.00	\$55.00
2	20101101	TREE TRUNK PROTECTION	44	EACH	\$185.00	\$8,140.00	\$90.00	\$115.00	\$102.50
3	20101200	TREE ROOT PRUNING	44	EACH	\$85.00	\$3,740.00	\$90.00	\$100.00	\$95.00
4	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	13	EACH	\$50.00	\$650.00	\$25.00	\$40.00	\$32.50
5	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	31	EACH	\$180.00	\$5,580.00	\$50.00	\$140.00	\$95.00
6	20101400	NITROGEN FERTILIZER NUTRIENT	360	POUND	\$3.00	\$1,080.00	\$1.00	\$3.00	\$2.00
7	20101600	POTASSIUM FERTILIZER NUTRIENT	360	POUND	\$3.00	\$1,080.00	\$1.00	\$3.00	\$2.00
8	20101700	SUPPLEMENTAL WATERING	500	UNIT	\$1.50	\$750.00	\$1.00	\$50.00	\$37.75
9	20200100	EARTH EXCAVATION	41,864	CU YD	\$35.00	\$1,465,240.00	\$30.00	\$45.00	\$35.91
10	20400800	FURNISHED EXCAVATION	1,415	CU YD	\$35.00	\$49,525.00	\$0.01	\$50.33	\$30.96
11	20800150	TRENCH BACKFILL	3,632	CU YD	\$40.00	\$145,280.00	\$35.25	\$73.77	\$49.26
12	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	45,613	SQ YD	\$2.25	\$102,629.25	\$1.85	\$3.00	\$2.30
13	21101615	TOPSOIL FURNISH AND PLACE, 4"	18,348	SQ YD	\$4.50	\$82,566.00	\$3.15	\$5.00	\$4.04
14	21301052	EXPLORATION TRENCH 52" DEPTH	200	FOOT	\$50.00	\$10,000.00	\$33.00	\$87.93	\$61.48
15	25000210	SEEDING, CLASS 2A	3	ACRE	\$3,500.00	\$10,850.00	\$2,500.00	\$3,106.00	\$2,751.50
16	25000300	SEEDING, CLASS 3	1	ACRE	\$5,000.00	\$3,000.00	\$3,000.00	\$4,030.00	\$3,507.50

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
17	25000312	SEEDING, CLASS 4A	0	ACRE	\$5,000.00	\$1,500.00	\$2,239.00	\$3,000.00	\$2,484.75
18	25000314	MULCH, METHOD 3	0	ACRE	\$6,000.00	\$1,800.00	\$2,100.00	\$6,000.00	\$4,275.00
19	25100630	EROSION CONTROL BLANKET	17,631	SQ YD	\$1.50	\$26,446.50	\$0.80	\$1.15	\$1.05
20	28000250	TEMPORARY EROSION CONTROL SEEDING	474	POUND	\$6.00	\$2,844.00	\$4.00	\$6.00	\$4.75
21	28000305	TEMPORARY DITCH CHECKS	448	FOOT	\$12.00	\$5,376.00	\$6.00	\$15.00	\$12.75
22	28000400	PERIMETER EROSION BARRIER	7,254	FOOT	\$3.50	\$25,389.00	\$3.00	\$3.50	\$3.33
23	28000510	INLET FILTERS	116	EACH	\$180.00	\$20,880.00	\$150.00	\$225.00	\$183.75
24	28001100	TEMPORARY EROSION CONTROL BLANKET	17,631	SQ YD	\$1.00	\$17,631.00	\$0.50	\$1.50	\$1.13
25	28001200	TEMPORARY HEAVY DUTY EROSION CONTROL BLANKET	4,219	SQ YD	\$2.50	\$10,547.50	\$0.75	\$2.10	\$1.71
26	28100109	STONE RIPRAP, CLASS A5	58	SQ YD	\$65.00	\$3,770.00	\$150.00	\$168.67	\$160.92
27	28200200	FILTER FABRIC	139	SQ YD	\$15.00	\$2,085.00	\$2.50	\$4.00	\$3.11
28	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	44,157	SQ YD	\$17.50	\$772,747.50	\$17.00	\$28.00	\$21.70
29	35101600	AGGREGATE BASE COURSE, TYPE B 4"	4,720	SQ YD	\$8.00	\$37,760.00	\$7.00	\$14.00	\$9.76
30	35101800	AGGREGATE BASE COURSE, TYPE B 6"	3,903	SQ YD	\$10.00	\$39,030.00	\$5.91	\$16.00	\$11.85
31	35102000	AGGREGATE BASE COURSE, TYPE B 8"	392	SQ YD	\$15.00	\$5,880.00	\$12.67	\$18.00	\$15.17
32	40600275	BITUMINOUS MATERIALS (PRIME COAT)	9,041	POUND	\$1.00	\$9,041.00	\$1.00	\$1.00	\$1.00
33	40600290	BITUMINOUS MATERIALS (TACK COAT)	14,546	POUND	\$1.00	\$14,546.00	\$1.00	\$1.00	\$1.00
34	40600370	LONGITUDINAL JOINT SEALANT	51,584	FOOT	\$2.50	\$128,960.00	\$2.80	\$2.80	\$2.80
35	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	5	TON	\$300.00	\$1,500.00	\$650.00	\$650.00	\$650.00
36	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	71	SQ YD	\$7.00	\$497.00	\$65.00	\$65.00	\$65.00
37	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	18,880	TON	\$85.00	\$1,604,800.00	\$68.00	\$68.00	\$68.00
38	40604060	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N50	674	TON	\$100.00	\$67,400.00	\$123.00	\$123.00	\$123.00
39	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	4,490	TON	\$90.00	\$404,100.00	\$76.00	\$76.00	\$76.00
40	42001300	PROTECTIVE COAT	11,179	SQ YD	\$1.75	\$19,563.25	\$0.01	\$0.75	\$0.20

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
41	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	31,839	SQ FT	\$10.00	\$318,390.00	\$7.75	\$8.25	\$8.13
42	42400300	PORTLAND CEMENT CONCRETE SIDEWALK 6 INCH	458	SQ FT	\$12.00	\$5,496.00	\$8.75	\$8.90	\$8.86
43	42400800	DETECTABLE WARNINGS	332	SQ FT	\$35.00	\$11,620.00	\$30.00	\$75.00	\$41.25
44	44000155	HOT-MIX ASPHALT SURFACE REMOVAL, 1 1/2"	11,717	SQ YD	\$3.50	\$41,009.50	\$1.85	\$1.85	\$1.85
45	44000500	COMBINATION CURB AND GUTTER REMOVAL	3,084	FOOT	\$5.00	\$15,420.00	\$3.29	\$10.00	\$6.95
46	44000600	SIDEWALK REMOVAL	13,867	SQ FT	\$2.50	\$34,667.50	\$0.96	\$2.50	\$1.49
47	44003100	MEDIAN REMOVAL	810	SQ FT	\$4.00	\$3,240.00	\$2.50	\$10.00	\$6.77
48	44201785	CLASS D PATCHES, TYPE I, 12 INCH	59	SQ YD	\$140.00	\$8,260.00	\$165.00	\$165.00	\$165.00
49	44201789	CLASS D PATCHES, TYPE II, 12 INCH	272	SQ YD	\$140.00	\$38,080.00	\$110.00	\$110.00	\$110.00
50	44201794	CLASS D PATCHES, TYPE III, 12 INCH	372	SQ YD	\$140.00	\$52,080.00	\$87.00	\$87.00	\$87.00
51	44201796	CLASS D PATCHES, TYPE IV, 12 INCH	176	SQ YD	\$140.00	\$24,640.00	\$85.00	\$85.00	\$85.00
52	50102400	CONCRETE REMOVAL	1	CU YD	\$1,000.00	\$1,000.00	\$350.00	\$1,100.00	\$659.86
53	50104400	CONCRETE HEADWALL REMOVAL	3	EACH	\$550.00	\$1,650.00	\$500.00	\$975.00	\$661.03
54	50105220	PIPE CULVERT REMOVAL	470	FOOT	\$20.00	\$9,400.00	\$15.00	\$25.04	\$21.26
55	52200800	SEGMENTAL CONCRETE BLOCK WALL	104	SQ FT	\$50.00	\$5,200.00	\$36.00	\$54.19	\$45.80
56	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	7	EACH	\$700.00	\$4,900.00	\$1,035.00	\$1,852.57	\$1,621.89
57	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	1	EACH	\$850.00	\$850.00	\$1,302.00	\$3,033.56	\$2,308.89
58	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	1	EACH	\$1,000.00	\$1,000.00	\$1,402.00	\$3,200.00	\$2,373.73
59	54213669	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 24"	2	EACH	\$1,200.00	\$2,400.00	\$1,850.00	\$3,500.00	\$2,853.89
60	5421A012	PIPE CULVERTS, CLASS A, TYPE 1 12" (TEMPORARY)	224	FOOT	\$60.00	\$13,440.00	\$67.00	\$100.00	\$84.69
61	542A0217	PIPE CULVERTS, CLASS A, TYPE 1 12"	52	FOOT	\$70.00	\$3,640.00	\$55.00	\$74.00	\$63.91
62	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	1,925	FOOT	\$70.00	\$134,750.00	\$55.00	\$87.00	\$67.44
63	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	286	FOOT	\$75.00	\$21,450.00	\$61.00	\$90.00	\$74.93
64	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	522	FOOT	\$85.00	\$44,370.00	\$71.00	\$90.00	\$83.23

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
65	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	228	FOOT	\$100.00	\$22,800.00	\$94.00	\$126.63	\$112.66
66	550A0130	STORM SEWERS, CLASS A, TYPE 1 27"	26	FOOT	\$115.00	\$2,990.00	\$137.00	\$171.85	\$155.71
67	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	21	FOOT	\$120.00	\$2,520.00	\$171.00	\$262.00	\$196.84
68	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	1,158	FOOT	\$70.00	\$81,060.00	\$64.00	\$81.25	\$74.09
69	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	1,145	FOOT	\$85.00	\$97,325.00	\$66.00	\$106.00	\$80.56
70	550A0380	STORM SEWERS, CLASS A, TYPE 2 18"	35	FOOT	\$100.00	\$3,500.00	\$80.00	\$111.28	\$93.32
71	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	44	FOOT	\$180.00	\$7,920.00	\$98.00	\$138.88	\$115.10
72	550A0420	STORM SEWERS, CLASS A, TYPE 2 27"	85	FOOT	\$200.00	\$17,000.00	\$129.00	\$188.00	\$151.96
73	55100300	STORM SEWER REMOVAL 8"	28	FOOT	\$20.00	\$560.00	\$20.00	\$25.00	\$22.86
74	55100400	STORM SEWER REMOVAL 10"	12	FOOT	\$20.00	\$240.00	\$20.00	\$45.00	\$28.29
75	55100500	STORM SEWER REMOVAL 12"	1,975	FOOT	\$20.00	\$39,500.00	\$14.00	\$24.05	\$20.26
76	55100700	STORM SEWER REMOVAL 15"	748	FOOT	\$20.00	\$14,960.00	\$17.00	\$23.69	\$20.92
77	55101200	STORM SEWER REMOVAL 24"	16	FOOT	\$25.00	\$400.00	\$24.00	\$35.00	\$28.00
78	55101300	STORM SEWER REMOVAL 27"	84	FOOT	\$25.00	\$2,100.00	\$25.00	\$30.00	\$26.70
79	55101400	STORM SEWER REMOVAL 30"	44	FOOT	\$28.00	\$1,232.00	\$28.99	\$65.00	\$39.50
80	56400300	FIRE HYDRANTS TO BE ADJUSTED	1	EACH	\$1,800.00	\$1,800.00	\$2,035.00	\$3,030.18	\$2,516.30
81	60108104	PIPE UNDERDRAINS, TYPE 1, 4"	10,309	FOOT	\$25.00	\$257,725.00	\$5.00	\$19.00	\$9.01
82	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	3	EACH	\$3,300.00	\$9,900.00	\$2,500.00	\$4,128.73	\$3,414.68
83	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	9	EACH	\$3,300.00	\$29,700.00	\$3,000.00	\$4,699.05	\$3,604.76
84	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	3	EACH	\$2,000.00	\$6,000.00	\$1,660.00	\$2,510.66	\$2,000.42
85	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	55	EACH	\$2,000.00	\$110,000.00	\$1,870.00	\$3,191.61	\$2,301.65
86	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	19	EACH	\$3,000.00	\$57,000.00	\$3,275.00	\$4,359.06	\$3,983.52
87	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	6	EACH	\$4,000.00	\$24,000.00	\$5,000.00	\$6,914.99	\$5,506.25
88	60255800	MANHOLES TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	2	EACH	\$850.00	\$1,700.00	\$850.00	\$1,497.75	\$1,161.94

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
89	60265700	VALVE VAULTS TO BE ADJUSTED	1	EACH	\$600.00	\$600.00	\$500.00	\$1,100.29	\$861.32
90	60500040	REMOVING MANHOLES	2	EACH	\$500.00	\$1,000.00	\$500.00	\$717.93	\$596.98
91	60500050	REMOVING CATCH BASINS	18	EACH	\$500.00	\$9,000.00	\$500.00	\$725.00	\$610.78
92	60500060	REMOVING INLETS	17	EACH	\$250.00	\$4,250.00	\$300.00	\$625.27	\$471.32
93	60600605	CONCRETE CURB, TYPE B	91	FOOT	\$30.00	\$2,730.00	\$37.50	\$45.00	\$39.38
94	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	1,166	FOOT	\$20.00	\$23,320.00	\$34.50	\$41.15	\$39.49
95	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	11,103	FOOT	\$25.00	\$277,575.00	\$33.35	\$38.50	\$34.64
96	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	7,582	SQ FT	\$6.00	\$45,492.00	\$7.05	\$7.50	\$7.16
97	66900200	NON-SPECIAL WASTE DISPOSAL	4,016	CU YD	\$100.00	\$401,600.00	\$62.00	\$120.00	\$95.34
98	66900530	SOIL DISPOSAL ANALYSIS	20	EACH	\$1,000.00	\$20,000.00	\$0.01	\$1,350.00	\$975.00
99	66901001	REGULATED SUBSTANCES PRE-CONSTRUCTION PLAN	1	L SUM	\$5,000.00	\$5,000.00	\$3,200.00	\$3,350.00	\$3,275.00
100	66901003	REGULATED SUBSTANCES FINAL CONSTRUCTION REPORT	1	L SUM	\$5,000.00	\$5,000.00	\$1,200.00	\$2,500.00	\$1,850.00
101	66901006	REGULATED SUBSTANCES MONITORING	20	CAL DA	\$1,500.00	\$30,000.00	\$750.00	\$1,000.00	\$847.50
102	67100100	MOBILIZATION	1	L SUM	\$750,000.00	\$750,000.00	\$515,619.58	\$850,000.00	\$717,154.90
103	70107025	CHANGEABLE MESSAGE SIGN	224	CAL DA	\$25.00	\$5,600.00	\$30.00	\$30.00	\$30.00
104	70300100	SHORT TERM PAVEMENT MARKING	15,260	FOOT	\$1.00	\$15,260.00	\$0.01	\$1.25	\$0.57
105	70300150	SHORT TERM PAVEMENT MARKING REMOVAL	5,036	SQ FT	\$1.00	\$5,036.00	\$0.01	\$1.50	\$0.63
106	70300211	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - PAINT	182	SQ FT	\$1.65	\$300.30	\$1.25	\$1.25	\$1.25
107	70300221	TEMPORARY PAVEMENT MARKING - LINE 4" - PAINT	14,467	FOOT	\$0.35	\$5,063.45	\$0.30	\$0.30	\$0.30
108	70300231	TEMPORARY PAVEMENT MARKING - LINE 5" - PAINT	11,585	FOOT	\$0.45	\$5,213.25	\$0.35	\$0.35	\$0.35
109	70300241	TEMPORARY PAVEMENT MARKING - LINE 6" - PAINT	1,034	FOOT	\$0.75	\$775.50	\$0.45	\$0.45	\$0.45
110	70300261	TEMPORARY PAVEMENT MARKING - LINE 12" - PAINT	238	FOOT	\$1.00	\$238.00	\$1.00	\$1.00	\$1.00
111	70300281	TEMPORARY PAVEMENT MARKING - LINE 24"- PAINT	50	FOOT	\$2.00	\$100.00	\$3.00	\$3.00	\$3.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
112	70303100	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - MODIFIED URETHANE	474	SQ FT	\$4.25	\$2,014.50	\$6.30	\$6.30	\$6.30
113	70303120	TEMPORARY PAVEMENT MARKING - LINE 4" - MODIFIED URETHANE	14,752	FOOT	\$1.10	\$16,227.20	\$0.78	\$0.78	\$0.78
114	70303125	TEMPORARY PAVEMENT MARKING - LINE 5" - MODIFIED URETHANE	11,661	FOOT	\$1.50	\$17,491.50	\$0.89	\$0.89	\$0.89
115	70303130	TEMPORARY PAVEMENT MARKING - LINE 6" - MODIFIED URETHANE	2,693	FOOT	\$1.75	\$4,712.75	\$1.15	\$1.15	\$1.15
116	70303160	TEMPORARY PAVEMENT MARKING - LINE 12" - MODIFIED URETHANE	712	FOOT	\$3.30	\$2,349.60	\$2.62	\$2.62	\$2.62
117	70303210	TEMPORARY PAVEMENT MARKING - LINE 24" - MODIFIED URETHANE	158	FOOT	\$7.00	\$1,106.00	\$6.30	\$6.30	\$6.30
118	70307100	TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS - TYPE IV TAPE	1,009	SQ FT	\$4.25	\$4,288.25	\$3.75	\$3.75	\$3.75
119	70307120	TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE	15,745	FOOT	\$1.10	\$17,319.50	\$0.70	\$0.70	\$0.70
120	70307125	TEMPORARY PAVEMENT MARKING - LINE 5" - TYPE IV TAPE	13,857	FOOT	\$1.50	\$20,785.50	\$0.80	\$0.80	\$0.80
121	70307130	TEMPORARY PAVEMENT MARKING - LINE 6" - TYPE IV TAPE	5,482	FOOT	\$1.75	\$9,593.50	\$0.90	\$0.90	\$0.90
122	70307160	TEMPORARY PAVEMENT MARKING - LINE 12" - TYPE IV TAPE	1,235	FOOT	\$3.30	\$4,075.50	\$1.00	\$1.00	\$1.00
123	70307210	TEMPORARY PAVEMENT MARKING - LINE 24" - TYPE IV TAPE	640	FOOT	\$7.00	\$4,480.00	\$2.00	\$2.00	\$2.00
124	70400100	TEMPORARY CONCRETE BARRIER	1,508	FOOT	\$25.00	\$37,700.00	\$23.00	\$23.00	\$23.00
125	70400125	PINNING TEMPORARY CONCRETE BARRIER	510	EACH	\$17.00	\$8,670.00	\$24.00	\$24.00	\$24.00
126	70400200	RELOCATE TEMPORARY CONCRETE BARRIER	1,412	FOOT	\$9.00	\$12,708.00	\$5.00	\$5.00	\$5.00
127	70600260	IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	6	EACH	\$7,000.00	\$42,000.00	\$5,243.00	\$10,000.00	\$6,934.00
128	70600332	IMPACT ATTENUATORS, RELOCATE (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3	2	EACH	\$2,400.00	\$4,800.00	\$2,214.00	\$3,500.00	\$2,607.00
129	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	801	SQ FT	\$4.00	\$3,204.00	\$4.70	\$5.00	\$4.93
130	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	11,441	FOOT	\$0.50	\$5,720.50	\$0.70	\$0.79	\$0.72
131	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	12,066	FOOT	\$1.00	\$12,066.00	\$0.80	\$0.98	\$0.85
132	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	3,251	FOOT	\$1.00	\$3,251.00	\$0.90	\$1.18	\$0.97
133	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	935	FOOT	\$2.00	\$1,870.00	\$1.50	\$1.57	\$1.52
134	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	2,183	FOOT	\$3.00	\$6,549.00	\$2.25	\$2.35	\$2.28



Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
135	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	283	FOOT	\$4.00	\$1,132.00	\$4.70	\$5.00	\$4.93
136	78004620	PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	2,830	FOOT	\$2.75	\$7,782.50	\$5.00	\$5.60	\$5.45
137	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	563	FOOT	\$4.50	\$2,533.50	\$7.00	\$12.00	\$8.25
138	78011000	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	801	SQ FT	\$10.00	\$8,010.00	\$2.00	\$3.00	\$2.25
139	78011025	GROOVING FOR RECESSED PAVEMENT MARKING 5"	15,682	FOOT	\$1.50	\$23,523.00	\$0.35	\$0.35	\$0.35
140	78011030	GROOVING FOR RECESSED PAVEMENT MARKING 6"	12,066	FOOT	\$2.00	\$24,132.00	\$0.42	\$0.45	\$0.44
141	78011035	GROOVING FOR RECESSED PAVEMENT MARKING 7"	3,251	FOOT	\$2.50	\$8,127.50	\$0.65	\$0.75	\$0.68
142	78011040	GROOVING FOR RECESSED PAVEMENT MARKING 9"	935	FOOT	\$4.00	\$3,740.00	\$0.75	\$1.00	\$0.81
143	78011065	GROOVING FOR RECESSED PAVEMENT MARKING 13"	2,183	FOOT	\$5.00	\$10,915.00	\$1.00	\$1.50	\$1.13
144	78011125	GROOVING FOR RECESSED PAVEMENT MARKING 25"	283	FOOT	\$10.00	\$2,830.00	\$2.00	\$3.00	\$2.25
145	78300202	PAVEMENT MARKING REMOVAL - WATER BLASTING	23,135	SQ FT	\$2.50	\$57,837.50	\$0.10	\$0.10	\$0.10
146	81028200	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2" DIA.	5,659	FOOT	\$25.00	\$141,475.00	\$21.40	\$21.70	\$21.48
147	81028220	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3" DIA.	86	FOOT	\$40.00	\$3,440.00	\$38.20	\$38.74	\$38.34
148	81028230	UNDERGROUND CONDUIT, GALVANIZED STEEL, 3 1/2" DIA.	250	FOOT	\$50.00	\$12,500.00	\$47.80	\$48.47	\$47.97
149	81028240	UNDERGROUND CONDUIT, GALVANIZED STEEL, 4" DIA.	1,235	FOOT	\$60.00	\$74,100.00	\$62.50	\$63.38	\$62.72
150	81400100	HANDHOLE	14	EACH	\$2,000.00	\$28,000.00	\$1,765.00	\$1,789.78	\$1,771.20
151	81400300	DOUBLE HANDHOLE	3	EACH	\$3,500.00	\$10,500.00	\$3,155.00	\$3,199.29	\$3,166.07
152	81603010	UNIT DUCT, 600V, 2-1C NO. 10, 1/C NO 10. GROUND, (XLP-TYPE USE), 3/4" DIA. POLYETHYLENE	399	FOOT	\$12.00	\$4,788.00	\$4.90	\$4.97	\$4.92
153	81702110	ELECTRIC CABLE IN CONDUIT, 600V (XLP-TYPE USE) 1/C NO. 10	9,213	FOOT	\$1.20	\$11,055.60	\$1.30	\$1.32	\$1.31
154	84200500	REMOVAL OF LIGHTING UNIT, SALVAGE	11	EACH	\$400.00	\$4,400.00	\$480.00	\$486.74	\$481.69
155	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	2	EACH	\$2,500.00	\$5,000.00	\$4,800.00	\$4,867.39	\$4,816.85
156	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	9,615	FOOT	\$1.00	\$9,615.00	\$0.70	\$0.71	\$0.70
157	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	4,878	FOOT	\$1.30	\$6,341.40	\$1.20	\$1.22	\$1.21

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
158	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	6,814	FOOT	\$1.50	\$10,221.00	\$1.60	\$1.62	\$1.61
159	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	3,791	FOOT	\$2.00	\$7,582.00	\$2.00	\$2.03	\$2.01
160	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	5,428	FOOT	\$2.50	\$13,570.00	\$2.70	\$2.74	\$2.71
161	87301800	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 4 2 C	404	FOOT	\$6.00	\$2,424.00	\$8.20	\$8.32	\$8.23
162	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2 C	117	FOOT	\$5.00	\$585.00	\$4.10	\$4.16	\$4.12
163	87301900	ELECTRIC CABLE IN CONDUIT, EQUIPMENT GROUNDING CONDUCTOR, NO. 6 1C	2,268	FOOT	\$3.75	\$8,505.00	\$2.10	\$2.13	\$2.11
164	87800100	CONCRETE FOUNDATION, TYPE A	24	FOOT	\$300.00	\$7,200.00	\$277.80	\$281.70	\$278.78
165	87800150	CONCRETE FOUNDATION, TYPE C	8	FOOT	\$950.00	\$7,600.00	\$744.50	\$754.95	\$747.11
166	87800415	CONCRETE FOUNDATION, TYPE E 36-INCH DIAMETER	120	FOOT	\$325.00	\$39,000.00	\$335.30	\$340.01	\$336.48
167	87800420	CONCRETE FOUNDATION, TYPE E 42-INCH DIAMETER	88	FOOT	\$400.00	\$35,200.00	\$501.30	\$508.34	\$503.06
168	87900200	DRILL EXISTING HANDHOLE	12	EACH	\$500.00	\$6,000.00	\$305.00	\$309.28	\$306.07
169	88030020	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	15	EACH	\$1,250.00	\$18,750.00	\$785.00	\$796.02	\$787.76
170	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	2	EACH	\$1,150.00	\$2,300.00	\$712.00	\$722.00	\$714.50
171	88030100	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, BRACKET MOUNTED	3	EACH	\$1,500.00	\$4,500.00	\$1,068.00	\$1,082.99	\$1,071.75
172	88030110	SIGNAL HEAD, LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	19	EACH	\$1,750.00	\$33,250.00	\$1,156.00	\$1,172.23	\$1,160.06
173	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	18	EACH	\$950.00	\$17,100.00	\$535.00	\$542.51	\$536.88
174	88200410	TRAFFIC SIGNAL BACKPLATE, LOUVERED, FORMED PLASTIC	34	EACH	\$150.00	\$5,100.00	\$254.00	\$257.57	\$254.89
175	88700200	LIGHT DETECTOR	6	EACH	\$1,500.00	\$9,000.00	\$1,166.00	\$1,182.37	\$1,170.09
176	88700300	LIGHT DETECTOR AMPLIFIER	2	EACH	\$4,500.00	\$9,000.00	\$1,805.00	\$1,830.34	\$1,811.34
177	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1	EACH	\$65,000.00	\$65,000.00	\$56,589.00	\$57,383.48	\$56,787.62
178	89502200	MODIFY EXISTING CONTROLLER	1	EACH	\$1,500.00	\$1,500.00	\$1,324.00	\$1,342.59	\$1,328.65
179	89502210	MODIFY EXISTING CONTROLLER CABINET	1	EACH	\$1,500.00	\$1,500.00	\$2,284.00	\$2,316.07	\$2,292.02
180	89502300	REMOVE ELECTRIC CABLE FROM CONDUIT	3,716	FOOT	\$1.00	\$3,716.00	\$0.50	\$0.51	\$0.50

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
181	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	1	EACH	\$16,000.00	\$16,000.00	\$1,920.00	\$1,946.96	\$1,926.74
182	89502380	REMOVE EXISTING HANDHOLE	2	EACH	\$500.00	\$1,000.00	\$480.00	\$486.74	\$481.69
183	89502382	REMOVE EXISTING DOUBLE HANDHOLE	2	EACH	\$750.00	\$1,500.00	\$720.00	\$730.11	\$722.53
184	89502385	REMOVE EXISTING CONCRETE FOUNDATION	11	EACH	\$500.00	\$5,500.00	\$240.00	\$243.37	\$240.84
185	89502500	REMOVE TEMPORARY TRAFFIC SIGNAL INSTALLATION	1	EACH	\$7,500.00	\$7,500.00	\$7,200.00	\$7,301.08	\$7,225.27
186	LC200051	REJECTED LOAD TRANSPORTATION	20	LOAD	\$200.00	\$4,000.00	\$0.01	\$477.07	\$222.89
187	LC200100	LANDSCAPE PERFORMANCE GUARANTEE	1	L.SUM	\$5,000.00	\$5,000.00	\$6,000.00	\$30,000.00	\$12,600.00
188	LC200372	PERENNIAL PLANTINGS, WETLAND TYPE, SPECIAL II	500	UNIT	\$500.00	\$250,000.00	\$6.00	\$410.00	\$107.50
189	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	44,153	UNIT	\$1.00	\$44,153.00	\$1.00	\$1.00	\$1.00
190	LC500231	GRATING FOR CONCRETE FLARED END SECTION 24"	2	EACH	\$850.00	\$1,700.00	\$620.00	\$1,100.00	\$850.19
191	LC500339	WATER MAIN CORROSION TEST STATION TO BE ADJUSTED	6	EACH	\$3,500.00	\$21,000.00	\$500.00	\$2,753.88	\$1,763.47
192	LC600013	DRAINAGE STRUCTURES TO BE ADJUSTED	6	EACH	\$250.00	\$1,500.00	\$500.00	\$1,260.47	\$740.12
193	LC600200	INSTALL SURVEY MONUMENTS	2	EACH	\$750.00	\$1,500.00	\$900.00	\$2,500.00	\$1,350.00
194	LC800662	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 70 FT. (SPECIAL)	1	EACH	\$47,000.00	\$47,000.00	\$59,614.00	\$60,450.95	\$59,823.24
195	LC800875	ADAPTIVE SIGNAL SYSTEM - INSTALL ONLY	1	EACH	\$1,200.00	\$1,200.00	\$4,030.00	\$4,086.58	\$4,044.15
196	X0301423	NOISE ABATEMENT WALL, GROUND MOUNTED	13,223	SQ FT	\$75.00	\$991,725.00	\$121.50	\$130.00	\$125.23
197	X0301797	GATE REMOVAL	2	EACH	\$500.00	\$1,000.00	\$500.00	\$1,500.00	\$866.90
198	X0322936	REMOVE EXISTING FLARED END SECTION	13	EACH	\$270.00	\$3,510.00	\$250.00	\$550.00	\$398.62
199	X0323117	LANDSCAPING GRAVEL	180	SQ YD	\$75.00	\$13,500.00	\$5.00	\$215.70	\$68.93
200	X0324085	EMERGENCY VEHICLE PRIORITY SYSTEM LINE SENSOR CABLE, NO. 20 3/C	1,575	FOOT	\$1.50	\$2,362.50	\$1.10	\$1.12	\$1.11
201	X0324599	ROD AND CLEAN EXISTING CONDUIT	1,197	FOOT	\$1.00	\$1,197.00	\$0.10	\$0.10	\$0.10
202	X0326310	RELOCATE EXISTING SWITCH (SPECIAL)	1	EACH	\$300.00	\$300.00	\$480.00	\$486.74	\$481.69
203	X0327698	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8	EACH	\$7,500.00	\$60,000.00	\$3,547.00	\$3,596.80	\$3,559.45

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
204	X0426200	DEWATERING	1	L SUM	\$10,000.00	\$10,000.00	\$2,000.00	\$125,000.00	\$46,348.06
205	X1400012	REMOVE AND REINSTALL FIBER OPTIC CABLE IN CONDUIT	2,800	FOOT	\$1.50	\$4,200.00	\$1.80	\$1.83	\$1.81
206	X1400099	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 62 FT. (SPECIAL)	1	EACH	\$43,000.00	\$43,000.00	\$54,603.00	\$55,369.60	\$54,794.65
207	X1400100	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 66 FT. (SPECIAL)	2	EACH	\$45,000.00	\$90,000.00	\$55,383.00	\$56,160.55	\$55,577.39
208	X1400102	OUTDOOR RATED NETWORK CABLE	2,259	FOOT	\$4.00	\$9,036.00	\$5.10	\$5.17	\$5.12
209	X1400150	SERVICE INSTALLATION, GROUND MOUNTED, METERED	2	EACH	\$3,200.00	\$6,400.00	\$3,088.00	\$3,131.36	\$3,098.84
210	X1400215	REMOTE CONTROLLED VIDEO SYSTEM	2	EACH	\$8,000.00	\$16,000.00	\$5,515.00	\$5,592.43	\$5,534.36
211	X1400216	LAYER II (DATALINK) SWITCH	2	EACH	\$5,000.00	\$10,000.00	\$4,492.00	\$4,555.07	\$4,507.77
212	X1400217	TERMINATE FIBER IN CABINET	5	EACH	\$300.00	\$1,500.00	\$231.00	\$234.24	\$231.81
213	X1400219	SPLICE FIBER IN CABINET	3	EACH	\$300.00	\$900.00	\$220.00	\$223.09	\$220.77
214	X1400319	TRAFFIC SIGNAL POST, 10 FOOT, (SPECIAL)	8	EACH	\$1,800.00	\$14,400.00	\$4,089.00	\$4,146.41	\$4,103.35
215	X1400320	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	4	EACH	\$2,400.00	\$9,600.00	\$4,426.00	\$4,488.14	\$4,441.54
216	X1400322	RELOCATE EXISTING REMOTE-CONTROLLED VIDEO SYSTEM	1	EACH	\$500.00	\$500.00	\$1,920.00	\$1,946.96	\$1,926.74
217	X1400367	PEDESTRIAN SIGNAL POST, 10 FT.	1	EACH	\$1,200.00	\$1,200.00	\$1,516.00	\$1,537.28	\$1,521.32
218	X1400388	VIDEO VEHICLE DETECTION SYSTEM, SINGLE APPROACH	1	EACH	\$16,000.00	\$16,000.00	\$11,755.00	\$11,920.03	\$11,796.26
219	X2070304	POROUS GRANULAR EMBANKMENT, SPECIAL	1,505	CU YD	\$65.00	\$97,825.00	\$45.00	\$71.79	\$60.95
220	X2511630	EROSION CONTROL BLANKET (SPECIAL)	4,219	SQ YD	\$4.00	\$16,876.00	\$2.30	\$3.20	\$2.63
221	X2800500	INLET PROTECTION, SPECIAL	14	EACH	\$150.00	\$2,100.00	\$97.00	\$300.00	\$230.50
222	X4021000	TEMPORARY ACCESS (PRIVATE ENTRANCE)	7	EACH	\$1,000.00	\$7,000.00	\$200.28	\$990.00	\$645.87
223	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	4	EACH	\$1,400.00	\$5,600.00	\$300.42	\$1,500.00	\$898.94
224	X4023000	TEMPORARY ACCESS (ROAD)	6	EACH	\$2,500.00	\$15,000.00	\$400.56	\$2,750.00	\$1,573.92
225	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH	500	SQ YD	\$11.00	\$5,500.00	\$3.50	\$3.50	\$3.50
226	X5030290	STAINING CONCRETE STRUCTURES	23,550	SQ FT	\$2.00	\$47,100.00	\$0.01	\$0.10	\$0.06
227	X5424505	FLUSH INLET BOX FOR MEDIAN, STANDARD 542546, SPECIAL	1	EACH	\$3,500.00	\$3,500.00	\$11,612.00	\$15,090.26	\$13,300.57

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
228	X6026051	SANITARY MANHOLES TO BE RECONSTRUCTED	22	EACH	\$1,000.00	\$22,000.00	\$1,500.00	\$4,142.42	\$2,304.36
229	X6029000	JUNCTION BOX	1	L SUM	\$20,000.00	\$20,000.00	\$14,677.00	\$39,489.81	\$28,120.48
230	X6061100	CONCRETE MEDIAN, TYPE SB (SPECIAL)	3,353	SQ FT	\$12.50	\$41,912.50	\$21.00	\$22.50	\$21.38
231	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	18	CAL MO	\$3,000.00	\$54,000.00	\$3,342.79	\$5,000.00	\$4,060.70
232	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1	L SUM	\$250,000.00	\$250,000.00	\$125,000.00	\$366,225.00	\$210,306.25
233	X8100863	INTERCEPT EXISTING CONDUIT	1	EACH	\$500.00	\$500.00	\$572.00	\$580.03	\$574.01
234	X8570226	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2	EACH	\$40,000.00	\$80,000.00	\$31,996.00	\$32,445.21	\$32,108.30
235	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	2	EACH	\$8,000.00	\$16,000.00	\$7,193.00	\$7,293.99	\$7,218.25
236	X8710029	FIBER OPTIC CABLE 24 FIBERS, SINGLE MODE	9,693	FOOT	\$4.00	\$38,772.00	\$3.80	\$3.85	\$3.81
237	X8760200	ACCESSIBLE PEDESTRIAN SIGNALS	18	EACH	\$1,000.00	\$18,000.00	\$1,277.00	\$1,294.93	\$1,281.48
238	X8770125	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 28 FT. (SPECIAL)	1	EACH	\$24,000.00	\$24,000.00	\$33,346.00	\$36,000.00	\$34,009.50
239	X8770127	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 32 FT. (SPECIAL)	2	EACH	\$26,000.00	\$52,000.00	\$33,855.00	\$37,000.00	\$34,641.25
240	X8770134	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 34 FT. (SPECIAL)	1	EACH	\$27,000.00	\$27,000.00	\$33,921.00	\$37,000.00	\$34,690.75
241	X8770137	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 38 FT. (SPECIAL)	1	EACH	\$29,000.00	\$29,000.00	\$35,710.00	\$39,000.00	\$36,532.50
242	X8770141	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 48 FT. (SPECIAL)	1	EACH	\$34,000.00	\$34,000.00	\$44,639.00	\$47,000.00	\$45,229.25
243	X8770142	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 50 FT. (SPECIAL)	1	EACH	\$36,000.00	\$36,000.00	\$48,714.00	\$51,000.00	\$49,285.50
244	X8772930	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE 40 FT. (SPECIAL)	1	EACH	\$30,000.00	\$30,000.00	\$36,991.00	\$40,000.00	\$37,743.25
245	X8780012	CONCRETE FOUNDATION, TYPE A 12-INCH DIAMETER	36	FOOT	\$250.00	\$9,000.00	\$249.00	\$252.50	\$249.88
246	XX000856	MAILBOX REMOVAL AND RELOCATION	6	EACH	\$450.00	\$2,700.00	\$250.00	\$500.00	\$430.71
247	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2	EACH	\$40,000.00	\$80,000.00	\$29,854.00	\$32,000.00	\$30,390.50
248	XX006522	FURNISH WITNESS POST	24	EACH	\$1,000.00	\$24,000.00	\$50.00	\$150.00	\$100.00
249	XX006658	FLOCCULATION LOGS	100	EACH	\$110.00	\$11,000.00	\$0.01	\$50.00	\$15.25

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
250	XX006659	FLOCCULATION POWDER	1,000	POUND	\$5.00	\$5,000.00	\$0.01	\$3.00	\$1.28
251	XX008865	PERMEABLE PLASTIC BERM	448	FOOT	\$25.00	\$11,200.00	\$14.00	\$15.00	\$14.75
252	XX009142	PAVEMENT MARKING REMOVAL (SPECIAL)	17,287	SQ FT	\$0.75	\$12,965.25	\$0.10	\$0.10	\$0.10
253	XX009297	LUMINAIRE, LED, HORIZONTAL MOUNT, SPECIAL	12	EACH	\$500.00	\$6,000.00	\$890.00	\$902.50	\$893.13
254	XX009326	RELOCATE EXISTING ADAPTIVE SIGNAL SYSTEM	1	EACH	\$1,500.00	\$1,500.00	\$6,910.00	\$7,007.01	\$6,934.25
255	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	872	SQ YD	\$24.00	\$20,928.00	\$0.01	\$42.76	\$25.19
256	Z0013798	CONSTRUCTION LAYOUT	1	L SUM	\$75,000.00	\$75,000.00	\$65,000.00	\$135,000.00	\$106,250.00
257	Z0022800	FENCE REMOVAL	1,514	FOOT	\$6.00	\$9,084.00	\$6.78	\$20.00	\$10.45
258	Z0033046	RE-OPTIMIZE TRAFFIC SIGNAL SYSTEM LEVEL 2	3	EACH	\$3,500.00	\$10,500.00	\$1,820.00	\$1,845.55	\$1,826.39
259	Z0056648	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 12"	527	FOOT	\$95.00	\$50,065.00	\$76.00	\$121.93	\$103.48
260	Z0056650	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 15"	1,253	FOOT	\$155.00	\$194,215.00	\$112.00	\$162.03	\$137.51
261	Z0056654	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 24"	66	FOOT	\$195.00	\$12,870.00	\$260.00	\$366.19	\$291.55
262	Z0062456	TEMPORARY PAVEMENT	5,415	SQ YD	\$65.00	\$351,975.00	\$48.00	\$70.00	\$54.85
263	Z0062458	TEMPORARY PAVEMENT (VARIABLE DEPTH)	200	TON	\$160.00	\$32,000.00	\$75.00	\$130.00	\$94.27
264	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	1	EACH	\$1,500.00	\$1,500.00	\$1,463.00	\$1,483.54	\$1,468.14
<b>Bid Total</b>						<b>\$12,942,377.05</b>			