

Summary of Bids Received

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Bidder | Address | City, State, Zip | Bond | Bid Price | % Over/Under Eng. Estimate | \$ Over/Under Eng. Estimate |
|------------------------------|-----------------------|-----------------------------|----------|----------------|-------------------------------|--------------------------------|
| Peter Baker & Son Company | 1349 Rockland Road | Lake Bluff, IL 60044 | Bid Bond | \$1,107,764.63 | -12.43% | -\$157,282.07 |
| J. A. Johnson Paving Company | 1025 E. Addison Court | Arlington Heights, IL 60005 | Bid Bond | \$1,224,100.42 | -3.24% | -\$40,946.28 |
| Curran Contracting Company | 286 Memorial Court | Crystal Lake, IL 60014 | Bid Bond | \$1,547,042.21 | 22.29% | \$281,995.51 |
| Engineer's Estimate | | | | \$1,265,046.70 | | |

| | | | | | | | |
|--------------|-------|--------------|-------|-----------------|-------|--------------------------|-------|
| Design | _____ | IDOT(2) | _____ | Contract Bidder | _____ | PJT then Plan Rack | _____ |
| Finance | _____ | Bid Tab File | _____ | Resident Eng. | _____ | Administrative Assistant | _____ |
| Construction | _____ | Project File | _____ | Request By Mail | _____ | Mgr Capital Programming | _____ |

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | J. A. Johnson Paving Company | | Peter Baker & Son Company | |
|----------|----------|--|----------|--------|--------------|--------------|----------------------------|--------------|------------------------------|--------------|---------------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 1 | 20200600 | EXCAVATING AND GRADING EXISTING SHOULDER | 146.0 | UNIT | \$150.00 | \$21,900.00 | \$470.55 | \$68,700.30 | \$53.00 | \$7,738.00 | \$246.70 | \$36,018.20 |
| 2 | 21101600 | TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH | 6,491.0 | SQ YD | \$3.50 | \$22,718.50 | \$3.00 | \$19,473.00 | \$3.00 | \$19,473.00 | \$3.00 | \$19,473.00 |
| 3 | 21400100 | GRADING AND SHAPING DITCHES | 105.0 | FOOT | \$30.00 | \$3,150.00 | \$35.30 | \$3,706.50 | \$16.00 | \$1,680.00 | \$20.00 | \$2,100.00 |
| 4 | 25000210 | SEEDING, CLASS 2A | 1.3 | ACRE | \$3,500.00 | \$4,550.00 | \$4,840.00 | \$6,292.00 | \$5,000.00 | \$6,500.00 | \$4,840.00 | \$6,292.00 |
| 5 | 25000400 | NITROGEN FERTILIZER NUTRIENT | 121.0 | POUND | \$2.00 | \$242.00 | \$2.00 | \$242.00 | \$2.00 | \$242.00 | \$2.00 | \$242.00 |
| 6 | 25000600 | POTASSIUM FERTILIZER NUTRIENT | 121.0 | POUND | \$2.00 | \$242.00 | \$2.00 | \$242.00 | \$2.00 | \$242.00 | \$2.00 | \$242.00 |
| 7 | 25100630 | EROSION CONTROL BLANKET | 6,491.0 | SQ YD | \$3.00 | \$19,473.00 | \$1.75 | \$11,359.25 | \$1.75 | \$11,359.25 | \$1.75 | \$11,359.25 |
| 8 | 28000305 | TEMPORARY DITCH CHECKS | 46.0 | FOOT | \$15.00 | \$690.00 | \$10.35 | \$476.10 | \$17.00 | \$782.00 | \$17.00 | \$782.00 |
| 9 | 35101400 | AGGREGATE BASE COURSE, TYPE B | 6.0 | TON | \$25.00 | \$150.00 | \$38.05 | \$228.30 | \$40.00 | \$240.00 | \$30.00 | \$180.00 |
| 10 | 40201000 | AGGREGATE FOR TEMPORARY ACCESS | 96.0 | TON | \$15.00 | \$1,440.00 | \$38.05 | \$3,652.80 | \$30.00 | \$2,880.00 | \$9.00 | \$864.00 |
| 11 | 40600100 | BITUMINOUS MATERIALS (PRIME COAT) | 10,438.0 | GALLON | \$0.25 | \$2,609.50 | \$0.01 | \$104.38 | \$1.15 | \$12,003.70 | \$0.01 | \$104.38 |
| 12 | 40600300 | AGGREGATE (PRIME COAT) | 209.0 | TON | \$1.00 | \$209.00 | \$2.55 | \$532.95 | \$20.00 | \$4,180.00 | \$1.00 | \$209.00 |
| 13 | 40600535 | LEVELING BINDER (HAND METHOD), N70 | 5.0 | TON | \$200.00 | \$1,000.00 | \$114.85 | \$574.25 | \$150.00 | \$750.00 | \$600.00 | \$3,000.00 |
| 14 | 40600635 | LEVELING BINDER (MACHINE METHOD), N70 | 1,135.0 | TON | \$80.00 | \$90,800.00 | \$97.35 | \$110,492.25 | \$72.00 | \$81,720.00 | \$66.00 | \$74,910.00 |
| 15 | 40600827 | POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50 | 148.0 | TON | \$90.00 | \$13,320.00 | \$111.65 | \$16,524.20 | \$93.00 | \$13,764.00 | \$97.20 | \$14,385.60 |
| 16 | 40600982 | HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT | 1,509.0 | SQ YD | \$4.00 | \$6,036.00 | \$13.30 | \$20,069.70 | \$1.00 | \$1,509.00 | \$1.00 | \$1,509.00 |
| 17 | 40600990 | TEMPORARY RAMP | 65.0 | SQ YD | \$10.00 | \$650.00 | \$37.60 | \$2,444.00 | \$16.50 | \$1,072.50 | \$20.00 | \$1,300.00 |
| 18 | 40603085 | HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70 | 5,536.0 | TON | \$65.00 | \$359,840.00 | \$75.30 | \$416,860.80 | \$69.00 | \$381,984.00 | \$59.55 | \$329,668.80 |
| 19 | 40603340 | HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 | 3,262.0 | TON | \$80.00 | \$260,960.00 | \$87.30 | \$284,772.60 | \$74.00 | \$241,388.00 | \$68.75 | \$224,262.50 |
| 20 | 42001300 | PROTECTIVE COAT | 21.0 | SQ YD | \$5.00 | \$105.00 | \$10.00 | \$210.00 | \$10.00 | \$210.00 | \$10.00 | \$210.00 |
| 21 | 44000158 | HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4" | 3,400.0 | SQ YD | \$2.00 | \$6,800.00 | \$4.00 | \$13,600.00 | \$1.75 | \$5,950.00 | \$2.25 | \$7,650.00 |
| 22 | 44000159 | HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2" | 23,354.0 | SQ YD | \$2.50 | \$58,385.00 | \$4.05 | \$94,583.70 | \$2.00 | \$46,708.00 | \$3.25 | \$75,900.50 |
| 23 | 44000167 | HOT-MIX ASPHALT SURFACE REMOVAL, 4 1/2" | 414.0 | SQ YD | \$5.00 | \$2,070.00 | \$11.20 | \$4,636.80 | \$3.50 | \$1,449.00 | \$5.45 | \$2,256.30 |
| 24 | 44000200 | DRIVEWAY PAVEMENT REMOVAL | 48.0 | SQ YD | \$9.00 | \$432.00 | \$15.00 | \$720.00 | \$15.00 | \$720.00 | \$15.00 | \$720.00 |
| 25 | 44000500 | COMBINATION CURB AND GUTTER REMOVAL | 64.0 | FOOT | \$5.00 | \$320.00 | \$11.10 | \$710.40 | \$10.00 | \$640.00 | \$10.00 | \$640.00 |
| 26 | 44004250 | PAVED SHOULDER REMOVAL | 4,701.0 | SQ YD | \$5.00 | \$23,505.00 | \$5.60 | \$26,325.60 | \$4.75 | \$22,329.75 | \$3.55 | \$16,688.55 |

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | J. A. Johnson Paving Company | | Peter Baker & Son Company | |
|----------|----------|--|----------|-------|--------------|--------------|----------------------------|--------------|------------------------------|--------------|---------------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 27 | 44201681 | CLASS D PATCHES, TYPE I, 3 INCH | 33.0 | SQ YD | \$50.00 | \$1,650.00 | \$83.05 | \$2,740.65 | \$35.00 | \$1,155.00 | \$30.00 | \$990.00 |
| 28 | 44201785 | CLASS D PATCHES, TYPE I, 12 INCH | 136.0 | SQ YD | \$30.00 | \$4,080.00 | \$65.00 | \$8,840.00 | \$100.00 | \$13,600.00 | \$65.00 | \$8,840.00 |
| 29 | 44201789 | CLASS D PATCHES, TYPE II, 12 INCH | 205.0 | SQ YD | \$30.00 | \$6,150.00 | \$65.00 | \$13,325.00 | \$95.00 | \$19,475.00 | \$32.00 | \$6,560.00 |
| 30 | 44201794 | CLASS D PATCHES, TYPE III, 12 INCH | 614.0 | SQ YD | \$30.00 | \$18,420.00 | \$65.00 | \$39,910.00 | \$90.00 | \$55,260.00 | \$32.00 | \$19,648.00 |
| 31 | 44201796 | CLASS D PATCHES, TYPE IV, 12 INCH | 409.0 | SQ YD | \$30.00 | \$12,270.00 | \$65.00 | \$26,585.00 | \$85.00 | \$34,765.00 | \$32.00 | \$13,088.00 |
| 32 | 44300100 | AREA REFLECTIVE CRACK CONTROL TREATMENT | 26,613.0 | SQ YD | \$3.00 | \$79,839.00 | \$1.35 | \$35,927.55 | \$1.50 | \$39,919.50 | \$1.46 | \$38,854.98 |
| 33 | 48101200 | AGGREGATE SHOULDERS, TYPE B | 989.0 | TON | \$25.00 | \$24,725.00 | \$33.60 | \$33,230.40 | \$35.00 | \$34,615.00 | \$30.85 | \$30,510.65 |
| 34 | 50105220 | PIPE CULVERT REMOVAL | 240.0 | FOOT | \$20.00 | \$4,800.00 | \$20.00 | \$4,800.00 | \$5.00 | \$1,200.00 | \$5.00 | \$1,200.00 |
| 35 | 542D0220 | PIPE CULVERTS, CLASS D, TYPE 1 15" | 222.0 | FOOT | \$50.00 | \$11,100.00 | \$125.00 | \$27,750.00 | \$48.00 | \$10,656.00 | \$48.00 | \$10,656.00 |
| 36 | 54213450 | END SECTIONS 15" | 16.0 | EACH | \$200.00 | \$3,200.00 | \$650.00 | \$10,400.00 | \$250.00 | \$4,000.00 | \$250.00 | \$4,000.00 |
| 37 | 60605100 | COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT) | 63.0 | FOOT | \$30.00 | \$1,890.00 | \$80.00 | \$5,040.00 | \$100.00 | \$6,300.00 | \$80.00 | \$5,040.00 |
| 38 | 63000003 | STEEL PLATE BEAM GUARD RAIL, TYPE A, 9 FOOT POSTS | 175.0 | FOOT | \$30.00 | \$5,250.00 | \$35.00 | \$6,125.00 | \$35.00 | \$6,125.00 | \$28.65 | \$5,013.75 |
| 39 | 63200310 | GUARDRAIL REMOVAL | 175.0 | FOOT | \$20.00 | \$3,500.00 | \$10.00 | \$1,750.00 | \$10.00 | \$1,750.00 | \$3.40 | \$595.00 |
| 40 | 67100100 | MOBILIZATION | 1.0 | L SUM | \$75,900.00 | \$75,900.00 | \$92,280.00 | \$92,280.00 | \$66,200.00 | \$66,200.00 | \$67,182.00 | \$67,182.00 |
| 41 | 70300100 | SHORT-TERM PAVEMENT MARKING | 10,914.0 | FOOT | \$0.10 | \$1,091.40 | \$1.55 | \$16,916.70 | \$0.01 | \$109.14 | \$0.01 | \$109.14 |
| 42 | 70300210 | TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS | - | SQ FT | \$1.00 | \$80.00 | \$0.01 | \$0.80 | \$0.01 | \$0.80 | \$0.01 | \$0.80 |
| 43 | 70300220 | TEMPORARY PAVEMENT MARKING LINE 4" | - | FOOT | \$0.25 | \$5,092.50 | \$0.01 | \$203.70 | \$0.01 | \$203.70 | \$0.01 | \$203.70 |
| 44 | 70300230 | TEMPORARY PAVEMENT MARKING LINE 5" | - | FOOT | \$0.25 | \$4,844.50 | \$0.01 | \$193.78 | \$0.01 | \$193.78 | \$0.01 | \$193.78 |
| 45 | 70300240 | TEMPORARY PAVEMENT MARKING LINE 6" | - | FOOT | \$0.25 | \$160.50 | \$0.01 | \$6.42 | \$0.01 | \$6.42 | \$0.01 | \$6.42 |
| 46 | 70300260 | TEMPORARY PAVEMENT MARKING LINE 12" | - | FOOT | \$0.50 | \$189.00 | \$0.01 | \$3.78 | \$0.01 | \$3.78 | \$0.01 | \$3.78 |
| 47 | 70300520 | PAVEMENT MARKING TAPE, TYPE III 4" | 2,141.0 | FOOT | \$1.00 | \$2,141.00 | \$2.50 | \$5,352.50 | \$1.25 | \$2,676.25 | \$0.05 | \$107.05 |
| 48 | 70301000 | WORK ZONE PAVEMENT MARKING REMOVAL | 714.0 | SQ FT | \$1.00 | \$714.00 | \$1.00 | \$714.00 | \$1.00 | \$714.00 | \$7.50 | \$5,355.00 |
| 49 | 78000100 | THERMOPLASTIC PAVEMENT MARKING LETTERS AND SYMBOLS | - | SQ FT | \$5.00 | \$400.00 | \$4.00 | \$320.00 | \$5.00 | \$400.00 | \$5.00 | \$400.00 |
| 50 | 78000200 | THERMOPLASTIC PAVEMENT MARKING LINE 4" | - | FOOT | \$1.00 | \$2,336.00 | \$1.10 | \$2,569.60 | \$0.85 | \$1,985.60 | \$0.85 | \$1,985.60 |

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Curran Contracting Company | | J. A. Johnson Paving Company | | Peter Baker & Son Company | | |
|------------------|----------|--|----------|--------|--------------|--------------|----------------------------|-----------------------|------------------------------|-----------------------|---------------------------|-----------------------|------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | |
| 51 | 78000300 | THERMOPLASTIC PAVEMENT MARKING LINE 5" | - | 213.0 | FOOT | \$1.00 | \$213.00 | \$1.40 | \$298.20 | \$0.95 | \$202.35 | \$0.95 | \$202.35 |
| 52 | 78000400 | THERMOPLASTIC PAVEMENT MARKING LINE 6" | - | 642.0 | FOOT | \$1.00 | \$642.00 | \$1.65 | \$1,059.30 | \$1.60 | \$1,027.20 | \$1.60 | \$1,027.20 |
| 53 | 78000600 | THERMOPLASTIC PAVEMENT MARKING LINE 12" | - | 378.0 | FOOT | \$2.00 | \$756.00 | \$3.30 | \$1,247.40 | \$3.20 | \$1,209.60 | \$3.20 | \$1,209.60 |
| 54 | 78001110 | PAINT PAVEMENT MARKING - LINE 4" | 18,033.0 | FOOT | \$0.20 | \$3,606.60 | \$0.35 | \$6,311.55 | \$0.20 | \$3,606.60 | \$0.05 | \$901.65 | |
| 55 | 78001120 | PAINT PAVEMENT MARKING - LINE 5" | 19,164.0 | FOOT | \$0.30 | \$5,749.20 | \$0.40 | \$7,665.60 | \$0.25 | \$4,791.00 | \$0.05 | \$958.20 | |
| 56 | 78300200 | RAISED REFLECTIVE PAVEMENT MARKER REMOVAL | 208.0 | EACH | \$8.00 | \$1,664.00 | \$5.70 | \$1,185.60 | \$1.00 | \$208.00 | \$6.00 | \$1,248.00 | |
| 57 | 88600600 | DETECTOR LOOP REPLACEMENT | 48.0 | FOOT | \$15.00 | \$720.00 | \$50.00 | \$2,400.00 | \$53.00 | \$2,544.00 | \$52.00 | \$2,496.00 | |
| 58 | LC200051 | REJECTED LOAD TRANSPORTATION | 2.0 | LOAD | \$1,000.00 | \$2,000.00 | \$619.15 | \$1,238.30 | \$500.00 | \$1,000.00 | \$150.00 | \$300.00 | |
| 59 | LC200501 | MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS | 1,136.0 | UNIT | \$1.00 | \$1,136.00 | \$1.00 | \$1,136.00 | \$1.00 | \$1,136.00 | \$1.00 | \$1,136.00 | |
| 60 | LC400100 | BUTT JOINT FOR ENTRANCE RESURFACING | 491.0 | FOOT | \$15.00 | \$7,365.00 | \$12.80 | \$6,284.80 | \$5.00 | \$2,455.00 | \$6.90 | \$3,387.90 | |
| 61 | LC500228 | GRADED CULVERT END SECTIONS, 24" DIAMETER | 1.0 | EACH | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | |
| 62 | LC600200 | INSTALL SURVEY MONUMENTS | 6.0 | EACH | \$500.00 | \$3,000.00 | \$1,164.30 | \$6,985.80 | \$750.00 | \$4,500.00 | \$350.00 | \$2,100.00 | |
| 63 | X4401198 | HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH | 1,750.0 | SQ YD | \$5.00 | \$8,750.00 | \$3.95 | \$6,912.50 | \$2.75 | \$4,812.50 | \$3.00 | \$5,250.00 | |
| 64 | X6030205 | FRAMES AND GRATES TO BE ADJUSTED (SEPCIAL) | 6.0 | EACH | \$500.00 | \$3,000.00 | \$670.00 | \$4,020.00 | \$550.00 | \$3,300.00 | \$550.00 | \$3,300.00 | |
| 65 | X6700405 | ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED) | 3.0 | CAL MO | \$1,500.00 | \$4,500.00 | \$2,928.35 | \$8,785.05 | \$3,000.00 | \$9,000.00 | \$2,500.00 | \$7,500.00 | |
| 66 | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL) | 1.0 | L SUM | \$37,900.00 | \$37,900.00 | \$28,500.00 | \$28,500.00 | \$4,200.00 | \$4,200.00 | \$15,007.00 | \$15,007.00 | |
| 67 | X7810300 | RECESSED REFLECTIVE PAVMENT MARKER | 185.0 | EACH | \$30.00 | \$5,550.00 | \$45.00 | \$8,325.00 | \$28.00 | \$5,180.00 | \$28.00 | \$5,180.00 | |
| 68 | XX000856 | MAILBOX REMOVAL AND RELOCATION | 7.0 | EACH | \$150.00 | \$1,050.00 | \$335.05 | \$2,345.35 | \$150.00 | \$1,050.00 | \$375.00 | \$2,625.00 | |
| 69 | XX206400 | MAILBOX POST | 7.0 | EACH | \$75.00 | \$525.00 | \$101.50 | \$710.50 | \$150.00 | \$1,050.00 | \$125.00 | \$875.00 | |
| 70 | Z0019600 | DUST CONTROL WATERING | 50.0 | UNIT | \$80.00 | \$4,000.00 | \$152.25 | \$7,612.50 | \$50.00 | \$2,500.00 | \$1.00 | \$50.00 | |
| Bid Total | | | | | | | \$1,265,046.70 | \$1,547,042.21 | | \$1,224,100.42 | | \$1,107,764.63 | |

Return Bid Details

Project: Fairfield Road Resurfacing

Section: 13-00113-18-RS

Description: Mill and Resurface Fairfield Road

CPMS Pin: B-01156

Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|--------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 1 | 20200600 | EXCAVATING AND GRADING EXISTING SHOULDER | 146.0 | UNIT | \$150.00 | \$21,900.00 | \$53.00 | \$470.55 | \$256.75 |
| 2 | 21101600 | TOPSOIL FURNISH AND PLACE, VARIABLE DEPTH | 6,491.0 | SQ YD | \$3.50 | \$22,718.50 | \$3.00 | \$3.00 | \$3.00 |
| 3 | 21400100 | GRADING AND SHAPING DITCHES | 105.0 | FOOT | \$30.00 | \$3,150.00 | \$16.00 | \$35.30 | \$23.77 |
| 4 | 25000210 | SEEDING, CLASS 2A | 1.3 | ACRE | \$3,500.00 | \$4,550.00 | \$4,840.00 | \$5,000.00 | \$4,893.33 |
| 5 | 25000400 | NITROGEN FERTILIZER NUTRIENT | 121.0 | POUND | \$2.00 | \$242.00 | \$2.00 | \$2.00 | \$2.00 |
| 6 | 25000600 | POTASSIUM FERTILIZER NUTRIENT | 121.0 | POUND | \$2.00 | \$242.00 | \$2.00 | \$2.00 | \$2.00 |
| 7 | 25100630 | EROSION CONTROL BLANKET | 6,491.0 | SQ YD | \$3.00 | \$19,473.00 | \$1.75 | \$1.75 | \$1.75 |
| 8 | 28000305 | TEMPORARY DITCH CHECKS | 46.0 | FOOT | \$15.00 | \$690.00 | \$10.35 | \$17.00 | \$14.78 |
| 9 | 35101400 | AGGREGATE BASE COURSE, TYPE B | 6.0 | TON | \$25.00 | \$150.00 | \$30.00 | \$40.00 | \$36.02 |
| 10 | 40201000 | AGGREGATE FOR TEMPORARY ACCESS | 96.0 | TON | \$15.00 | \$1,440.00 | \$9.00 | \$38.05 | \$25.68 |
| 11 | 40600100 | BITUMINOUS MATERIALS (PRIME COAT) | 10,438.0 | GALLON | \$0.25 | \$2,609.50 | \$0.01 | \$1.15 | \$0.39 |
| 12 | 40600300 | AGGREGATE (PRIME COAT) | 209.0 | TON | \$1.00 | \$209.00 | \$1.00 | \$20.00 | \$7.85 |
| 13 | 40600535 | LEVELING BINDER (HAND METHOD), N70 | 5.0 | TON | \$200.00 | \$1,000.00 | \$114.85 | \$600.00 | \$288.28 |
| 14 | 40600635 | LEVELING BINDER (MACHINE METHOD), N70 | 1,135.0 | TON | \$80.00 | \$90,800.00 | \$66.00 | \$97.35 | \$78.45 |
| 15 | 40600827 | POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50 | 148.0 | TON | \$90.00 | \$13,320.00 | \$93.00 | \$111.65 | \$100.62 |

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 16 | 40600982 | HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT | 1,509.0 | SQ YD | \$4.00 | \$6,036.00 | \$1.00 | \$13.30 | \$5.10 |
| 17 | 40600990 | TEMPORARY RAMP | 65.0 | SQ YD | \$10.00 | \$650.00 | \$16.50 | \$37.60 | \$24.70 |
| 18 | 40603085 | HOT-MIX ASPHALT BINDER COURSE, IL- 19.0, N70 | 5,536.0 | TON | \$65.00 | \$359,840.00 | \$59.55 | \$75.30 | \$67.95 |
| 19 | 40603340 | HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 | 3,262.0 | TON | \$80.00 | \$260,960.00 | \$68.75 | \$87.30 | \$76.68 |
| 20 | 42001300 | PROTECTIVE COAT | 21.0 | SQ YD | \$5.00 | \$105.00 | \$10.00 | \$10.00 | \$10.00 |
| 21 | 44000158 | HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/4" | 3,400.0 | SQ YD | \$2.00 | \$6,800.00 | \$1.75 | \$4.00 | \$2.67 |
| 22 | 44000159 | HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2" | 23,354.0 | SQ YD | \$2.50 | \$58,385.00 | \$2.00 | \$4.05 | \$3.10 |
| 23 | 44000167 | HOT-MIX ASPHALT SURFACE REMOVAL, 4 1/2" | 414.0 | SQ YD | \$5.00 | \$2,070.00 | \$3.50 | \$11.20 | \$6.72 |
| 24 | 44000200 | DRIVEWAY PAVEMENT REMOVAL | 48.0 | SQ YD | \$9.00 | \$432.00 | \$15.00 | \$15.00 | \$15.00 |
| 25 | 44000500 | COMBINATION CURB AND GUTTER REMOVAL | 64.0 | FOOT | \$5.00 | \$320.00 | \$10.00 | \$11.10 | \$10.37 |
| 26 | 44004250 | PAVED SHOULDER REMOVAL | 4,701.0 | SQ YD | \$5.00 | \$23,505.00 | \$3.55 | \$5.60 | \$4.63 |
| 27 | 44201681 | CLASS D PATCHES, TYPE I, 3 INCH | 33.0 | SQ YD | \$50.00 | \$1,650.00 | \$30.00 | \$83.05 | \$49.35 |
| 28 | 44201785 | CLASS D PATCHES, TYPE I, 12 INCH | 136.0 | SQ YD | \$30.00 | \$4,080.00 | \$65.00 | \$100.00 | \$76.67 |
| 29 | 44201789 | CLASS D PATCHES, TYPE II, 12 INCH | 205.0 | SQ YD | \$30.00 | \$6,150.00 | \$32.00 | \$95.00 | \$64.00 |

Return Bid Details

Project: Fairfield Road Resurfacing

Section: 13-00113-18-RS

Description: Mill and Resurface Fairfield Road

CPMS Pin: B-01156

Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price | |
|----------|----------|--|----------|----------|--------------|--------------|----------------|----------------|----------------|--------|
| | | | | | Unit Price | Extnd. Price | | | | |
| 30 | 44201794 | CLASS D PATCHES, TYPE III, 12 INCH | 614.0 | SQ YD | \$30.00 | \$18,420.00 | \$32.00 | \$90.00 | \$62.33 | |
| 31 | 44201796 | CLASS D PATCHES, TYPE IV, 12 INCH | 409.0 | SQ YD | \$30.00 | \$12,270.00 | \$32.00 | \$85.00 | \$60.67 | |
| 32 | 44300100 | AREA REFLECTIVE CRACK CONTROL TREATMENT | 26,613.0 | SQ YD | \$3.00 | \$79,839.00 | \$1.35 | \$1.50 | \$1.44 | |
| 33 | 48101200 | AGGREGATE SHOULDERS, TYPE B | 989.0 | TON | \$25.00 | \$24,725.00 | \$30.85 | \$35.00 | \$33.15 | |
| 34 | 50105220 | PIPE CULVERT REMOVAL | 240.0 | FOOT | \$20.00 | \$4,800.00 | \$5.00 | \$20.00 | \$10.00 | |
| 35 | 542D0220 | PIPE CULVERTS, CLASS D, TYPE 1 15" | 222.0 | FOOT | \$50.00 | \$11,100.00 | \$48.00 | \$125.00 | \$73.67 | |
| 36 | 54213450 | END SECTIONS 15" | 16.0 | EACH | \$200.00 | \$3,200.00 | \$250.00 | \$650.00 | \$383.33 | |
| 37 | 60605100 | COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT) | 63.0 | FOOT | \$30.00 | \$1,890.00 | \$80.00 | \$100.00 | \$86.67 | |
| 38 | 63000003 | STEEL PLATE BEAM GUARD RAIL, TYPE A, 9 FOOT POSTS | 175.0 | FOOT | \$30.00 | \$5,250.00 | \$28.65 | \$35.00 | \$32.88 | |
| 39 | 63200310 | GUARDRAIL REMOVAL | 175.0 | FOOT | \$20.00 | \$3,500.00 | \$3.40 | \$10.00 | \$7.80 | |
| 40 | 67100100 | MOBILIZATION | 1.0 | L SUM | \$75,900.00 | \$75,900.00 | \$66,200.00 | \$92,280.00 | \$75,220.67 | |
| 41 | 70300100 | SHORT-TERM PAVEMENT MARKING | 10,914.0 | FOOT | \$0.10 | \$1,091.40 | \$0.01 | \$1.55 | \$0.52 | |
| 42 | 70300210 | TEMPORARY PAVEMENT MARKING LETTERS AND SYMBOLS | - | 80.0 | SQ FT | \$1.00 | \$80.00 | \$0.01 | \$0.01 | \$0.01 |
| 43 | 70300220 | TEMPORARY PAVEMENT MARKING LINE 4" | - | 20,370.0 | FOOT | \$0.25 | \$5,092.50 | \$0.01 | \$0.01 | \$0.01 |

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price | |
|----------|----------|--|----------|----------|--------------|--------------|----------------|----------------|----------------|--------|
| | | | | | Unit Price | Extnd. Price | | | | |
| 44 | 70300230 | TEMPORARY PAVEMENT MARKING LINE 5" | - | 19,378.0 | FOOT | \$0.25 | \$4,844.50 | \$0.01 | \$0.01 | \$0.01 |
| 45 | 70300240 | TEMPORARY PAVEMENT MARKING LINE 6" | - | 642.0 | FOOT | \$0.25 | \$160.50 | \$0.01 | \$0.01 | \$0.01 |
| 46 | 70300260 | TEMPORARY PAVEMENT MARKING LINE 12" | - | 378.0 | FOOT | \$0.50 | \$189.00 | \$0.01 | \$0.01 | \$0.01 |
| 47 | 70300520 | PAVEMENT MARKING TAPE, TYPE III 4" | - | 2,141.0 | FOOT | \$1.00 | \$2,141.00 | \$0.05 | \$2.50 | \$1.27 |
| 48 | 70301000 | WORK ZONE PAVEMENT MARKING REMOVAL | - | 714.0 | SQ FT | \$1.00 | \$714.00 | \$1.00 | \$7.50 | \$3.17 |
| 49 | 78000100 | THERMOPLASTIC PAVEMENT MARKING LETTERS AND SYMBOLS | - | 80.0 | SQ FT | \$5.00 | \$400.00 | \$4.00 | \$5.00 | \$4.67 |
| 50 | 78000200 | THERMOPLASTIC PAVEMENT MARKING LINE 4" | - | 2,336.0 | FOOT | \$1.00 | \$2,336.00 | \$0.85 | \$1.10 | \$0.93 |
| 51 | 78000300 | THERMOPLASTIC PAVEMENT MARKING LINE 5" | - | 213.0 | FOOT | \$1.00 | \$213.00 | \$0.95 | \$1.40 | \$1.10 |
| 52 | 78000400 | THERMOPLASTIC PAVEMENT MARKING LINE 6" | - | 642.0 | FOOT | \$1.00 | \$642.00 | \$1.60 | \$1.65 | \$1.62 |
| 53 | 78000600 | THERMOPLASTIC PAVEMENT MARKING LINE 12" | - | 378.0 | FOOT | \$2.00 | \$756.00 | \$3.20 | \$3.30 | \$3.23 |
| 54 | 78001110 | PAINT PAVEMENT MARKING - LINE 4" | - | 18,033.0 | FOOT | \$0.20 | \$3,606.60 | \$0.05 | \$0.35 | \$0.20 |
| 55 | 78001120 | PAINT PAVEMENT MARKING - LINE 5" | - | 19,164.0 | FOOT | \$0.30 | \$5,749.20 | \$0.05 | \$0.40 | \$0.23 |

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|---|----------|--------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 56 | 78300200 | RAISED REFLECTIVE PAVEMENT MARKER REMOVAL | 208.0 | EACH | \$8.00 | \$1,664.00 | \$1.00 | \$6.00 | \$4.23 |
| 57 | 88600600 | DETECTOR LOOP REPLACEMENT | 48.0 | FOOT | \$15.00 | \$720.00 | \$50.00 | \$53.00 | \$51.67 |
| 58 | LC200051 | REJECTED LOAD TRANSPORTATION | 2.0 | LOAD | \$1,000.00 | \$2,000.00 | \$150.00 | \$619.15 | \$423.05 |
| 59 | LC200501 | MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS | 1,136.0 | UNIT | \$1.00 | \$1,136.00 | \$1.00 | \$1.00 | \$1.00 |
| 60 | LC400100 | BUTT JOINT FOR ENTRANCE RESURFACING | 491.0 | FOOT | \$15.00 | \$7,365.00 | \$5.00 | \$12.80 | \$8.23 |
| 61 | LC500228 | GRADED CULVERT END SECTIONS, 24" DIAMETER | 1.0 | EACH | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 | \$1,500.00 |
| 62 | LC600200 | INSTALL SURVEY MONUMENTS | 6.0 | EACH | \$500.00 | \$3,000.00 | \$350.00 | \$1,164.30 | \$754.77 |
| 63 | X4401198 | HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH | 1,750.0 | SQ YD | \$5.00 | \$8,750.00 | \$2.75 | \$3.95 | \$3.23 |
| 64 | X6030205 | FRAMES AND GRATES TO BE ADJUSTED (SEPCIAL) | 6.0 | EACH | \$500.00 | \$3,000.00 | \$550.00 | \$670.00 | \$590.00 |
| 65 | X6700405 | ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED) | 3.0 | CAL MO | \$1,500.00 | \$4,500.00 | \$2,500.00 | \$3,000.00 | \$2,809.45 |
| 66 | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL) | 1.0 | L SUM | \$37,900.00 | \$37,900.00 | \$4,200.00 | \$28,500.00 | \$15,902.33 |
| 67 | X7810300 | RECESSED REFLECTIVE PAVMENT MARKER | 185.0 | EACH | \$30.00 | \$5,550.00 | \$28.00 | \$45.00 | \$33.67 |

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 13-00113-18-RS
Description: Mill and Resurface Fairfield Road
CPMS Pin: B-01156
Let Date: 2/18/2014

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|------------------|----------|--------------------------------|----------|------|-----------------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 68 | XX000856 | MAILBOX REMOVAL AND RELOCATION | 7.0 | EACH | \$150.00 | \$1,050.00 | \$150.00 | \$375.00 | \$286.68 |
| 69 | XX206400 | MAILBOX POST | 7.0 | EACH | \$75.00 | \$525.00 | \$101.50 | \$150.00 | \$125.50 |
| 70 | Z0019600 | DUST CONTROL WATERING | 50.0 | UNIT | \$80.00 | \$4,000.00 | \$1.00 | \$152.25 | \$67.75 |
| Bid Total | | | | | \$1,265,046.70 | | | | |