Bid #20194
Hamilton Hills Square Watermain Replacement
LCPW Project #2020.033

Item #	UNIT PRICE ITEM	UNIT	QTY	Engineer Estimate of Cost UNIT PRICE	Engineer Estimate of Cost TOTAL PRICE	Bidder #1 Archon Construction Co UNIT PRICE	Bidder #1 Archon Construction Co TOTAL PRICE	Bidder #2 Berger Excavating UNIT PRICE	Bidder #2 Berger Excavating TOTAL PRICE	Bidder #3 Campanella & Sons UNIT PRICE	Bidder #3 Campanella & Sons TOTAL PRICE	Bidder #4 Copenhaver Construction UNIT PRICE	Bidder #4 Copenhaver Construction TOTAL PRICE	Bidder #5 DK Contractors UNIT PRICE	Bidder #5 DK Contractors TOTAL PRICE	Bidder #6 H. Linden & Sons UNIT PRICE	Bidder #6 H. Linden & Sons TOTAL PRICE	Bidder #7 Joel Kennedy Cons Corp UNIT PRICE	Bidder #7 Joel Kennedy Cons Corp TOTAL PRICE	Bidder #8 Mauro Sewer UNIT PRICE	Bidder #8 Mauro Sewer TOTAL PRICE	Bidder #9 PrTano Cons Company UNIT PRICE	Bidder #9 PrTano Cons Company TOTAL PRICE	Bidder #10 Sheridan Plumbing & Sewer UNIT PRICE	Bidder #10 Sheridan Plumbing & Sewer TOTAL PRICE
1	8-Inch DR-18 PVC Watermain (Installation by Open Cut Construction)	Foot	951	$ 110.00	$ 104,610.00	$ 125.00	$ 118,875.00	$ 84.50	$ 80,359.50	$ 118.75	$ 112,931.25	$ 90.55	$ 86,065.50	$ 87.00	$ 82,737.00	$ 78.00	$ 74,178.00	$ 186.00	$ 176,886.00	$ 105.00	$ 99,855.00	$ 90.00	$ 85,590.00	$ 160.00	$ 152,160.00
2	8-Inch DR-14 PVC Watermain (Installation by Horizontal Directional Drilling)	Foot	1093	$ 150.00	$ 163,950.00	$ 137.00	$ 149,741.00	$ 125.00	$ 136,625.00	$ 99.23	$ 108,458.39	$ 115.05	$ 125,695.05	$ 99.00	$ 108,207.00	$ 140.00	$ 153,020.00	$ 186.00	$ 203,298.00	$ 180.00	$ 196,740.00	$ 198.00	$ 216,414.00	$ 200.00	$ 218,600.00
3	Watermain Encasement, Including Watermain Pipe	Foot	21	$ 160.00	$ 3,360.00	$ 141.00	$ 2,961.00	$ 132.00	$ 2,772.00	$ 236.08	$ 4,956.68	$ 180.05	$ 3,780.05	$ 282.00	$ 5,922.00	$ 95.00	$ 1,995.00	$ 225.00	$ 4,725.00	$ 200.00	$ 4,200.00	$ 252.00	$ 5,292.00	$ 120.00	$ 2,520.00
4	6-Foot Diameter Valve Vault with 8-Inch Gate Valve	Each	4	$ 6,000.00	$ 24,000.00	$ 5,023.00	$ 20,092.00	$ 5,000.00	$ 20,000.00	$ 5,430.10	$ 21,720.40	$ 5,550.05	$ 22,200.20	$ 5,152.00	$ 20,608.00	$ 3,000.00	$ 12,000.00	$ 6,500.00	$ 26,000.00	$ 4,650.00	$ 18,600.00	$ 4,295.00	$ 17,180.00	$ 7,800.00	$ 31,200.00
5	Pressure Connection(8-inch x 8-inch x 8-inch Tapping Sleeve and Valve in Valve Vault	Each	1	$ 9,000.00	$ 9,000.00	$ 7,609.00	$ 7,609.00	$ 7,900.00	$ 7,900.00	$ 9,593.00	$ 9,593.00	$ 6,700.00	$ 6,700.00	$ 8,958.00	$ 8,958.00	$ 8,000.00	$ 8,000.00	$ 8,000.00	$ 8,000.00	$ 8,950.00	$ 8,950.00	$ 7,556.00	$ 7,556.00	$ 12,500.00	$ 12,500.00
6	8-Inch Gate Valve with Valve Box	Each	3	$ 4,000.00	$ 12,000.00	$ 2,689.00	$ 8,067.00	$ 2,250.00	$ 6,750.00	$ 2,388.65	$ 7,166.95	$ 2,225.00	$ 6,675.00	$ 1,390.00	$ 4,170.00	$ 5,000.00	$ 15,000.00	$ 4,500.00	$ 13,500.00	$ 3,500.00	$ 10,500.00	$ 1,794.00	$ 5,382.00	$ 3,500.00	$ 10,500.00
7	12-Inch Line Stop	Each	1	$ 10,000.00	$ 10,000.00	$ 7,580.00	$ 7,580.00	$ 7,900.00	$ 7,900.00	$ 11,922.85	$ 11,922.85	$ 9,300.05	$ 9,300.05	$ 7,129.00	$ 7,129.00	$ 10,000.00	$ 10,000.00	$ 9,000.00	$ 9,000.00	$ 16,500.00	$ 16,500.00	$ 7,587.00	$ 7,587.00	$ 14,000.00	$ 14,000.00
8	Fire Hydrant with Auxiliary Valve and Box, Including 6-Inch Connection Piping to Main	Each	8	$ 7,000.00	$ 56,000.00	$ 5,843.00	$ 46,744.00	$ 6,500.00	$ 52,000.00	$ 6,370.42	$ 50,963.36	$ 5,500.00	$ 44,000.00	$ 7,138.00	$ 57,104.00	$ 5,500.00	$ 44,000.00	$ 8,500.00	$ 68,000.00	$ 5,850.00	$ 46,800.00	$ 5,480.00	$ 43,840.00	$ 6,500.00	$ 52,000.00
9	2-inch Type K Copper Pipe, Roundway and Cooperation Stop for Pressure Testing	Each	4	$ 1,500.00	$ 6,000.00	$ 1,666.00	$ 6,664.00	$ 1,700.00	$ 6,800.00	$ 1,244.30	$ 4,977.20	$ 750.00	$ 3,000.00	$ 755.00	$ 3,020.00	$ 1,500.00	$ 6,000.00	$ 1,350.00	$ 5,400.00	$ 3,000.00	$ 12,000.00	$ 4,398.00	$ 17,472.00	$ 850.00	$ 3,400.00
10	2-inch Type K Copper Pipe, Roundway and Cooperation Stop for Chlorination Sampling	Each	4	$ 1,000.00	$ 4,000.00	$ 870.00	$ 3,480.00	$ 1,200.00	$ 4,800.00	$ 534.06	$ 2,136.20	$ 350.00	$ 1,400.00	$ 191.00	$ 764.00	$ 1,000.00	$ 4,000.00	$ 650.00	$ 2,600.00	$ 2,000.00	$ 8,000.00	$ 1,999.00	$ 7,996.00	$ 450.00	$ 1,800.00
11	Existing Valve Vault Abandonment	Each	5	$ 1,500.00	$ 7,500.00	$ 1,088.00	$ 5,440.00	$ 650.00	$ 3,250.00	$ 2,018.40	$ 10,092.00	$ 250.00	$ 1,250.00	$ 580.00	$ 2,900.00	$ 500.00	$ 2,500.00	$ 100.00	$ 500.00	$ 300.00	$ 1,500.00	$ 1,070.00	$ 5,350.00	$ 875.00	$ 4,375.00
12	Existing Fire Hydrant and Auxiliary Valve Box Removal	Each	8	$ 900.00	$ 7,200.00	$ 1,285.00	$ 10,280.00	$ 900.00	$ 7,200.00	$ 601.35	$ 4,810.80	$ 500.00	$ 4,000.00	$ 654.00	$ 5,232.00	$ 500.00	$ 4,000.00	$ 400.00	$ 3,200.00	$ 375.00	$ 3,000.00	$ 1,333.00	$ 10,664.00	$ 1,500.00	$ 12,000.00
13	Existing Watermain to be filled with Low Strength Cement Grout	Foot	586	$ 50.00	$ 29,300.00	$ 18.00	$ 10,548.00	$ 17.00	$ 9,962.00	$ 22.45	$ 13,155.70	$ 16.05	$ 9,405.30	$ 16.00	$ 9,376.00	$ 10.00	$ 5,860.00	$ 6.00	$ 4,686.00	$ 25.00	$ 14,650.00	$ 6.00	$ 3,516.00	$ 25.00	$ 14,650.00
14	Repair of Existing Sanitary Services at Watermain Crossing	Each	3	$ 1,000.00	$ 3,000.00	$ 1,231.00	$ 3,693.00	$ 1,500.00	$ 4,500.00	$ 528.14	$ 1,584.42	$ 350.00	$ 1,050.00	$ 4,528.00	$ 13,584.00	$ 1,000.00	$ 3,000.00	$ 1,800.00	$ 5,400.00	$ 400.00	$ 1,200.00	$ 2,000.00	$ 6,000.00	$ 500.00	$ 1,500.00
15	8-inch Sanitary Sewer Removal and Replacement (by Open Cut Construction)	Foot	21	$ 80.00	$ 1,680.00	$ 89.00	$ 1,869.00	$ 180.00	$ 3,780.00	$ 112.05	$ 2,353.05	$ 150.00	$ 3,150.00	$ 579.00	$ 12,159.00	$ 145.00	$ 3,045.00	$ 145.00	$ 3,045.00	$ 300.00	$ 6,300.00	$ 125.00	$ 2,625.00	$ 85.00	$ 1,785.00
16	18-Inch Storm Sewer Removal and Replacement (by Open Cut Construction)	Foot	63	$ 180.00	$ 11,340.00	$ 202.00	$ 12,726.00	$ 175.00	$ 11,025.00	$ 241.60	$ 15,220.80	$ 125.05	$ 7,875.00	$ 291.00	$ 18,333.00	$ 94.00	$ 5,922.00	$ 205.00	$ 12,915.00	$ 125.00	$ 7,875.00	$ 185.00	$ 11,655.00	$ 100.00	$ 6,300.00
17	Undercut/Stabilization Stone	Cubic Yard	25	$ 80.00	$ 2,000.00	$ 108.00	$ 2,700.00	$ 76.00	$ 1,900.00	$ 114.42	$ 2,860.50	$ 35.05	$ 875.00	$ 69.00	$ 1,725.00	$ 65.00	$ 1,625.00	$ 100.00	$ 2,500.00	$ 69.00	$ 1,725.00	$ 50.00	$ 1,250.00	$ 5.00	$ 125.00
18	Granular Trench Backfill - see Plans for Specific Locations	Foot	1114	$ 50.00	$ 55,700.00	$ 70.00	$ 77,980.00	$ 33.50	$ 37,319.00	$ 67.47	$ 75,161.58	$ 31.05	$ 34,584.00	$ 27.00	$ 30,078.00	$ 30.00	$ 33,420.00	$ 1.00	$ 1,114.00	$ 30.00	$ 33,420.00	$ 15.00	$ 16,710.00	$ 35.00	$ 38,990.00
19	12-inch CA-6 Granular Base, Grade B or 9 (Roadway and Service Alley Removal/Replacement)	Square Yard	784	$ 24.00	$ 18,816.00	$ 4.00	$ 3,136.00	$ 26.00	$ 20,384.00	$ 31.61	$ 24,782.24	$ 18.05	$ 14,112.00	$ 23.00	$ 18,032.00	$ 22.00	$ 17,248.00	$ 25.00	$ 19,600.00	$ 25.00	$ 19,600.00	$ 18.00	$ 14,112.00	$ 15.00	$ 11,760.00
20	10-inch CA-6 Granular Base, Grade B or 9 (Parking Lot and Aggregate Pavement Removal/Replacement)	Square Yard	371	$ 20.00	$ 7,420.00	$ 4.00	$ 1,484.00	$ 22.00	$ 8,162.00	$ 30.89	$ 11,460.19	$ 12.00	$ 4,452.00	$ 20.00	$ 7,420.00	$ 20.00	$ 7,420.00	$ 22.00	$ 8,162.00	$ 50.00	$ 18,550.00	$ 20.00	$ 7,420.00	$ 12.00	$ 4,452.00
21	1-1/2-inch Bituminous Concrete Surface Course, Hot-Mix Asphalt (all paved Removal/Replacement areas)	Square Yard	1120	$ 24.00	$ 26,880.00	$ 9.00	$ 10,080.00	$ 13.00	$ 14,560.00	$ 13.60	$ 15,232.00	$ 13.05	$ 14,560.00	$ 13.00	$ 14,560.00	$ 16.00	$ 17,920.00	$ 18.00	$ 20,160.00	$ 25.00	$ 28,000.00	$ 7.00	$ 7,840.00	$ 20.75	$ 23,240.00
22	4-1/2-inch Bituminous Concrete Binder Course, Hot-Mix Asphalt (Roadway and Service Alley Removal/ Replacement)	Square Yard	784	$ 50.00	$ 39,200.00	$ 27.00	$ 21,168.00	$ 35.00	$ 27,440.00	$ 39.00	$ 30,576.00	$ 32.05	$ 25,088.00	$ 36.00	$ 28,224.00	$ 25.00	$ 19,600.00	$ 40.00	$ 31,360.00	$ 60.00	$ 47,040.00	$ 22.00	$ 17,248.00	$ 45.00	$ 35,280.00
23	3-1/2-inch Bituminous Concrete Binder Course, Hot-Mix Asphalt (Parking Lot Removal/ Replacement)	Square Yard	311	$ 40.00	$ 12,440.00	$ 21.00	$ 6,531.00	$ 30.00	$ 9,330.00	$ 37.58	$ 11,687.38	$ 24.55	$ 7,629.50	$ 31.00	$ 9,641.00	$ 22.00	$ 6,842.00	$ 35.00	$ 10,885.00	$ 56.00	$ 17,416.00	$ 22.00	$ 6,842.00	$ 42.00	$ 13,062.00
24	30-1/2-Inch Full-Depth Bituminous Concrete Binder Course, Hot-Mix Asphalt, 3 Lifts (Entrance Removal/ Replacement)	Square Yard	25	$ 150.00	$ 3,750.00	$ 63.00	$ 1,575.00	$ 88.00	$ 2,200.00	$ 146.48	$ 3,662.00	$ 75.50	$ 1,887.50	$ 91.00	$ 2,275.00	$ 150.00	$ 3,750.00	$ 150.00	$ 3,750.00	$ 135.00	$ 3,375.00	$ 66.00	$ 1,650.00	$ 250.00	$ 6,250.00
25	Concrete Curb and Gutter Removal/Replacement (Match Existing)	Foot	280	$ 55.00	$ 20,900.00	$ 37.00	$ 14,060.00	$ 41.00	$ 15,580.00	$ 61.75	$ 23,465.00	$ 30.00	$ 11,400.00	$ 62.00	$ 23,560.00	$ 30.00	$ 11,400.00	$ 40.00	$ 15,200.00	$ 88.00	$ 33,440.00	$ 51.00	$ 19,380.00	$ 60.00	$ 22,800.00
26	Concrete Sidewalk Removal and Replacement	Square Feet	289	$ 14.00	$ 4,046.00	$ 10.00	$ 2,890.00	$ 13.50	$ 3,901.50	$ 19.03	$ 5,499.67	$ 10.00	$ 2,890.00	$ 18.00	$ 5,202.00	$ 20.00	$ 5,780.00	$ 12.00	$ 3,468.00	$ 17.00	$ 4,913.00	$ 16.00	$ 4,624.00	$ 35.00	$ 10,115.00
27	Pavement Markings and Symbols to be Replaced	Lump Sum	1	$ 12,000.00	$ 12,000.00	$ 2,900.00	$ 2,900.00	$ 5,000.00	$ 5,000.00	$ 4,200.00	$ 4,200.00	$ 1,500.00	$ 1,500.00	$ 2,069.00	$ 2,069.00	$ 5,000.00	$ 5,000.00	$ 10,000.00	$ 10,000.00	$ 20,000.00	$ 20,000.00	$ 1,500.00	$ 1,500.00	$ 5,000.00	$ 5,000.00
28	Curb Bags	Each	7	$ 250.00	$ 1,750.00	$ 200.00	$ 1,400.00	$ 225.00	$ 1,575.00	$ 175.00	$ 1,225.00	$ 250.00	$ 1,750.00	$ 157.00	$ 1,099.00	$ 10.00	$ 70.00	$ 175.00	$ 1,225.00	$ 500.00	$ 3,500.00	$ 307.00	$ 2,149.00	$ 200.00	$ 1,400.00
29	48 Fence	Foot	230	$ 4.00	$ 920.00	$ 8.00	$ 1,840.00	$ 6.00	$ 1,380.00	$ 8.40	$ 1,932.00	$ 3.00	$ 690.00	$ 5.00	$ 1,150.00	$ 3.00	$ 690.00	$ 5.00	$ 1,150.00	$ 9.00	$ 2,070.00	$ 5.00	$ 1,150.00	$ 2.75	$ 632.50
30	Portable Sediment Containment System	Lump Sum	1	$ 4,000.00	$ 4,000.00	$ 1,290.00	$ 1,290.00	$ 500.00	$ 500.00	$ 4,300.00	$ 4,300.00	$ 1,000.00	$ 1,000.00	$ 1.00	$ 1.00	$ 1,200.00	$ 1,200.00	$ 1,000.00	$ 1,000.00	$ 10,000.00	$ 10,000.00	$ 4,000.00	$ 4,000.00	$ 1.00	$ 1.00
31	Traffic Control per Specification Section 01000 and as noted on the Contract Drawings	Lump Sum	1	$ 25,000.00	$ 25,000.00	$ 6,450.00	$ 6,450.00	$ 15,000.00	$ 15,000.00	$ 7,035.00	$ 7,035.00	$ 20,000.00	$ 20,000.00	$ 2,069.00	$ 2,069.00	$ 25,000.00	$ 25,000.00	$ 60,000.00	$ 60,000.00	$ 48,500.00	$ 48,500.00	$ 12,000.00	$ 12,000.00	$ 25,000.00	$ 25,000.00
32	Dust and Mud Control per Specification Section 01000 and as Directed by the Engineer	Lump Sum	1	$ 15,000.00	$ 15,000.00	$ 3,870.00	$ 3,870.00	$ 1,200.00	$ 1,200.00	$ 2,720.00	$ 2,720.00	$ 6,000.00	$ 6,000.00	$ 1.00	$ 1.00	$ 2,000.00	$ 2,000.00	$ 1,000.00	$ 1,000.00	$ 6,500.00	$ 6,500.00	$ 2,500.00	$ 2,500.00	$ 5,000.00	$ 5,000.00
33	Landscaping: Seeding, Including 6-inch (min.) Topsoil and Watering (See Section 02485)	Square Yard	791	$ 12.00	$ 9,492.00	$ 9.00	$ 7,119.00	$ 12.00	$ 9,492.00	$ 7.90	$ 6,248.90	$ 3.00	$ 2,373.00	$ 16.00	$ 12,656.00	$ 10.00	$ 7,910.00	$ 15.00	$ 11,865.00	$ 16.00	$ 12,656.00	$ 16.00	$ 12,656.00	$ 12.00	$ 9,492.00
34	Repair of Existing Watermain Leaks/Breaks not caused by Contractor's Negligence	Each	3	$ 3,000.00	$ 9,000.00	$ 2,046.00	$ 6,138.00	$ 6,125.00	$ 18,375.00	$ 2,990.00	$ 8,970.00	$ 750.00	$ 2,250.00	$ 5,010.00	$ 15,030.00	$ 500.00	$ 1,500.00	$ 2,000.00	$ 6,000.00	$ 1,500.00	$ 4,500.00	$ 2,500.00	$ 7,500.00	$ 500.00	$ 1,500.00
35	Record Drawing Information	Lump Sum	1	$ 2,000.00	$ 2,000.00	$ 1,935.00	$ 1,935.00	$ 5,000.00	$ 5,000.00	$ 1,230.00	$ 1,230.00	$ 2,000.00	$ 2,000.00	$ 1.00	$ 1.00	$ 5,000.00	$ 5,000.00	$ 500.00	$ 500.00	$ 5,000.00	$ 5,000.00	$ 5,573.00	$ 5,573.00	$ 3,500.00	$ 3,500.00
36	Pre-Construction Video	Lump Sum	1	$ 3,000.00	$ 3,000.00	$ 1,032.00	$ 1,032.00	$ 3,600.00	$ 3,600.00	$ 450.00	$ 450.00	$ 2,500.00	$ 2,500.00	$ 1.00	$ 1.00	$ 2,000.00	$ 2,000.00	$ 2,500.00	$ 2,500.00	$ 2,900.00	$ 2,900.00	$ 641.00	$ 641.00	$ 3,400.00	$ 3,400.00
37	Non-Special Waste Disposal	Cubic Yard	20	$ 70.00	$ 1,400.00	$ 110.00	$ 2,200.00	$ 90.00	$ 1,800.00	$ 294.00	$ 5,880.00	$ 20.00	$ 400.00	$ 125.00	$ 2,500.00	$ 60.00	$ 1,200.00	$ 62.00	$ 1,240.00	$ 75.00	$ 1,500.00	$ 50.00	$ 1,000.00	$ 25.00	$ 500.00
38	Special Waste Disposal	Cubic Yard	20	$ 80.00	$ 1,600.00	$ 140.00	$ 2,800.00	$ 100.00	$ 2,000.00	$ 25.00	$ 500.00	$ 25.00	$ 500.00	$ 125.00	$ 2,500.00	$ 95.00	$ 1,900.00	$ 62.00	$ 1,240.00	$ 125.00	$ 2,500.00	$ 50.00	$ 1,000.00	$ 50.00	$ 1,000.00
39	Hazardous Waste Disposal	Cubic Yard	20	$ 120.00	$ 2,400.00	$ 165.00	$ 3,300.00	$ 100.00	$ 2,000.00	$ 25.00	$ 500.00	$ 30.00	$ 600.00	$ 125.00	$ 2,500.00	$ 150.00	$ 3,000.00	$ 192.00	$ 3,840.00	$ 250.00	$ 5,000.00	$ 60.00	$ 1,200.00	$ 100.00	$ 2,000.00
40	West Sprinkler Room Water Supply Piping Modifications	Lump Sum	1	$ 18,000.00	$ 18,000.00	$ 17,860.00	$ 17,860.00	$ 25,500.00	$ 25,500.00	$ 18,721.55	$ 18,721.55	$ 10,000.00	$ 10,000.00	$ 8,323.00	$ 8,323.00	$ 17,000.00	$ 17,000.00	$ 22,000.00	$ 22,000.00	$ 32,000.00	$ 32,000.00	$ 16,000.00	$ 16,000.00	$ 36,000.00	$ 36,000.00
41	Southeast Sprinkler Room Water Supply Piping Modifications	Lump Sum	1	$ 20,000.00	$ 20,000.00	$ 17,860.00	$ 17,860.00	$ 27,000.00	$ 27,000.00	$ 18,721.55	$ 18,721.55	$ 10,000.00	$ 10,000.00	$ 8,323.00	$ 8,323.00	$ 27,000.00	$ 27,000.00	$ 24,000.00	$ 24,000.00	$ 32,000.00	$ 32,000.00	$ 16,000.00	$ 16,000.00	$ 36,000.00	$ 36,000.00
42	South Sprinkler Room Water Supply Piping Modifications	Lump Sum	1	$ 18,000.00	$ 18,000.00	$ 17,860.00	$ 17,860.00	$ 25,500.00	$ 25,500.00	$ 18,721.55	$ 18,721.55	$ 10,000.00	$ 10,000.00	$ 8,323.00	$ 8,323.00	$ 27,000.00	$ 27,000.00	$ 22,000.00	$ 22,000.00	$ 32,000.00	$ 32,000.00	$ 16,000.00	$ 16,000.00	$ 36,000.00	$ 36,000.00
43	Mobilization	Lump Sum	1	$ 50,000.00	$ 50,000.00	$ 36,450.00	$ 36,450.00	$ 65,000.00	$ 65,000.00	$ 36,290.00	$ 36,290.00	$ 31,500.00	$ 31,500.00	$ 63,820.00	$ 63,820.00	$ 45,000.00	$ 45,000.00	$ 52,000.00	$ 52,000.00	$ 15,000.00	$ 15,000.00	$ 35,000.00	$ 35,000.00	$ 22,000.00	$ 22,000.00
				TOTAL BASE BID AMOUNT	$ 847,654.00	TOTAL	$ 680,277.00	TOTAL	$ 716,322.00	TOTAL	$ 724,077.32	TOTAL	$ 555,987.50	TOTAL	$ 631,386.50	TOTAL	$ 649,995.00	TOTAL	$ 884,910.00	TOTAL	$ 999,775.00	TOTAL	$ 689,044.00	TOTAL	$ 863,789.50

	Archon Construction Co	Berger Excavating	Campanella & Sons	Copenhaver Construction	DK Contractors	H. Linden & Sons	Joel Kennedy Cons Corp	Mauro Sewer	PrTano Cons Company	Sheridan Plumbing & Sewer
Bid as Read	$680,277.00	$716,322.00	$724,077.32	$555,987.50	$625,544.00	$649,475.00	$884,910.00	$999,775.00	$689,044.00	$863,789.50
Addendum Acknowledgement	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Qualification Form	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes
Vendor Disclosure	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Yes	Yes
Reasonible Bidder Affidavit	Yes	Yes	Yes	Yes	Yes	Yes	Yes	No	Yes	Yes
10% bid Bond	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes	Yes