

Summary of Bids Received

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL 60044	Bid Bond	\$1,144,975.34	-25.25%	-\$386,698.36
Payne & Dolan, Inc.	28435 W. Route 173	Antioch, IL 60002	Bid Bond	\$1,258,890.75	-17.81%	-\$272,782.95
Lorig Construction Company	250 East Touhy Avenue	Des Plaines, IL 60018	Bid Bond	\$1,344,545.50	-12.22%	-\$187,128.20
Engineer's Estimate				\$1,531,673.70		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	PJT then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Lorig Construction Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20800150	TRENCH BACKFILL	7.0	CU YD	\$50.00	\$350.00	\$58.00	\$406.00	\$180.00	\$1,260.00	\$16.50	\$115.50
2	28000500	INLET AND PIPE PROTECTION	4.0	EACH	\$175.00	\$700.00	\$250.00	\$1,000.00	\$200.00	\$800.00	\$120.00	\$480.00
3	35101400	AGGREGATE BASE COURSE, TYPE B	1,192.0	TON	\$30.00	\$35,760.00	\$20.00	\$23,840.00	\$16.50	\$19,668.00	\$2.50	\$2,980.00
4	40600290	BITUMINOUS MATERIALS (TACK COAT)	26,172.0	POUND	\$0.50	\$13,086.00	\$0.01	\$261.72	\$0.01	\$261.72	\$0.01	\$261.72
5	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	12.0	TON	\$350.00	\$4,200.00	\$150.00	\$1,800.00	\$65.00	\$780.00	\$50.00	\$600.00
6	40600535	LEVELING BINDER (HAND METHOD), N70	20.0	TON	\$125.00	\$2,500.00	\$91.00	\$1,820.00	\$50.00	\$1,000.00	\$50.00	\$1,000.00
7	40600990	TEMPORARY RAMP	415.0	SQ YD	\$5.00	\$2,075.00	\$15.00	\$6,225.00	\$12.00	\$4,980.00	\$16.60	\$6,889.00
8	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	4,858.0	TON	\$70.00	\$340,060.00	\$59.00	\$286,622.00	\$55.00	\$267,190.00	\$60.00	\$291,480.00
9	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	3,753.0	TON	\$75.00	\$281,475.00	\$61.00	\$228,933.00	\$65.00	\$243,945.00	\$61.15	\$229,495.95
10	42001300	PROTECTIVE COAT	445.0	SQ YD	\$2.50	\$1,112.50	\$1.00	\$445.00	\$3.50	\$1,557.50	\$2.00	\$890.00
11	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	1,029.0	SQ FT	\$5.00	\$5,145.00	\$7.00	\$7,203.00	\$11.00	\$11,319.00	\$7.00	\$7,203.00
12	42400800	DETECTABLE WARNINGS	135.0	SQ FT	\$50.00	\$6,750.00	\$34.50	\$4,657.50	\$30.00	\$4,050.00	\$30.00	\$4,050.00
13	44000164	HOT-MIX ASPHALT SURFACE REMOVAL, 3 3/4"	38,774.0	SQ YD	\$4.00	\$155,096.00	\$3.65	\$141,525.10	\$2.45	\$94,996.30	\$2.85	\$110,505.90
14	44000200	DRIVEWAY PAVEMENT REMOVAL	3,575.0	SQ YD	\$10.00	\$35,750.00	\$5.25	\$18,768.75	\$10.00	\$35,750.00	\$6.20	\$22,165.00
15	44000300	CURB REMOVAL	242.0	FOOT	\$10.00	\$2,420.00	\$8.00	\$1,936.00	\$16.50	\$3,993.00	\$8.00	\$1,936.00

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Lorig Construction Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
16	44000500	COMBINATION CURB AND GUTTER REMOVAL	1,427.0	FOOT	\$10.00	\$14,270.00	\$6.25	\$8,918.75	\$16.50	\$23,545.50	\$5.50	\$7,848.50
17	44000600	SIDEWALK REMOVAL	1,029.0	SQ FT	\$2.00	\$2,058.00	\$1.50	\$1,543.50	\$2.65	\$2,726.85	\$2.00	\$2,058.00
18	44201749	CLASS D PATCHES, TYPE I, 9 INCH	176.0	SQ YD	\$70.00	\$12,320.00	\$60.00	\$10,560.00	\$20.00	\$3,520.00	\$30.00	\$5,280.00
19	44201753	CLASS D PATCHES, TYPE II, 9 INCH	264.0	SQ YD	\$68.00	\$17,952.00	\$55.00	\$14,520.00	\$20.00	\$5,280.00	\$30.00	\$7,920.00
20	44201757	CLASS D PATCHES, TYPE III, 9 INCH	793.0	SQ YD	\$67.00	\$53,131.00	\$55.00	\$43,615.00	\$20.00	\$15,860.00	\$30.00	\$23,790.00
21	44201759	CLASS D PATCHES, TYPE IV, 9 INCH	529.0	SQ YD	\$65.00	\$34,385.00	\$53.00	\$28,037.00	\$20.00	\$10,580.00	\$30.00	\$15,870.00
22	48101500	AGGREGATE SHOULDERS, TYPE B 6"	344.0	SQ YD	\$8.00	\$2,752.00	\$12.50	\$4,300.00	\$34.00	\$11,696.00	\$16.60	\$5,710.40
23	48102100	AGGREGATE WEDGE SHOULDER, TYPE B	105.0	TON	\$35.00	\$3,675.00	\$6.50	\$682.50	\$55.00	\$5,775.00	\$54.25	\$5,696.25
24	48203013	HOT-MIX ASPHALT SHOULDERS, 4"	588.0	SQ YD	\$35.00	\$20,580.00	\$22.00	\$12,936.00	\$28.50	\$16,758.00	\$28.70	\$16,875.60
25	48203021	HOT-MIX ASPHALT SHOULDERS, 6"	211.0	SQ YD	\$45.00	\$9,495.00	\$27.00	\$5,697.00	\$30.00	\$6,330.00	\$16.35	\$3,449.85
26	50105220	PIPE CULVERT REMOVAL	45.0	FOOT	\$10.00	\$450.00	\$22.00	\$990.00	\$63.00	\$2,835.00	\$75.00	\$3,375.00
27	542C0217	PIPE CULVERTS, CLASS C, TYPE 1 12"	45.0	FOOT	\$30.00	\$1,350.00	\$52.00	\$2,340.00	\$75.00	\$3,375.00	\$85.00	\$3,825.00
28	54215547	METAL END SECTIONS 12"	4.0	EACH	\$100.00	\$400.00	\$575.00	\$2,300.00	\$370.00	\$1,480.00	\$75.00	\$300.00
29	56109210	WATER VALVES TO BE ADJUSTED	3.0	EACH	\$150.00	\$450.00	\$350.00	\$1,050.00	\$320.00	\$960.00	\$430.00	\$1,290.00
30	60263900	INLETS TO BE RECONSTRUCTED WITH NEW TYPE 11 FRAME AND GRATE	1.0	EACH	\$750.00	\$750.00	\$1,600.00	\$1,600.00	\$970.00	\$970.00	\$1,800.00	\$1,800.00
31	60600095	CLASS SI CONCRETE (OUTLET)	3.0	CU YD	\$150.00	\$450.00	\$550.00	\$1,650.00	\$630.00	\$1,890.00	\$1,000.00	\$3,000.00
32	60600605	CONCRETE CURB, TYPE B	121.0	FOOT	\$20.00	\$2,420.00	\$28.00	\$3,388.00	\$38.00	\$4,598.00	\$32.00	\$3,872.00

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Lorig Construction Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
33	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	1,427.0	FOOT	\$22.00	\$31,394.00	\$36.00	\$51,372.00	\$38.00	\$54,226.00	\$25.00	\$35,675.00
34	67100100	MOBILIZATION	1.0	L SUM	\$85,000.00	\$85,000.00	\$75,000.00	\$75,000.00	\$118,000.00	\$118,000.00	\$11,985.00	\$11,985.00
35	70106800	CHANGEABLE MESSAGE SIGN	10.0	CAL M	\$1,000.00	\$10,000.00	\$250.00	\$2,500.00	\$1,000.00	\$10,000.00	\$1,000.00	\$10,000.00
36	70300100	SHORT-TERM PAVEMENT MARKING	1,617.0	FOOT	\$1.00	\$1,617.00	\$0.75	\$1,212.75	\$0.45	\$727.65	\$1.00	\$1,617.00
37	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	1,315.0	SQ FT	\$10.00	\$13,150.00	\$1.00	\$1,315.00	\$0.01	\$13.15	\$0.01	\$13.15
38	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	20,779.0	FOOT	\$0.40	\$8,311.60	\$0.20	\$4,155.80	\$0.01	\$207.79	\$0.01	\$207.79
39	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	17,258.0	FOOT	\$0.50	\$8,629.00	\$0.23	\$3,969.34	\$0.01	\$172.58	\$0.01	\$172.58
40	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	2,886.0	FOOT	\$0.60	\$1,731.60	\$0.26	\$750.36	\$0.01	\$28.86	\$0.01	\$28.86
41	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	1,383.0	FOOT	\$1.00	\$1,383.00	\$0.65	\$898.95	\$0.01	\$13.83	\$0.01	\$13.83
42	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	308.0	FOOT	\$2.00	\$616.00	\$1.00	\$308.00	\$0.01	\$3.08	\$0.01	\$3.08
43	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	156.0	FOOT	\$0.50	\$78.00	\$0.65	\$101.40	\$0.65	\$101.40	\$0.65	\$101.40

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Lorig Construction Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
44	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	2,910.0	FOOT	\$0.75	\$2,182.50	\$0.80	\$2,328.00	\$0.80	\$2,328.00	\$0.80	\$2,328.00
45	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	481.0	FOOT	\$1.00	\$481.00	\$0.97	\$466.57	\$0.97	\$466.57	\$0.97	\$466.57
46	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	320.0	FOOT	\$2.00	\$640.00	\$1.95	\$624.00	\$1.95	\$624.00	\$1.95	\$624.00
47	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	158.0	FOOT	\$5.00	\$790.00	\$4.00	\$632.00	\$4.00	\$632.00	\$4.00	\$632.00
48	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	2.0	EACH	\$15.00	\$30.00	\$100.00	\$200.00	\$1.00	\$2.00	\$20.00	\$40.00
49	87900200	DRILL EXISTING HANDHOLE	1.0	EACH	\$250.00	\$250.00	\$235.00	\$235.00	\$227.00	\$227.00	\$227.00	\$227.00
50	88600100	DETECTOR LOOP, TYPE I	42.0	FOOT	\$20.00	\$840.00	\$15.30	\$642.60	\$15.30	\$642.60	\$15.30	\$642.60
51	88600600	DETECTOR LOOP REPLACEMENT	1,183.0	FOOT	\$20.00	\$23,660.00	\$15.30	\$18,099.90	\$15.30	\$18,099.90	\$15.30	\$18,099.90
52	LC200052	EXCAVATING EXISTING SHOULDER	28.0	UNIT	\$500.00	\$14,000.00	\$575.00	\$16,100.00	\$50.00	\$1,400.00	\$670.00	\$18,760.00
53	LC400202	SEAL COAT	9,398.0	SQ YD	\$3.00	\$28,194.00	\$1.10	\$10,337.80	\$1.62	\$15,224.76	\$2.00	\$18,796.00
54	LC780020	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LETTERS AND SYMBOLS	1,315.0	SQ FT	\$10.00	\$13,150.00	\$5.40	\$7,101.00	\$5.40	\$7,101.00	\$5.40	\$7,101.00
55	LC780021	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 4"	20,623.0	FOOT	\$1.00	\$20,623.00	\$0.90	\$18,560.70	\$0.90	\$18,560.70	\$0.90	\$18,560.70
56	LC780022	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 5"	14,348.0	FOOT	\$1.25	\$17,935.00	\$1.12	\$16,069.76	\$1.12	\$16,069.76	\$1.12	\$16,069.76

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Lorig Construction Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
57	LC780023	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 6"	2,405.0	FOOT	\$1.50	\$3,607.50	\$1.35	\$3,246.75	\$1.35	\$3,246.75	\$1.35	\$3,246.75
58	LC780025	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 12"	1,063.0	FOOT	\$2.00	\$2,126.00	\$2.70	\$2,870.10	\$2.70	\$2,870.10	\$2.70	\$2,870.10
59	LC780026	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 24"	151.0	FOOT	\$5.00	\$755.00	\$5.40	\$815.40	\$5.40	\$815.40	\$5.40	\$815.40
60	LC800850	REMOVE TRAFFIC COUNTER	1.0	EACH	\$1,500.00	\$1,500.00	\$1,680.00	\$1,680.00	\$1,680.00	\$1,680.00	\$1,680.00	\$1,680.00
61	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH	3,488.0	SQ YD	\$4.00	\$13,952.00	\$4.00	\$13,952.00	\$3.00	\$10,464.00	\$6.55	\$22,846.40
62	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	22.0	EACH	\$300.00	\$6,600.00	\$1,000.00	\$22,000.00	\$823.00	\$18,106.00	\$820.15	\$18,043.30
63	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	5.0	CAL MO	\$2,500.00	\$12,500.00	\$2,000.00	\$10,000.00	\$1,000.00	\$5,000.00	\$1,000.00	\$5,000.00
64	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$70,000.00	\$70,000.00	\$60,000.00	\$60,000.00	\$7,800.00	\$7,800.00	\$14,210.00	\$14,210.00
65	XX000856	MAILBOX REMOVAL AND RELOCATION	2.0	EACH	\$100.00	\$200.00	\$225.00	\$450.00	\$500.00	\$1,000.00	\$100.00	\$200.00
66	XX003435	PORTLAND CEMENT CONCRETE DRIVEWAY REMOVAL AND REPLACEMENT	58.0	SQ YD	\$75.00	\$4,350.00	\$73.00	\$4,234.00	\$94.25	\$5,466.50	\$75.00	\$4,350.00
67	XX006343	SEEDING (COMPLETE)	763.0	SQ YD	\$10.00	\$7,630.00	\$8.50	\$6,485.50	\$8.50	\$6,485.50	\$8.50	\$6,485.50
68	XX008130	DRAINAGE STRUCTURES TO BE CLEANED AND GROUTED	22.0	EACH	\$150.00	\$3,300.00	\$315.00	\$6,930.00	\$154.00	\$3,388.00	\$495.00	\$10,890.00

Return Bid Tabulation

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Lorig Construction Company		Payne & Dolan, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
69	XX206400	MAILBOX POST	26.0	EACH	\$50.00	\$1,300.00	\$215.00	\$5,590.00	\$500.00	\$13,000.00	\$100.00	\$2,600.00
70	Z0018400	DRAINAGE STRUCTURES TO BE ADJUSTED	26.0	EACH	\$300.00	\$7,800.00	\$650.00	\$16,900.00	\$351.00	\$9,126.00	\$345.00	\$8,970.00
71	Z0033700	LONGITUDINAL JOINT SEALANT	38,000.0	FOOT	\$1.00	\$38,000.00	\$2.18	\$82,840.00	\$2.18	\$82,840.00	\$2.18	\$82,840.00
72	Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	1.0	L SUM	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	\$13,000.00	\$13,000.00	\$5,750.00	\$5,750.00
Bid Total						\$1,531,673.70		\$1,344,545.50		\$1,258,890.75		\$1,144,975.34

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20800150	TRENCH BACKFILL	7.0	CU YD	\$50.00	\$350.00	\$16.50	\$180.00	\$84.83
2	28000500	INLET AND PIPE PROTECTION	4.0	EACH	\$175.00	\$700.00	\$120.00	\$250.00	\$190.00
3	35101400	AGGREGATE BASE COURSE, TYPE B	1,192.0	TON	\$30.00	\$35,760.00	\$2.50	\$20.00	\$13.00
4	40600290	BITUMINOUS MATERIALS (TACK COAT)	26,172.0	POUND	\$0.50	\$13,086.00	\$0.01	\$0.01	\$0.01
5	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	12.0	TON	\$350.00	\$4,200.00	\$50.00	\$150.00	\$88.33
6	40600535	LEVELING BINDER (HAND METHOD), N70	20.0	TON	\$125.00	\$2,500.00	\$50.00	\$91.00	\$63.67
7	40600990	TEMPORARY RAMP	415.0	SQ YD	\$5.00	\$2,075.00	\$12.00	\$16.60	\$14.53
8	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	4,858.0	TON	\$70.00	\$340,060.00	\$55.00	\$60.00	\$58.00
9	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	3,753.0	TON	\$75.00	\$281,475.00	\$61.00	\$65.00	\$62.38
10	42001300	PROTECTIVE COAT	445.0	SQ YD	\$2.50	\$1,112.50	\$1.00	\$3.50	\$2.17
11	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	1,029.0	SQ FT	\$5.00	\$5,145.00	\$7.00	\$11.00	\$8.33
12	42400800	DETECTABLE WARNINGS	135.0	SQ FT	\$50.00	\$6,750.00	\$30.00	\$34.50	\$31.50

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
13	44000164	HOT-MIX ASPHALT SURFACE REMOVAL, 3 3/4"	38,774.0	SQ YD	\$4.00	\$155,096.00	\$2.45	\$3.65	\$2.98
14	44000200	DRIVEWAY PAVEMENT REMOVAL	3,575.0	SQ YD	\$10.00	\$35,750.00	\$5.25	\$10.00	\$7.15
15	44000300	CURB REMOVAL	242.0	FOOT	\$10.00	\$2,420.00	\$8.00	\$16.50	\$10.83
16	44000500	COMBINATION CURB AND GUTTER REMOVAL	1,427.0	FOOT	\$10.00	\$14,270.00	\$5.50	\$16.50	\$9.42
17	44000600	SIDEWALK REMOVAL	1,029.0	SQ FT	\$2.00	\$2,058.00	\$1.50	\$2.65	\$2.05
18	44201749	CLASS D PATCHES, TYPE I, 9 INCH	176.0	SQ YD	\$70.00	\$12,320.00	\$20.00	\$60.00	\$36.67
19	44201753	CLASS D PATCHES, TYPE II, 9 INCH	264.0	SQ YD	\$68.00	\$17,952.00	\$20.00	\$55.00	\$35.00
20	44201757	CLASS D PATCHES, TYPE III, 9 INCH	793.0	SQ YD	\$67.00	\$53,131.00	\$20.00	\$55.00	\$35.00
21	44201759	CLASS D PATCHES, TYPE IV, 9 INCH	529.0	SQ YD	\$65.00	\$34,385.00	\$20.00	\$53.00	\$34.33
22	48101500	AGGREGATE SHOULDERS, TYPE B 6"	344.0	SQ YD	\$8.00	\$2,752.00	\$12.50	\$34.00	\$21.03
23	48102100	AGGREGATE WEDGE SHOULDER, TYPE B	105.0	TON	\$35.00	\$3,675.00	\$6.50	\$55.00	\$38.58
24	48203013	HOT-MIX ASPHALT SHOULDERS, 4"	588.0	SQ YD	\$35.00	\$20,580.00	\$22.00	\$28.70	\$26.40
25	48203021	HOT-MIX ASPHALT SHOULDERS, 6"	211.0	SQ YD	\$45.00	\$9,495.00	\$16.35	\$30.00	\$24.45
26	50105220	PIPE CULVERT REMOVAL	45.0	FOOT	\$10.00	\$450.00	\$22.00	\$75.00	\$53.33

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
27	542C0217	PIPE CULVERTS, CLASS C, TYPE 1 12"	45.0	FOOT	\$30.00	\$1,350.00	\$52.00	\$85.00	\$70.67
28	54215547	METAL END SECTIONS 12"	4.0	EACH	\$100.00	\$400.00	\$75.00	\$575.00	\$340.00
29	56109210	WATER VALVES TO BE ADJUSTED	3.0	EACH	\$150.00	\$450.00	\$320.00	\$430.00	\$366.67
30	60263900	INLETS TO BE RECONSTRUCTED WITH NEW TYPE 11 FRAME AND GRATE	1.0	EACH	\$750.00	\$750.00	\$970.00	\$1,800.00	\$1,456.67
31	60600095	CLASS SI CONCRETE (OUTLET)	3.0	CU YD	\$150.00	\$450.00	\$550.00	\$1,000.00	\$726.67
32	60600605	CONCRETE CURB, TYPE B	121.0	FOOT	\$20.00	\$2,420.00	\$28.00	\$38.00	\$32.67
33	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	1,427.0	FOOT	\$22.00	\$31,394.00	\$25.00	\$38.00	\$33.00
34	67100100	MOBILIZATION	1.0	L SUM	\$85,000.00	\$85,000.00	\$11,985.00	\$118,000.00	\$68,328.33
35	70106800	CHANGEABLE MESSAGE SIGN	10.0	CAL M	\$1,000.00	\$10,000.00	\$250.00	\$1,000.00	\$750.00
36	70300100	SHORT-TERM PAVEMENT MARKING	1,617.0	FOOT	\$1.00	\$1,617.00	\$0.45	\$1.00	\$0.73
37	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	1,315.0	SQ FT	\$10.00	\$13,150.00	\$0.01	\$1.00	\$0.34

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
38	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	20,779.0	FOOT	\$0.40	\$8,311.60	\$0.01	\$0.20	\$0.07
39	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	17,258.0	FOOT	\$0.50	\$8,629.00	\$0.01	\$0.23	\$0.08
40	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	2,886.0	FOOT	\$0.60	\$1,731.60	\$0.01	\$0.26	\$0.09
41	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	1,383.0	FOOT	\$1.00	\$1,383.00	\$0.01	\$0.65	\$0.22
42	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	308.0	FOOT	\$2.00	\$616.00	\$0.01	\$1.00	\$0.34
43	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	156.0	FOOT	\$0.50	\$78.00	\$0.65	\$0.65	\$0.65
44	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	2,910.0	FOOT	\$0.75	\$2,182.50	\$0.80	\$0.80	\$0.80
45	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	481.0	FOOT	\$1.00	\$481.00	\$0.97	\$0.97	\$0.97
46	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	320.0	FOOT	\$2.00	\$640.00	\$1.95	\$1.95	\$1.95

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
47	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	158.0	FOOT	\$5.00	\$790.00	\$4.00	\$4.00	\$4.00
48	78300200	RAISED REFLECTIVE PAVEMENT MARKER REMOVAL	2.0	EACH	\$15.00	\$30.00	\$1.00	\$100.00	\$40.33
49	87900200	DRILL EXISTING HANDHOLE	1.0	EACH	\$250.00	\$250.00	\$227.00	\$235.00	\$229.67
50	88600100	DETECTOR LOOP, TYPE I	42.0	FOOT	\$20.00	\$840.00	\$15.30	\$15.30	\$15.30
51	88600600	DETECTOR LOOP REPLACEMENT	1,183.0	FOOT	\$20.00	\$23,660.00	\$15.30	\$15.30	\$15.30
52	LC200052	EXCAVATING EXISTING SHOULDER	28.0	UNIT	\$500.00	\$14,000.00	\$50.00	\$670.00	\$431.67
53	LC400202	SEAL COAT	9,398.0	SQ YD	\$3.00	\$28,194.00	\$1.10	\$2.00	\$1.57
54	LC780020	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LETTERS AND SYMBOLS	1,315.0	SQ FT	\$10.00	\$13,150.00	\$5.40	\$5.40	\$5.40
55	LC780021	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 4"	20,623.0	FOOT	\$1.00	\$20,623.00	\$0.90	\$0.90	\$0.90
56	LC780022	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 5"	14,348.0	FOOT	\$1.25	\$17,935.00	\$1.12	\$1.12	\$1.12
57	LC780023	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 6"	2,405.0	FOOT	\$1.50	\$3,607.50	\$1.35	\$1.35	\$1.35

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
58	LC780025	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 12"	1,063.0	FOOT	\$2.00	\$2,126.00	\$2.70	\$2.70	\$2.70
59	LC780026	GROOVED THERMOPLASTIC PAVEMENT MARKINGS - LINE 24"	151.0	FOOT	\$5.00	\$755.00	\$5.40	\$5.40	\$5.40
60	LC800850	REMOVE TRAFFIC COUNTER	1.0	EACH	\$1,500.00	\$1,500.00	\$1,680.00	\$1,680.00	\$1,680.00
61	X4401198	HOT-MIX ASPHALT SURFACE REMOVAL VARIABLE DEPTH	3,488.0	SQ YD	\$4.00	\$13,952.00	\$3.00	\$6.55	\$4.52
62	X6030205	FRAMES AND GRATES TO BE ADJUSTED (SPECIAL)	22.0	EACH	\$300.00	\$6,600.00	\$820.15	\$1,000.00	\$881.05
63	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	5.0	CAL MO	\$2,500.00	\$12,500.00	\$1,000.00	\$2,000.00	\$1,333.33
64	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$70,000.00	\$70,000.00	\$7,800.00	\$60,000.00	\$27,336.67
65	XX000856	MAILBOX REMOVAL AND RELOCATION	2.0	EACH	\$100.00	\$200.00	\$100.00	\$500.00	\$275.00
66	XX003435	PORTLAND CEMENT CONCRETE DRIVEWAY REMOVAL AND REPLACEMENT	58.0	SQ YD	\$75.00	\$4,350.00	\$73.00	\$94.25	\$80.75
67	XX006343	SEEDING (COMPLETE)	763.0	SQ YD	\$10.00	\$7,630.00	\$8.50	\$8.50	\$8.50

Return Bid Details

Project: Fairfield Road Resurfacing
Section: 17-00104-09-RS
Description: Mill and Fill Resurfacing
CPMS Pin: B-01238
Let Date: 6/20/2017

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
68	XX008130	DRAINAGE STRUCTURES TO BE CLEANED AND GROUTED	22.0	EACH	\$150.00	\$3,300.00	\$154.00	\$495.00	\$321.33
69	XX206400	MAILBOX POST	26.0	EACH	\$50.00	\$1,300.00	\$100.00	\$500.00	\$271.67
70	Z0018400	DRAINAGE STRUCTURES TO BE ADJUSTED	26.0	EACH	\$300.00	\$7,800.00	\$345.00	\$650.00	\$448.67
71	Z0033700	LONGITUDINAL JOINT SEALANT	38,000.0	FOOT	\$1.00	\$38,000.00	\$2.18	\$2.18	\$2.18
72	Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	1.0	L SUM	\$10,000.00	\$10,000.00	\$4,000.00	\$13,000.00	\$7,583.33
Bid Total					\$1,531,673.70				