



Summary of Bids Received

Project: Delany Road Reconstruction
Section: 00-00093-17-WR
Description: Reconstruct & Widen Delany Road from Sunset Avenue to York House
CPMS Pin: E-00561A
Let Date: 06/28/2011

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Curran Contracting Company	286 Memorial Court	Crystal Lake, IL 60014	Bid Bond	\$10,056,082.94	-31.25%	-\$4,571,839.11
Berger Excavating Contractors	1205 Garland Road	Wauconda, IL 60084	Bid Bond	\$10,662,462.37	-27.11%	-\$3,965,459.68
Lake County Grading Company	32901 N. IL Rte 21	Libertyville, IL 60048	Bid Bond	\$10,899,833.00	-25.49%	-\$3,728,089.05
Engineer's Estimate				\$14,627,922.05		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	MGB then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

Return Bid Tabulation

Project: Delany Road Reconstruction
Section: 00-00093-17-WR
Description: Reconstruct & Widen Delany Road from Sunset Avenue to York House Road
CPMS Pin: E-00561A
Let Date: 06/28/2011

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	612.00	UNIT	\$20.00	\$12,240.00	\$15.50	\$9,486.00	\$17.90	\$10,954.80	\$16.00	\$9,792.00
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	895.00	UNIT	\$23.00	\$20,585.00	\$18.00	\$16,110.00	\$20.45	\$18,302.75	\$18.00	\$16,110.00
3	20101100	TREE TRUNK PROTECTION	20.00	EACH	\$130.00	\$2,600.00	\$85.00	\$1,700.00	\$210.80	\$4,216.00	\$85.00	\$1,700.00
4	20101200	TREE ROOT PRUNING	20.00	EACH	\$125.00	\$2,500.00	\$80.00	\$1,600.00	\$81.90	\$1,638.00	\$80.00	\$1,600.00
5	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	10.00	EACH	\$70.00	\$700.00	\$80.00	\$800.00	\$81.90	\$819.00	\$80.00	\$800.00
6	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	10.00	EACH	\$140.00	\$1,400.00	\$125.00	\$1,250.00	\$127.95	\$1,279.50	\$130.00	\$1,300.00
7	20200100	EARTH EXCAVATION	51,124.00	CU YD	\$21.00	\$1,073,604.00	\$19.65	\$1,004,586.60	\$16.00	\$817,984.00	\$16.00	\$817,984.00
8	20400800	FURNISHED EXCAVATION	500.00	CU YD	\$21.00	\$10,500.00	\$6.85	\$3,425.00	\$3.00	\$1,500.00	\$0.01	\$5.00
9	20800150	TRENCH BACKFILL	6,142.00	CU YD	\$37.00	\$227,254.00	\$29.70	\$182,417.40	\$35.30	\$216,812.60	\$31.00	\$190,402.00
10	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	71,185.00	SQ YD	\$1.30	\$92,540.50	\$1.10	\$78,303.50	\$0.95	\$67,625.75	\$1.25	\$88,981.25
11	21101615	TOPSOIL FURNISH AND PLACE, 4"	36,229.00	SQ YD	\$3.00	\$108,687.00	\$1.50	\$54,343.50	\$1.05	\$38,040.45	\$2.00	\$72,458.00
12	21101625	TOPSOIL FURNISH AND PLACE, 6"	44,013.00	SQ YD	\$3.25	\$143,042.25	\$1.65	\$72,621.45	\$1.75	\$77,022.75	\$2.00	\$88,026.00
13	25000400	NITROGEN FERTILIZER NUTRIENT	674.00	POUND	\$1.20	\$808.80	\$1.50	\$1,011.00	\$1.55	\$1,044.70	\$1.50	\$1,011.00
14	25000600	POTASSIUM FERTILIZER NUTRIENT	674.00	POUND	\$1.20	\$808.80	\$1.50	\$1,011.00	\$1.55	\$1,044.70	\$1.50	\$1,011.00
15	25100630	EROSION CONTROL BLANKET	51,680.00	SQ YD	\$1.20	\$62,016.00	\$0.75	\$38,760.00	\$0.75	\$38,760.00	\$0.80	\$41,344.00
16	25200110	SODDING, SALT TOLERANT	36,229.00	SQ YD	\$6.50	\$235,488.50	\$2.75	\$99,629.75	\$2.80	\$101,441.20	\$2.80	\$101,441.20
17	25200200	SUPPLEMENTAL WATERING	40.00	UNIT	\$5.00	\$200.00	\$75.00	\$3,000.00	\$76.75	\$3,070.00	\$75.00	\$3,000.00
18	28000250	TEMPORARY EROSION CONTROL SEEDING	1,200.00	POUND	\$6.00	\$7,200.00	\$6.00	\$7,200.00	\$6.15	\$7,380.00	\$6.20	\$7,440.00
19	28000305	TEMPORARY DITCH CHECKS	454.00	EACH	\$180.00	\$81,720.00	\$110.00	\$49,940.00	\$94.95	\$43,107.30	\$145.00	\$65,830.00
20	28000400	PERIMETER EROSION BARRIER	14,676.00	FOOT	\$4.50	\$66,042.00	\$1.85	\$27,150.60	\$1.85	\$27,150.60	\$1.85	\$27,150.60
21	28000510	INLET FILTERS	147.00	EACH	\$160.00	\$23,520.00	\$155.00	\$22,785.00	\$217.65	\$31,994.55	\$150.00	\$22,050.00
22	28100107	STONE RIPRAP, CLASS A4	415.00	SQ YD	\$60.00	\$24,900.00	\$78.11	\$32,415.65	\$12.40	\$5,146.00	\$75.00	\$31,125.00
23	28200200	FILTER FABRIC	415.00	SQ YD	\$2.40	\$996.00	\$3.34	\$1,386.10	\$0.70	\$290.50	\$3.00	\$1,245.00
24	35100300	AGGREGATE BASE COURSE, TYPE A 4"	7,112.00	SQ YD	\$11.00	\$78,232.00	\$4.94	\$35,133.28	\$3.90	\$27,736.80	\$8.00	\$56,896.00
25	35100500	AGGREGATE BASE COURSE, TYPE A 6"	1,796.00	SQ YD	\$12.00	\$21,552.00	\$8.70	\$15,625.20	\$7.65	\$13,739.40	\$12.00	\$21,552.00
26	35100700	AGGREGATE BASE COURSE, TYPE A 8"	995.00	SQ YD	\$15.00	\$14,925.00	\$11.50	\$11,442.50	\$9.80	\$9,751.00	\$16.00	\$15,920.00
27	40600100	BITUMINOUS MATERIALS (PRIME COAT)	36,961.00	GALLON	\$1.70	\$62,833.70	\$0.01	\$369.61	\$0.01	\$369.61	\$0.01	\$369.61
28	40600300	AGGREGATE (PRIME COAT)	83.00	TON	\$15.00	\$1,245.00	\$1.00	\$83.00	\$1.00	\$83.00	\$1.00	\$83.00
29	40600635	LEVELING BINDER (MACHINE METHOD), N70	304.00	TON	\$80.00	\$24,320.00	\$72.60	\$22,070.40	\$72.00	\$21,888.00	\$75.00	\$22,800.00
30	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	339.00	SQ YD	\$19.00	\$6,441.00	\$20.00	\$6,780.00	\$20.67	\$7,007.13	\$20.00	\$6,780.00
31	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	33,272.00	TON	\$69.00	\$2,295,768.00	\$55.80	\$1,856,577.60	\$50.00	\$1,663,600.00	\$56.50	\$1,879,868.00
32	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	7,538.00	TON	\$82.00	\$618,116.00	\$67.15	\$506,176.70	\$70.00	\$527,660.00	\$69.00	\$520,122.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price
33	40800050	INCIDENTAL HOT-MIX ASPHALT SURFACING	40.00	TON	\$150.00	\$6,000.00	\$145.00	\$5,800.00	\$180.55	\$7,222.00	\$105.00	\$4,200.00
34	42001300	PROTECTIVE COAT	6,688.00	SQ YD	\$0.60	\$4,012.80	\$0.01	\$66.88	\$1.00	\$6,688.00	\$1.65	\$11,035.20
35	42400800	DETECTABLE WARNINGS	362.00	SQ FT	\$26.00	\$9,412.00	\$27.50	\$9,955.00	\$30.70	\$11,113.40	\$29.00	\$10,498.00
36	44000100	PAVEMENT REMOVAL	43,261.00	SQ YD	\$10.00	\$432,610.00	\$8.25	\$356,903.25	\$5.00	\$216,305.00	\$8.80	\$380,696.80
37	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	5,422.00	SQ YD	\$3.00	\$16,266.00	\$3.20	\$17,350.40	\$2.91	\$15,778.02	\$3.30	\$17,892.60
38	44000200	DRIVEWAY PAVEMENT REMOVAL	3,153.00	SQ YD	\$5.00	\$15,765.00	\$8.00	\$25,224.00	\$2.35	\$7,409.55	\$3.00	\$9,459.00
39	44000500	COMBINATION CURB AND GUTTER REMOVAL	7,241.00	FOOT	\$4.00	\$28,964.00	\$3.00	\$21,723.00	\$3.95	\$28,601.95	\$6.00	\$43,446.00
40	44000600	SIDEWALK REMOVAL	838.00	SQ FT	\$1.50	\$1,257.00	\$1.31	\$1,097.78	\$1.60	\$1,340.80	\$2.00	\$1,676.00
41	44201785	CLASS D PATCHES, TYPE I, 12 INCH	55.00	SQ YD	\$125.00	\$6,875.00	\$30.00	\$1,650.00	\$90.00	\$4,950.00	\$32.00	\$1,760.00
42	44201789	CLASS D PATCHES, TYPE II, 12 INCH	80.00	SQ YD	\$120.00	\$9,600.00	\$30.00	\$2,400.00	\$90.00	\$7,200.00	\$32.00	\$2,560.00
43	44201794	CLASS D PATCHES, TYPE III, 12 INCH	245.00	SQ YD	\$112.00	\$27,440.00	\$30.00	\$7,350.00	\$90.00	\$22,050.00	\$32.00	\$7,840.00
44	44201796	CLASS D PATCHES, TYPE IV, 12 INCH	160.00	SQ YD	\$105.00	\$16,800.00	\$30.00	\$4,800.00	\$90.00	\$14,400.00	\$32.00	\$5,120.00
45	48100500	AGGREGATE SHOULDERS, TYPE A, 6"	534.00	SQ YD	\$8.50	\$4,539.00	\$12.45	\$6,648.30	\$11.64	\$6,215.76	\$16.00	\$8,544.00
46	48203013	HOT-MIX ASPHALT SHOULDERS, 4"	7,022.00	SQ YD	\$17.00	\$119,374.00	\$17.90	\$125,693.80	\$15.78	\$110,807.16	\$18.00	\$126,396.00
47	50105220	PIPE CULVERT REMOVAL	584.00	FOOT	\$17.00	\$9,928.00	\$11.16	\$6,517.44	\$7.05	\$4,117.20	\$16.00	\$9,344.00
48	54001001	BOX CULVERT END SECTIONS, CULVERT NO. 1	4.00	EACH	\$11,000.00	\$44,000.00	\$9,100.00	\$36,400.00	\$5,929.80	\$23,719.20	\$7,000.00	\$28,000.00
49	54010608	PRECAST CONCRETE BOX CULVERT 6' X 8'	168.00	FOOT	\$1,350.00	\$226,800.00	\$835.00	\$140,280.00	\$698.00	\$117,264.00	\$740.00	\$124,320.00
50	5421D015	PIPE CULVERTS, CLASS D, TYPE 1 15" (TEMPORARY)	100.00	FOOT	\$75.00	\$7,500.00	\$32.00	\$3,200.00	\$41.55	\$4,155.00	\$75.00	\$7,500.00
51	5421D018	PIPE CULVERTS, CLASS D, TYPE 1 18" (TEMPORARY)	40.00	FOOT	\$80.00	\$3,200.00	\$34.00	\$1,360.00	\$47.00	\$1,880.00	\$90.00	\$3,600.00
52	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	2.00	EACH	\$475.00	\$950.00	\$855.00	\$1,710.00	\$808.50	\$1,617.00	\$1,100.00	\$2,200.00
53	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	2.00	EACH	\$860.00	\$1,720.00	\$900.00	\$1,800.00	\$857.60	\$1,715.20	\$1,100.00	\$2,200.00
54	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2.00	EACH	\$950.00	\$1,900.00	\$920.00	\$1,840.00	\$900.65	\$1,801.30	\$1,100.00	\$2,200.00
55	54213675	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 30"	1.00	EACH	\$1,400.00	\$1,400.00	\$1,475.00	\$1,475.00	\$1,576.01	\$1,576.01	\$1,700.00	\$1,700.00
56	54213687	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 42"	1.00	EACH	\$1,500.00	\$1,500.00	\$1,550.00	\$1,550.00	\$2,092.95	\$2,092.95	\$2,000.00	\$2,000.00
57	54213693	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 48"	1.00	EACH	\$1,400.00	\$1,400.00	\$1,650.00	\$1,650.00	\$2,139.00	\$2,139.00	\$2,100.00	\$2,100.00
58	54247150	GRATING FOR CONCRETE FLARED END SECTION 30"	1.00	EACH	\$650.00	\$650.00	\$540.00	\$540.00	\$568.00	\$568.00	\$400.00	\$400.00
59	54247180	GRATING FOR CONCRETE FLARED END SECTION 42"	1.00	EACH	\$725.00	\$725.00	\$750.00	\$750.00	\$772.66	\$772.66	\$600.00	\$600.00
60	54247190	GRATING FOR CONCRETE FLARED END SECTION 48"	1.00	EACH	\$1,250.00	\$1,250.00	\$985.00	\$985.00	\$772.66	\$772.66	\$650.00	\$650.00
61	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	1,735.00	FOOT	\$48.00	\$83,280.00	\$30.00	\$52,050.00	\$45.45	\$78,855.75	\$33.00	\$57,255.00
62	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	842.00	FOOT	\$52.00	\$43,784.00	\$34.00	\$28,628.00	\$50.50	\$42,521.00	\$36.00	\$30,312.00
63	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	262.00	FOOT	\$55.00	\$14,410.00	\$36.00	\$9,432.00	\$46.05	\$12,065.10	\$38.00	\$9,956.00
64	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	469.00	FOOT	\$70.00	\$32,830.00	\$45.00	\$21,105.00	\$47.05	\$22,066.45	\$50.00	\$23,450.00
65	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	444.00	FOOT	\$85.00	\$37,740.00	\$55.00	\$24,420.00	\$59.00	\$26,196.00	\$58.00	\$25,752.00
66	550A0160	STORM SEWERS, CLASS A, TYPE 1 36"	1,213.00	FOOT	\$100.00	\$121,300.00	\$60.00	\$72,780.00	\$65.45	\$79,390.85	\$62.00	\$75,206.00
67	550A0180	STORM SEWERS, CLASS A, TYPE 1 42"	54.00	FOOT	\$110.00	\$5,940.00	\$82.00	\$4,428.00	\$84.55	\$4,565.70	\$99.00	\$5,346.00
68	550A0190	STORM SEWERS, CLASS A, TYPE 1 48"	31.00	FOOT	\$130.00	\$4,030.00	\$87.00	\$2,697.00	\$90.15	\$2,794.65	\$120.00	\$3,720.00
69	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	804.00	FOOT	\$45.00	\$36,180.00	\$31.50	\$25,326.00	\$45.40	\$36,501.60	\$38.00	\$30,552.00
70	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	1,256.00	FOOT	\$55.00	\$69,080.00	\$34.00	\$42,704.00	\$49.25	\$61,858.00	\$42.00	\$52,752.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extnrd. Price	Unit Price	Extnrd. Price	Unit Price	Extnrd. Price	Unit Price	Extnrd. Price
71	550A0380	STORM SEWERS, CLASS A, TYPE 2 18"	1,666.00	FOOT	\$59.00	\$98,294.00	\$36.00	\$59,976.00	\$42.45	\$70,721.70	\$38.00	\$63,308.00
72	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	1,052.00	FOOT	\$67.00	\$70,484.00	\$46.00	\$48,392.00	\$47.05	\$49,496.60	\$50.00	\$52,600.00
73	550A0430	STORM SEWERS, CLASS A, TYPE 2 30"	105.00	FOOT	\$90.00	\$9,450.00	\$55.75	\$5,853.75	\$59.00	\$6,195.00	\$59.00	\$6,195.00
74	550A0450	STORM SEWERS, CLASS A, TYPE 2 36"	244.00	FOOT	\$75.00	\$18,300.00	\$60.55	\$14,774.20	\$65.45	\$15,969.80	\$68.00	\$16,592.00
75	550A0470	STORM SEWERS, CLASS A, TYPE 2 42"	57.00	FOOT	\$118.00	\$6,726.00	\$83.25	\$4,745.25	\$84.55	\$4,819.35	\$115.00	\$6,555.00
76	550B0010	STORM SEWERS, CLASS B, TYPE 1 4"	2.00	FOOT	\$25.00	\$50.00	\$65.00	\$130.00	\$110.55	\$221.10	\$110.00	\$220.00
77	55100100	STORM SEWER REMOVAL 4"	35.00	FOOT	\$10.00	\$350.00	\$8.00	\$280.00	\$5.25	\$183.75	\$30.00	\$1,050.00
78	55100300	STORM SEWER REMOVAL 8"	106.00	FOOT	\$10.00	\$1,060.00	\$8.00	\$848.00	\$8.45	\$895.70	\$30.00	\$3,180.00
79	55100400	STORM SEWER REMOVAL 10"	198.00	FOOT	\$11.00	\$2,178.00	\$8.00	\$1,584.00	\$9.85	\$1,950.30	\$30.00	\$5,940.00
80	55100500	STORM SEWER REMOVAL 12"	1,911.00	FOOT	\$11.00	\$21,021.00	\$8.55	\$16,339.05	\$11.35	\$21,689.85	\$21.00	\$40,131.00
81	55100700	STORM SEWER REMOVAL 15"	2,049.00	FOOT	\$14.00	\$28,686.00	\$8.55	\$17,518.95	\$12.65	\$25,919.85	\$21.00	\$43,029.00
82	55100900	STORM SEWER REMOVAL 18"	378.00	FOOT	\$16.00	\$6,048.00	\$8.55	\$3,231.90	\$15.65	\$5,915.70	\$22.00	\$8,316.00
83	55101200	STORM SEWER REMOVAL 24"	1,753.00	FOOT	\$17.00	\$29,801.00	\$9.64	\$16,898.92	\$20.20	\$35,410.60	\$25.00	\$43,825.00
84	55101400	STORM SEWER REMOVAL 30"	1,425.00	FOOT	\$19.00	\$27,075.00	\$12.00	\$17,100.00	\$31.20	\$44,460.00	\$27.00	\$38,475.00
85	59300100	CONTROLLED LOW-STRENGTH MATERIAL	107.00	CU YD	\$105.00	\$11,235.00	\$115.00	\$12,305.00	\$116.15	\$12,428.05	\$310.00	\$33,170.00
86	60100905	PIPE DRAINS 4"	200.00	FOOT	\$20.00	\$4,000.00	\$16.00	\$3,200.00	\$26.60	\$5,320.00	\$14.00	\$2,800.00
87	60100915	PIPE DRAINS 6"	200.00	FOOT	\$25.00	\$5,000.00	\$17.00	\$3,400.00	\$28.95	\$5,790.00	\$15.00	\$3,000.00
88	60200205	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	9.00	EACH	\$2,000.00	\$18,000.00	\$1,800.00	\$16,200.00	\$1,913.85	\$17,224.65	\$1,700.00	\$15,300.00
89	60200805	CATCH BASINS, TYPE A, 4' DIAMETER, TYPE 8 GRATE	11.00	EACH	\$2,000.00	\$22,000.00	\$1,700.00	\$18,700.00	\$1,637.42	\$18,011.62	\$1,700.00	\$18,700.00
90	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	64.00	EACH	\$2,100.00	\$134,400.00	\$1,750.00	\$112,000.00	\$1,944.55	\$124,451.20	\$1,700.00	\$108,800.00
91	60203905	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.00	EACH	\$2,400.00	\$2,400.00	\$2,295.00	\$2,295.00	\$2,732.60	\$2,732.60	\$2,100.00	\$2,100.00
92	60204505	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 8 GRATE	9.00	EACH	\$2,300.00	\$20,700.00	\$2,255.00	\$20,295.00	\$2,343.70	\$21,093.30	\$2,000.00	\$18,000.00
93	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	2.00	EACH	\$2,600.00	\$5,200.00	\$2,325.00	\$4,650.00	\$2,763.30	\$5,526.60	\$2,200.00	\$4,400.00
94	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	21.00	EACH	\$2,300.00	\$48,300.00	\$850.00	\$17,850.00	\$731.75	\$15,366.75	\$800.00	\$16,800.00
95	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	21.00	EACH	\$2,000.00	\$42,000.00	\$1,615.00	\$33,915.00	\$1,767.50	\$37,117.50	\$1,800.00	\$37,800.00
96	60221000	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, OPEN LID	1.00	EACH	\$2,500.00	\$2,500.00	\$2,085.00	\$2,085.00	\$2,323.20	\$2,323.20	\$2,200.00	\$2,200.00
97	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	14.00	EACH	\$2,800.00	\$39,200.00	\$2,085.00	\$29,190.00	\$2,323.20	\$32,524.80	\$2,200.00	\$30,800.00
98	60223800	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	4.00	EACH	\$4,000.00	\$16,000.00	\$3,995.00	\$15,980.00	\$3,275.00	\$13,100.00	\$3,500.00	\$14,000.00
99	60224005	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 8 GRATE	1.00	EACH	\$4,100.00	\$4,100.00	\$3,950.00	\$3,950.00	\$2,788.90	\$2,788.90	\$3,500.00	\$3,500.00
100	60224039	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 24 FRAME AND GRATE	2.00	EACH	\$4,000.00	\$8,000.00	\$4,055.00	\$8,110.00	\$3,408.05	\$6,816.10	\$3,500.00	\$7,000.00
101	60224446	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.00	EACH	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$4,835.75	\$4,835.75	\$4,600.00	\$4,600.00
102	60224448	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 8 GRATE	1.00	EACH	\$5,100.00	\$5,100.00	\$5,900.00	\$5,900.00	\$4,206.35	\$4,206.35	\$4,600.00	\$4,600.00
103	60236200	INLETS, TYPE A, TYPE 8 GRATE	11.00	EACH	\$1,200.00	\$13,200.00	\$850.00	\$9,350.00	\$675.45	\$7,429.95	\$900.00	\$9,900.00
104	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	38.00	EACH	\$1,300.00	\$49,400.00	\$900.00	\$34,200.00	\$895.50	\$34,029.00	\$950.00	\$36,100.00
105	60250200	CATCH BASIN TO BE ADJUSTED	6.00	EACH	\$500.00	\$3,000.00	\$335.00	\$2,010.00	\$693.90	\$4,163.40	\$900.00	\$5,400.00
106	60255500	MANHOLES TO BE ADJUSTED	11.00	EACH	\$500.00	\$5,500.00	\$335.00	\$3,685.00	\$695.95	\$7,655.45	\$900.00	\$9,900.00
107	60260100	INLETS TO BE ADJUSTED	3.00	EACH	\$370.00	\$1,110.00	\$330.00	\$990.00	\$695.95	\$2,087.85	\$500.00	\$1,500.00
108	60265700	VALVE VAULT TO BE ADJUSTED	1.00	EACH	\$280.00	\$280.00	\$350.00	\$350.00	\$695.95	\$695.95	\$900.00	\$900.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
109	60500040	REMOVING MANHOLES	29.00	EACH	\$280.00	\$8,120.00	\$300.00	\$8,700.00	\$317.25	\$9,200.25	\$600.00	\$17,400.00
110	60500050	REMOVING CATCH BASINS	15.00	EACH	\$390.00	\$5,850.00	\$350.00	\$5,250.00	\$337.75	\$5,066.25	\$600.00	\$9,000.00
111	60500060	REMOVING INLETS	35.00	EACH	\$200.00	\$7,000.00	\$180.00	\$6,300.00	\$179.09	\$6,268.15	\$300.00	\$10,500.00
112	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	153.00	FOOT	\$14.00	\$2,142.00	\$23.00	\$3,519.00	\$26.60	\$4,069.80	\$18.20	\$2,784.60
113	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	18,062.00	FOOT	\$19.00	\$343,178.00	\$18.90	\$341,371.80	\$19.00	\$343,178.00	\$18.80	\$339,565.60
114	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	569.00	SQ FT	\$9.50	\$5,405.50	\$5.25	\$2,987.25	\$4.00	\$2,276.00	\$4.10	\$2,332.90
115	61100500	EXPLORATION TRENCH 52" DEPTH	200.00	FOOT	\$35.00	\$7,000.00	\$19.00	\$3,800.00	\$33.25	\$6,650.00	\$55.00	\$11,000.00
116	63200310	GUARDRAIL REMOVAL	213.00	FOOT	\$10.00	\$2,130.00	\$8.00	\$1,704.00	\$5.15	\$1,096.95	\$31.00	\$6,603.00
117	67100100	MOBILIZATION	1.00	L SUM	\$572,000.00	\$572,000.00	\$296,889.52	\$296,889.52	\$328,574.00	\$328,574.00	\$443,499.83	\$443,499.83
118	70106800	CHANGEABLE MESSAGE SIGN	16.00	CAL MO	\$1,400.00	\$22,400.00	\$950.00	\$15,200.00	\$972.25	\$15,556.00	\$950.00	\$15,200.00
119	70300100	SHORT-TERM PAVEMENT MARKING	8,204.00	FOOT	\$1.00	\$8,204.00	\$0.25	\$2,051.00	\$0.01	\$82.04	\$0.25	\$2,051.00
120	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	5,900.00	SQ FT	\$2.00	\$11,800.00	\$1.00	\$5,900.00	\$1.00	\$5,900.00	\$1.00	\$5,900.00
121	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	130,487.00	FOOT	\$0.30	\$39,146.10	\$0.20	\$26,097.40	\$0.20	\$26,097.40	\$0.20	\$26,097.40
122	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	81,825.00	FOOT	\$0.50	\$40,912.50	\$0.22	\$18,001.50	\$0.25	\$20,456.25	\$0.22	\$18,001.50
123	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	16,154.00	FOOT	\$0.60	\$9,692.40	\$0.24	\$3,876.96	\$0.25	\$4,038.50	\$0.24	\$3,876.96
124	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	18,446.00	FOOT	\$0.80	\$14,756.80	\$0.60	\$11,067.60	\$0.60	\$11,067.60	\$0.60	\$11,067.60
125	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	1,584.00	FOOT	\$1.20	\$1,900.80	\$1.25	\$1,980.00	\$1.30	\$2,059.20	\$1.25	\$1,980.00
126	70301000	WORK ZONE PAVEMENT MARKING REMOVAL	113,554.00	SQ FT	\$0.90	\$102,198.60	\$0.05	\$5,677.70	\$0.05	\$5,677.70	\$0.05	\$5,677.70
127	70400100	TEMPORARY CONCRETE BARRIER	125.00	FOOT	\$27.00	\$3,375.00	\$47.60	\$5,950.00	\$52.60	\$6,575.00	\$70.00	\$8,750.00
128	70400200	RELOCATE TEMPORARY CONCRETE BARRIER	125.00	FOOT	\$6.00	\$750.00	\$5.00	\$625.00	\$28.74	\$3,592.50	\$55.00	\$6,875.00
129	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1,447.00	SQ FT	\$3.00	\$4,341.00	\$3.50	\$5,064.50	\$3.60	\$5,209.20	\$3.60	\$5,209.20
130	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	29,251.00	FOOT	\$0.60	\$17,550.60	\$0.65	\$19,013.15	\$0.65	\$19,013.15	\$0.65	\$19,013.15
131	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	2,000.00	FOOT	\$0.70	\$1,400.00	\$0.67	\$1,340.00	\$0.70	\$1,400.00	\$0.70	\$1,400.00
132	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	4,415.00	FOOT	\$1.00	\$4,415.00	\$0.75	\$3,311.25	\$0.75	\$3,311.25	\$0.80	\$3,532.00
133	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	4,163.00	FOOT	\$1.80	\$7,493.40	\$1.50	\$6,244.50	\$1.55	\$6,452.65	\$1.60	\$6,660.80
134	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	396.00	FOOT	\$3.70	\$1,465.20	\$4.00	\$1,584.00	\$4.10	\$1,623.60	\$4.00	\$1,584.00
135	78001110	PAINT PAVEMENT MARKING - LINE 4"	3,334.00	FOOT	\$0.50	\$1,667.00	\$0.45	\$1,500.30	\$0.45	\$1,500.30	\$0.50	\$1,667.00
136	78001120	PAINT PAVEMENT MARKING - LINE 5"	20,030.00	FOOT	\$0.55	\$11,016.50	\$0.52	\$10,415.60	\$0.55	\$11,016.50	\$0.55	\$11,016.50
137	78100100	RAISED REFLECTIVE PAVEMENT MARKER	667.00	EACH	\$23.00	\$15,341.00	\$21.00	\$14,007.00	\$21.50	\$14,340.50	\$22.00	\$14,674.00
138	80500020	SERVICE INSTALLATION - POLE MOUNTED	2.00	EACH	\$2,000.00	\$4,000.00	\$1,352.00	\$2,704.00	\$1,383.70	\$2,767.40	\$1,360.00	\$2,720.00
139	81400100	HANDHOLE	15.00	EACH	\$1,400.00	\$21,000.00	\$1,089.00	\$16,335.00	\$1,114.55	\$16,718.25	\$1,090.00	\$16,350.00
140	81400300	DOUBLE HANDHOLE	4.00	EACH	\$1,800.00	\$7,200.00	\$2,049.00	\$8,196.00	\$2,097.05	\$8,388.20	\$2,050.00	\$8,200.00
141	81700215	ELECTRIC CABLE IN CONDUIT, 600V (EPR-TYPE RHW) 2-1/C NO. 10	1,785.00	FOOT	\$2.60	\$4,641.00	\$1.50	\$2,677.50	\$1.55	\$2,766.75	\$1.50	\$2,677.50

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
142	82103250	LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, PHOTO-CELL CONTROL, 250 WATT	8.00	EACH	\$700.00	\$5,600.00	\$389.00	\$3,112.00	\$398.10	\$3,184.80	\$390.00	\$3,120.00
143	85000205	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION (SPECIAL)	6.00	EACH	\$1,000.00	\$6,000.00	\$680.00	\$4,080.00	\$695.95	\$4,175.70	\$680.00	\$4,080.00
144	85700205	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2.00	EACH	\$18,500.00	\$37,000.00	\$22,474.00	\$44,948.00	\$22,999.57	\$45,999.14	\$22,500.00	\$45,000.00
145	85700505	FULL-ACTUATED CONTROLLER IN EXISTING CABINET, SPECIAL	2.00	EACH	\$4,500.00	\$9,000.00	\$5,338.00	\$10,676.00	\$5,463.15	\$10,926.30	\$5,400.00	\$10,800.00
146	86200120	UNINTERRUPTIBLE POWER SUPPLY	2.00	EACH	\$10,000.00	\$20,000.00	\$8,697.00	\$17,394.00	\$8,900.85	\$17,801.70	\$8,700.00	\$17,400.00
147	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	8,253.00	FOOT	\$1.05	\$8,665.65	\$0.70	\$5,777.10	\$0.70	\$5,777.10	\$0.70	\$5,777.10
148	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	4,249.00	FOOT	\$1.20	\$5,098.80	\$0.90	\$3,824.10	\$0.90	\$3,824.10	\$0.90	\$3,824.10
149	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	3,809.00	FOOT	\$1.45	\$5,523.05	\$1.10	\$4,189.90	\$1.15	\$4,380.35	\$1.10	\$4,189.90
150	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	1,155.00	FOOT	\$1.80	\$2,079.00	\$1.50	\$1,732.50	\$1.55	\$1,790.25	\$1.50	\$1,732.50
151	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	3,863.00	FOOT	\$2.05	\$7,919.15	\$1.70	\$6,567.10	\$1.75	\$6,760.25	\$1.70	\$6,567.10
152	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C	193.00	FOOT	\$3.50	\$675.50	\$2.80	\$540.40	\$2.85	\$550.05	\$2.80	\$540.40
153	87704090	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 32 FT. (SPECIAL)	1.00	EACH	\$14,000.00	\$14,000.00	\$12,815.00	\$12,815.00	\$13,115.40	\$13,115.40	\$12,820.00	\$12,820.00
154	87704100	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 34 FT. (SPECIAL)	1.00	EACH	\$14,500.00	\$14,500.00	\$12,833.00	\$12,833.00	\$13,133.80	\$13,133.80	\$12,840.00	\$12,840.00
155	87704110	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 36 FT. (SPECIAL)	1.00	EACH	\$15,000.00	\$15,000.00	\$15,243.00	\$15,243.00	\$15,599.47	\$15,599.47	\$15,245.00	\$15,245.00
156	87704120	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 38 FT. (SPECIAL)	2.00	EACH	\$16,000.00	\$32,000.00	\$15,267.00	\$30,534.00	\$15,624.85	\$31,249.70	\$15,300.00	\$30,600.00
157	87704130	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 40 FT. (SPECIAL)	2.00	EACH	\$17,000.00	\$34,000.00	\$16,332.00	\$32,664.00	\$16,714.85	\$33,429.70	\$16,340.00	\$32,680.00
158	87704140	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 42 FT. (SPECIAL)	1.00	EACH	\$18,000.00	\$18,000.00	\$16,591.00	\$16,591.00	\$16,978.99	\$16,978.99	\$16,600.00	\$16,600.00
159	87800100	CONCRETE FOUNDATION TYPE A	36.00	FOOT	\$275.00	\$9,900.00	\$128.00	\$4,608.00	\$130.99	\$4,715.64	\$130.00	\$4,680.00
160	87800150	CONCRETE FOUNDATION TYPE C	8.00	FOOT	\$450.00	\$3,600.00	\$485.10	\$3,880.80	\$496.45	\$3,971.60	\$490.00	\$3,920.00
161	87800415	CONCRETE FOUNDATION TYPE E, 36-INCH DIAMETER	120.00	FOOT	\$190.00	\$22,800.00	\$171.00	\$20,520.00	\$175.00	\$21,000.00	\$175.00	\$21,000.00
162	87900200	DRILL EXISTING HANDHOLE	3.00	EACH	\$300.00	\$900.00	\$204.00	\$612.00	\$208.80	\$626.40	\$205.00	\$615.00
163	88030020	SIGNAL HEAD ,LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	7.00	EACH	\$1,500.00	\$10,500.00	\$934.00	\$6,538.00	\$955.90	\$6,691.30	\$935.00	\$6,545.00
164	88030050	SIGNAL HEAD ,LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	1.00	EACH	\$1,300.00	\$1,300.00	\$889.00	\$889.00	\$909.85	\$909.85	\$890.00	\$890.00
165	88030100	SIGNAL HEAD ,LED, 1- FACE, 5-SECTION, BRACKET MOUNTED	4.00	EACH	\$1,700.00	\$6,800.00	\$1,344.00	\$5,376.00	\$1,375.50	\$5,502.00	\$1,350.00	\$5,400.00
166	88030110	SIGNAL HEAD ,LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	9.00	EACH	\$1,950.00	\$17,550.00	\$1,405.00	\$12,645.00	\$1,437.95	\$12,941.55	\$1,405.00	\$12,645.00
167	88030220	SIGNAL HEAD ,LED, 2-FACE, 5-SECTION, BRACKET MOUNTED	2.00	EACH	\$3,500.00	\$7,000.00	\$2,647.00	\$5,294.00	\$2,708.90	\$5,417.80	\$2,650.00	\$5,300.00
168	88030240	SIGNAL HEAD ,LED, 2-FACE, 1-3 SECTION, 1-5 SECTION, BRACKET MOUNTED	1.00	EACH	\$3,200.00	\$3,200.00	\$2,190.00	\$2,190.00	\$2,241.35	\$2,241.35	\$2,200.00	\$2,200.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price
169	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	16.00	EACH	\$2,200.00	\$35,200.00	\$774.00	\$12,384.00	\$792.15	\$12,674.40	\$775.00	\$12,400.00
170	88200210	TRAFFIC SIGNAL BACKPLATE, LOUVERED, ALUMINUM	16.00	EACH	\$175.00	\$2,800.00	\$156.00	\$2,496.00	\$159.65	\$2,554.40	\$160.00	\$2,560.00
171	88700200	LIGHT DETECTOR	4.00	EACH	\$1,200.00	\$4,800.00	\$1,146.00	\$4,584.00	\$1,172.85	\$4,691.40	\$1,150.00	\$4,600.00
172	88700300	LIGHT DETECTOR AMPLIFIER	2.00	EACH	\$2,000.00	\$4,000.00	\$1,793.00	\$3,586.00	\$1,835.05	\$3,670.10	\$1,800.00	\$3,600.00
173	88800100	PEDESTRIAN PUSH-BUTTON	16.00	EACH	\$400.00	\$6,400.00	\$311.00	\$4,976.00	\$318.30	\$5,092.80	\$320.00	\$5,120.00
174	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1.00	EACH	\$40,000.00	\$40,000.00	\$21,813.00	\$21,813.00	\$22,324.30	\$22,324.30	\$22,000.00	\$22,000.00
175	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	3.00	EACH	\$2,500.00	\$7,500.00	\$680.00	\$2,040.00	\$695.95	\$2,087.85	\$680.00	\$2,040.00
176	89502380	REMOVE EXISTING HANDHOLE	9.00	EACH	\$400.00	\$3,600.00	\$43.00	\$387.00	\$44.00	\$396.00	\$45.00	\$405.00
177	89502385	REMOVE EXISTING CONCRETE FOUNDATION	9.00	EACH	\$450.00	\$4,050.00	\$43.00	\$387.00	\$44.00	\$396.00	\$45.00	\$405.00
178	K1004572	PRAIRIE SEEDING (SPECIAL)	2.90	ACRE	\$3,200.00	\$9,280.00	\$2,000.00	\$5,800.00	\$2,046.90	\$5,936.01	\$2,000.00	\$5,800.00
179	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	158,917.00	UNIT	\$1.00	\$158,917.00	\$1.00	\$158,917.00	\$1.00	\$158,917.00	\$1.00	\$158,917.00
180	LC200502	PERMEABLE PLASTIC BERM	150.00	FOOT	\$25.00	\$3,750.00	\$11.43	\$1,714.50	\$27.40	\$4,110.00	\$50.00	\$7,500.00
181	LC200505	EROSION CONTROL MAT	400.00	SQ YD	\$3.50	\$1,400.00	\$2.50	\$1,000.00	\$2.55	\$1,020.00	\$3.00	\$1,200.00
182	LC300001	RAMMED AGGREGATE PIER SYSTEM (COMPLETE)	3,230.00	SQ YD	\$245.00	\$791,350.00	\$155.00	\$500,650.00	\$120.00	\$387,600.00	\$160.00	\$516,800.00
183	LC500150	PRECAST CONCRETE BOX CULVERT WITH BAFFLE 6 X 8', SPECIAL	42.00	FOOT	\$1,500.00	\$63,000.00	\$900.00	\$37,800.00	\$853.95	\$35,865.90	\$730.00	\$30,660.00
184	LC500227	MANHOLES, DROP TYPE, 6'-DIAMETER, TYPE 1 FRAME, OPEN LID	1.00	EACH	\$4,800.00	\$4,800.00	\$8,250.00	\$8,250.00	\$4,789.45	\$4,789.45	\$3,500.00	\$3,500.00
185	LC600200	INSTALL SURVEY MONUMENTS	6.00	EACH	\$300.00	\$1,800.00	\$400.00	\$2,400.00	\$409.40	\$2,456.40	\$400.00	\$2,400.00
186	LC600202	FURNISH WITNESS POST	65.00	EACH	\$200.00	\$13,000.00	\$100.00	\$6,500.00	\$21.05	\$1,368.25	\$25.00	\$1,625.00
187	LC800602	ELECTRIC CABLE IN CONDUIT, NO.18 3/C, VIDEO	1,785.00	FOOT	\$3.20	\$5,712.00	\$1.30	\$2,320.50	\$1.35	\$2,409.75	\$1.30	\$2,320.50
188	LC800611	ELECTRIC CABLE IN CONDUIT, GROUND NO. 6 1C	1,385.00	FOOT	\$2.85	\$3,947.25	\$1.30	\$1,800.50	\$1.35	\$1,869.75	\$1.30	\$1,800.50
189	LC800612	ELECTRIC CABLE IN CONDUIT, COAXIAL	445.00	FOOT	\$1.45	\$645.25	\$2.10	\$934.50	\$2.15	\$956.75	\$2.10	\$934.50
190	LC800613	FIBER OPTIC CABLE IN CONDUIT, 24 SINGLE MODE	8,396.00	FOOT	\$3.20	\$26,867.20	\$1.70	\$14,273.20	\$1.75	\$14,693.00	\$1.70	\$14,273.20
191	LC800853	WIRELESS SYSTEM NODE	4.00	EACH	\$12,500.00	\$50,000.00	\$3,045.00	\$12,180.00	\$3,116.40	\$12,465.60	\$3,050.00	\$12,200.00
192	LC800903	RELOCATE EXISTING SWITCH	1.00	EACH	\$500.00	\$500.00	\$340.00	\$340.00	\$347.95	\$347.95	\$340.00	\$340.00
193	LC800906	RELOCATE EXISTING WIRELESS TRANSMISSION SYSTEM	1.00	EACH	\$1,500.00	\$1,500.00	\$734.00	\$734.00	\$751.20	\$751.20	\$735.00	\$735.00
194	X0323656	TEMPORARY RISER	2.00	EACH	\$1,000.00	\$2,000.00	\$1,702.84	\$3,405.68	\$409.36	\$818.72	\$3,000.00	\$6,000.00
195	X0325462	MEDIA CONVERTER	1.00	EACH	\$1,800.00	\$1,800.00	\$2,000.00	\$2,000.00	\$2,046.90	\$2,046.90	\$2,100.00	\$2,100.00
196	X2020410	EARTH EXCAVATION (SPECIAL)	22,808.00	CU YD	\$24.00	\$547,392.00	\$10.45	\$238,343.60	\$10.15	\$231,501.20	\$12.25	\$279,398.00
197	X2070302	POROUS GRANULAR EMBANKMENT, SPECIAL	10,240.00	CU YD	\$26.00	\$266,240.00	\$31.95	\$327,168.00	\$25.90	\$265,216.00	\$29.50	\$302,080.00
198	X2511630	EROSION CONTROL BLANKET (SPECIAL)	400.00	SQ YD	\$1.50	\$600.00	\$5.00	\$2,000.00	\$5.10	\$2,040.00	\$5.10	\$2,040.00
199	X2800500	INLET PROTECTION, SPECIAL	99.00	EACH	\$160.00	\$15,840.00	\$95.00	\$9,405.00	\$219.35	\$21,715.65	\$180.00	\$17,820.00
200	X2840105	GABION REMOVAL	58.00	CU YD	\$100.00	\$5,800.00	\$32.07	\$1,860.06	\$49.30	\$2,859.40	\$39.00	\$2,262.00
201	X4021000	TEMPORARY ACCESS (PRIVATE ENTRANCE)	32.00	EACH	\$2,000.00	\$64,000.00	\$550.00	\$17,600.00	\$300.00	\$9,600.00	\$420.00	\$13,440.00
202	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	9.00	EACH	\$4,000.00	\$36,000.00	\$845.00	\$7,605.00	\$352.15	\$3,169.35	\$420.00	\$3,780.00
203	X4023000	TEMPORARY ACCESS (ROAD)	6.00	EACH	\$11,500.00	\$69,000.00	\$950.00	\$5,700.00	\$600.00	\$3,600.00	\$1,300.00	\$7,800.00
204	X4240430	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH, SPECIAL	3,663.00	SQ FT	\$5.00	\$18,315.00	\$5.65	\$20,695.95	\$4.30	\$15,750.90	\$4.40	\$16,117.20

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price	Unit Price	Extn'd. Price
205	X4402020	CONCRETE MEDIAN SURFACE REMOVAL	743.00	SQ FT	\$4.30	\$3,194.90	\$4.63	\$3,440.09	\$1.40	\$1,040.20	\$2.00	\$1,486.00
206	X5015225	PIPE CULVERT REMOVAL (SPECIAL)	106.00	FOOT	\$36.00	\$3,816.00	\$27.00	\$2,862.00	\$60.90	\$6,455.40	\$40.00	\$4,240.00
207	X5020200	STRUCTURE EXCAVATION (SPECIAL)	170.00	CU YD	\$100.00	\$17,000.00	\$66.45	\$11,296.50	\$69.00	\$11,730.00	\$75.00	\$12,750.00
208	X6013600	PIPE UNDERDRAINS 4" (MODIFIED)	18,385.00	FOOT	\$21.00	\$386,085.00	\$6.70	\$123,179.50	\$2.45	\$45,043.25	\$2.80	\$51,478.00
209	X6020094	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE	1.00	EACH	\$3,700.00	\$3,700.00	\$9,500.00	\$9,500.00	\$6,022.63	\$6,022.63	\$3,500.00	\$3,500.00
210	X6026050	SANITARY MANHOLE TO BE ADJUSTED	3.00	EACH	\$350.00	\$1,050.00	\$550.00	\$1,650.00	\$1,161.54	\$3,484.62	\$1,100.00	\$3,300.00
211	X6026500	MANHOLES, DROP TYPE, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3.00	EACH	\$3,500.00	\$10,500.00	\$5,500.00	\$16,500.00	\$4,037.45	\$12,112.35	\$2,300.00	\$6,900.00
212	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	18.00	CAL MO	\$2,300.00	\$41,400.00	\$1,925.00	\$34,650.00	\$1,826.10	\$32,869.80	\$2,420.00	\$43,560.00
213	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.00	L SUM	\$286,000.00	\$286,000.00	\$187,300.00	\$187,300.00	\$184,219.30	\$184,219.30	\$188,000.00	\$188,000.00
214	X8730250	ELECTRIC CABLE IN CONDUIT NO. 20 3/C, TWISTED, SHIELDED	1,049.00	FOOT	\$1.75	\$1,835.75	\$0.80	\$839.20	\$0.80	\$839.20	\$0.80	\$839.20
215	XX000610	RELOCATE EXISTING MAILBOX	25.00	EACH	\$30.00	\$750.00	\$85.00	\$2,125.00	\$117.44	\$2,936.00	\$100.00	\$2,500.00
216	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2.00	EACH	\$40,000.00	\$80,000.00	\$32,312.00	\$64,624.00	\$33,069.40	\$66,138.80	\$32,320.00	\$64,640.00
217	XX005928	TRAFFIC SIGNAL POST 10 FT. (SPECIAL)	1.00	EACH	\$1,500.00	\$1,500.00	\$2,587.00	\$2,587.00	\$2,647.65	\$2,647.65	\$2,600.00	\$2,600.00
218	XX005931	TRAFFIC SIGNAL POST 16 FT. (SPECIAL)	8.00	EACH	\$2,200.00	\$17,600.00	\$2,736.00	\$21,888.00	\$2,800.15	\$22,401.20	\$2,740.00	\$21,920.00
219	XX005937	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8.00	EACH	\$3,500.00	\$28,000.00	\$3,573.00	\$28,584.00	\$3,656.56	\$29,252.48	\$3,580.00	\$28,640.00
220	XX005940	REMOTE CONTROLLED VIDEO SYSTEM	2.00	EACH	\$8,500.00	\$17,000.00	\$5,413.00	\$10,826.00	\$5,539.90	\$11,079.80	\$5,415.00	\$10,830.00
221	XX006144	SEEDING, MESIC PRAIRIE	0.20	ACRE	\$3,200.00	\$640.00	\$5,000.00	\$1,000.00	\$5,116.95	\$1,023.39	\$5,000.00	\$1,000.00
222	XX006282	STORM SEWERS, DUCTILE IRON, TYPE 1 12"	45.00	FOOT	\$85.00	\$3,825.00	\$93.75	\$4,218.75	\$88.35	\$3,975.75	\$91.00	\$4,095.00
223	XX006655	LAYER II (DATA LINK) SWITCH	5.00	EACH	\$5,500.00	\$27,500.00	\$5,063.00	\$25,315.00	\$5,181.70	\$25,908.50	\$5,070.00	\$25,350.00
224	XX006657	RELOCATE EXISTING VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	1.00	EACH	\$2,500.00	\$2,500.00	\$680.00	\$680.00	\$695.95	\$695.95	\$700.00	\$700.00
225	XX006658	FLOCCULATION LOGS	40.00	EACH	\$210.00	\$8,400.00	\$232.24	\$9,289.60	\$255.85	\$10,234.00	\$200.00	\$8,000.00
226	XX006659	FLOCCULATION POWDER	125.00	POUND	\$22.00	\$2,750.00	\$18.05	\$2,256.25	\$51.15	\$6,393.75	\$35.00	\$4,375.00
227	XX006938	OPTIMIZE TRAFFIC SIGNAL SYSTEM (SPECIAL)	1.00	EACH	\$45,000.00	\$45,000.00	\$17,263.00	\$17,263.00	\$17,666.71	\$17,666.71	\$17,275.00	\$17,275.00
228	XX007017	TERMINATE FIBER IN CABINET	4.00	EACH	\$75.00	\$300.00	\$101.00	\$404.00	\$103.35	\$413.40	\$101.00	\$404.00
229	XX007646	SEEDING, MESIC TO WET NATIVE GRASSES	6.00	ACRE	\$3,200.00	\$19,200.00	\$3,500.00	\$21,000.00	\$3,582.05	\$21,492.30	\$3,500.00	\$21,000.00
230	XX007709	CONDUIT IN GROUND, 2" DIA., GALVANIZED STEEL	7,637.00	FOOT	\$15.50	\$118,373.50	\$10.30	\$78,661.10	\$10.55	\$80,570.35	\$10.30	\$78,661.10
231	XX007710	CONDUIT IN GROUND, 2 1/2" DIA., GALVANIZED STEEL	69.00	FOOT	\$17.50	\$1,207.50	\$17.90	\$1,235.10	\$18.30	\$1,262.70	\$17.90	\$1,235.10
232	XX007711	CONDUIT IN GROUND, 3" DIA., GALVANIZED STEEL	66.00	FOOT	\$19.00	\$1,254.00	\$22.70	\$1,498.20	\$23.25	\$1,534.50	\$22.70	\$1,498.20
233	XX007712	CONDUIT IN GROUND, 3 1/2" DIA., GALVANIZED STEEL	111.00	FOOT	\$20.00	\$2,220.00	\$27.00	\$2,997.00	\$27.65	\$3,069.15	\$27.00	\$2,997.00
234	XX007713	CONDUIT IN GROUND, 4" DIA., GALVANIZED STEEL	893.00	FOOT	\$26.00	\$23,218.00	\$31.50	\$28,129.50	\$32.25	\$28,799.25	\$31.50	\$28,129.50
235	XX008251	SPLICE FIBER IN CABINET	8.00	EACH	\$60.00	\$480.00	\$70.00	\$560.00	\$71.65	\$573.20	\$70.00	\$560.00
236	XX008253	VIDEO ENCODER	4.00	EACH	\$1,900.00	\$7,600.00	\$1,897.00	\$7,588.00	\$1,941.45	\$7,765.80	\$1,900.00	\$7,600.00
237	XX206400	MAILBOX POST	25.00	EACH	\$150.00	\$3,750.00	\$105.00	\$2,625.00	\$240.60	\$6,015.00	\$120.00	\$3,000.00
238	Z0001050	AGGREGATE SUBGRADE 12"	68,997.00	SQ YD	\$12.40	\$855,562.80	\$9.35	\$645,121.95	\$10.25	\$707,219.25	\$9.20	\$634,772.40
239	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	480.00	SQ YD	\$18.00	\$8,640.00	\$18.00	\$8,640.00	\$16.15	\$7,752.00	\$15.50	\$7,440.00
240	Z0013798	CONSTRUCTION LAYOUT	1.00	L SUM	\$200,000.00	\$200,000.00	\$31,400.00	\$31,400.00	\$44,629.10	\$44,629.10	\$51,000.00	\$51,000.00

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Berger Excavating Contractors		Curran Contracting Company		Lake County Grading Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
241	Z0019600	DUST CONTROL WATERING	10.00	UNIT	\$180.00	\$1,800.00	\$25.00	\$250.00	\$158.14	\$1,581.40	\$98.00	\$980.00
242	Z0030250	IMPACT ATTENUATOR, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3	2.00	EACH	\$3,700.00	\$7,400.00	\$3,600.00	\$7,200.00	\$3,684.40	\$7,368.80	\$3,600.00	\$7,200.00
243	Z0030350	IMPACT ATTENUATOR RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3	2.00	EACH	\$630.00	\$1,260.00	\$550.00	\$1,100.00	\$562.90	\$1,125.80	\$550.00	\$1,100.00
244	Z0056620	STORM SEWER (WATER MAIN REQUIREMENTS) 30 INCH	218.00	FOOT	\$120.00	\$26,160.00	\$180.00	\$39,240.00	\$159.39	\$34,747.02	\$220.00	\$47,960.00
245	Z0056648	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 12"	65.00	FOOT	\$85.00	\$5,525.00	\$87.00	\$5,655.00	\$86.35	\$5,612.75	\$96.00	\$6,240.00
246	Z0056650	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 15"	252.00	FOOT	\$90.00	\$22,680.00	\$92.00	\$23,184.00	\$97.25	\$24,507.00	\$105.00	\$26,460.00
247	Z0056668	STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE, 12"	71.00	FOOT	\$90.00	\$6,390.00	\$76.00	\$5,396.00	\$84.65	\$6,010.15	\$95.00	\$6,745.00
248	Z0062456	TEMPORARY PAVEMENT	16,450.00	SQ YD	\$43.00	\$707,350.00	\$36.50	\$600,425.00	\$32.76	\$538,902.00	\$35.00	\$575,750.00
249	Z0073002	TEMPORARY SOIL RETENTION SYSTEM	2,450.00	SQ FT	\$65.00	\$159,250.00	\$69.00	\$169,050.00	\$52.00	\$127,400.00	\$47.00	\$115,150.00
Bid Total						\$14,627,922.05		\$10,662,462.37		\$10,056,082.94		\$10,899,833.00



Return Bid Details

Project: Delany Road Reconstruction
Section: 00-00093-17-WR
Description: Reconstruct & Widen Delany Road from Sunset Avenue to York House Road
CPMS Pin: E-00561A
Let Date: 06/28/2011

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	612	UNIT	\$20.00	\$12,240.00	\$15.50	\$17.90	\$16.47
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	895	UNIT	\$23.00	\$20,585.00	\$18.00	\$20.45	\$18.82
3	20101100	TREE TRUNK PROTECTION	20	EACH	\$130.00	\$2,600.00	\$85.00	\$210.80	\$126.93
4	20101200	TREE ROOT PRUNING	20	EACH	\$125.00	\$2,500.00	\$80.00	\$81.90	\$80.63
5	20101300	TREE PRUNING (1 TO 10 INCH DIAMETER)	10	EACH	\$70.00	\$700.00	\$80.00	\$81.90	\$80.63
6	20101350	TREE PRUNING (OVER 10 INCH DIAMETER)	10	EACH	\$140.00	\$1,400.00	\$125.00	\$130.00	\$127.65
7	20200100	EARTH EXCAVATION	51,124	CU YD	\$21.00	\$1,073,604.00	\$16.00	\$19.65	\$17.22
8	20400800	FURNISHED EXCAVATION	500	CU YD	\$21.00	\$10,500.00	\$0.01	\$6.85	\$3.29
9	20800150	TRENCH BACKFILL	6,142	CU YD	\$37.00	\$227,254.00	\$29.70	\$35.30	\$32.00
10	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	71,185	SQ YD	\$1.30	\$92,540.50	\$0.95	\$1.25	\$1.10
11	21101615	TOPSOIL FURNISH AND PLACE, 4"	36,229	SQ YD	\$3.00	\$108,687.00	\$1.05	\$2.00	\$1.52
12	21101625	TOPSOIL FURNISH AND PLACE, 6"	44,013	SQ YD	\$3.25	\$143,042.25	\$1.65	\$2.00	\$1.80
13	25000400	NITROGEN FERTILIZER NUTRIENT	674	POUND	\$1.20	\$808.80	\$1.50	\$1.55	\$1.52
14	25000600	POTASSIUM FERTILIZER NUTRIENT	674	POUND	\$1.20	\$808.80	\$1.50	\$1.55	\$1.52
15	25100630	EROSION CONTROL BLANKET	51,680	SQ YD	\$1.20	\$62,016.00	\$0.75	\$0.80	\$0.77
16	25200110	SODDING, SALT TOLERANT	36,229	SQ YD	\$6.50	\$235,488.50	\$2.75	\$2.80	\$2.78
17	25200200	SUPPLEMENTAL WATERING	40	UNIT	\$5.00	\$200.00	\$75.00	\$76.75	\$75.58
18	28000250	TEMPORARY EROSION CONTROL SEEDING	1,200	POUND	\$6.00	\$7,200.00	\$6.00	\$6.20	\$6.12
19	28000305	TEMPORARY DITCH CHECKS	454	EACH	\$180.00	\$81,720.00	\$94.95	\$145.00	\$116.65
20	28000400	PERIMETER EROSION BARRIER	14,676	FOOT	\$4.50	\$66,042.00	\$1.85	\$1.85	\$1.85
21	28000510	INLET FILTERS	147	EACH	\$160.00	\$23,520.00	\$150.00	\$217.65	\$174.22

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
22	28100107	STONE RIPRAP, CLASS A4	415	SQ YD	\$60.00	\$24,900.00	\$12.40	\$78.11	\$55.17
23	28200200	FILTER FABRIC	415	SQ YD	\$2.40	\$996.00	\$0.70	\$3.34	\$2.35
24	35100300	AGGREGATE BASE COURSE, TYPE A 4"	7,112	SQ YD	\$11.00	\$78,232.00	\$3.90	\$8.00	\$5.61
25	35100500	AGGREGATE BASE COURSE, TYPE A 6"	1,796	SQ YD	\$12.00	\$21,552.00	\$7.65	\$12.00	\$9.45
26	35100700	AGGREGATE BASE COURSE, TYPE A 8"	995	SQ YD	\$15.00	\$14,925.00	\$9.80	\$16.00	\$12.43
27	40600100	BITUMINOUS MATERIALS (PRIME COAT)	36,961	GALLON	\$1.70	\$62,833.70	\$0.01	\$0.01	\$0.01
28	40600300	AGGREGATE (PRIME COAT)	83	TON	\$15.00	\$1,245.00	\$1.00	\$1.00	\$1.00
29	40600635	LEVELING BINDER (MACHINE METHOD), N70	304	TON	\$80.00	\$24,320.00	\$72.00	\$75.00	\$73.20
30	40600982	HOT-MIX ASPHALT SURFACE REMOVAL - BUTT JOINT	339	SQ YD	\$19.00	\$6,441.00	\$20.00	\$20.67	\$20.22
31	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	33,272	TON	\$69.00	\$2,295,768.00	\$50.00	\$56.50	\$54.10
32	40603340	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70	7,538	TON	\$82.00	\$618,116.00	\$67.15	\$70.00	\$68.72
33	40800050	INCIDENTAL HOT-MIX ASPHALT SURFACING	40	TON	\$150.00	\$6,000.00	\$105.00	\$180.55	\$143.52
34	42001300	PROTECTIVE COAT	6,688	SQ YD	\$0.60	\$4,012.80	\$0.01	\$1.65	\$0.89
35	42400800	DETECTABLE WARNINGS	362	SQ FT	\$26.00	\$9,412.00	\$27.50	\$30.70	\$29.07
36	44000100	PAVEMENT REMOVAL	43,261	SQ YD	\$10.00	\$432,610.00	\$5.00	\$8.80	\$7.35
37	44000159	HOT-MIX ASPHALT SURFACE REMOVAL, 2 1/2"	5,422	SQ YD	\$3.00	\$16,266.00	\$2.91	\$3.30	\$3.14
38	44000200	DRIVEWAY PAVEMENT REMOVAL	3,153	SQ YD	\$5.00	\$15,765.00	\$2.35	\$8.00	\$4.45
39	44000500	COMBINATION CURB AND GUTTER REMOVAL	7,241	FOOT	\$4.00	\$28,964.00	\$3.00	\$6.00	\$4.32
40	44000600	SIDEWALK REMOVAL	838	SQ FT	\$1.50	\$1,257.00	\$1.31	\$2.00	\$1.64
41	44201785	CLASS D PATCHES, TYPE I, 12 INCH	55	SQ YD	\$125.00	\$6,875.00	\$30.00	\$90.00	\$50.67
42	44201789	CLASS D PATCHES, TYPE II, 12 INCH	80	SQ YD	\$120.00	\$9,600.00	\$30.00	\$90.00	\$50.67
43	44201794	CLASS D PATCHES, TYPE III, 12 INCH	245	SQ YD	\$112.00	\$27,440.00	\$30.00	\$90.00	\$50.67
44	44201796	CLASS D PATCHES, TYPE IV, 12 INCH	160	SQ YD	\$105.00	\$16,800.00	\$30.00	\$90.00	\$50.67
45	48100500	AGGREGATE SHOULDERS, TYPE A, 6"	534	SQ YD	\$8.50	\$4,539.00	\$11.64	\$16.00	\$13.36
46	48203013	HOT-MIX ASPHALT SHOULDERS, 4"	7,022	SQ YD	\$17.00	\$119,374.00	\$15.78	\$18.00	\$17.23
47	50105220	PIPE CULVERT REMOVAL	584	FOOT	\$17.00	\$9,928.00	\$7.05	\$16.00	\$11.40
48	54001001	BOX CULVERT END SECTIONS, CULVERT NO. 1	4	EACH	\$11,000.00	\$44,000.00	\$5,929.80	\$9,100.00	\$7,343.27
49	54010608	PRECAST CONCRETE BOX CULVERT 6' X 8'	168	FOOT	\$1,350.00	\$226,800.00	\$698.00	\$835.00	\$757.67

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
50	5421D015	PIPE CULVERTS, CLASS D, TYPE 1 15" (TEMPORARY)	100	FOOT	\$75.00	\$7,500.00	\$32.00	\$75.00	\$49.52
51	5421D018	PIPE CULVERTS, CLASS D, TYPE 1 18" (TEMPORARY)	40	FOOT	\$80.00	\$3,200.00	\$34.00	\$90.00	\$57.00
52	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	2	EACH	\$475.00	\$950.00	\$808.50	\$1,100.00	\$921.17
53	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	2	EACH	\$860.00	\$1,720.00	\$857.60	\$1,100.00	\$952.53
54	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2	EACH	\$950.00	\$1,900.00	\$900.65	\$1,100.00	\$973.55
55	54213675	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 30"	1	EACH	\$1,400.00	\$1,400.00	\$1,475.00	\$1,700.00	\$1,583.67
56	54213687	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 42"	1	EACH	\$1,500.00	\$1,500.00	\$1,550.00	\$2,092.95	\$1,880.98
57	54213693	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 48"	1	EACH	\$1,400.00	\$1,400.00	\$1,650.00	\$2,139.00	\$1,963.00
58	54247150	GRATING FOR CONCRETE FLARED END SECTION 30"	1	EACH	\$650.00	\$650.00	\$400.00	\$568.00	\$502.67
59	54247180	GRATING FOR CONCRETE FLARED END SECTION 42"	1	EACH	\$725.00	\$725.00	\$600.00	\$772.66	\$707.55
60	54247190	GRATING FOR CONCRETE FLARED END SECTION 48"	1	EACH	\$1,250.00	\$1,250.00	\$650.00	\$985.00	\$802.55
61	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	1,735	FOOT	\$48.00	\$83,280.00	\$30.00	\$45.45	\$36.15
62	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	842	FOOT	\$52.00	\$43,784.00	\$34.00	\$50.50	\$40.17
63	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	262	FOOT	\$55.00	\$14,410.00	\$36.00	\$46.05	\$40.02
64	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	469	FOOT	\$70.00	\$32,830.00	\$45.00	\$50.00	\$47.35
65	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	444	FOOT	\$85.00	\$37,740.00	\$55.00	\$59.00	\$57.33
66	550A0160	STORM SEWERS, CLASS A, TYPE 1 36"	1,213	FOOT	\$100.00	\$121,300.00	\$60.00	\$65.45	\$62.48
67	550A0180	STORM SEWERS, CLASS A, TYPE 1 42"	54	FOOT	\$110.00	\$5,940.00	\$82.00	\$99.00	\$88.52
68	550A0190	STORM SEWERS, CLASS A, TYPE 1 48"	31	FOOT	\$130.00	\$4,030.00	\$87.00	\$120.00	\$99.05
69	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	804	FOOT	\$45.00	\$36,180.00	\$31.50	\$45.40	\$38.30
70	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	1,256	FOOT	\$55.00	\$69,080.00	\$34.00	\$49.25	\$41.75
71	550A0380	STORM SEWERS, CLASS A, TYPE 2 18"	1,666	FOOT	\$59.00	\$98,294.00	\$36.00	\$42.45	\$38.82
72	550A0410	STORM SEWERS, CLASS A, TYPE 2 24"	1,052	FOOT	\$67.00	\$70,484.00	\$46.00	\$50.00	\$47.68
73	550A0430	STORM SEWERS, CLASS A, TYPE 2 30"	105	FOOT	\$90.00	\$9,450.00	\$55.75	\$59.00	\$57.92
74	550A0450	STORM SEWERS, CLASS A, TYPE 2 36"	244	FOOT	\$75.00	\$18,300.00	\$60.55	\$68.00	\$64.67
75	550A0470	STORM SEWERS, CLASS A, TYPE 2 42"	57	FOOT	\$118.00	\$6,726.00	\$83.25	\$115.00	\$94.27
76	550B0010	STORM SEWERS, CLASS B, TYPE 1 4"	2	FOOT	\$25.00	\$50.00	\$65.00	\$110.55	\$95.18

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
77	55100100	STORM SEWER REMOVAL 4"	35	FOOT	\$10.00	\$350.00	\$5.25	\$30.00	\$14.42
78	55100300	STORM SEWER REMOVAL 8"	106	FOOT	\$10.00	\$1,060.00	\$8.00	\$30.00	\$15.48
79	55100400	STORM SEWER REMOVAL 10"	198	FOOT	\$11.00	\$2,178.00	\$8.00	\$30.00	\$15.95
80	55100500	STORM SEWER REMOVAL 12"	1,911	FOOT	\$11.00	\$21,021.00	\$8.55	\$21.00	\$13.63
81	55100700	STORM SEWER REMOVAL 15"	2,049	FOOT	\$14.00	\$28,686.00	\$8.55	\$21.00	\$14.07
82	55100900	STORM SEWER REMOVAL 18"	378	FOOT	\$16.00	\$6,048.00	\$8.55	\$22.00	\$15.40
83	55101200	STORM SEWER REMOVAL 24"	1,753	FOOT	\$17.00	\$29,801.00	\$9.64	\$25.00	\$18.28
84	55101400	STORM SEWER REMOVAL 30"	1,425	FOOT	\$19.00	\$27,075.00	\$12.00	\$31.20	\$23.40
85	59300100	CONTROLLED LOW-STRENGTH MATERIAL	107	CU YD	\$105.00	\$11,235.00	\$115.00	\$310.00	\$180.38
86	60100905	PIPE DRAINS 4"	200	FOOT	\$20.00	\$4,000.00	\$14.00	\$26.60	\$18.87
87	60100915	PIPE DRAINS 6"	200	FOOT	\$25.00	\$5,000.00	\$15.00	\$28.95	\$20.32
88	60200205	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	9	EACH	\$2,000.00	\$18,000.00	\$1,700.00	\$1,913.85	\$1,804.62
89	60200805	CATCH BASINS, TYPE A, 4' DIAMETER, TYPE 8 GRATE	11	EACH	\$2,000.00	\$22,000.00	\$1,637.42	\$1,700.00	\$1,679.14
90	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	64	EACH	\$2,100.00	\$134,400.00	\$1,700.00	\$1,944.55	\$1,798.18
91	60203905	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1	EACH	\$2,400.00	\$2,400.00	\$2,100.00	\$2,732.60	\$2,375.87
92	60204505	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 8 GRATE	9	EACH	\$2,300.00	\$20,700.00	\$2,000.00	\$2,343.70	\$2,199.57
93	60205040	CATCH BASINS, TYPE A, 5'-DIAMETER, TYPE 24 FRAME AND GRATE	2	EACH	\$2,600.00	\$5,200.00	\$2,200.00	\$2,763.30	\$2,429.43
94	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	21	EACH	\$2,300.00	\$48,300.00	\$731.75	\$850.00	\$793.92
95	60218400	MANHOLES, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	21	EACH	\$2,000.00	\$42,000.00	\$1,615.00	\$1,800.00	\$1,727.50
96	60221000	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, OPEN LID	1	EACH	\$2,500.00	\$2,500.00	\$2,085.00	\$2,323.20	\$2,202.73
97	60221100	MANHOLES, TYPE A, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	14	EACH	\$2,800.00	\$39,200.00	\$2,085.00	\$2,323.20	\$2,202.73
98	60223800	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	4	EACH	\$4,000.00	\$16,000.00	\$3,275.00	\$3,995.00	\$3,590.00
99	60224005	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 8 GRATE	1	EACH	\$4,100.00	\$4,100.00	\$2,788.90	\$3,950.00	\$3,412.97
100	60224039	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 24 FRAME AND GRATE	2	EACH	\$4,000.00	\$8,000.00	\$3,408.05	\$4,055.00	\$3,654.35

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
101	60224446	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1	EACH	\$5,000.00	\$5,000.00	\$4,600.00	\$6,000.00	\$5,145.25
102	60224448	MANHOLES, TYPE A, 7'-DIAMETER, TYPE 8 GRATE	1	EACH	\$5,100.00	\$5,100.00	\$4,206.35	\$5,900.00	\$4,902.12
103	60236200	INLETS, TYPE A, TYPE 8 GRATE	11	EACH	\$1,200.00	\$13,200.00	\$675.45	\$900.00	\$808.48
104	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	38	EACH	\$1,300.00	\$49,400.00	\$895.50	\$950.00	\$915.17
105	60250200	CATCH BASIN TO BE ADJUSTED	6	EACH	\$500.00	\$3,000.00	\$335.00	\$900.00	\$642.97
106	60255500	MANHOLES TO BE ADJUSTED	11	EACH	\$500.00	\$5,500.00	\$335.00	\$900.00	\$643.65
107	60260100	INLETS TO BE ADJUSTED	3	EACH	\$370.00	\$1,110.00	\$330.00	\$695.95	\$508.65
108	60265700	VALVE VAULT TO BE ADJUSTED	1	EACH	\$280.00	\$280.00	\$350.00	\$900.00	\$648.65
109	60500040	REMOVING MANHOLES	29	EACH	\$280.00	\$8,120.00	\$300.00	\$600.00	\$405.75
110	60500050	REMOVING CATCH BASINS	15	EACH	\$390.00	\$5,850.00	\$337.75	\$600.00	\$429.25
111	60500060	REMOVING INLETS	35	EACH	\$200.00	\$7,000.00	\$179.09	\$300.00	\$219.70
112	60603800	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12	153	FOOT	\$14.00	\$2,142.00	\$18.20	\$26.60	\$22.60
113	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	18,062	FOOT	\$19.00	\$343,178.00	\$18.80	\$19.00	\$18.90
114	60618300	CONCRETE MEDIAN SURFACE, 4 INCH	569	SQ FT	\$9.50	\$5,405.50	\$4.00	\$5.25	\$4.45
115	61100500	EXPLORATION TRENCH 52" DEPTH	200	FOOT	\$35.00	\$7,000.00	\$19.00	\$55.00	\$35.75
116	63200310	GUARDRAIL REMOVAL	213	FOOT	\$10.00	\$2,130.00	\$5.15	\$31.00	\$14.72
117	67100100	MOBILIZATION	1	L SUM	\$572,000.00	\$572,000.00	\$296,889.52	\$443,499.83	\$356,321.12
118	70106800	CHANGEABLE MESSAGE SIGN	16	CAL MO	\$1,400.00	\$22,400.00	\$950.00	\$972.25	\$957.42
119	70300100	SHORT-TERM PAVEMENT MARKING	8,204	FOOT	\$1.00	\$8,204.00	\$0.01	\$0.25	\$0.17
120	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	5,900	SQ FT	\$2.00	\$11,800.00	\$1.00	\$1.00	\$1.00
121	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	130,487	FOOT	\$0.30	\$39,146.10	\$0.20	\$0.20	\$0.20
122	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	81,825	FOOT	\$0.50	\$40,912.50	\$0.22	\$0.25	\$0.23
123	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	16,154	FOOT	\$0.60	\$9,692.40	\$0.24	\$0.25	\$0.24
124	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	18,446	FOOT	\$0.80	\$14,756.80	\$0.60	\$0.60	\$0.60
125	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	1,584	FOOT	\$1.20	\$1,900.80	\$1.25	\$1.30	\$1.27
126	70301000	WORK ZONE PAVEMENT MARKING REMOVAL	113,554	SQ FT	\$0.90	\$102,198.60	\$0.05	\$0.05	\$0.05

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
127	70400100	TEMPORARY CONCRETE BARRIER	125	FOOT	\$27.00	\$3,375.00	\$47.60	\$70.00	\$56.73
128	70400200	RELOCATE TEMPORARY CONCRETE BARRIER	125	FOOT	\$6.00	\$750.00	\$5.00	\$55.00	\$29.58
129	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	1,447	SQ FT	\$3.00	\$4,341.00	\$3.50	\$3.60	\$3.57
130	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	29,251	FOOT	\$0.60	\$17,550.60	\$0.65	\$0.65	\$0.65
131	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	2,000	FOOT	\$0.70	\$1,400.00	\$0.67	\$0.70	\$0.69
132	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	4,415	FOOT	\$1.00	\$4,415.00	\$0.75	\$0.80	\$0.77
133	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	4,163	FOOT	\$1.80	\$7,493.40	\$1.50	\$1.60	\$1.55
134	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	396	FOOT	\$3.70	\$1,465.20	\$4.00	\$4.10	\$4.03
135	78001110	PAINT PAVEMENT MARKING - LINE 4"	3,334	FOOT	\$0.50	\$1,667.00	\$0.45	\$0.50	\$0.47
136	78001120	PAINT PAVEMENT MARKING - LINE 5"	20,030	FOOT	\$0.55	\$11,016.50	\$0.52	\$0.55	\$0.54
137	78100100	RAISED REFLECTIVE PAVEMENT MARKER	667	EACH	\$23.00	\$15,341.00	\$21.00	\$22.00	\$21.50
138	80500020	SERVICE INSTALLATION - POLE MOUNTED	2	EACH	\$2,000.00	\$4,000.00	\$1,352.00	\$1,383.70	\$1,365.23
139	81400100	HANDHOLE	15	EACH	\$1,400.00	\$21,000.00	\$1,089.00	\$1,114.55	\$1,097.85
140	81400300	DOUBLE HANDHOLE	4	EACH	\$1,800.00	\$7,200.00	\$2,049.00	\$2,097.05	\$2,065.35
141	81700215	ELECTRIC CABLE IN CONDUIT, 600V (EPR-TYPE RHW) 2-1/C NO. 10	1,785	FOOT	\$2.60	\$4,641.00	\$1.50	\$1.55	\$1.52
142	82103250	LUMINAIRE, SODIUM VAPOR, HORIZONTAL MOUNT, PHOTO-CELL CONTROL, 250 WATT	8	EACH	\$700.00	\$5,600.00	\$389.00	\$398.10	\$392.37
143	85000205	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION (SPECIAL)	6	EACH	\$1,000.00	\$6,000.00	\$680.00	\$695.95	\$685.32
144	85700205	FULL-ACTUATED CONTROLLER AND TYPE IV CABINET, SPECIAL	2	EACH	\$18,500.00	\$37,000.00	\$22,474.00	\$22,999.57	\$22,657.86
145	85700505	FULL-ACTUATED CONTROLLER IN EXISTING CABINET, SPECIAL	2	EACH	\$4,500.00	\$9,000.00	\$5,338.00	\$5,463.15	\$5,400.38
146	86200120	UNINTERRUPTIBLE POWER SUPPLY	2	EACH	\$10,000.00	\$20,000.00	\$8,697.00	\$8,900.85	\$8,765.95
147	87300925	ELECTRIC CABLE IN CONDUIT, TRACER, NO. 14 1C	8,253	FOOT	\$1.05	\$8,665.65	\$0.70	\$0.70	\$0.70

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
148	87301215	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 2C	4,249	FOOT	\$1.20	\$5,098.80	\$0.90	\$0.90	\$0.90
149	87301225	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 3C	3,809	FOOT	\$1.45	\$5,523.05	\$1.10	\$1.15	\$1.12
150	87301245	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 5C	1,155	FOOT	\$1.80	\$2,079.00	\$1.50	\$1.55	\$1.52
151	87301255	ELECTRIC CABLE IN CONDUIT, SIGNAL NO. 14 7C	3,863	FOOT	\$2.05	\$7,919.15	\$1.70	\$1.75	\$1.72
152	87301805	ELECTRIC CABLE IN CONDUIT, SERVICE, NO. 6 2C	193	FOOT	\$3.50	\$675.50	\$2.80	\$2.85	\$2.82
153	87704090	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 32 FT. (SPECIAL)	1	EACH	\$14,000.00	\$14,000.00	\$12,815.00	\$13,115.40	\$12,916.80
154	87704100	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 34 FT. (SPECIAL)	1	EACH	\$14,500.00	\$14,500.00	\$12,833.00	\$13,133.80	\$12,935.60
155	87704110	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 36 FT. (SPECIAL)	1	EACH	\$15,000.00	\$15,000.00	\$15,243.00	\$15,599.47	\$15,362.49
156	87704120	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 38 FT. (SPECIAL)	2	EACH	\$16,000.00	\$32,000.00	\$15,267.00	\$15,624.85	\$15,397.28
157	87704130	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 40 FT. (SPECIAL)	2	EACH	\$17,000.00	\$34,000.00	\$16,332.00	\$16,714.85	\$16,462.28
158	87704140	STEEL COMBINATION MAST ARM ASSEMBLY AND POLE, 42 FT. (SPECIAL)	1	EACH	\$18,000.00	\$18,000.00	\$16,591.00	\$16,978.99	\$16,723.33
159	87800100	CONCRETE FOUNDATION TYPE A	36	FOOT	\$275.00	\$9,900.00	\$128.00	\$130.99	\$129.66
160	87800150	CONCRETE FOUNDATION TYPE C	8	FOOT	\$450.00	\$3,600.00	\$485.10	\$496.45	\$490.52
161	87800415	CONCRETE FOUNDATION TYPE E, 36-INCH DIAMETER	120	FOOT	\$190.00	\$22,800.00	\$171.00	\$175.00	\$173.67
162	87900200	DRILL EXISTING HANDHOLE	3	EACH	\$300.00	\$900.00	\$204.00	\$208.80	\$205.93
163	88030020	SIGNAL HEAD ,LED, 1-FACE, 3-SECTION, MAST-ARM MOUNTED	7	EACH	\$1,500.00	\$10,500.00	\$934.00	\$955.90	\$941.63
164	88030050	SIGNAL HEAD, LED, 1-FACE, 3-SECTION, BRACKET MOUNTED	1	EACH	\$1,300.00	\$1,300.00	\$889.00	\$909.85	\$896.28
165	88030100	SIGNAL HEAD, LED, 1- FACE, 5-SECTION, BRACKET MOUNTED	4	EACH	\$1,700.00	\$6,800.00	\$1,344.00	\$1,375.50	\$1,356.50
166	88030110	SIGNAL HEAD ,LED, 1-FACE, 5-SECTION, MAST-ARM MOUNTED	9	EACH	\$1,950.00	\$17,550.00	\$1,405.00	\$1,437.95	\$1,415.98
167	88030220	SIGNAL HEAD, LED, 2-FACE, 5-SECTION, BRACKET MOUNTED	2	EACH	\$3,500.00	\$7,000.00	\$2,647.00	\$2,708.90	\$2,668.63

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
168	88030240	SIGNAL HEAD, LED, 2-FACE, 1-3 SECTION, 1-5 SECTION, BRACKET MOUNTED	1	EACH	\$3,200.00	\$3,200.00	\$2,190.00	\$2,241.35	\$2,210.45
169	88102717	PEDESTRIAN SIGNAL HEAD, LED, 1-FACE, BRACKET MOUNTED WITH COUNTDOWN TIMER	16	EACH	\$2,200.00	\$35,200.00	\$774.00	\$792.15	\$780.38
170	88200210	TRAFFIC SIGNAL BACKPLATE, LOUVERED, ALUMINUM	16	EACH	\$175.00	\$2,800.00	\$156.00	\$160.00	\$158.55
171	88700200	LIGHT DETECTOR	4	EACH	\$1,200.00	\$4,800.00	\$1,146.00	\$1,172.85	\$1,156.28
172	88700300	LIGHT DETECTOR AMPLIFIER	2	EACH	\$2,000.00	\$4,000.00	\$1,793.00	\$1,835.05	\$1,809.35
173	88800100	PEDESTRIAN PUSH-BUTTON	16	EACH	\$400.00	\$6,400.00	\$311.00	\$320.00	\$316.43
174	89000100	TEMPORARY TRAFFIC SIGNAL INSTALLATION	1	EACH	\$40,000.00	\$40,000.00	\$21,813.00	\$22,324.30	\$22,045.77
175	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	3	EACH	\$2,500.00	\$7,500.00	\$680.00	\$695.95	\$685.32
176	89502380	REMOVE EXISTING HANDHOLE	9	EACH	\$400.00	\$3,600.00	\$43.00	\$45.00	\$44.00
177	89502385	REMOVE EXISTING CONCRETE FOUNDATION	9	EACH	\$450.00	\$4,050.00	\$43.00	\$45.00	\$44.00
178	K1004572	PRAIRIE SEEDING (SPECIAL)	3	ACRE	\$3,200.00	\$9,280.00	\$2,000.00	\$2,046.90	\$2,015.63
179	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	158,917	UNIT	\$1.00	\$158,917.00	\$1.00	\$1.00	\$1.00
180	LC200502	PERMEABLE PLASTIC BERM	150	FOOT	\$25.00	\$3,750.00	\$11.43	\$50.00	\$29.61
181	LC200505	EROSION CONTROL MAT	400	SQ YD	\$3.50	\$1,400.00	\$2.50	\$3.00	\$2.68
182	LC300001	RAMMED AGGREGATE PIER SYSTEM (COMPLETE)	3,230	SQ YD	\$245.00	\$791,350.00	\$120.00	\$160.00	\$145.00
183	LC500150	PRECAST CONCRETE BOX CULVERT WITH BAFFLE 6 X 8', SPECIAL	42	FOOT	\$1,500.00	\$63,000.00	\$730.00	\$900.00	\$827.98
184	LC500227	MANHOLES, DROP TYPE, 6'-DIAMETER, TYPE 1 FRAME, OPEN LID	1	EACH	\$4,800.00	\$4,800.00	\$3,500.00	\$8,250.00	\$5,513.15
185	LC600200	INSTALL SURVEY MONUMENTS	6	EACH	\$300.00	\$1,800.00	\$400.00	\$409.40	\$403.13
186	LC600202	FURNISH WITNESS POST	65	EACH	\$200.00	\$13,000.00	\$21.05	\$100.00	\$48.68
187	LC800602	ELECTRIC CABLE IN CONDUIT, NO.18 3/C, VIDEO	1,785	FOOT	\$3.20	\$5,712.00	\$1.30	\$1.35	\$1.32
188	LC800611	ELECTRIC CABLE IN CONDUIT, GROUND NO. 6 1C	1,385	FOOT	\$2.85	\$3,947.25	\$1.30	\$1.35	\$1.32
189	LC800612	ELECTRIC CABLE IN CONDUIT, COAXIAL	445	FOOT	\$1.45	\$645.25	\$2.10	\$2.15	\$2.12
190	LC800613	FIBER OPTIC CABLE IN CONDUIT, 24 SINGLE MODE	8,396	FOOT	\$3.20	\$26,867.20	\$1.70	\$1.75	\$1.72

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
191	LC800853	WIRELESS SYSTEM NODE	4	EACH	\$12,500.00	\$50,000.00	\$3,045.00	\$3,116.40	\$3,070.47
192	LC800903	RELOCATE EXISTING SWITCH	1	EACH	\$500.00	\$500.00	\$340.00	\$347.95	\$342.65
193	LC800906	RELOCATE EXISTING WIRELESS TRANSMISSION SYSTEM	1	EACH	\$1,500.00	\$1,500.00	\$734.00	\$751.20	\$740.07
194	X0323656	TEMPORARY RISER	2	EACH	\$1,000.00	\$2,000.00	\$409.36	\$3,000.00	\$1,704.07
195	X0325462	MEDIA CONVERTER	1	EACH	\$1,800.00	\$1,800.00	\$2,000.00	\$2,100.00	\$2,048.97
196	X2020410	EARTH EXCAVATION (SPECIAL)	22,808	CU YD	\$24.00	\$547,392.00	\$10.15	\$12.25	\$10.95
197	X2070302	POROUS GRANULAR EMBANKMENT, SPECIAL	10,240	CU YD	\$26.00	\$266,240.00	\$25.90	\$31.95	\$29.12
198	X2511630	EROSION CONTROL BLANKET (SPECIAL)	400	SQ YD	\$1.50	\$600.00	\$5.00	\$5.10	\$5.07
199	X2800500	INLET PROTECTION, SPECIAL	99	EACH	\$160.00	\$15,840.00	\$95.00	\$219.35	\$164.78
200	X2840105	GABION REMOVAL	58	CU YD	\$100.00	\$5,800.00	\$32.07	\$49.30	\$40.12
201	X4021000	TEMPORARY ACCESS (PRIVATE ENTRANCE)	32	EACH	\$2,000.00	\$64,000.00	\$300.00	\$550.00	\$423.33
202	X4022000	TEMPORARY ACCESS (COMMERCIAL ENTRANCE)	9	EACH	\$4,000.00	\$36,000.00	\$352.15	\$845.00	\$539.05
203	X4023000	TEMPORARY ACCESS (ROAD)	6	EACH	\$11,500.00	\$69,000.00	\$600.00	\$1,300.00	\$950.00
204	X4240430	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH, SPECIAL	3,663	SQ FT	\$5.00	\$18,315.00	\$4.30	\$5.65	\$4.78
205	X4402020	CONCRETE MEDIAN SURFACE REMOVAL	743	SQ FT	\$4.30	\$3,194.90	\$1.40	\$4.63	\$2.68
206	X5015225	PIPE CULVERT REMOVAL (SPECIAL)	106	FOOT	\$36.00	\$3,816.00	\$27.00	\$60.90	\$42.63
207	X5020200	STRUCTURE EXCAVATION (SPECIAL)	170	CU YD	\$100.00	\$17,000.00	\$66.45	\$75.00	\$70.15
208	X6013600	PIPE UNDERDRAINS 4" (MODIFIED)	18,385	FOOT	\$21.00	\$386,085.00	\$2.45	\$6.70	\$3.98
209	X6020094	MANHOLES, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID, RESTRICTOR PLATE	1	EACH	\$3,700.00	\$3,700.00	\$3,500.00	\$9,500.00	\$6,340.88
210	X6026050	SANITARY MANHOLE TO BE ADJUSTED	3	EACH	\$350.00	\$1,050.00	\$550.00	\$1,161.54	\$937.18
211	X6026500	MANHOLES, DROP TYPE, 5'-DIAMETER, TYPE 1 FRAME, CLOSED LID	3	EACH	\$3,500.00	\$10,500.00	\$2,300.00	\$5,500.00	\$3,945.82
212	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	18	CAL MO	\$2,300.00	\$41,400.00	\$1,826.10	\$2,420.00	\$2,057.03
213	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1	L SUM	\$286,000.00	\$286,000.00	\$184,219.30	\$188,000.00	\$186,506.43
214	X8730250	ELECTRIC CABLE IN CONDUIT NO. 20 3/C, TWISTED, SHIELDED	1,049	FOOT	\$1.75	\$1,835.75	\$0.80	\$0.80	\$0.80
215	XX000610	RELOCATE EXISTING MAILBOX	25	EACH	\$30.00	\$750.00	\$85.00	\$117.44	\$100.81

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
216	XX005723	VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	2	EACH	\$40,000.00	\$80,000.00	\$32,312.00	\$33,069.40	\$32,567.13
217	XX005928	TRAFFIC SIGNAL POST 10 FT. (SPECIAL)	1	EACH	\$1,500.00	\$1,500.00	\$2,587.00	\$2,647.65	\$2,611.55
218	XX005931	TRAFFIC SIGNAL POST 16 FT. (SPECIAL)	8	EACH	\$2,200.00	\$17,600.00	\$2,736.00	\$2,800.15	\$2,758.72
219	XX005937	LED INTERNALLY ILLUMINATED STREET NAME SIGN	8	EACH	\$3,500.00	\$28,000.00	\$3,573.00	\$3,656.56	\$3,603.19
220	XX005940	REMOTE CONTROLLED VIDEO SYSTEM	2	EACH	\$8,500.00	\$17,000.00	\$5,413.00	\$5,539.90	\$5,455.97
221	XX006144	SEEDING, MESIC PRAIRIE	0	ACRE	\$3,200.00	\$640.00	\$5,000.00	\$5,116.95	\$5,038.98
222	XX006282	STORM SEWERS, DUCTILE IRON, TYPE 1 12"	45	FOOT	\$85.00	\$3,825.00	\$88.35	\$93.75	\$91.03
223	XX006655	LAYER II (DATA LINK) SWITCH	5	EACH	\$5,500.00	\$27,500.00	\$5,063.00	\$5,181.70	\$5,104.90
224	XX006657	RELOCATE EXISTING VIDEO DETECTION SYSTEM COMPLETE INTERSECTION	1	EACH	\$2,500.00	\$2,500.00	\$680.00	\$700.00	\$691.98
225	XX006658	FLOCCULATION LOGS	40	EACH	\$210.00	\$8,400.00	\$200.00	\$255.85	\$229.36
226	XX006659	FLOCCULATION POWDER	125	POUND	\$22.00	\$2,750.00	\$18.05	\$51.15	\$34.73
227	XX006938	OPTIMIZE TRAFFIC SIGNAL SYSTEM (SPECIAL)	1	EACH	\$45,000.00	\$45,000.00	\$17,263.00	\$17,666.71	\$17,401.57
228	XX007017	TERMINATE FIBER IN CABINET	4	EACH	\$75.00	\$300.00	\$101.00	\$103.35	\$101.78
229	XX007646	SEEDING, MESIC TO WET NATIVE GRASSES	6	ACRE	\$3,200.00	\$19,200.00	\$3,500.00	\$3,582.05	\$3,527.35
230	XX007709	CONDUIT IN GROUND, 2" DIA., GALVANIZED STEEL	7,637	FOOT	\$15.50	\$118,373.50	\$10.30	\$10.55	\$10.38
231	XX007710	CONDUIT IN GROUND, 2 1/2" DIA., GALVANIZED STEEL	69	FOOT	\$17.50	\$1,207.50	\$17.90	\$18.30	\$18.03
232	XX007711	CONDUIT IN GROUND, 3" DIA., GALVANIZED STEEL	66	FOOT	\$19.00	\$1,254.00	\$22.70	\$23.25	\$22.88
233	XX007712	CONDUIT IN GROUND, 3 1/2" DIA., GALVANIZED STEEL	111	FOOT	\$20.00	\$2,220.00	\$27.00	\$27.65	\$27.22
234	XX007713	CONDUIT IN GROUND, 4" DIA., GALVANIZED STEEL	893	FOOT	\$26.00	\$23,218.00	\$31.50	\$32.25	\$31.75
235	XX008251	SPLICE FIBER IN CABINET	8	EACH	\$60.00	\$480.00	\$70.00	\$71.65	\$70.55
236	XX008253	VIDEO ENCODER	4	EACH	\$1,900.00	\$7,600.00	\$1,897.00	\$1,941.45	\$1,912.82
237	XX206400	MAILBOX POST	25	EACH	\$150.00	\$3,750.00	\$105.00	\$240.60	\$155.20
238	Z0001050	AGGREGATE SUBGRADE 12"	68,997	SQ YD	\$12.40	\$855,562.80	\$9.20	\$10.25	\$9.60
239	Z0013797	STABILIZED CONSTRUCTION ENTRANCE	480	SQ YD	\$18.00	\$8,640.00	\$15.50	\$18.00	\$16.55
240	Z0013798	CONSTRUCTION LAYOUT	1	L SUM	\$200,000.00	\$200,000.00	\$31,400.00	\$51,000.00	\$42,343.03
241	Z0019600	DUST CONTROL WATERING	10	UNIT	\$180.00	\$1,800.00	\$25.00	\$158.14	\$93.71

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
242	Z0030250	IMPACT ATTENUATOR, TEMPORARY (NON-REDIRECTIVE), TEST LEVEL 3	2	EACH	\$3,700.00	\$7,400.00	\$3,600.00	\$3,684.40	\$3,628.13
243	Z0030350	IMPACT ATTENUATOR RELOCATE (NON-REDIRECTIVE), TEST LEVEL 3	2	EACH	\$630.00	\$1,260.00	\$550.00	\$562.90	\$554.30
244	Z0056620	STORM SEWER (WATER MAIN REQUIREMENTS) 30 INCH	218	FOOT	\$120.00	\$26,160.00	\$159.39	\$220.00	\$186.46
245	Z0056648	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 12"	65	FOOT	\$85.00	\$5,525.00	\$86.35	\$96.00	\$89.78
246	Z0056650	STORM SEWERS, TYPE 1, WATER MAIN QUALITY PIPE, 15"	252	FOOT	\$90.00	\$22,680.00	\$92.00	\$105.00	\$98.08
247	Z0056668	STORM SEWERS, TYPE 2, WATER MAIN QUALITY PIPE, 12"	71	FOOT	\$90.00	\$6,390.00	\$76.00	\$95.00	\$85.22
248	Z0062456	TEMPORARY PAVEMENT	16,450	SQ YD	\$43.00	\$707,350.00	\$32.76	\$36.50	\$34.75
249	Z0073002	TEMPORARY SOIL RETENTION SYSTEM	2,450	SQ FT	\$65.00	\$159,250.00	\$47.00	\$69.00	\$56.00
Bid Total					\$14,627,922.05				