

Summary of Bids Received

Project: Microsurfacing 2022

Section: 20-00999-73-RS

Description: This project consists of applying a two-pass microsurfacing wearing course to three County routes, removal and installation of thermoplastic pavement markings, light crack sealing with fiber asphalt, traffic control and protection, and other related items.

CPMS Pin: B-01622A

Let Date: 3/15/2022

| Bidder | Address | City, State, Zip | Bond | Bid Price | % Over/Under Eng. Estimate | \$ Over/Under Eng. Estimate |
|---------------------------------|-----------------------------|---------------------|----------|--------------|-------------------------------|--------------------------------|
| AC Pavement Striping Company | 695 Church Rd. | Elgin, IL 60123 | Bid Bond | \$839,315.07 | 15.35% | \$111,681.77 |
| Microsurfacing Contractors, LLC | 13940 St. Charles Rock Road | Bridgeton, MO 63044 | Bid Bond | \$917,123.92 | 26.04% | \$189,490.62 |
| Engineer's Estimate | | | | \$727,633.30 | | |

| | | | | | | | |
|--------------|-------|--------------|-------|-----------------|-------|-------------------------|-------|
| Design | _____ | IDOT(2) | _____ | Contract Bidder | _____ | County Engineer | _____ |
| Finance | _____ | Bid Tab File | _____ | Resident Eng. | _____ | Mgr Capital Programming | _____ |
| Construction | _____ | Project File | _____ | Request By Mail | _____ | | |

Return Bid Tabulation

Project: Microsurfacing 2022

Section: 20-00999-73-RS

Description: This project consists of applying a two-pass microsurfacing wearing course to three County routes, removal and installation of thermoplastic pavement markings, light crack sealing with fiber asphalt, traffic control and protection, and other related items.

CPMS Pin: B-01622A

Let Date: 3/15/2022

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | AC Pavement Striping Company | | Microsurfacing Contractors, LLC | |
|----------|----------|--|----------|-------|--------------|--------------|------------------------------|--------------|---------------------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 1 | 28000510 | INLET FILTERS | 16.0 | EACH | \$175.00 | \$2,800.00 | \$75.00 | \$1,200.00 | \$163.76 | \$2,620.16 |
| 2 | 40300200 | BITUMINOUS MATERIALS (PRIME COAT) | 7,343.0 | POUND | \$1.00 | \$7,343.00 | \$1.90 | \$13,951.70 | \$2.13 | \$15,640.59 |
| 3 | 40400020 | BUMP REMOVAL | 50.0 | EACH | \$250.00 | \$12,500.00 | \$250.00 | \$12,500.00 | \$175.00 | \$8,750.00 |
| 4 | 40400050 | MICRO-SURFACING RUT FILLING | 1,000.0 | FOOT | \$20.00 | \$20,000.00 | \$15.00 | \$15,000.00 | \$13.50 | \$13,500.00 |
| 5 | 60300105 | FRAMES AND GRATES TO BE ADJUSTED | 16.0 | EACH | \$500.00 | \$8,000.00 | \$3,000.00 | \$48,000.00 | \$160.00 | \$2,560.00 |
| 6 | 60300305 | FRAMES AND LIDS TO BE ADJUSTED | 18.0 | EACH | \$500.00 | \$9,000.00 | \$2,500.00 | \$45,000.00 | \$160.00 | \$2,880.00 |
| 7 | 67100100 | MOBILIZATION | 1.0 | L SUM | \$40,000.00 | \$40,000.00 | \$25,000.00 | \$25,000.00 | \$73,000.00 | \$73,000.00 |
| 8 | 70300100 | SHORT TERM PAVEMENT MARKING | 20,544.0 | FOOT | \$0.10 | \$2,054.40 | \$1.50 | \$30,816.00 | \$0.98 | \$20,133.12 |
| 9 | 70300211 | TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS - PAINT | 812.0 | SQ FT | \$1.00 | \$812.00 | \$3.00 | \$2,436.00 | \$2.50 | \$2,030.00 |
| 10 | 70300221 | TEMPORARY PAVEMENT MARKING - LINE 4" - PAINT | 29,775.0 | FOOT | \$0.25 | \$7,443.75 | \$0.23 | \$6,848.25 | \$0.35 | \$10,421.25 |
| 11 | 70300231 | TEMPORARY PAVEMENT MARKING - LINE 5" - PAINT | 25,085.0 | FOOT | \$0.35 | \$8,779.75 | \$0.28 | \$7,023.80 | \$0.45 | \$11,288.25 |
| 12 | 70300241 | TEMPORARY PAVEMENT MARKING - LINE 6" - PAINT | 1,226.0 | FOOT | \$0.40 | \$490.40 | \$0.34 | \$416.84 | \$0.65 | \$796.90 |
| 13 | 70300251 | TEMPORARY PAVEMENT MARKING - LINE 8" - PAINT | 7,792.0 | FOOT | \$0.60 | \$4,675.20 | \$0.46 | \$3,584.32 | \$0.80 | \$6,233.60 |
| 14 | 70300261 | TEMPORARY PAVEMENT MARKING - LINE 12" - PAINT | 1,412.0 | FOOT | \$0.75 | \$1,059.00 | \$0.70 | \$988.40 | \$1.25 | \$1,765.00 |
| 15 | 70300281 | TEMPORARY PAVEMENT MARKING - LINE 24" - PAINT | 59.0 | FOOT | \$1.00 | \$59.00 | \$2.00 | \$118.00 | \$2.50 | \$147.50 |
| 16 | 70307120 | TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE | 6,848.0 | FOOT | \$1.00 | \$6,848.00 | \$0.90 | \$6,163.20 | \$1.53 | \$10,477.44 |
| 17 | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 378.0 | SQ FT | \$4.00 | \$1,512.00 | \$6.00 | \$2,268.00 | \$10.00 | \$3,780.00 |

Return Bid Tabulation

Project: Microsurfacing 2022

Section: 20-00999-73-RS

Description: This project consists of applying a two-pass microsurfacing wearing course to three County routes, removal and installation of thermoplastic pavement markings, light crack sealing with fiber asphalt, traffic control and protection, and other related items.

CPMS Pin: B-01622A

Let Date: 3/15/2022

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | AC Pavement Striping Company | | Microsurfacing Contractors, LLC | |
|----------|----------|--|----------|-------|--------------|--------------|------------------------------|--------------|---------------------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 18 | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4" | 29,775.0 | FOOT | \$0.60 | \$17,865.00 | \$0.89 | \$26,499.75 | \$1.15 | \$34,241.25 |
| 19 | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5" | 25,085.0 | FOOT | \$0.65 | \$16,305.25 | \$1.12 | \$28,095.20 | \$1.45 | \$36,373.25 |
| 20 | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6" | 1,289.0 | FOOT | \$0.75 | \$966.75 | \$1.35 | \$1,740.15 | \$1.75 | \$2,255.75 |
| 21 | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8" | 7,792.0 | FOOT | \$1.25 | \$9,740.00 | \$1.80 | \$14,025.60 | \$2.25 | \$17,532.00 |
| 22 | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12" | 1,412.0 | FOOT | \$1.50 | \$2,118.00 | \$2.70 | \$3,812.40 | \$5.00 | \$7,060.00 |
| 23 | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24" | 46.0 | FOOT | \$2.00 | \$92.00 | \$6.00 | \$276.00 | \$10.00 | \$460.00 |
| 24 | 78006100 | PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 434.0 | SQ FT | \$50.00 | \$21,700.00 | \$45.00 | \$19,530.00 | \$45.00 | \$19,530.00 |
| 25 | 78300202 | PAVEMENT MARKING REMOVAL - WATER BLASTING | 29,499.0 | SQ FT | \$3.50 | \$103,246.50 | \$1.25 | \$36,873.75 | \$1.75 | \$51,623.25 |
| 26 | LC200501 | MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS | 2,432.0 | UNIT | \$1.00 | \$2,432.00 | \$1.00 | \$2,432.00 | \$1.00 | \$2,432.00 |
| 27 | LC400205 | MICRO-SURFACING, TWO PASSES | 73,422.0 | SQ YD | \$4.50 | \$330,399.00 | \$5.63 | \$413,365.86 | \$6.58 | \$483,116.76 |
| 28 | LR400300 | BLOTTER AGGREGATE | 50.0 | TON | \$50.00 | \$2,500.00 | \$30.00 | \$1,500.00 | \$30.13 | \$1,506.50 |
| 29 | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL) | 1.0 | L SUM | \$30,000.00 | \$30,000.00 | \$15,000.00 | \$15,000.00 | \$35,000.00 | \$35,000.00 |
| 30 | X7030005 | TEMPORARY PAVEMENT MARKING REMOVAL | 29,828.0 | SQ FT | \$0.60 | \$17,896.80 | \$0.95 | \$28,336.60 | \$0.10 | \$2,982.80 |
| 31 | XX009142 | PAVEMENT MARKING REMOVAL (SPECIAL) | 2,283.0 | SQ FT | \$1.00 | \$2,283.00 | \$1.00 | \$2,283.00 | \$2.50 | \$5,707.50 |

Return Bid Tabulation

Project: Microsurfacing 2022

Section: 20-00999-73-RS

Description: This project consists of applying a two-pass microsurfacing wearing course to three County routes, removal and installation of thermoplastic pavement markings, light crack sealing with fiber asphalt, traffic control and protection, and other related items.

CPMS Pin: B-01622A

Let Date: 3/15/2022

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | AC Pavement Striping Company | | Microsurfacing Contractors, LLC | |
|------------------|----------|---------------|----------|-------|--------------|---------------------|------------------------------|---------------------|---------------------------------|---------------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 32 | Z0004005 | FIBER ASPHALT | 14,685.0 | POUND | \$2.50 | \$36,712.50 | \$1.65 | \$24,230.25 | \$2.13 | \$31,279.05 |
| Bid Total | | | | | | \$727,633.30 | | \$839,315.07 | | \$917,123.92 |

Return Bid Details

Project: Microsurfacing 2022

Section: 20-00999-73-RS

Description: This project consists of applying a two-pass microsurfacing wearing course to three County routes, removal and installation of thermoplastic pavement markings, light crack sealing with fiber asphalt, traffic control and protection, and other related items.

CPMS Pin: B-01622A

Let Date: 3/15/2022

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 1 | 28000510 | INLET FILTERS | 16.0 | EACH | \$175.00 | \$2,800.00 | \$75.00 | \$163.76 | \$119.38 |
| 2 | 40300200 | BITUMINOUS MATERIALS (PRIME COAT) | 7,343.0 | POUND | \$1.00 | \$7,343.00 | \$1.90 | \$2.13 | \$2.02 |
| 3 | 40400020 | BUMP REMOVAL | 50.0 | EACH | \$250.00 | \$12,500.00 | \$175.00 | \$250.00 | \$212.50 |
| 4 | 40400050 | MICRO-SURFACING RUT FILLING | 1,000.0 | FOOT | \$20.00 | \$20,000.00 | \$13.50 | \$15.00 | \$14.25 |
| 5 | 60300105 | FRAMES AND GRATES TO BE ADJUSTED | 16.0 | EACH | \$500.00 | \$8,000.00 | \$160.00 | \$3,000.00 | \$1,580.00 |
| 6 | 60300305 | FRAMES AND LIDS TO BE ADJUSTED | 18.0 | EACH | \$500.00 | \$9,000.00 | \$160.00 | \$2,500.00 | \$1,330.00 |
| 7 | 67100100 | MOBILIZATION | 1.0 | L SUM | \$40,000.00 | \$40,000.00 | \$25,000.00 | \$73,000.00 | \$49,000.00 |
| 8 | 70300100 | SHORT TERM PAVEMENT MARKING | 20,544.0 | FOOT | \$0.10 | \$2,054.40 | \$0.98 | \$1.50 | \$1.24 |
| 9 | 70300211 | TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS - PAINT | 812.0 | SQ FT | \$1.00 | \$812.00 | \$2.50 | \$3.00 | \$2.75 |
| 10 | 70300221 | TEMPORARY PAVEMENT MARKING - LINE 4" - PAINT | 29,775.0 | FOOT | \$0.25 | \$7,443.75 | \$0.23 | \$0.35 | \$0.29 |
| 11 | 70300231 | TEMPORARY PAVEMENT MARKING - LINE 5" - PAINT | 25,085.0 | FOOT | \$0.35 | \$8,779.75 | \$0.28 | \$0.45 | \$0.37 |
| 12 | 70300241 | TEMPORARY PAVEMENT MARKING - LINE 6" - PAINT | 1,226.0 | FOOT | \$0.40 | \$490.40 | \$0.34 | \$0.65 | \$0.50 |

Return Bid Details

Project: Microsurfacing 2022

Section: 20-00999-73-RS

Description: This project consists of applying a two-pass microsurfacing wearing course to three County routes, removal and installation of thermoplastic pavement markings, light crack sealing with fiber asphalt, traffic control and protection, and other related items.

CPMS Pin: B-01622A

Let Date: 3/15/2022

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 13 | 70300251 | TEMPORARY PAVEMENT MARKING - LINE 8" - PAINT | 7,792.0 | FOOT | \$0.60 | \$4,675.20 | \$0.46 | \$0.80 | \$0.63 |
| 14 | 70300261 | TEMPORARY PAVEMENT MARKING - LINE 12" - PAINT | 1,412.0 | FOOT | \$0.75 | \$1,059.00 | \$0.70 | \$1.25 | \$0.98 |
| 15 | 70300281 | TEMPORARY PAVEMENT MARKING - LINE 24" - PAINT | 59.0 | FOOT | \$1.00 | \$59.00 | \$2.00 | \$2.50 | \$2.25 |
| 16 | 70307120 | TEMPORARY PAVEMENT MARKING - LINE 4" - TYPE IV TAPE | 6,848.0 | FOOT | \$1.00 | \$6,848.00 | \$0.90 | \$1.53 | \$1.22 |
| 17 | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 378.0 | SQ FT | \$4.00 | \$1,512.00 | \$6.00 | \$10.00 | \$8.00 |
| 18 | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4" | 29,775.0 | FOOT | \$0.60 | \$17,865.00 | \$0.89 | \$1.15 | \$1.02 |
| 19 | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5" | 25,085.0 | FOOT | \$0.65 | \$16,305.25 | \$1.12 | \$1.45 | \$1.29 |
| 20 | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6" | 1,289.0 | FOOT | \$0.75 | \$966.75 | \$1.35 | \$1.75 | \$1.55 |
| 21 | 78000500 | THERMOPLASTIC PAVEMENT MARKING - LINE 8" | 7,792.0 | FOOT | \$1.25 | \$9,740.00 | \$1.80 | \$2.25 | \$2.03 |
| 22 | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12" | 1,412.0 | FOOT | \$1.50 | \$2,118.00 | \$2.70 | \$5.00 | \$3.85 |

Return Bid Details

Project: Microsurfacing 2022

Section: 20-00999-73-RS

Description: This project consists of applying a two-pass microsurfacing wearing course to three County routes, removal and installation of thermoplastic pavement markings, light crack sealing with fiber asphalt, traffic control and protection, and other related items.

CPMS Pin: B-01622A

Let Date: 3/15/2022

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|------------------|----------|--|----------|-------|--------------|---------------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 23 | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24" | 46.0 | FOOT | \$2.00 | \$92.00 | \$6.00 | \$10.00 | \$8.00 |
| 24 | 78006100 | PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 434.0 | SQ FT | \$50.00 | \$21,700.00 | \$45.00 | \$45.00 | \$45.00 |
| 25 | 78300202 | PAVEMENT MARKING REMOVAL - WATER BLASTING | 29,499.0 | SQ FT | \$3.50 | \$103,246.50 | \$1.25 | \$1.75 | \$1.50 |
| 26 | LC200501 | MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS | 2,432.0 | UNIT | \$1.00 | \$2,432.00 | \$1.00 | \$1.00 | \$1.00 |
| 27 | LC400205 | MICRO-SURFACING, TWO PASSES | 73,422.0 | SQ YD | \$4.50 | \$330,399.00 | \$5.63 | \$6.58 | \$6.11 |
| 28 | LR400300 | BLOTTER AGGREGATE | 50.0 | TON | \$50.00 | \$2,500.00 | \$30.00 | \$30.13 | \$30.07 |
| 29 | X7010216 | TRAFFIC CONTROL AND PROTECTION (SPECIAL) | 1.0 | L SUM | \$30,000.00 | \$30,000.00 | \$15,000.00 | \$35,000.00 | \$25,000.00 |
| 30 | X7030005 | TEMPORARY PAVEMENT MARKING REMOVAL | 29,828.0 | SQ FT | \$0.60 | \$17,896.80 | \$0.10 | \$0.95 | \$0.53 |
| 31 | XX009142 | PAVEMENT MARKING REMOVAL (SPECIAL) | 2,283.0 | SQ FT | \$1.00 | \$2,283.00 | \$1.00 | \$2.50 | \$1.75 |
| 32 | Z0004005 | FIBER ASPHALT | 14,685.0 | POUND | \$2.50 | \$36,712.50 | \$1.65 | \$2.13 | \$1.89 |
| Bid Total | | | | | | \$727,633.30 | | | |