

Summary of Bids Received

Project: Quentin Road Resurfacing
Section: 15-00051-10-RS
Description: Mill, Patch and Resurface
CPMS Pin: B-01296
Let Date: 5/19/2015

| Bidder | Address | City, State, Zip | Bond | Bid Price | % Over/Under Eng. Estimate | \$ Over/Under Eng. Estimate |
|------------------------------|-----------------------|-----------------------------|----------|--------------|-------------------------------|--------------------------------|
| Peter Baker & Son Company | 1349 Rockland Road | Lake Bluff, IL 60044 | Bid Bond | \$279,077.49 | -28.32% | -\$110,281.47 |
| J. A. Johnson Paving Company | 1025 E. Addison Court | Arlington Heights, IL 60005 | Bid Bond | \$339,732.69 | -12.75% | -\$49,626.27 |
| Lorig Construction Company | 250 East Touhy Avenue | Des Plaines, IL 60018 | Bid Bond | \$351,139.62 | -9.82% | -\$38,219.34 |
| Engineer's Estimate | | | | \$389,358.96 | | |

| | | | | | | | |
|--------------|-------|--------------|-------|-----------------|-------|--------------------------|-------|
| Design | _____ | IDOT(2) | _____ | Contract Bidder | _____ | PJT then Plan Rack | _____ |
| Finance | _____ | Bid Tab File | _____ | Resident Eng. | _____ | Administrative Assistant | _____ |
| Construction | _____ | Project File | _____ | Request By Mail | _____ | Mgr Capital Programming | _____ |

Return Bid Tabulation

Project: Quentin Road Resurfacing
Section: 15-00051-10-RS
Description: Mill, Patch and Resurface
CPMS Pin: B-01296
Let Date: 5/19/2015

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | J. A. Johnson Paving Company | | Lorig Construction Company | | Peter Baker & Son Company | |
|----------|----------|--|-----------|-------|--------------|--------------|------------------------------|--------------|----------------------------|--------------|---------------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 1 | 40600275 | BITUMINOUS MATERIALS (PRIME COAT) | 38,776.00 | LB | \$0.01 | \$387.76 | \$0.01 | \$387.76 | \$0.01 | \$387.76 | \$0.01 | \$387.76 |
| 2 | 40600535 | LEVELING BINDER (HAND METHOD), N70 | 20.00 | TON | \$350.00 | \$7,000.00 | \$150.00 | \$3,000.00 | \$160.00 | \$3,200.00 | \$75.00 | \$1,500.00 |
| 3 | 40600827 | POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50 | 564.00 | TON | \$90.00 | \$50,760.00 | \$105.00 | \$59,220.00 | \$101.00 | \$56,964.00 | \$94.00 | \$53,016.00 |
| 4 | 40603340 | HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 | 1,196.00 | TON | \$90.00 | \$107,640.00 | \$73.00 | \$87,308.00 | \$80.00 | \$95,680.00 | \$67.80 | \$81,088.80 |
| 5 | 42001300 | PROTECTIVE COAT | 65.00 | SQ YD | \$3.00 | \$195.00 | \$10.00 | \$650.00 | \$2.00 | \$130.00 | \$4.00 | \$260.00 |
| 6 | 42400200 | PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH | 288.00 | SQ FT | \$12.00 | \$3,456.00 | \$20.00 | \$5,760.00 | \$12.50 | \$3,600.00 | \$9.00 | \$2,592.00 |
| 7 | 42400800 | DETECTABLE WARNINGS | 80.00 | SQ FT | \$50.00 | \$4,000.00 | \$40.00 | \$3,200.00 | \$45.00 | \$3,600.00 | \$40.00 | \$3,200.00 |
| 8 | 44000158 | HOT-MIX ASPHALT SURFACE REMOVAL 2 1/4" | 14,321.00 | SQ YD | \$3.00 | \$42,963.00 | \$2.50 | \$35,802.50 | \$3.00 | \$42,963.00 | \$2.90 | \$41,530.90 |
| 9 | 44000500 | COMBINATION CURB AND GUTTER REMOVAL | 100.00 | FOOT | \$8.00 | \$800.00 | \$40.00 | \$4,000.00 | \$10.00 | \$1,000.00 | \$28.00 | \$2,800.00 |
| 10 | 44000600 | SIDEWALK REMOVAL | 288.00 | SQ FT | \$5.00 | \$1,440.00 | \$10.00 | \$2,880.00 | \$4.75 | \$1,368.00 | \$9.50 | \$2,736.00 |
| 11 | 44201773 | CLASS D PATCHES, TYPE I, 10 INCH | 75.00 | SQ YD | \$60.00 | \$4,500.00 | \$60.00 | \$4,500.00 | \$77.00 | \$5,775.00 | \$25.00 | \$1,875.00 |
| 12 | 44201777 | CLASS D PATCHES, TYPE II, 10 INCH | 112.00 | SQ YD | \$60.00 | \$6,720.00 | \$60.00 | \$6,720.00 | \$74.00 | \$8,288.00 | \$25.00 | \$2,800.00 |
| 13 | 44201781 | CLASS D PATCHES, TYPE III, 10 INCH | 336.00 | SQ YD | \$60.00 | \$20,160.00 | \$60.00 | \$20,160.00 | \$70.00 | \$23,520.00 | \$25.00 | \$8,400.00 |
| 14 | 44201783 | CLASS D PATCHES, TYPE IV, 10 INCH | 224.00 | SQ YD | \$60.00 | \$13,440.00 | \$60.00 | \$13,440.00 | \$65.00 | \$14,560.00 | \$25.00 | \$5,600.00 |
| 15 | 60605100 | COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT) | 100.00 | FOOT | \$40.00 | \$4,000.00 | \$120.00 | \$12,000.00 | \$58.00 | \$5,800.00 | \$60.00 | \$6,000.00 |
| 16 | 67100100 | MOBILIZATION | 1.00 | L SUM | \$50,000.00 | \$50,000.00 | \$17,500.00 | \$17,500.00 | \$18,000.00 | \$18,000.00 | \$26,083.00 | \$26,083.00 |
| 17 | 70300100 | SHORT TERM PAVEMENT MARKING | 4,758.00 | FOOT | \$0.10 | \$475.80 | \$0.01 | \$47.58 | \$0.20 | \$951.60 | \$0.01 | \$47.58 |
| 18 | 70300210 | TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS | 218.00 | SQ FT | \$1.00 | \$218.00 | \$0.01 | \$2.18 | \$1.35 | \$294.30 | \$0.01 | \$2.18 |
| 19 | 70300220 | TEMPORARY PAVEMENT MARKING - LINE 4" | 6,420.00 | FOOT | \$0.25 | \$1,605.00 | \$0.01 | \$64.20 | \$0.45 | \$2,889.00 | \$0.01 | \$64.20 |
| 20 | 70300230 | TEMPORARY PAVEMENT MARKING - LINE 5" | 3,697.00 | FOOT | \$0.25 | \$924.25 | \$0.01 | \$36.97 | \$0.55 | \$2,033.35 | \$0.01 | \$36.97 |
| 21 | 70300240 | TEMPORARY PAVEMENT MARKING - LINE 6" | 1,171.00 | FOOT | \$0.25 | \$292.75 | \$0.01 | \$11.71 | \$0.70 | \$819.70 | \$0.01 | \$11.71 |
| 22 | 70300260 | TEMPORARY PAVEMENT MARKING - LINE 12" | 946.00 | FOOT | \$0.50 | \$473.00 | \$0.01 | \$9.46 | \$1.35 | \$1,277.10 | \$0.01 | \$9.46 |
| 23 | 70300280 | TEMPORARY PAVEMENT MARKING - LINE 24" | 82.00 | FOOT | \$2.50 | \$205.00 | \$0.01 | \$0.82 | \$2.70 | \$221.40 | \$0.01 | \$0.82 |
| 24 | 70300520 | PAVEMENT MARKING TAPE, TYPE III 4" | 6,601.00 | FOOT | \$1.25 | \$8,251.25 | \$0.01 | \$66.01 | \$1.00 | \$6,601.00 | \$0.01 | \$66.01 |

Return Bid Tabulation

Project: Quentin Road Resurfacing
Section: 15-00051-10-RS
Description: Mill, Patch and Resurface
CPMS Pin: B-01296
Let Date: 5/19/2015

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | J. A. Johnson Paving Company | | Lorig Construction Company | | Peter Baker & Son Company | |
|------------------|----------|--|----------|--------|--------------|--------------|------------------------------|--------------|----------------------------|--------------|---------------------------|--------------|
| | | | | | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price | Unit Price | Extnd. Price |
| 25 | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 218.00 | SQ FT | \$5.00 | \$1,090.00 | \$3.75 | \$817.50 | \$3.75 | \$817.50 | \$3.75 | \$817.50 |
| 26 | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4" | 5,628.00 | FOOT | \$1.00 | \$5,628.00 | \$0.60 | \$3,376.80 | \$0.60 | \$3,376.80 | \$0.60 | \$3,376.80 |
| 27 | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5" | 214.00 | FOOT | \$1.00 | \$214.00 | \$0.75 | \$160.50 | \$0.75 | \$160.50 | \$0.75 | \$160.50 |
| 28 | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6" | 1,171.00 | FOOT | \$1.60 | \$1,873.60 | \$0.90 | \$1,053.90 | \$0.90 | \$1,053.90 | \$0.90 | \$1,053.90 |
| 29 | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12" | 946.00 | FOOT | \$3.20 | \$3,027.20 | \$1.50 | \$1,419.00 | \$1.50 | \$1,419.00 | \$1.50 | \$1,419.00 |
| 30 | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24" | 82.00 | FOOT | \$6.40 | \$524.80 | \$4.00 | \$328.00 | \$4.00 | \$328.00 | \$4.00 | \$328.00 |
| 31 | 78001110 | PAINT PAVEMENT MARKING - LINE 4" | 867.00 | FOOT | \$0.20 | \$173.40 | \$0.50 | \$433.50 | \$0.48 | \$416.16 | \$0.04 | \$34.68 |
| 32 | 78001120 | PAINT PAVEMENT MARKING - LINE 5" | 3,483.00 | FOOT | \$0.30 | \$1,044.90 | \$0.60 | \$2,089.80 | \$0.60 | \$2,089.80 | \$0.04 | \$139.32 |
| 33 | 78300200 | RAISED REFLECTIVE PAVEMENT MARKER REMOVAL | 185.00 | EACH | \$10.00 | \$1,850.00 | \$1.00 | \$185.00 | \$8.50 | \$1,572.50 | \$5.00 | \$925.00 |
| 34 | 88600600 | DETECTOR LOOP REPLACEMENT | 106.00 | FOOT | \$20.00 | \$2,120.00 | \$35.00 | \$3,710.00 | \$33.00 | \$3,498.00 | \$32.70 | \$3,466.20 |
| 35 | LC400202 | SEAL COAT | 1,562.00 | SQ YD | \$1.25 | \$1,952.50 | \$2.00 | \$3,124.00 | \$4.00 | \$6,248.00 | \$2.60 | \$4,061.20 |
| 36 | X4401198 | HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH | 599.00 | SQ YD | \$5.00 | \$2,995.00 | \$2.50 | \$1,497.50 | \$3.75 | \$2,246.25 | \$8.00 | \$4,792.00 |
| 37 | X6700405 | ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED) | 2.00 | CAL MO | \$3,000.00 | \$6,000.00 | \$4,000.00 | \$8,000.00 | \$2,000.00 | \$4,000.00 | \$2,500.00 | \$5,000.00 |
| 38 | X7010216 | TRAFFIC CONTROL AND PROTECTION, (SPECIAL) | 1.00 | L SUM | \$25,000.00 | \$25,000.00 | \$32,500.00 | \$32,500.00 | \$20,000.00 | \$20,000.00 | \$9,300.00 | \$9,300.00 |
| 39 | X7810300 | RECESSED REFLECTIVE PAVEMENT MARKER | 119.00 | EACH | \$50.00 | \$5,950.00 | \$30.00 | \$3,570.00 | \$30.00 | \$3,570.00 | \$30.00 | \$3,570.00 |
| 40 | XX006343 | SEEDING (COMPLETE) | 7.00 | SQ YD | \$1.25 | \$8.75 | \$100.00 | \$700.00 | \$60.00 | \$420.00 | \$75.00 | \$525.00 |
| Bid Total | | | | | | \$389,358.96 | | \$339,732.69 | | \$351,139.62 | | \$279,077.49 |

Return Bid Details

Project: Quentin Road Resurfacing
Section: 15-00051-10-RS
Description: Mill, Patch and Resurface
CPMS Pin: B-01296
Let Date: 5/19/2015

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 1 | 40600275 | BITUMINOUS MATERIALS (PRIME COAT) | 38,776 | LB | \$0.01 | \$387.76 | \$0.01 | \$0.01 | \$0.01 |
| 2 | 40600535 | LEVELING BINDER (HAND METHOD), N70 | 20 | TON | \$350.00 | \$7,000.00 | \$75.00 | \$160.00 | \$128.33 |
| 3 | 40600827 | POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50 | 564 | TON | \$90.00 | \$50,760.00 | \$94.00 | \$105.00 | \$100.00 |
| 4 | 40603340 | HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N70 | 1,196 | TON | \$90.00 | \$107,640.00 | \$67.80 | \$80.00 | \$73.60 |
| 5 | 42001300 | PROTECTIVE COAT | 65 | SQ YD | \$3.00 | \$195.00 | \$2.00 | \$10.00 | \$5.33 |
| 6 | 42400200 | PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH | 288 | SQ FT | \$12.00 | \$3,456.00 | \$9.00 | \$20.00 | \$13.83 |
| 7 | 42400800 | DETECTABLE WARNINGS | 80 | SQ FT | \$50.00 | \$4,000.00 | \$40.00 | \$45.00 | \$41.67 |
| 8 | 44000158 | HOT-MIX ASPHALT SURFACE REMOVAL 2 1/4" | 14,321 | SQ YD | \$3.00 | \$42,963.00 | \$2.50 | \$3.00 | \$2.80 |
| 9 | 44000500 | COMBINATION CURB AND GUTTER REMOVAL | 100 | FOOT | \$8.00 | \$800.00 | \$10.00 | \$40.00 | \$26.00 |
| 10 | 44000600 | SIDEWALK REMOVAL | 288 | SQ FT | \$5.00 | \$1,440.00 | \$4.75 | \$10.00 | \$8.08 |
| 11 | 44201773 | CLASS D PATCHES, TYPE I, 10 INCH | 75 | SQ YD | \$60.00 | \$4,500.00 | \$25.00 | \$77.00 | \$54.00 |
| 12 | 44201777 | CLASS D PATCHES, TYPE II, 10 INCH | 112 | SQ YD | \$60.00 | \$6,720.00 | \$25.00 | \$74.00 | \$53.00 |
| 13 | 44201781 | CLASS D PATCHES, TYPE III, 10 INCH | 336 | SQ YD | \$60.00 | \$20,160.00 | \$25.00 | \$70.00 | \$51.67 |
| 14 | 44201783 | CLASS D PATCHES, TYPE IV, 10 INCH | 224 | SQ YD | \$60.00 | \$13,440.00 | \$25.00 | \$65.00 | \$50.00 |

Return Bid Details

Project: Quentin Road Resurfacing
Section: 15-00051-10-RS
Description: Mill, Patch and Resurface
CPMS Pin: B-01296
Let Date: 5/19/2015

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 15 | 60605100 | COMBINATION CONCRETE CURB & GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT) | 100 | FOOT | \$40.00 | \$4,000.00 | \$58.00 | \$120.00 | \$79.33 |
| 16 | 67100100 | MOBILIZATION | 1 | L SUM | \$50,000.00 | \$50,000.00 | \$17,500.00 | \$26,083.00 | \$20,527.67 |
| 17 | 70300100 | SHORT TERM PAVEMENT MARKING | 4,758 | FOOT | \$0.10 | \$475.80 | \$0.01 | \$0.20 | \$0.07 |
| 18 | 70300210 | TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS | 218 | SQ FT | \$1.00 | \$218.00 | \$0.01 | \$1.35 | \$0.46 |
| 19 | 70300220 | TEMPORARY PAVEMENT MARKING - LINE 4" | 6,420 | FOOT | \$0.25 | \$1,605.00 | \$0.01 | \$0.45 | \$0.16 |
| 20 | 70300230 | TEMPORARY PAVEMENT MARKING - LINE 5" | 3,697 | FOOT | \$0.25 | \$924.25 | \$0.01 | \$0.55 | \$0.19 |
| 21 | 70300240 | TEMPORARY PAVEMENT MARKING - LINE 6" | 1,171 | FOOT | \$0.25 | \$292.75 | \$0.01 | \$0.70 | \$0.24 |
| 22 | 70300260 | TEMPORARY PAVEMENT MARKING - LINE 12" | 946 | FOOT | \$0.50 | \$473.00 | \$0.01 | \$1.35 | \$0.46 |
| 23 | 70300280 | TEMPORARY PAVEMENT MARKING - LINE 24" | 82 | FOOT | \$2.50 | \$205.00 | \$0.01 | \$2.70 | \$0.91 |
| 24 | 70300520 | PAVEMENT MARKING TAPE, TYPE III 4" | 6,601 | FOOT | \$1.25 | \$8,251.25 | \$0.01 | \$1.00 | \$0.34 |
| 25 | 78000100 | THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS | 218 | SQ FT | \$5.00 | \$1,090.00 | \$3.75 | \$3.75 | \$3.75 |

Return Bid Details

Project: Quentin Road Resurfacing
Section: 15-00051-10-RS
Description: Mill, Patch and Resurface
CPMS Pin: B-01296
Let Date: 5/19/2015

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|----------|----------|---|----------|--------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 26 | 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE 4" | 5,628 | FOOT | \$1.00 | \$5,628.00 | \$0.60 | \$0.60 | \$0.60 |
| 27 | 78000300 | THERMOPLASTIC PAVEMENT MARKING - LINE 5" | 214 | FOOT | \$1.00 | \$214.00 | \$0.75 | \$0.75 | \$0.75 |
| 28 | 78000400 | THERMOPLASTIC PAVEMENT MARKING - LINE 6" | 1,171 | FOOT | \$1.60 | \$1,873.60 | \$0.90 | \$0.90 | \$0.90 |
| 29 | 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE 12" | 946 | FOOT | \$3.20 | \$3,027.20 | \$1.50 | \$1.50 | \$1.50 |
| 30 | 78000650 | THERMOPLASTIC PAVEMENT MARKING - LINE 24" | 82 | FOOT | \$6.40 | \$524.80 | \$4.00 | \$4.00 | \$4.00 |
| 31 | 78001110 | PAINT PAVEMENT MARKING - LINE 4" | 867 | FOOT | \$0.20 | \$173.40 | \$0.04 | \$0.50 | \$0.34 |
| 32 | 78001120 | PAINT PAVEMENT MARKING - LINE 5" | 3,483 | FOOT | \$0.30 | \$1,044.90 | \$0.04 | \$0.60 | \$0.41 |
| 33 | 78300200 | RAISED REFLECTIVE PAVEMENT MARKER REMOVAL | 185 | EACH | \$10.00 | \$1,850.00 | \$1.00 | \$8.50 | \$4.83 |
| 34 | 88600600 | DETECTOR LOOP REPLACEMENT | 106 | FOOT | \$20.00 | \$2,120.00 | \$32.70 | \$35.00 | \$33.57 |
| 35 | LC400202 | SEAL COAT | 1,562 | SQ YD | \$1.25 | \$1,952.50 | \$2.00 | \$4.00 | \$2.87 |
| 36 | X4401198 | HOT-MIX ASPHALT SURFACE REMOVAL, VARIABLE DEPTH | 599 | SQ YD | \$5.00 | \$2,995.00 | \$2.50 | \$8.00 | \$4.75 |
| 37 | X6700405 | ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED) | 2 | CAL MO | \$3,000.00 | \$6,000.00 | \$2,000.00 | \$4,000.00 | \$2,833.33 |

Return Bid Details

Project: Quentin Road Resurfacing
Section: 15-00051-10-RS
Description: Mill, Patch and Resurface
CPMS Pin: B-01296
Let Date: 5/19/2015

| Item No. | Pay Code | Description | Quantity | Unit | Eng Estimate | | Min. Bid Price | Max. Bid Price | Avg. Bid Price |
|------------------|----------|--|----------|-------|--------------|--------------|----------------|----------------|----------------|
| | | | | | Unit Price | Extnd. Price | | | |
| 38 | X7010216 | TRAFFIC CONTROL AND PROTECTION, (SPECIAL) | 1 | L SUM | \$25,000.00 | \$25,000.00 | \$9,300.00 | \$32,500.00 | \$20,600.00 |
| 39 | X7810300 | RECESSED REFLECTIVE PAVEMENT MARKER | 119 | EACH | \$50.00 | \$5,950.00 | \$30.00 | \$30.00 | \$30.00 |
| 40 | XX006343 | SEEDING (COMPLETE) | 7 | SQ YD | \$1.25 | \$8.75 | \$60.00 | \$100.00 | \$78.33 |
| Bid Total | | | | | | \$389,358.96 | | | |