



18	2-inch Bituminous Concrete Binder Course, Hot Mix Asphalt (Roadway Removal & Replacement)	Square Yard	120	\$28.00	\$3,360.00	\$30.00	\$3,600.00	\$40.00	\$4,800.00	\$50.00	\$6,000.00
19	6-inch Bituminous Aggregate Mixture Patch (Roadway Removal & Replacement)	Square Yard	120	\$89.00	\$10,680.00	\$95.00	\$11,400.00	\$65.00	\$7,800.00	\$65.00	\$7,800.00
20	Concrete Driveway saw-cut, removal & replacement	Square Yard	50	\$110.00	\$5,500.00	\$125.00	\$6,250.00	\$55.00	\$2,750.00	\$200.00	\$10,000.00
21	Portable Sediment Containment Sytem	Lump Sum	1	\$600.00	\$600.00	\$2,850.00	\$2,850.00	\$2,500.00	\$2,500.00	\$1,500.00	\$1,500.00
22	Earth Saw cut of Tree Roots as necessary	Lump Sum	1	\$1,300.00	\$1,300.00	\$4,000.00	\$4,000.00	\$2,000.00	\$2,000.00	\$1,300.00	\$1,300.00
23	Traffic control per Specification Section 01000 and as directed by the Engineer	Square Yard	1	\$79,000.00	\$79,000.00	\$33,000.00	\$33,000.00	\$6,000.00	\$6,000.00	\$80,000.00	\$80,000.00
24	Dust and Mud Control per Specification Section 01000 and as directed by the Engineer	Lump Sum	1	\$2,500.00	\$2,500.00	\$850.00	\$850.00	\$5,000.00	\$5,000.00	\$6,500.00	\$6,500.00
25	Landscaping: Sodding, including 4-inch (min.) Topsoil & Watering (See Section 02485, 3.04)	Square Yard	110	\$18.00	\$1,980.00	\$50.00	\$5,500.00	\$20.00	\$2,200.00	\$40.00	\$4,400.00
26	Potholing (exploratory Digging) to Locate Existing Underground Water Distribution Piping (per Owners Direction)	Each	8	\$270.00	\$2,160.00	\$450.00	\$3,600.00	\$500.00	\$4,000.00	\$525.00	\$4,200.00
27	Repair of Existing Watermain Leaks/Breaks not caused by Contractor's negligence	Lump Sum	1	\$3,700.00	\$3,700.00	\$9,800.00	\$9,800.00	\$3,000.00	\$3,000.00	\$6,500.00	\$6,500.00
28	Pre-Construction Video	Lump Sum	1	\$100.00	\$100.00	\$2,000.00	\$2,000.00	\$4,000.00	\$4,000.00	\$8,000.00	\$8,000.00
29	Record Drawing Information	Lump Sum	1	\$5,500.00	\$5,500.00	\$4,500.00	\$4,500.00	\$1,000.00	\$1,000.00	\$3,500.00	\$3,500.00
	<b>TOTAL</b>				<b>594,204.00</b>		\$624,100.00		\$647,880.00		\$648,734.00
	<b>TOTAL AS SUBMITTED</b>				<b>594,204.00</b>		\$624,100.00		\$647,880.00		\$648,734.00