

Summary of Bids Received

Project: 2018 Pavement Marking Replacement

Section: 18-00000-15-GM

Description: Removal and replacement of existing distressed Pavement Markings

CPMS Pin: B-01139

Let Date: 5/22/2018

Lake County Division of Transportation 2018 Pavement Marking Project

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Superior Road Striping, Inc.	1980 Hawthorne Ave.	Melrose Park, IL 60160	Bid Bond	\$636,433.04	-28.71%	-\$256,289.53
Precision Pavement Markings, Inc.	P.O. Box 705	Elgin, IL 60121	Bid Bond	\$786,666.39	-11.88%	-\$106,056.19
Marking Specialists	214 Crystal St. Ste C	Cary, IL 60013	Bid Bond	\$1,023,766.32	14.68%	\$131,043.75
AC Pavement Striping Company	695 Church Rd.	Elgin, IL 60123	Bid Bond	\$1,129,512.45	26.52%	\$236,789.88
Engineer's Estimate				\$892,722.57		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	SES then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

Lake County Division of Transportation 2018 Pavement Marking Project - Return Bid Tabulation

Project: 2018 Pavement Marking Replacement
Section: 18-00000-15-GM
Description: Removal and replacement of existing distressed Pavement Markings
CPMS Pin: B-01139
Let Date: 5/22/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		AC Pavement Striping Company		Marking Specialists		Superior Road Striping, Inc.		Precision Pavement Markings, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	78000100	THERMOPLASTIC PAVEMENT MARKING LETTERS AND SYMBOLS	- 18,234.1	SQ FT	\$4.00	\$72,936.40	\$4.45	\$81,141.75	\$3.38	\$61,631.26	\$3.75	\$68,377.88	\$3.90	\$71,112.99
2	78000200	THERMOPLASTIC PAVEMENT MARKING LINE 4"	- 416,717.0	FOOT	\$0.60	\$250,030.20	\$0.58	\$241,695.86	\$0.61	\$254,197.37	\$0.47	\$195,856.99	\$0.63	\$262,531.71
3	78000400	THERMOPLASTIC PAVEMENT MARKING LINE 6"	- 61,916.0	FOOT	\$1.00	\$61,916.00	\$0.84	\$52,009.44	\$0.99	\$61,296.84	\$0.70	\$43,341.20	\$0.90	\$55,724.40
4	78000500	THERMOPLASTIC PAVEMENT MARKING LINE 8"	- 4,918.0	FOOT	\$1.35	\$6,639.30	\$1.35	\$6,639.30	\$1.32	\$6,491.76	\$1.00	\$4,918.00	\$1.25	\$6,147.50
5	78000600	THERMOPLASTIC PAVEMENT MARKING LINE 12"	- 46,678.0	FOOT	\$2.00	\$93,356.00	\$2.20	\$102,691.60	\$1.98	\$92,422.44	\$1.40	\$65,349.20	\$1.95	\$91,022.10
6	78000650	THERMOPLASTIC PAVEMENT MARKING LINE 24"	- 5,268.0	FOOT	\$4.50	\$23,706.00	\$4.45	\$23,442.60	\$3.96	\$20,861.28	\$3.75	\$19,755.00	\$3.90	\$20,545.20
7	78009000	MODIFIED URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS	- 3,008.5	SQ FT	\$5.00	\$15,042.50	\$5.90	\$17,750.15	\$4.55	\$13,688.68	\$4.00	\$12,034.00	\$6.00	\$18,051.00
8	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	- 6,282.0	FOOT	\$1.00	\$6,282.00	\$0.68	\$4,271.76	\$0.83	\$5,214.06	\$0.45	\$2,826.90	\$1.00	\$6,282.00
9	78009006	MODIFIED URETHANE PAVEMENT MARKING - LINE 6"	- 11,689.0	FOOT	\$1.50	\$17,533.50	\$1.02	\$11,922.78	\$1.58	\$18,468.62	\$0.80	\$9,351.20	\$1.50	\$17,533.50
10	78009008	MODIFIED URETHANE PAVEMENT MARKING - LINE 8"	- 1,549.0	FOOT	\$2.00	\$3,098.00	\$2.05	\$3,175.45	\$2.10	\$3,252.90	\$1.00	\$1,549.00	\$2.00	\$3,098.00
11	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	- 3,029.0	FOOT	\$3.00	\$9,087.00	\$2.90	\$8,784.10	\$3.15	\$9,541.35	\$2.00	\$6,058.00	\$3.00	\$9,087.00
12	78009024	MODIFIED URETHANE PAVEMENT MARKING - LINE 24"	- 1,286.0	FOOT	\$6.00	\$7,716.00	\$5.90	\$7,587.40	\$6.30	\$8,101.80	\$4.00	\$5,144.00	\$6.00	\$7,716.00
13	LC780031	GROOVED PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	- 2,300.0	FOOT	\$5.50	\$12,650.00	\$6.90	\$15,870.00	\$4.57	\$10,511.00	\$7.00	\$16,100.00	\$3.25	\$7,475.00
14	LC780033	GROOVED PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 6"	- 3,100.0	FOOT	\$7.50	\$23,250.00	\$10.35	\$32,085.00	\$6.86	\$21,266.00	\$9.00	\$27,900.00	\$5.00	\$15,500.00
15	LC780034	GROOVED PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 8"	- 1,100.0	FOOT	\$10.00	\$11,000.00	\$15.00	\$16,500.00	\$9.14	\$10,054.00	\$11.00	\$12,100.00	\$6.00	\$6,600.00

Lake County Division of Transportation 2018 Pavement Marking Project - Return Bid Tabulation

Project: 2018 Pavement Marking Replacement
Section: 18-00000-15-GM
Description: Removal and replacement of existing distressed Pavement Markings
CPMS Pin: B-01139
Let Date: 5/22/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		AC Pavement Striping Company		Marking Specialists		Superior Road Striping, Inc.		Precision Pavement Markings, Inc.	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
16	LC780040	GROOVED PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND	728.0	SQ FT	\$25.00	\$18,200.00	\$95.00	\$69,160.00	\$18.00	\$13,104.00	\$26.00	\$18,928.00	\$35.00	\$25,480.00
17	LC780045	GROOVED PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 12"	1,615.0	FOOT	\$7.50	\$12,112.50	\$45.00	\$72,675.00	\$16.83	\$27,180.45	\$19.00	\$30,685.00	\$17.50	\$28,262.50
18	LC780046	GROOVED PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 24"	360.0	FOOT	\$12.50	\$4,500.00	\$92.00	\$33,120.00	\$33.75	\$12,150.00	\$31.00	\$11,160.00	\$35.00	\$12,600.00
19	X0327979	PAVEMENT MARKING REMOVAL – GRINDING	276,603.1	SQ FT	\$0.70	\$193,622.17	\$0.99	\$273,837.07	\$0.86	\$237,878.67	\$0.25	\$69,150.78	\$0.35	\$96,811.09
20	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$30,000.00	\$30,000.00	\$19,000.00	\$19,000.00	\$102,304.25	\$102,304.25	\$5.00	\$5.00	\$1.00	\$1.00
21	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	59,820.0	FOOT	\$0.25	\$14,955.00	\$0.48	\$28,713.60	\$0.45	\$26,919.00	\$0.22	\$13,160.40	\$0.32	\$19,142.40
22	X7800835	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 6 INCH	8,530.0	FOOT	\$0.50	\$4,265.00	\$0.72	\$6,141.60	\$0.72	\$6,141.60	\$0.25	\$2,132.50	\$0.60	\$5,118.00
23	X7800845	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 8 INCH	1,100.0	FOOT	\$0.75	\$825.00	\$1.18	\$1,298.00	\$0.99	\$1,089.00	\$0.50	\$550.00	\$0.75	\$825.00
Bid Total						\$892,722.57		\$1,129,512.45		\$1,023,766.32		\$636,433.04		\$786,666.39

Lake County Division of Transportation 2018 Pavement Marking Project - Return Bid Details

Project: 2018 Pavement Marking Replacement

Section: 18-00000-15-GM

Description: Removal and replacement of existing distressed Pavement Markings

CPMS Pin: B-01139

Let Date: 5/22/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	78000100	THERMOPLASTIC PAVEMENT MARKING LETTERS AND SYMBOLS	- 18,234.1	SQ FT	\$4.00	\$72,936.40	\$3.38	\$4.45	\$3.87
2	78000200	THERMOPLASTIC PAVEMENT MARKING LINE 4"	- 416,717.0	FOOT	\$0.60	\$250,030.20	\$0.47	\$0.63	\$0.57
3	78000400	THERMOPLASTIC PAVEMENT MARKING LINE 6"	- 61,916.0	FOOT	\$1.00	\$61,916.00	\$0.70	\$0.99	\$0.86
4	78000500	THERMOPLASTIC PAVEMENT MARKING LINE 8"	- 4,918.0	FOOT	\$1.35	\$6,639.30	\$1.00	\$1.35	\$1.23
5	78000600	THERMOPLASTIC PAVEMENT MARKING LINE 12"	- 46,678.0	FOOT	\$2.00	\$93,356.00	\$1.40	\$2.20	\$1.88
6	78000650	THERMOPLASTIC PAVEMENT MARKING LINE 24"	- 5,268.0	FOOT	\$4.50	\$23,706.00	\$3.75	\$4.45	\$4.02
7	78009000	MODIFIED URETHANE PAVEMENT MARKING - LETTERS AND SYMBOLS	3,008.5	SQ FT	\$5.00	\$15,042.50	\$4.00	\$6.00	\$5.11
8	78009004	MODIFIED URETHANE PAVEMENT MARKING - LINE 4"	6,282.0	FOOT	\$1.00	\$6,282.00	\$0.45	\$1.00	\$0.74
9	78009006	MODIFIED URETHANE PAVEMENT MARKING - LINE 6"	11,689.0	FOOT	\$1.50	\$17,533.50	\$0.80	\$1.58	\$1.23
10	78009008	MODIFIED URETHANE PAVEMENT MARKING - LINE 8"	1,549.0	FOOT	\$2.00	\$3,098.00	\$1.00	\$2.10	\$1.79

Lake County Division of Transportation 2018 Pavement Marking Project - Return Bid Details

Project: 2018 Pavement Marking Replacement

Section: 18-00000-15-GM

Description: Removal and replacement of existing distressed Pavement Markings

CPMS Pin: B-01139

Let Date: 5/22/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
11	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	3,029.0	FOOT	\$3.00	\$9,087.00	\$2.00	\$3.15	\$2.76
12	78009024	MODIFIED URETHANE PAVEMENT MARKING - LINE 24"	1,286.0	FOOT	\$6.00	\$7,716.00	\$4.00	\$6.30	\$5.55
13	LC780031	GROOVED PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 4"	2,300.0	FOOT	\$5.50	\$12,650.00	\$3.25	\$7.00	\$5.43
14	LC780033	GROOVED PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 6"	3,100.0	FOOT	\$7.50	\$23,250.00	\$5.00	\$10.35	\$7.80
15	LC780034	GROOVED PREFORMED PLASTIC PAVEMENT MARKING, TYPE D - LINE 8"	1,100.0	FOOT	\$10.00	\$11,000.00	\$6.00	\$15.00	\$10.29
16	LC780040	GROOVED PREFORMED THERMOPLASTIC PAVEMENT MARKING - LETTERS AND	728.0	SQ FT	\$25.00	\$18,200.00	\$18.00	\$95.00	\$43.50
17	LC780045	GROOVED PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 12"	1,615.0	FOOT	\$7.50	\$12,112.50	\$16.83	\$45.00	\$24.58
18	LC780046	GROOVED PREFORMED THERMOPLASTIC PAVEMENT MARKING - LINE 24"	360.0	FOOT	\$12.50	\$4,500.00	\$31.00	\$92.00	\$47.94
19	X0327979	PAVEMENT MARKING REMOVAL – GRINDING	276,603.1	SQ FT	\$0.70	\$193,622.17	\$0.25	\$0.99	\$0.61
20	X7010216	TRAFFIC CONTROL AND PROTECTION (SPECIAL)	1.0	L SUM	\$30,000.00	\$30,000.00	\$1.00	\$102,304.25	\$30,327.56
21	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	59,820.0	FOOT	\$0.25	\$14,955.00	\$0.22	\$0.48	\$0.37

Lake County Division of Transportation 2018 Pavement Marking Project - Return Bid Details

Project: 2018 Pavement Marking Replacement

Section: 18-00000-15-GM

Description: Removal and replacement of existing distressed Pavement Markings

CPMS Pin: B-01139

Let Date: 5/22/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
22	X7800835	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 6 INCH	8,530.0	FOOT	\$0.50	\$4,265.00	\$0.25	\$0.72	\$0.57
23	X7800845	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 8 INCH	1,100.0	FOOT	\$0.75	\$825.00	\$0.50	\$1.18	\$0.86
Bid Total						\$892,722.57			