

### Summary of Bids Received

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL 60044	Bid Bond	\$3,547,185.68	-29.35%	-\$1,473,524.77
A Lamp Concrete Contractors, Inc.	1900 Wright Blvd	Schaumburg, IL 60193	Bid Bond	\$3,924,443.57	-21.83%	-\$1,096,266.88
Engineer's Estimate				\$5,020,710.45		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	SES then Plan Rack	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Administrative Assistant	_____
Construction	_____	Project File	_____	Request By Mail	_____	Mgr Capital Programming	_____

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	134.0	UNIT	\$25.00	\$3,350.00	\$16.50	\$2,211.00	\$15.00	\$2,010.00
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	116.0	UNIT	\$30.00	\$3,480.00	\$27.50	\$3,190.00	\$25.00	\$2,900.00
3	20101100	TREE TRUNK PROTECTION	194.0	EACH	\$100.00	\$19,400.00	\$50.00	\$9,700.00	\$80.00	\$15,520.00
4	20101200	TREE ROOT PRUNING	159.0	EACH	\$100.00	\$15,900.00	\$50.00	\$7,950.00	\$70.00	\$11,130.00
5	20101700	SUPPLEMENTAL WATERING	17.0	UNIT	\$25.00	\$425.00	\$1.00	\$17.00	\$0.10	\$1.70
6	20200100	EARTH EXCAVATION	7,572.0	CU YD	\$40.00	\$302,880.00	\$38.00	\$287,736.00	\$50.80	\$384,657.60
7	20400800	FURNISHED EXCAVATION	100.0	CU YD	\$30.00	\$3,000.00	\$25.00	\$2,500.00	\$1.00	\$100.00
8	20800150	TRENCH BACKFILL	1,199.0	CU YD	\$40.00	\$47,960.00	\$32.00	\$38,368.00	\$67.67	\$81,136.33
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	44,377.0	SQ YD	\$4.00	\$177,508.00	\$2.00	\$88,754.00	\$3.25	\$144,225.25
10	21301052	EXPLORATION TRENCH 52 INCH DEPTH	100.0	FOOT	\$50.00	\$5,000.00	\$10.00	\$1,000.00	\$98.86	\$9,886.00
11	25000210	SEEDING, CLASS 2A	9.2	ACRE	\$2,500.00	\$23,000.00	\$2,500.00	\$23,000.00	\$4,840.00	\$44,528.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	926.0	POUND	\$2.00	\$1,852.00	\$1.00	\$926.00	\$1.00	\$926.00
13	25000600	POTASSIUM FERTILIZER NUTRIENT	926.0	POUND	\$2.00	\$1,852.00	\$1.00	\$926.00	\$1.00	\$926.00
14	25100630	EROSION CONTROL BLANKET	44,377.0	SQ YD	\$2.00	\$88,754.00	\$1.45	\$64,346.65	\$1.15	\$51,033.55
15	25200110	SODDING SALT TOLERANT	1,900.0	SQ YD	\$12.00	\$22,800.00	\$9.00	\$17,100.00	\$10.50	\$19,950.00
16	28000305	TEMPORARY DITCH CHECK	1,050.0	FOOT	\$14.00	\$14,700.00	\$12.00	\$12,600.00	\$12.00	\$12,600.00
17	28000400	PERIMETER EROSION BARRIER	14,267.0	FOOT	\$3.50	\$49,934.50	\$1.00	\$14,267.00	\$2.50	\$35,667.50
18	28000510	INLET FILTERS	52.0	EACH	\$150.00	\$7,800.00	\$15.00	\$780.00	\$175.00	\$9,100.00
19	35101400	AGGREGATE BASE COURSE TYPE B	4,908.0	TON	\$30.00	\$147,240.00	\$29.00	\$142,332.00	\$25.00	\$122,700.00
20	40600275	BITUMINOUS MATERIALS (PRIME COAT)	21,521.0	LBS	\$0.25	\$5,380.25	\$0.10	\$2,152.10	\$0.01	\$215.21
21	40600290	BITUMINOUS MATERIALS (TACK COAT)	42,536.0	LBS	\$0.25	\$10,634.00	\$0.10	\$4,253.60	\$0.01	\$425.36

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
22	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	20.0	TON	\$250.00	\$5,000.00	\$350.00	\$7,000.00	\$250.00	\$5,000.00
23	40600525	LEVELING BINDER (HAND METHOD), N50	20.0	TON	\$500.00	\$10,000.00	\$350.00	\$7,000.00	\$250.00	\$5,000.00
24	40600625	LEVELING BINDER (MACHINE METHOD), N50	50.0	TON	\$90.00	\$4,500.00	\$110.00	\$5,500.00	\$115.75	\$5,787.50
25	40603080	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	3,194.0	TON	\$80.00	\$255,520.00	\$73.00	\$233,162.00	\$60.00	\$191,640.00
26	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	6,427.0	TON	\$90.00	\$578,430.00	\$82.50	\$530,227.50	\$68.00	\$437,036.00
27	42001300	PROTECTIVE COAT	2,406.0	SQ YD	\$2.25	\$5,413.50	\$1.00	\$2,406.00	\$2.00	\$4,812.00
28	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5"	2,178.0	SQ FT	\$10.00	\$21,780.00	\$7.50	\$16,335.00	\$7.20	\$15,681.60
29	42400800	DETECTABLE WARNINGS	304.0	SQ FT	\$75.00	\$22,800.00	\$30.00	\$9,120.00	\$32.00	\$9,728.00
30	44000100	PAVEMENT REMOVAL	289.0	SQ YD	\$25.00	\$7,225.00	\$15.00	\$4,335.00	\$8.47	\$2,447.83
31	44000155	HOT-MIX ASPHALT SURFACE REMOVAL 1 1/2"	1,460.0	SQ YD	\$2.50	\$3,650.00	\$4.00	\$5,840.00	\$4.40	\$6,424.00
32	44000157	HOT-MIX ASPHALT SURFACE REMOVAL 2"	9,461.0	SQ YD	\$3.50	\$33,113.50	\$1.90	\$17,975.90	\$5.35	\$50,616.35
33	44000161	HOT-MIX ASPHALT SURFACE REMOVAL 3"	30,246.0	SQ YD	\$4.50	\$136,107.00	\$2.50	\$75,615.00	\$2.45	\$74,102.70
34	44000164	HOT-MIX ASPHALT SURFACE REMOVAL 3 3/4"	6,178.0	SQ YD	\$5.00	\$30,890.00	\$3.65	\$22,549.70	\$3.45	\$21,314.10
35	44000500	COMBINATION CURB AND GUTTER REMOVAL	1,230.0	FOOT	\$10.00	\$12,300.00	\$5.00	\$6,150.00	\$15.00	\$18,450.00
36	44000600	SIDEWALK REMOVAL	1,996.0	SQ FT	\$5.00	\$9,980.00	\$1.00	\$1,996.00	\$2.20	\$4,391.20
37	44201713	CLASS D PATCHES, TYPE I, 6 INCH	59.0	SQ YD	\$60.00	\$3,540.00	\$65.00	\$3,835.00	\$20.00	\$1,180.00

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
38	44201717	CLASS D PATCHES, TYPE II, 6 INCH	52.0	SQ YD	\$60.00	\$3,120.00	\$60.00	\$3,120.00	\$20.00	\$1,040.00
39	44201721	CLASS D PATCHES, TYPE III, 6 INCH	157.0	SQ YD	\$60.00	\$9,420.00	\$52.00	\$8,164.00	\$20.00	\$3,140.00
40	44201723	CLASS D PATCHES, TYPE IV, 6 INCH	105.0	SQ YD	\$60.00	\$6,300.00	\$50.00	\$5,250.00	\$20.00	\$2,100.00
41	44201725	CLASS D PATCHES, TYPE I, 7 INCH	54.0	SQ YD	\$75.00	\$4,050.00	\$75.00	\$4,050.00	\$25.00	\$1,350.00
42	44201729	CLASS D PATCHES, TYPE II, 7 INCH	75.0	SQ YD	\$75.00	\$5,625.00	\$70.00	\$5,250.00	\$25.00	\$1,875.00
43	44201733	CLASS D PATCHES, TYPE III, 7 INCH	224.0	SQ YD	\$75.00	\$16,800.00	\$60.00	\$13,440.00	\$25.00	\$5,600.00
44	44201735	CLASS D PATCHES, TYPE IV, 7 INCH	149.0	SQ YD	\$75.00	\$11,175.00	\$58.00	\$8,642.00	\$25.00	\$3,725.00
45	44201737	CLASS D PATCHES, TYPE I, 8 INCH	102.0	SQ YD	\$85.00	\$8,670.00	\$75.00	\$7,650.00	\$30.00	\$3,060.00
46	44201741	CLASS D PATCHES, TYPE II, 8 INCH	153.0	SQ YD	\$85.00	\$13,005.00	\$73.00	\$11,169.00	\$30.00	\$4,590.00
47	44201745	CLASS D PATCHES, TYPE III, 8 INCH	480.0	SQ YD	\$85.00	\$40,800.00	\$63.00	\$30,240.00	\$30.00	\$14,400.00
48	44201747	CLASS D PATCHES, TYPE IV, 8 INCH	365.0	SQ YD	\$85.00	\$31,025.00	\$65.00	\$23,725.00	\$30.00	\$10,950.00
49	44201773	CLASS D PATCHES, TYPE I, 10 INCH	61.0	SQ YD	\$100.00	\$6,100.00	\$100.00	\$6,100.00	\$40.00	\$2,440.00
50	44201777	CLASS D PATCHES, TYPE II, 10 INCH	91.0	SQ YD	\$100.00	\$9,100.00	\$95.00	\$8,645.00	\$40.00	\$3,640.00
51	44201781	CLASS D PATCHES, TYPE III, 10 INCH	274.0	SQ YD	\$100.00	\$27,400.00	\$89.00	\$24,386.00	\$40.00	\$10,960.00
52	44201783	CLASS D PATCHES, TYPE IV, 10 INCH	183.0	SQ YD	\$100.00	\$18,300.00	\$89.00	\$16,287.00	\$40.00	\$7,320.00
53	48101200	AGGREGATE SHOULDERS, TYPE B	1,992.0	TON	\$35.00	\$69,720.00	\$29.00	\$57,768.00	\$33.00	\$65,736.00
54	50105220	PIPE CULVERT REMOVAL	1,095.0	FOOT	\$25.00	\$27,375.00	\$1.00	\$1,095.00	\$7.39	\$8,092.05
55	54010602	PRECAST CONCRETE BOX CULVERTS 6' X 2'	120.0	FOOT	\$650.00	\$78,000.00	\$450.00	\$54,000.00	\$427.20	\$51,264.00
56	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	17.0	EACH	\$1,500.00	\$25,500.00	\$1,325.00	\$22,525.00	\$1,172.19	\$19,927.23
57	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	14.0	EACH	\$1,750.00	\$24,500.00	\$1,425.00	\$19,950.00	\$1,545.78	\$21,640.92

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
58	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	3.0	EACH	\$2,000.00	\$6,000.00	\$1,600.00	\$4,800.00	\$1,902.25	\$5,706.75
59	54262710	METAL FLARED END SECTIONS 10"	7.0	EACH	\$650.00	\$4,550.00	\$600.00	\$4,200.00	\$319.50	\$2,236.50
60	54262712	METAL FLARED END SECTIONS 12"	4.0	EACH	\$700.00	\$2,800.00	\$600.00	\$2,400.00	\$319.50	\$1,278.00
61	54262715	METAL FLARED END SECTIONS 15"	32.0	EACH	\$750.00	\$24,000.00	\$600.00	\$19,200.00	\$325.25	\$10,408.00
62	542A0220	PIPE CULVERTS, CLASS A, TYPE 1 15"	221.0	FOOT	\$85.00	\$18,785.00	\$72.00	\$15,912.00	\$63.25	\$13,978.25
63	542D0220	PIPE CULVERTS, CLASS D, TYPE 1 15"	518.0	FOOT	\$60.00	\$31,080.00	\$75.00	\$38,850.00	\$62.47	\$32,359.46
64	542D1060	PIPE CULVERTS, CLASS D, TYPE 2 15"	26.0	FOOT	\$75.00	\$1,950.00	\$80.00	\$2,080.00	\$69.47	\$1,806.22
65	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	254.0	FOOT	\$150.00	\$38,100.00	\$71.00	\$18,034.00	\$56.79	\$14,424.66
66	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	44.0	FOOT	\$175.00	\$7,700.00	\$85.00	\$3,740.00	\$65.82	\$2,896.08
67	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	647.0	FOOT	\$200.00	\$129,400.00	\$80.00	\$51,760.00	\$76.26	\$49,340.22
68	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	935.0	FOOT	\$150.00	\$140,250.00	\$72.00	\$67,320.00	\$57.36	\$53,631.60
69	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	1,117.0	FOOT	\$175.00	\$195,475.00	\$76.00	\$84,892.00	\$67.09	\$74,939.53
70	550B0040	STORM SEWERS, CLASS B, TYPE 1 10"	281.0	FOOT	\$40.00	\$11,240.00	\$64.00	\$17,984.00	\$52.67	\$14,800.27
71	550B0050	STORM SEWERS, CLASS B, TYPE 1 12"	8.0	FOOT	\$50.00	\$400.00	\$70.00	\$560.00	\$69.80	\$558.40
72	55100700	STORM SEWER REMOVAL 15"	79.0	FOOT	\$20.00	\$1,580.00	\$1.00	\$79.00	\$8.42	\$665.18
73	60100905	PIPE DRAINS 4"	50.0	FOOT	\$20.00	\$1,000.00	\$25.00	\$1,250.00	\$36.33	\$1,816.50
74	60100915	PIPE DRAINS 6"	61.0	FOOT	\$30.00	\$1,830.00	\$35.00	\$2,135.00	\$35.88	\$2,188.68
75	60100945	PIPE DRAINS 12"	163.0	FOOT	\$60.00	\$9,780.00	\$63.00	\$10,269.00	\$46.57	\$7,590.91
76	60108104	PIPE UNDERDRAIN, TYPE 1, 4"	5,788.0	FOOT	\$10.00	\$57,880.00	\$20.00	\$115,760.00	\$3.51	\$20,315.88
77	60200105	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	8.0	EACH	\$3,250.00	\$26,000.00	\$3,125.00	\$25,000.00	\$2,932.95	\$23,463.60

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
78	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$3,250.00	\$6,500.00	\$3,300.00	\$6,600.00	\$3,055.45	\$6,110.90
79	60207005	CATCH BASINS, TYPE C, TYPE 1 FRAME, CLOSED LID	17.0	EACH	\$2,250.00	\$38,250.00	\$1,550.00	\$26,350.00	\$1,578.10	\$26,827.70
80	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	7.0	EACH	\$2,250.00	\$15,750.00	\$1,700.00	\$11,900.00	\$1,603.10	\$11,221.70
81	60232600	INLETS, TYPE A, TYPE 8 GRATE	6.0	EACH	\$2,250.00	\$13,500.00	\$1,450.00	\$8,700.00	\$1,155.40	\$6,932.40
82	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	17.0	EACH	\$2,250.00	\$38,250.00	\$1,600.00	\$27,200.00	\$1,460.50	\$24,828.50
83	60255500	MANHOLES TO BE ADJUSTED	1.0	EACH	\$1,500.00	\$1,500.00	\$500.00	\$500.00	\$720.00	\$720.00
84	60600605	CONCRETE CURB TYPE B	77.0	FOOT	\$20.00	\$1,540.00	\$30.00	\$2,310.00	\$35.00	\$2,695.00
85	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	99.0	FOOT	\$35.00	\$3,465.00	\$21.00	\$2,079.00	\$35.00	\$3,465.00
86	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	5,182.0	FOOT	\$30.00	\$155,460.00	\$23.00	\$119,186.00	\$30.40	\$157,532.80
87	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	1,028.0	FOOT	\$50.00	\$51,400.00	\$26.00	\$26,728.00	\$42.50	\$43,690.00
88	63000003	STEEL PLATE BEAM GUARDRAIL, TYPE A, 9 FOOT POSTS	100.0	FOOT	\$45.00	\$4,500.00	\$33.00	\$3,300.00	\$35.00	\$3,500.00

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
89	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1, (SPECIAL), TANGENT	2.0	EACH	\$3,500.00	\$7,000.00	\$2,800.00	\$5,600.00	\$2,680.00	\$5,360.00
90	63200310	GUARDRAIL REMOVAL	1,354.0	FOOT	\$10.00	\$13,540.00	\$10.00	\$13,540.00	\$5.00	\$6,770.00
91	67100100	MOBILIZATION	1.0	L SUM	\$232,500.00	\$232,500.00	\$235,000.00	\$235,000.00	\$209,247.00	\$209,247.00
92	70300100	SHORT TERM PAVEMENT MARKING	14,629.0	FOOT	\$0.75	\$10,971.75	\$1.25	\$18,286.25	\$0.01	\$146.29
93	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	233.6	SQ FT	\$3.00	\$700.80	\$3.50	\$817.60	\$0.01	\$2.34
94	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	21,070.0	FOOT	\$0.25	\$5,267.50	\$0.35	\$7,374.50	\$0.01	\$210.70
95	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	31,307.0	FOOT	\$0.30	\$9,392.10	\$0.50	\$15,653.50	\$0.01	\$313.07
96	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	598.0	FOOT	\$0.40	\$239.20	\$1.25	\$747.50	\$0.01	\$5.98
97	70300250	TEMPORARY PAVEMENT MARKING - LINE 8"	2,118.0	FOOT	\$0.45	\$953.10	\$1.45	\$3,071.10	\$0.01	\$21.18
98	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	2,046.0	FOOT	\$0.50	\$1,023.00	\$1.50	\$3,069.00	\$0.01	\$20.46
99	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	52.0	FOOT	\$1.50	\$78.00	\$5.00	\$260.00	\$0.01	\$0.52
100	70300520	PAVEMENT MARKING TAPE TYPE IV 4"	4,116.0	FOOT	\$1.50	\$6,174.00	\$2.00	\$8,232.00	\$0.01	\$41.16
101	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	233.6	SQ FT	\$4.00	\$934.40	\$4.40	\$1,027.84	\$4.00	\$934.40

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
102	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	21,431.0	FOOT	\$1.20	\$25,717.20	\$0.55	\$11,787.05	\$0.50	\$10,715.50
103	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	32,172.0	FOOT	\$1.50	\$48,258.00	\$0.61	\$19,624.92	\$0.55	\$17,694.60
104	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	598.0	FOOT	\$2.00	\$1,196.00	\$0.77	\$460.46	\$0.70	\$418.60
105	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	2,118.0	FOOT	\$3.00	\$6,354.00	\$1.10	\$2,329.80	\$1.00	\$2,118.00
106	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	1,401.0	FOOT	\$4.00	\$5,604.00	\$1.65	\$2,311.65	\$1.50	\$2,101.50
107	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	52.0	FOOT	\$6.00	\$312.00	\$4.40	\$228.80	\$4.00	\$208.00
108	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	645.0	FOOT	\$3.00	\$1,935.00	\$3.30	\$2,128.50	\$3.00	\$1,935.00
109	78200005	GUARDRAIL REFLECTORS, TYPE A	58.0	EACH	\$20.00	\$1,160.00	\$13.00	\$754.00	\$12.00	\$696.00
110	88600600	DETECTOR LOOP REPLACEMENT	150.0	FOOT	\$20.00	\$3,000.00	\$24.00	\$3,600.00	\$21.50	\$3,225.00
111	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$350.00	\$1,750.00	\$500.00	\$2,500.00	\$484.00	\$2,420.00
112	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	66,715.0	UNIT	\$1.00	\$66,715.00	\$1.00	\$66,715.00	\$1.00	\$66,715.00
113	LC400156	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	1,857.0	TON	\$125.00	\$232,125.00	\$73.00	\$135,561.00	\$60.00	\$111,420.00
114	LC500020	PRE-CAST CONCRETE WALL CAP	262.0	FOOT	\$200.00	\$52,400.00	\$130.00	\$34,060.00	\$187.50	\$49,125.00



## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
115	LC600200	INSTALL SURVEY MONUMENTS	6.0	EACH	\$1,200.00	\$7,200.00	\$1,500.00	\$9,000.00	\$460.00	\$2,760.00
116	X0323586	PIPE DRAIN REMOVAL	101.0	FOOT	\$90.00	\$9,090.00	\$1.00	\$101.00	\$6.24	\$630.24
117	X0325366	STORM SEWER REPAIR	249.0	FOOT	\$300.00	\$74,700.00	\$85.00	\$21,165.00	\$66.23	\$16,491.27
118	X1200108	INLET BOX, SPECIAL	8.0	EACH	\$5,000.00	\$40,000.00	\$1,500.00	\$12,000.00	\$777.50	\$6,220.00
119	X1200111	PRECAST BOX CULVERT END SECTION	4.0	EACH	\$10,000.00	\$40,000.00	\$5,000.00	\$20,000.00	\$5,055.20	\$20,220.80
120	X1400326	ASSEMBLY (COMPLETE)	2.0	EACH	\$12,000.00	\$24,000.00	\$12,000.00	\$24,000.00	\$10,737.00	\$21,474.00
121	X4240800	DETECTABLE WARNINGS (SPECIAL)	76.0	SQ FT	\$75.00	\$5,700.00	\$30.00	\$2,280.00	\$50.00	\$3,800.00
122	X5015225	PIPE CULVERT REMOVAL (SPECIAL)	60.0	FOOT	\$30.00	\$1,800.00	\$50.00	\$3,000.00	\$19.84	\$1,190.40
123	X6025900	RESTRICTED DEPTH MANHOLES, 5'-DIAMETER, TYPE 8 FRAME AND GRATE	1.0	EACH	\$6,000.00	\$6,000.00	\$3,500.00	\$3,500.00	\$3,556.45	\$3,556.45
124	X6029510	CATCH BASINS, TYPE C WITH SPECIAL FRAME AND LID	2.0	EACH	\$4,000.00	\$8,000.00	\$1,800.00	\$3,600.00	\$1,523.00	\$3,046.00
125	X6300130	STEEL PLATE BEAM GUARDRAIL, TYPE A, (SPECIAL)	1,262.5	FOOT	\$50.00	\$63,125.00	\$27.00	\$34,087.50	\$23.00	\$29,037.50
126	X6310195	TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL, (TANGENT) MODIFIED	2.0	EACH	\$4,000.00	\$8,000.00	\$2,800.00	\$5,600.00	\$2,520.00	\$5,040.00
127	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	10.0	CAL MO	\$4,000.00	\$40,000.00	\$3,000.00	\$30,000.00	\$1,000.00	\$10,000.00
128	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$162,800.00	\$162,800.00	\$261,500.00	\$261,500.00	\$111,239.00	\$111,239.00
129	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	116.0	EACH	\$50.00	\$5,800.00	\$44.00	\$5,104.00	\$40.00	\$4,640.00
130	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	279.2	SQ FT	\$2.00	\$558.40	\$1.76	\$491.39	\$1.60	\$446.72

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
131	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	20,973.0	FOOT	\$0.50	\$10,486.50	\$0.28	\$5,872.44	\$0.25	\$5,243.25
132	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	31,671.0	FOOT	\$0.50	\$15,835.50	\$0.44	\$13,935.24	\$0.40	\$12,668.40
133	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	598.0	FOOT	\$0.50	\$299.00	\$0.55	\$328.90	\$0.50	\$299.00
134	X7830076	GROOVING FOR RECESSED PAVEMENT MARKING 9"	2,118.0	FOOT	\$0.50	\$1,059.00	\$0.83	\$1,757.94	\$0.75	\$1,588.50
135	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	1,401.0	FOOT	\$1.00	\$1,401.00	\$1.32	\$1,849.32	\$1.20	\$1,681.20
136	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	52.0	FOOT	\$2.00	\$104.00	\$1.76	\$91.52	\$1.60	\$83.20
137	XX000856	MAILBOX REMOVAL AND RELOCATION	20.0	EACH	\$300.00	\$6,000.00	\$200.00	\$4,000.00	\$300.00	\$6,000.00
138	XX003168	WORK ZONE PAVEMENT MARKING REMOVAL, SPECIAL	4,116.0	FOOT	\$1.50	\$6,174.00	\$1.50	\$6,174.00	\$0.25	\$1,029.00
139	XX000882	WOOD FENCE	821.0	FOOT	\$60.00	\$49,260.00	\$55.00	\$45,155.00	\$45.00	\$36,945.00
140	XX001758	WOOD FENCE REMOVAL	821.0	FOOT	\$20.00	\$16,420.00	\$8.00	\$6,568.00	\$7.00	\$5,747.00
141	XX006658	FLOCCULATION LOGS	5.0	EACH	\$15.00	\$75.00	\$250.00	\$1,250.00	\$100.00	\$500.00
142	XX006659	FLOCCULATION POWDER	5.0	POUND	\$5.00	\$25.00	\$50.00	\$250.00	\$10.00	\$50.00
143	XX008865	PERMEABLE PLASTIC BERM	1,050.0	FOOT	\$15.00	\$15,750.00	\$15.00	\$15,750.00	\$15.00	\$15,750.00
144	XX206400	MAILBOX POST	4.0	EACH	\$400.00	\$1,600.00	\$125.00	\$500.00	\$400.00	\$1,600.00
145	Z0018700	DRAINAGE STRUCTURE TO BE REMOVED	7.0	EACH	\$2,500.00	\$17,500.00	\$450.00	\$3,150.00	\$304.29	\$2,130.03

## Bid Tabulation

**Project:** St Mary's Road & Everett Road 3R

**Section:** 15-00117-03-RS

**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes;  
and restore pavement markings

**CPMS Pin:** B-01237

**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
146	Z0019400	DRY RUBBLE OR BROKEN CONCRETE TREE WELLS	2.0	CU YD	\$1,250.00	\$2,500.00	\$1,200.00	\$2,400.00	\$500.00	\$1,000.00
147	Z0033700	LONGITUDINAL JOINT SEALANT	14,195.0	FOOT	\$2.25	\$31,938.75	\$3.00	\$42,585.00	\$3.10	\$44,004.50
148	Z0055905	TEMPORARY CONSTRUCTION FENCE	1,063.0	FOOT	\$4.00	\$4,252.00	\$1.00	\$1,063.00	\$3.50	\$3,720.50
149	Z0062450	SAWING PAVEMENT, (FULL DEPTH)	25,839.0	FOOT	\$1.50	\$38,758.50	\$0.60	\$15,503.40	\$0.25	\$6,459.75
150	Z0077803	REMOVE WOOD POST	2.0	EACH	\$100.00	\$200.00	\$200.00	\$400.00	\$500.00	\$1,000.00
<b>Bid Total</b>						<b>\$5,020,710.45</b>		<b>\$3,924,443.57</b>		<b>\$3,547,185.68</b>

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
1	20100110	TREE REMOVAL (6 TO 15 UNITS DIAMETER)	134.0	UNIT	\$25.00	\$3,350.00	\$15.00	\$16.50	\$15.75
2	20100210	TREE REMOVAL (OVER 15 UNITS DIAMETER)	116.0	UNIT	\$30.00	\$3,480.00	\$25.00	\$27.50	\$26.25
3	20101100	TREE TRUNK PROTECTION	194.0	EACH	\$100.00	\$19,400.00	\$50.00	\$80.00	\$65.00
4	20101200	TREE ROOT PRUNING	159.0	EACH	\$100.00	\$15,900.00	\$50.00	\$70.00	\$60.00
5	20101700	SUPPLEMENTAL WATERING	17.0	UNIT	\$25.00	\$425.00	\$0.10	\$1.00	\$0.55
6	20200100	EARTH EXCAVATION	7,572.0	CU YD	\$40.00	\$302,880.00	\$38.00	\$50.80	\$44.40
7	20400800	FURNISHED EXCAVATION	100.0	CU YD	\$30.00	\$3,000.00	\$1.00	\$25.00	\$13.00
8	20800150	TRENCH BACKFILL	1,199.0	CU YD	\$40.00	\$47,960.00	\$32.00	\$67.67	\$49.84
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	44,377.0	SQ YD	\$4.00	\$177,508.00	\$2.00	\$3.25	\$2.63
10	21301052	EXPLORATION TRENCH 52 INCH DEPTH	100.0	FOOT	\$50.00	\$5,000.00	\$10.00	\$98.86	\$54.43
11	25000210	SEEDING, CLASS 2A	9.2	ACRE	\$2,500.00	\$23,000.00	\$2,500.00	\$4,840.00	\$3,670.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	926.0	POUND	\$2.00	\$1,852.00	\$1.00	\$1.00	\$1.00
13	25000600	POTASSIUM FERTILIZER NUTRIENT	926.0	POUND	\$2.00	\$1,852.00	\$1.00	\$1.00	\$1.00
14	25100630	EROSION CONTROL BLANKET	44,377.0	SQ YD	\$2.00	\$88,754.00	\$1.15	\$1.45	\$1.30
15	25200110	SODDING SALT TOLERANT	1,900.0	SQ YD	\$12.00	\$22,800.00	\$9.00	\$10.50	\$9.75
16	28000305	TEMPORARY DITCH CHECK	1,050.0	FOOT	\$14.00	\$14,700.00	\$12.00	\$12.00	\$12.00

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
17	28000400	PERIMETER EROSION BARRIER	14,267.0	FOOT	\$3.50	\$49,934.50	\$1.00	\$2.50	\$1.75
18	28000510	INLET FILTERS	52.0	EACH	\$150.00	\$7,800.00	\$15.00	\$175.00	\$95.00
19	35101400	AGGREGATE BASE COURSE TYPE B	4,908.0	TON	\$30.00	\$147,240.00	\$25.00	\$29.00	\$27.00
20	40600275	BITUMINOUS MATERIALS (PRIME COAT)	21,521.0	LBS	\$0.25	\$5,380.25	\$0.01	\$0.10	\$0.06
21	40600290	BITUMINOUS MATERIALS (TACK COAT)	42,536.0	LBS	\$0.25	\$10,634.00	\$0.01	\$0.10	\$0.06
22	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	20.0	TON	\$250.00	\$5,000.00	\$250.00	\$350.00	\$300.00
23	40600525	LEVELING BINDER (HAND METHOD), N50	20.0	TON	\$500.00	\$10,000.00	\$250.00	\$350.00	\$300.00
24	40600625	LEVELING BINDER (MACHINE METHOD), N50	50.0	TON	\$90.00	\$4,500.00	\$110.00	\$115.75	\$112.88
25	40603080	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	3,194.0	TON	\$80.00	\$255,520.00	\$60.00	\$73.00	\$66.50
26	40603335	HOT-MIX ASPHALT SURFACE COURSE, MIX "D", N50	6,427.0	TON	\$90.00	\$578,430.00	\$68.00	\$82.50	\$75.25
27	42001300	PROTECTIVE COAT	2,406.0	SQ YD	\$2.25	\$5,413.50	\$1.00	\$2.00	\$1.50
28	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5"	2,178.0	SQ FT	\$10.00	\$21,780.00	\$7.20	\$7.50	\$7.35
29	42400800	DETECTABLE WARNINGS	304.0	SQ FT	\$75.00	\$22,800.00	\$30.00	\$32.00	\$31.00

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
30	44000100	PAVEMENT REMOVAL	289.0	SQ YD	\$25.00	\$7,225.00	\$8.47	\$15.00	\$11.74
31	44000155	HOT-MIX ASPHALT SURFACE REMOVAL 1 1/2"	1,460.0	SQ YD	\$2.50	\$3,650.00	\$4.00	\$4.40	\$4.20
32	44000157	HOT-MIX ASPHALT SURFACE REMOVAL 2"	9,461.0	SQ YD	\$3.50	\$33,113.50	\$1.90	\$5.35	\$3.63
33	44000161	HOT-MIX ASPHALT SURFACE REMOVAL 3"	30,246.0	SQ YD	\$4.50	\$136,107.00	\$2.45	\$2.50	\$2.48
34	44000164	HOT-MIX ASPHALT SURFACE REMOVAL 3 3/4"	6,178.0	SQ YD	\$5.00	\$30,890.00	\$3.45	\$3.65	\$3.55
35	44000500	COMBINATION CURB AND GUTTER REMOVAL	1,230.0	FOOT	\$10.00	\$12,300.00	\$5.00	\$15.00	\$10.00
36	44000600	SIDEWALK REMOVAL	1,996.0	SQ FT	\$5.00	\$9,980.00	\$1.00	\$2.20	\$1.60
37	44201713	CLASS D PATCHES, TYPE I, 6 INCH	59.0	SQ YD	\$60.00	\$3,540.00	\$20.00	\$65.00	\$42.50
38	44201717	CLASS D PATCHES, TYPE II, 6 INCH	52.0	SQ YD	\$60.00	\$3,120.00	\$20.00	\$60.00	\$40.00
39	44201721	CLASS D PATCHES, TYPE III, 6 INCH	157.0	SQ YD	\$60.00	\$9,420.00	\$20.00	\$52.00	\$36.00
40	44201723	CLASS D PATCHES, TYPE IV, 6 INCH	105.0	SQ YD	\$60.00	\$6,300.00	\$20.00	\$50.00	\$35.00
41	44201725	CLASS D PATCHES, TYPE I, 7 INCH	54.0	SQ YD	\$75.00	\$4,050.00	\$25.00	\$75.00	\$50.00
42	44201729	CLASS D PATCHES, TYPE II, 7 INCH	75.0	SQ YD	\$75.00	\$5,625.00	\$25.00	\$70.00	\$47.50
43	44201733	CLASS D PATCHES, TYPE III, 7 INCH	224.0	SQ YD	\$75.00	\$16,800.00	\$25.00	\$60.00	\$42.50
44	44201735	CLASS D PATCHES, TYPE IV, 7 INCH	149.0	SQ YD	\$75.00	\$11,175.00	\$25.00	\$58.00	\$41.50

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
45	44201737	CLASS D PATCHES, TYPE I, 8 INCH	102.0	SQ YD	\$85.00	\$8,670.00	\$30.00	\$75.00	\$52.50
46	44201741	CLASS D PATCHES, TYPE II, 8 INCH	153.0	SQ YD	\$85.00	\$13,005.00	\$30.00	\$73.00	\$51.50
47	44201745	CLASS D PATCHES, TYPE III, 8 INCH	480.0	SQ YD	\$85.00	\$40,800.00	\$30.00	\$63.00	\$46.50
48	44201747	CLASS D PATCHES, TYPE IV, 8 INCH	365.0	SQ YD	\$85.00	\$31,025.00	\$30.00	\$65.00	\$47.50
49	44201773	CLASS D PATCHES, TYPE I, 10 INCH	61.0	SQ YD	\$100.00	\$6,100.00	\$40.00	\$100.00	\$70.00
50	44201777	CLASS D PATCHES, TYPE II, 10 INCH	91.0	SQ YD	\$100.00	\$9,100.00	\$40.00	\$95.00	\$67.50
51	44201781	CLASS D PATCHES, TYPE III, 10 INCH	274.0	SQ YD	\$100.00	\$27,400.00	\$40.00	\$89.00	\$64.50
52	44201783	CLASS D PATCHES, TYPE IV, 10 INCH	183.0	SQ YD	\$100.00	\$18,300.00	\$40.00	\$89.00	\$64.50
53	48101200	AGGREGATE SHOULDERS, TYPE B	1,992.0	TON	\$35.00	\$69,720.00	\$29.00	\$33.00	\$31.00
54	50105220	PIPE CULVERT REMOVAL	1,095.0	FOOT	\$25.00	\$27,375.00	\$1.00	\$7.39	\$4.20
55	54010602	PRECAST CONCRETE BOX CULVERTS 6' X 2'	120.0	FOOT	\$650.00	\$78,000.00	\$427.20	\$450.00	\$438.60
56	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	17.0	EACH	\$1,500.00	\$25,500.00	\$1,172.19	\$1,325.00	\$1,248.60
57	54213660	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 15"	14.0	EACH	\$1,750.00	\$24,500.00	\$1,425.00	\$1,545.78	\$1,485.39
58	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	3.0	EACH	\$2,000.00	\$6,000.00	\$1,600.00	\$1,902.25	\$1,751.13

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
59	54262710	METAL FLARED END SECTIONS 10"	7.0	EACH	\$650.00	\$4,550.00	\$319.50	\$600.00	\$459.75
60	54262712	METAL FLARED END SECTIONS 12"	4.0	EACH	\$700.00	\$2,800.00	\$319.50	\$600.00	\$459.75
61	54262715	METAL FLARED END SECTIONS 15"	32.0	EACH	\$750.00	\$24,000.00	\$325.25	\$600.00	\$462.63
62	542A0220	PIPE CULVERTS, CLASS A, TYPE 1 15"	221.0	FOOT	\$85.00	\$18,785.00	\$63.25	\$72.00	\$67.63
63	542D0220	PIPE CULVERTS, CLASS D, TYPE 1 15"	518.0	FOOT	\$60.00	\$31,080.00	\$62.47	\$75.00	\$68.74
64	542D1060	PIPE CULVERTS, CLASS D, TYPE 2 15"	26.0	FOOT	\$75.00	\$1,950.00	\$69.47	\$80.00	\$74.74
65	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	254.0	FOOT	\$150.00	\$38,100.00	\$56.79	\$71.00	\$63.90
66	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	44.0	FOOT	\$175.00	\$7,700.00	\$65.82	\$85.00	\$75.41
67	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	647.0	FOOT	\$200.00	\$129,400.00	\$76.26	\$80.00	\$78.13
68	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	935.0	FOOT	\$150.00	\$140,250.00	\$57.36	\$72.00	\$64.68
69	550A0360	STORM SEWERS, CLASS A, TYPE 2 15"	1,117.0	FOOT	\$175.00	\$195,475.00	\$67.09	\$76.00	\$71.55
70	550B0040	STORM SEWERS, CLASS B, TYPE 1 10"	281.0	FOOT	\$40.00	\$11,240.00	\$52.67	\$64.00	\$58.34
71	550B0050	STORM SEWERS, CLASS B, TYPE 1 12"	8.0	FOOT	\$50.00	\$400.00	\$69.80	\$70.00	\$69.90
72	55100700	STORM SEWER REMOVAL 15"	79.0	FOOT	\$20.00	\$1,580.00	\$1.00	\$8.42	\$4.71
73	60100905	PIPE DRAINS 4"	50.0	FOOT	\$20.00	\$1,000.00	\$25.00	\$36.33	\$30.67
74	60100915	PIPE DRAINS 6"	61.0	FOOT	\$30.00	\$1,830.00	\$35.00	\$35.88	\$35.44
75	60100945	PIPE DRAINS 12"	163.0	FOOT	\$60.00	\$9,780.00	\$46.57	\$63.00	\$54.79



## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
76	60108104	PIPE UNDERDRAIN, TYPE 1, 4"	5,788.0	FOOT	\$10.00	\$57,880.00	\$3.51	\$20.00	\$11.76
77	60200105	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	8.0	EACH	\$3,250.00	\$26,000.00	\$2,932.95	\$3,125.00	\$3,028.98
78	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	2.0	EACH	\$3,250.00	\$6,500.00	\$3,055.45	\$3,300.00	\$3,177.73
79	60207005	CATCH BASINS, TYPE C, TYPE 1 FRAME, CLOSED LID	17.0	EACH	\$2,250.00	\$38,250.00	\$1,550.00	\$1,578.10	\$1,564.05
80	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	7.0	EACH	\$2,250.00	\$15,750.00	\$1,603.10	\$1,700.00	\$1,651.55
81	60232600	INLETS, TYPE A, TYPE 8 GRATE	6.0	EACH	\$2,250.00	\$13,500.00	\$1,155.40	\$1,450.00	\$1,302.70
82	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	17.0	EACH	\$2,250.00	\$38,250.00	\$1,460.50	\$1,600.00	\$1,530.25
83	60255500	MANHOLES TO BE ADJUSTED	1.0	EACH	\$1,500.00	\$1,500.00	\$500.00	\$720.00	\$610.00
84	60600605	CONCRETE CURB TYPE B	77.0	FOOT	\$20.00	\$1,540.00	\$30.00	\$35.00	\$32.50
85	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	99.0	FOOT	\$35.00	\$3,465.00	\$21.00	\$35.00	\$28.00

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
86	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	5,182.0	FOOT	\$30.00	\$155,460.00	\$23.00	\$30.40	\$26.70
87	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	1,028.0	FOOT	\$50.00	\$51,400.00	\$26.00	\$42.50	\$34.25
88	63000003	STEEL PLATE BEAM GUARDRAIL, TYPE A, 9 FOOT POSTS	100.0	FOOT	\$45.00	\$4,500.00	\$33.00	\$35.00	\$34.00
89	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1, (SPECIAL), TANGENT	2.0	EACH	\$3,500.00	\$7,000.00	\$2,680.00	\$2,800.00	\$2,740.00
90	63200310	GUARDRAIL REMOVAL	1,354.0	FOOT	\$10.00	\$13,540.00	\$5.00	\$10.00	\$7.50
91	67100100	MOBILIZATION	1.0	L SUM	\$232,500.00	\$232,500.00	\$209,247.00	\$235,000.00	\$222,123.50
92	70300100	SHORT TERM PAVEMENT MARKING	14,629.0	FOOT	\$0.75	\$10,971.75	\$0.01	\$1.25	\$0.63
93	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	233.6	SQ FT	\$3.00	\$700.80	\$0.01	\$3.50	\$1.76
94	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	21,070.0	FOOT	\$0.25	\$5,267.50	\$0.01	\$0.35	\$0.18

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
95	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	31,307.0	FOOT	\$0.30	\$9,392.10	\$0.01	\$0.50	\$0.26
96	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	598.0	FOOT	\$0.40	\$239.20	\$0.01	\$1.25	\$0.63
97	70300250	TEMPORARY PAVEMENT MARKING - LINE 8"	2,118.0	FOOT	\$0.45	\$953.10	\$0.01	\$1.45	\$0.73
98	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	2,046.0	FOOT	\$0.50	\$1,023.00	\$0.01	\$1.50	\$0.76
99	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	52.0	FOOT	\$1.50	\$78.00	\$0.01	\$5.00	\$2.51
100	70300520	PAVEMENT MARKING TAPE TYPE IV 4"	4,116.0	FOOT	\$1.50	\$6,174.00	\$0.01	\$2.00	\$1.01
101	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	233.6	SQ FT	\$4.00	\$934.40	\$4.00	\$4.40	\$4.20
102	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	21,431.0	FOOT	\$1.20	\$25,717.20	\$0.50	\$0.55	\$0.53
103	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	32,172.0	FOOT	\$1.50	\$48,258.00	\$0.55	\$0.61	\$0.58

### Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
104	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	598.0	FOOT	\$2.00	\$1,196.00	\$0.70	\$0.77	\$0.74
105	78000500	THERMOPLASTIC PAVEMENT MARKING - LINE 8"	2,118.0	FOOT	\$3.00	\$6,354.00	\$1.00	\$1.10	\$1.05
106	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	1,401.0	FOOT	\$4.00	\$5,604.00	\$1.50	\$1.65	\$1.58
107	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	52.0	FOOT	\$6.00	\$312.00	\$4.00	\$4.40	\$4.20
108	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	645.0	FOOT	\$3.00	\$1,935.00	\$3.00	\$3.30	\$3.15
109	78200005	GUARDRAIL REFLECTORS, TYPE A	58.0	EACH	\$20.00	\$1,160.00	\$12.00	\$13.00	\$12.50
110	88600600	DETECTOR LOOP REPLACEMENT	150.0	FOOT	\$20.00	\$3,000.00	\$21.50	\$24.00	\$22.75
111	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$350.00	\$1,750.00	\$484.00	\$500.00	\$492.00
112	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	66,715.0	UNIT	\$1.00	\$66,715.00	\$1.00	\$1.00	\$1.00
113	LC400156	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50	1,857.0	TON	\$125.00	\$232,125.00	\$60.00	\$73.00	\$66.50

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
114	LC500020	PRE-CAST CONCRETE WALL CAP	262.0	FOOT	\$200.00	\$52,400.00	\$130.00	\$187.50	\$158.75
115	LC600200	INSTALL SURVEY MONUMENTS	6.0	EACH	\$1,200.00	\$7,200.00	\$460.00	\$1,500.00	\$980.00
116	X0323586	PIPE DRAIN REMOVAL	101.0	FOOT	\$90.00	\$9,090.00	\$1.00	\$6.24	\$3.62
117	X0325366	STORM SEWER REPAIR	249.0	FOOT	\$300.00	\$74,700.00	\$66.23	\$85.00	\$75.62
118	X1200108	INLET BOX, SPECIAL	8.0	EACH	\$5,000.00	\$40,000.00	\$777.50	\$1,500.00	\$1,138.75
119	X1200111	PRECAST BOX CULVERT END SECTION	4.0	EACH	\$10,000.00	\$40,000.00	\$5,000.00	\$5,055.20	\$5,027.60
120	X1400326	ASSEMBLY (COMPLETE)	2.0	EACH	\$12,000.00	\$24,000.00	\$10,737.00	\$12,000.00	\$11,368.50
121	X4240800	DETECTABLE WARNINGS (SPECIAL)	76.0	SQ FT	\$75.00	\$5,700.00	\$30.00	\$50.00	\$40.00
122	X5015225	PIPE CULVERT REMOVAL (SPECIAL)	60.0	FOOT	\$30.00	\$1,800.00	\$19.84	\$50.00	\$34.92
123	X6025900	RESTRICTED DEPTH MANHOLES, 5'-DIAMETER, TYPE 8 FRAME AND GRATE	1.0	EACH	\$6,000.00	\$6,000.00	\$3,500.00	\$3,556.45	\$3,528.23
124	X6029510	CATCH BASINS, TYPE C WITH SPECIAL FRAME AND LID	2.0	EACH	\$4,000.00	\$8,000.00	\$1,523.00	\$1,800.00	\$1,661.50
125	X6300130	STEEL PLATE BEAM GUARDRAIL, TYPE A, (SPECIAL)	1,262.5	FOOT	\$50.00	\$63,125.00	\$23.00	\$27.00	\$25.00
126	X6310195	TRAFFIC BARRIER TERMINAL, TYPE 1, SPECIAL, (TANGENT) MODIFIED	2.0	EACH	\$4,000.00	\$8,000.00	\$2,520.00	\$2,800.00	\$2,660.00

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
127	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	10.0	CAL MO	\$4,000.00	\$40,000.00	\$1,000.00	\$3,000.00	\$2,000.00
128	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$162,800.00	\$162,800.00	\$111,239.00	\$261,500.00	\$186,369.50
129	X7810300	RECESSED REFLECTIVE PAVEMENT MARKER	116.0	EACH	\$50.00	\$5,800.00	\$40.00	\$44.00	\$42.00
130	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	279.2	SQ FT	\$2.00	\$558.40	\$1.60	\$1.76	\$1.68
131	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	20,973.0	FOOT	\$0.50	\$10,486.50	\$0.25	\$0.28	\$0.27
132	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	31,671.0	FOOT	\$0.50	\$15,835.50	\$0.40	\$0.44	\$0.42
133	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	598.0	FOOT	\$0.50	\$299.00	\$0.50	\$0.55	\$0.53
134	X7830076	GROOVING FOR RECESSED PAVEMENT MARKING 9"	2,118.0	FOOT	\$0.50	\$1,059.00	\$0.75	\$0.83	\$0.79
135	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	1,401.0	FOOT	\$1.00	\$1,401.00	\$1.20	\$1.32	\$1.26

## Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
136	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	52.0	FOOT	\$2.00	\$104.00	\$1.60	\$1.76	\$1.68
137	XX000856	MAILBOX REMOVAL AND RELOCATION	20.0	EACH	\$300.00	\$6,000.00	\$200.00	\$300.00	\$250.00
138	XX003168	WORK ZONE PAVEMENT MARKING REMOVAL, SPECIAL	4,116.0	FOOT	\$1.50	\$6,174.00	\$0.25	\$1.50	\$0.88
139	XX000882	WOOD FENCE	821.0	FOOT	\$60.00	\$49,260.00	\$45.00	\$55.00	\$50.00
140	XX001758	WOOD FENCE REMOVAL	821.0	FOOT	\$20.00	\$16,420.00	\$7.00	\$8.00	\$7.50
141	XX006658	FLOCCULATION LOGS	5.0	EACH	\$15.00	\$75.00	\$100.00	\$250.00	\$175.00
142	XX006659	FLOCCULATION POWDER	5.0	POUND	\$5.00	\$25.00	\$10.00	\$50.00	\$30.00
143	XX008865	PERMEABLE PLASTIC BERM	1,050.0	FOOT	\$15.00	\$15,750.00	\$15.00	\$15.00	\$15.00
144	XX206400	MAILBOX POST	4.0	EACH	\$400.00	\$1,600.00	\$125.00	\$400.00	\$262.50
145	Z0018700	DRAINAGE STRUCTURE TO BE REMOVED	7.0	EACH	\$2,500.00	\$17,500.00	\$304.29	\$450.00	\$377.15
146	Z0019400	DRY RUBBLE OR BROKEN CONCRETE TREE WELLS	2.0	CU YD	\$1,250.00	\$2,500.00	\$500.00	\$1,200.00	\$850.00
147	Z0033700	LONGITUDINAL JOINT SEALANT	14,195.0	FOOT	\$2.25	\$31,938.75	\$3.00	\$3.10	\$3.05
148	Z0055905	TEMPORARY CONSTRUCTION FENCE	1,063.0	FOOT	\$4.00	\$4,252.00	\$1.00	\$3.50	\$2.25

### Return Bid Details

**Project:** St Mary's Road & Everett Road 3R  
**Section:** 15-00117-03-RS  
**Description:** Mill & resurface; construct a bike path; install drainage structures & pipes; and restore pavement markings  
**CPMS Pin:** B-01237  
**Let Date:** 10/23/2018

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
149	Z0062450	SAWING PAVEMENT, (FULL DEPTH)	25,839.0	FOOT	\$1.50	\$38,758.50	\$0.25	\$0.60	\$0.43
150	Z0077803	REMOVE WOOD POST	2.0	EACH	\$100.00	\$200.00	\$200.00	\$500.00	\$350.00
<b>Bid Total</b>						<b>\$5,020,710.45</b>			