

### Summary of Bids Received

**Project:** ST Mary's Road 3R  
**Section:** 17-00102-24-RS  
**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps  
**CPMS Pin:** B-01381  
**Let Date:** 4/13/2021

Bidder	Address	City, State, Zip	Bond	Bid Price	% Over/Under Eng. Estimate	\$ Over/Under Eng. Estimate
A Lamp Concrete Contractors, Inc.	1900 Wright Blvd	Schaumburg, IL 60193	Bid Bond	\$4,544,617.36	-28.06%	-\$1,772,472.88
Peter Baker & Son Company	1349 Rockland Road	Lake Bluff, IL 60044	Bid Bond	\$4,584,327.13	-27.43%	-\$1,732,763.11
Engineer's Estimate				\$6,317,090.45		

Design	_____	IDOT(2)	_____	Contract Bidder	_____	County Engineer	_____
Finance	_____	Bid Tab File	_____	Resident Eng.	_____	Mgr Capital Programming	_____
Construction	_____	Project File	_____	Request By Mail	_____		

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
1	20101100	TREE TRUNK PROTECTION	210.0	EACH	\$125.00	\$26,250.00	\$50.00	\$10,500.00	\$90.00	\$18,900.00
2	20101200	TREE ROOT PRUNING	247.0	EACH	\$100.00	\$24,700.00	\$50.00	\$12,350.00	\$90.00	\$22,230.00
3	20101700	SUPPLEMENTAL WATERING	41.0	UNIT	\$25.00	\$1,025.00	\$1.00	\$41.00	\$0.10	\$4.10
4	20200100	EARTH EXCAVATION	6,416.0	CU YD	\$50.00	\$320,800.00	\$37.00	\$237,392.00	\$46.25	\$296,740.00
5	20400800	FURNISHED EXCAVATION	1,160.0	CU YD	\$30.00	\$34,800.00	\$1.00	\$1,160.00	\$0.01	\$11.60
6	20800150	TRENCH BACKFILL	303.0	CU YD	\$50.00	\$15,150.00	\$54.00	\$16,362.00	\$51.00	\$15,453.00
7	20900110	POROUS GRANULAR BACKFILL	11.0	CU YD	\$125.00	\$1,375.00	\$50.00	\$550.00	\$142.00	\$1,562.00
8	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	1,708.0	SQ YD	\$5.00	\$8,540.00	\$1.25	\$2,135.00	\$3.00	\$5,124.00
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	45,398.0	SQ YD	\$4.00	\$181,592.00	\$1.00	\$45,398.00	\$4.00	\$181,592.00
10	21301052	EXPLORATION TRENCH 52 INCH DEPTH	300.0	FOOT	\$75.00	\$22,500.00	\$5.00	\$1,500.00	\$24.00	\$7,200.00
11	25000210	SEEDING, CLASS 2A	9.4	ACRE	\$4,000.00	\$37,600.00	\$3,000.00	\$28,200.00	\$3,000.00	\$28,200.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	998.0	POUND	\$2.00	\$1,996.00	\$1.00	\$998.00	\$1.00	\$998.00
13	25000600	POTASSIUM FERTILIZER NUTRIENT	998.0	POUND	\$2.00	\$1,996.00	\$1.00	\$998.00	\$1.00	\$998.00
14	25100630	EROSION CONTROL BLANKET	45,398.0	SQ YD	\$2.00	\$90,796.00	\$1.15	\$52,207.70	\$1.15	\$52,207.70
15	25200110	SODDING SALT TOLERANT	4,500.0	SQ YD	\$12.00	\$54,000.00	\$10.00	\$45,000.00	\$10.00	\$45,000.00
16	28000305	TEMPORARY DITCH CHECK	1,176.0	FOOT	\$15.00	\$17,640.00	\$10.00	\$11,760.00	\$12.00	\$14,112.00
17	28000400	PERIMETER EROSION BARRIER	16,688.0	FOOT	\$3.50	\$58,408.00	\$1.00	\$16,688.00	\$2.90	\$48,395.20
18	28000500	INLET AND PIPE PROTECTION	7.0	EACH	\$200.00	\$1,400.00	\$15.00	\$105.00	\$350.00	\$2,450.00
19	28000510	INLET FILTERS	67.0	EACH	\$125.00	\$8,375.00	\$15.00	\$1,005.00	\$145.00	\$9,715.00
20	28100107	STONE RIPRAP, CLASS A4	31.0	SQ YD	\$125.00	\$3,875.00	\$125.00	\$3,875.00	\$125.00	\$3,875.00
21	28200200	FILTER FABRIC	42.0	SQ YD	\$5.00	\$210.00	\$5.00	\$210.00	\$5.50	\$231.00

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
22	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	1,612.0	SQ YD	\$30.00	\$48,360.00	\$13.25	\$21,359.00	\$23.00	\$37,076.00
23	35101400	AGGREGATE BASE COURSE TYPE B	3,839.0	TON	\$30.00	\$115,170.00	\$20.00	\$76,780.00	\$32.70	\$125,535.30
24	40600275	BITUMINOUS MATERIALS (PRIME COAT)	29,529.0	LBS	\$0.25	\$7,382.25	\$0.01	\$295.29	\$0.01	\$295.29
25	40600290	BITUMINOUS MATERIALS (TACK COAT)	40,320.0	LBS	\$0.25	\$10,080.00	\$0.01	\$403.20	\$0.01	\$403.20
26	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGEWAYS	20.0	TON	\$300.00	\$6,000.00	\$200.00	\$4,000.00	\$200.00	\$4,000.00
27	40600827	POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50	50.0	TON	\$120.00	\$6,000.00	\$147.00	\$7,350.00	\$140.00	\$7,000.00
28	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	3,790.0	TON	\$95.00	\$360,050.00	\$81.00	\$306,990.00	\$76.60	\$290,314.00
29	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	5,299.0	TON	\$120.00	\$635,880.00	\$78.00	\$413,322.00	\$77.00	\$408,023.00
30	42001300	PROTECTIVE COAT	1,953.0	SQ YD	\$1.50	\$2,929.50	\$1.00	\$1,953.00	\$1.00	\$1,953.00
31	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2,433.0	SQ FT	\$10.00	\$24,330.00	\$7.25	\$17,639.25	\$7.25	\$17,639.25
32	42400800	DETECTABLE WARNINGS	199.0	SQ FT	\$50.00	\$9,950.00	\$35.00	\$6,965.00	\$35.00	\$6,965.00
33	44000157	HOT-MIX ASPHALT SURFACE REMOVAL 2"	36,559.0	SQ YD	\$3.50	\$127,956.50	\$2.85	\$104,193.15	\$2.30	\$84,085.70
34	44000158	HOT-MIX ASPHALT SURFACE REMOVAL 2 1/4"	6,935.0	SQ YD	\$3.50	\$24,272.50	\$3.45	\$23,925.75	\$2.25	\$15,603.75
35	44000200	DRIVEWAY PAVEMENT REMOVAL	2,142.1	SQ YD	\$15.00	\$32,131.50	\$10.00	\$21,421.00	\$9.50	\$20,349.95
36	44000500	COMBINATION CURB AND GUTTER REMOVAL	3,333.0	FOOT	\$10.00	\$33,330.00	\$5.50	\$18,331.50	\$5.50	\$18,331.50
37	44000600	SIDEWALK REMOVAL	2,367.0	SQ FT	\$2.00	\$4,734.00	\$1.20	\$2,840.40	\$1.50	\$3,550.50
38	44201761	CLASS D PATCHES, TYPE I, 10 INCH	190.0	SQ YD	\$100.00	\$19,000.00	\$80.00	\$15,200.00	\$40.00	\$7,600.00
39	44201765	CLASS D PATCHES, TYPE II, 10 INCH	285.0	SQ YD	\$100.00	\$28,500.00	\$75.00	\$21,375.00	\$40.00	\$11,400.00

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
40	44201769	CLASS D PATCHES, TYPE III, 10 INCH	882.0	SQ YD	\$100.00	\$88,200.00	\$70.00	\$61,740.00	\$40.00	\$35,280.00
41	44201771	CLASS D PATCHES, TYPE IV, 10 INCH	570.0	SQ YD	\$100.00	\$57,000.00	\$70.00	\$39,900.00	\$40.00	\$22,800.00
42	44201811	CLASS D PATCHES, TYPE I, 14 INCH	22.0	SQ YD	\$120.00	\$2,640.00	\$115.00	\$2,530.00	\$45.00	\$990.00
43	44201815	CLASS D PATCHES, TYPE II, 14 INCH	33.0	SQ YD	\$120.00	\$3,960.00	\$110.00	\$3,630.00	\$45.00	\$1,485.00
44	44201819	CLASS D PATCHES, TYPE III, 14 INCH	98.0	SQ YD	\$120.00	\$11,760.00	\$100.00	\$9,800.00	\$45.00	\$4,410.00
45	44201821	CLASS D PATCHES, TYPE IV, 14 INCH	65.0	SQ YD	\$120.00	\$7,800.00	\$100.00	\$6,500.00	\$45.00	\$2,925.00
46	44201835	CLASS D PATCHES, TYPE I, 16 INCH	18.0	SQ YD	\$130.00	\$2,340.00	\$150.00	\$2,700.00	\$50.00	\$900.00
47	44201839	CLASS D PATCHES, TYPE II, 16 INCH	26.0	SQ YD	\$130.00	\$3,380.00	\$140.00	\$3,640.00	\$50.00	\$1,300.00
48	44201843	CLASS D PATCHES, TYPE III, 16 INCH	79.0	SQ YD	\$130.00	\$10,270.00	\$130.00	\$10,270.00	\$50.00	\$3,950.00
49	44201845	CLASS D PATCHES, TYPE IV, 16 INCH	53.0	SQ YD	\$130.00	\$6,890.00	\$130.00	\$6,890.00	\$50.00	\$2,650.00
50	48101200	AGGREGATE SHOULDERS, TYPE B	3,227.0	TON	\$35.00	\$112,945.00	\$20.00	\$64,540.00	\$19.95	\$64,378.65
51	50105220	PIPE CULVERT REMOVAL	910.0	FOOT	\$15.00	\$13,650.00	\$1.00	\$910.00	\$28.00	\$25,480.00
52	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	17.0	EACH	\$1,500.00	\$25,500.00	\$1,150.00	\$19,550.00	\$1,350.00	\$22,950.00
53	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2.0	EACH	\$2,000.00	\$4,000.00	\$1,500.00	\$3,000.00	\$1,450.00	\$2,900.00
54	54214503	PRECAST REINFORCED CONCRETE FLARED END SECTIONS, EQUIVALENT ROUND-SIZE 18"	3.0	EACH	\$3,000.00	\$9,000.00	\$2,500.00	\$7,500.00	\$2,000.00	\$6,000.00
55	52200800	SEGMENTAL CONCRETE BLOCK WALL	178.0	SQ FT	\$75.00	\$13,350.00	\$45.00	\$8,010.00	\$45.00	\$8,010.00
56	54262715	METAL FLARED END SECTIONS 15"	34.0	EACH	\$750.00	\$25,500.00	\$750.00	\$25,500.00	\$295.00	\$10,030.00
57	54262718	METAL FLARED END SECTIONS 18"	6.0	EACH	\$900.00	\$5,400.00	\$1,000.00	\$6,000.00	\$550.00	\$3,300.00
58	542D0220	PIPE CULVERTS, CLASS D, TYPE 1 15"	533.0	FOOT	\$90.00	\$47,970.00	\$70.00	\$37,310.00	\$68.00	\$36,244.00
59	542D0223	PIPE CULVERTS, CLASS D, TYPE 1 18"	104.0	FOOT	\$100.00	\$10,400.00	\$75.00	\$7,800.00	\$80.00	\$8,320.00

### Return Bid Tabulation

**Project:** ST Mary's Road 3R  
**Section:** 17-00102-24-RS  
**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps  
**CPMS Pin:** B-01381  
**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extn. Price	Unit Price	Extn. Price	Unit Price	Extn. Price
60	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	1,269.0	FOOT	\$90.00	\$114,210.00	\$60.00	\$76,140.00	\$61.00	\$77,409.00
61	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	56.0	FOOT	\$95.00	\$5,320.00	\$72.00	\$4,032.00	\$64.00	\$3,584.00
62	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	177.0	FOOT	\$100.00	\$17,700.00	\$75.00	\$13,275.00	\$67.00	\$11,859.00
63	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	34.0	FOOT	\$125.00	\$4,250.00	\$85.00	\$2,890.00	\$175.00	\$5,950.00
64	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	45.0	FOOT	\$150.00	\$6,750.00	\$95.00	\$4,275.00	\$124.00	\$5,580.00
65	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	386.0	FOOT	\$100.00	\$38,600.00	\$74.00	\$28,564.00	\$61.00	\$23,546.00
66	550A4000	STORM SEWERS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 18"	193.0	FOOT	\$150.00	\$28,950.00	\$95.00	\$18,335.00	\$114.00	\$22,002.00
67	60100905	PIPE DRAINS 4"	100.0	FOOT	\$30.00	\$3,000.00	\$35.00	\$3,500.00	\$35.00	\$3,500.00
68	60100915	PIPE DRAINS 6"	100.0	FOOT	\$35.00	\$3,500.00	\$45.00	\$4,500.00	\$38.00	\$3,800.00
69	60108104	PIPE UNDERDRAIN, TYPE 1, 4"	5,863.0	FOOT	\$15.00	\$87,945.00	\$16.00	\$93,808.00	\$5.65	\$33,125.95
70	60200205	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$4,000.00	\$8,000.00	\$3,500.00	\$7,000.00	\$2,750.00	\$5,500.00
71	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$3,750.00	\$3,750.00	\$3,300.00	\$3,300.00	\$2,800.00	\$2,800.00
72	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	8.0	EACH	\$4,000.00	\$32,000.00	\$3,700.00	\$29,600.00	\$3,025.00	\$24,200.00
73	60207005	CATCH BASINS, TYPE C, TYPE 1 FRAME, CLOSED LID	8.0	EACH	\$2,500.00	\$20,000.00	\$2,000.00	\$16,000.00	\$1,550.00	\$12,400.00
74	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	3.0	EACH	\$2,250.00	\$6,750.00	\$1,800.00	\$5,400.00	\$1,700.00	\$5,100.00
75	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	4.0	EACH	\$2,500.00	\$10,000.00	\$2,200.00	\$8,800.00	\$1,900.00	\$7,600.00
76	60236200	INLETS, TYPE A, TYPE 8 GRATE	1.0	EACH	\$1,250.00	\$1,250.00	\$1,500.00	\$1,500.00	\$1,700.00	\$1,700.00
77	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	3.0	EACH	\$1,500.00	\$4,500.00	\$1,700.00	\$5,100.00	\$1,900.00	\$5,700.00

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
78	60250500	CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$1,500.00	\$1,500.00	\$750.00	\$750.00	\$795.00	\$795.00
79	60260100	INLETS TO BE ADJUSTED	1.0	EACH	\$1,000.00	\$1,000.00	\$400.00	\$400.00	\$500.00	\$500.00
80	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	57.0	FOOT	\$35.00	\$1,995.00	\$27.00	\$1,539.00	\$27.00	\$1,539.00
81	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	4,847.0	FOOT	\$40.00	\$193,880.00	\$28.00	\$135,716.00	\$28.00	\$135,716.00
82	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	1,132.0	FOOT	\$45.00	\$50,940.00	\$36.00	\$40,752.00	\$36.00	\$40,752.00
83	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	1,750.0	FOOT	\$45.00	\$78,750.00	\$30.00	\$52,500.00	\$35.00	\$61,250.00
84	63000360	LONG-SPAN GUARDRAIL OVER CULVERT, 18 FT 9 IN SPAN	87.5	FOOT	\$50.00	\$4,375.00	\$57.00	\$4,987.50	\$70.00	\$6,125.00
85	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1, (SPECIAL), TANGENT	11.0	EACH	\$3,500.00	\$38,500.00	\$3,545.00	\$38,995.00	\$3,500.00	\$38,500.00
86	63100169	TRAFFIC BARRIER TERMINAL, TYPE 1, (SPECIAL), FLARED	5.0	EACH	\$3,500.00	\$17,500.00	\$3,660.00	\$18,300.00	\$3,450.00	\$17,250.00
87	63200310	GUARDRAIL REMOVAL	1,705.0	FOOT	\$10.00	\$17,050.00	\$7.65	\$13,043.25	\$5.25	\$8,951.25
88	67100100	MOBILIZATION	1.0	L SUM	\$292,200.00	\$292,200.00	\$260,000.00	\$260,000.00	\$274,642.00	\$274,642.00
89	70300100	SHORT TERM PAVEMENT MARKING	20,334.0	FOOT	\$0.50	\$10,167.00	\$0.01	\$203.34	\$0.01	\$203.34
90	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	450.0	SQ FT	\$2.50	\$1,125.00	\$1.00	\$450.00	\$0.01	\$4.50
91	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	19,515.0	FOOT	\$0.30	\$5,854.50	\$0.01	\$195.15	\$0.01	\$195.15

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
92	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	28,705.0	FOOT	\$0.35	\$10,046.75	\$0.01	\$287.05	\$0.01	\$287.05
93	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	1,954.0	FOOT	\$0.45	\$879.30	\$0.01	\$19.54	\$0.01	\$19.54
94	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	947.0	FOOT	\$0.60	\$568.20	\$0.01	\$9.47	\$0.01	\$9.47
95	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	237.0	FOOT	\$1.50	\$355.50	\$0.01	\$2.37	\$0.01	\$2.37
96	70300520	PAVEMENT MARKING TAPE TYPE IV 4"	5,811.0	FOOT	\$1.50	\$8,716.50	\$0.10	\$581.10	\$0.01	\$58.11
97	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	450.0	SQ FT	\$5.00	\$2,250.00	\$4.40	\$1,980.00	\$4.00	\$1,800.00
98	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	8,582.0	FOOT	\$1.00	\$8,582.00	\$0.55	\$4,720.10	\$0.50	\$4,291.00
99	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	25,429.0	FOOT	\$1.25	\$31,786.25	\$0.66	\$16,783.14	\$0.60	\$15,257.40
100	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	1,415.0	FOOT	\$1.50	\$2,122.50	\$0.83	\$1,174.45	\$0.75	\$1,061.25
101	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	863.0	FOOT	\$2.50	\$2,157.50	\$1.65	\$1,423.95	\$1.50	\$1,294.50
102	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	237.0	FOOT	\$5.50	\$1,303.50	\$4.40	\$1,042.80	\$4.00	\$948.00
103	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	430.0	FOOT	\$5.00	\$2,150.00	\$6.60	\$2,838.00	\$6.00	\$2,580.00
104	78200005	GUARDRAIL REFLECTORS, TYPE A	90.0	EACH	\$15.00	\$1,350.00	\$9.25	\$832.50	\$10.00	\$900.00
105	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	6.0	FOOT	\$50.00	\$300.00	\$39.00	\$234.00	\$35.10	\$210.60
106	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	3.0	EACH	\$5,000.00	\$15,000.00	\$1,936.00	\$5,808.00	\$1,760.00	\$5,280.00
107	87800100	CONCRETE FOUNDATION, TYPE A	4.0	FOOT	\$350.00	\$1,400.00	\$277.00	\$1,108.00	\$251.30	\$1,005.20

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
108	87900200	DRILL EXISTING HANDHOLE	1.0	EACH	\$375.00	\$375.00	\$310.00	\$310.00	\$281.00	\$281.00
109	89500100	RELOCATE EXISTING SIGNAL HEAD	2.0	EACH	\$650.00	\$1,300.00	\$713.00	\$1,426.00	\$648.00	\$1,296.00
110	89500200	RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD	2.0	EACH	\$450.00	\$900.00	\$473.00	\$946.00	\$430.00	\$860.00
111	89500400	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	4.0	EACH	\$400.00	\$1,600.00	\$352.00	\$1,408.00	\$320.00	\$1,280.00
112	89502200	MODIFY EXISTING CONTROLLER	1.0	EACH	\$1,500.00	\$1,500.00	\$1,600.00	\$1,600.00	\$1,455.00	\$1,455.00
113	89502350	REMOVE AND REINSTALL CABLE FROM CONDUIT	230.0	FOOT	\$2.50	\$575.00	\$1.45	\$333.50	\$1.30	\$299.00
114	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	3.0	EACH	\$1,500.00	\$4,500.00	\$1,936.00	\$5,808.00	\$1,760.00	\$5,280.00
115	89502380	REMOVE EXISTING HANDHOLE	2.0	EACH	\$2,000.00	\$4,000.00	\$484.00	\$968.00	\$440.00	\$880.00
116	89502385	REMOVE EXISTING CONCRETE FOUNDATION	1.0	EACH	\$150.00	\$150.00	\$484.00	\$484.00	\$440.00	\$440.00
117	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$500.00	\$2,500.00	\$500.00	\$2,500.00	\$100.00	\$500.00
118	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	86,121.0	UNIT	\$1.00	\$86,121.00	\$1.00	\$86,121.00	\$1.00	\$86,121.00
119	LC400159	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	11,645.0	TON	\$100.00	\$1,164,500.00	\$69.00	\$803,505.00	\$67.00	\$780,215.00
120	LC400160	LEVELING BINDER HAND METHOD, N50	20.0	TON	\$300.00	\$6,000.00	\$100.00	\$2,000.00	\$200.00	\$4,000.00
121	LC500228	GRATED CULVERT END SECTIONS, 24" DIAMETER	8.0	EACH	\$3,000.00	\$24,000.00	\$2,850.00	\$22,800.00	\$2,700.00	\$21,600.00
122	LC500229	GRATED CULVERT END SECTIONS, 30" DIAMETER	1.0	EACH	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,175.00	\$3,175.00
123	LC500244	GRATED CULVERT END SECTION EQUIVALENT DIAMETER 33"	2.0	EACH	\$3,500.00	\$7,000.00	\$3,500.00	\$7,000.00	\$4,450.00	\$8,900.00
124	LC500411	CONCRETE BLOCK WALL SEALANT	178.0	SQ FT	\$15.00	\$2,670.00	\$5.00	\$890.00	\$2.00	\$356.00



### Return Bid Tabulation

**Project:** ST Mary's Road 3R  
**Section:** 17-00102-24-RS  
**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps  
**CPMS Pin:** B-01381  
**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
125	LC600016	CATCH BASINS, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$5,000.00	\$5,000.00	\$5,625.00	\$5,625.00	\$8,700.00	\$8,700.00
126	LC600200	INSTALL SURVEY MONUMENTS	10.0	EACH	\$1,200.00	\$12,000.00	\$715.00	\$7,150.00	\$400.00	\$4,000.00
127	LC780040	PAVEMENT MARKING REMOVAL - TYPE IV TAPE	5,811.0	FOOT	\$1.50	\$8,716.50	\$0.01	\$58.11	\$0.01	\$58.11
128	X0326697	CENTERLINE - RUMBLE STRIP - 8"	21,165.0	FOOT	\$7.50	\$158,737.50	\$0.45	\$9,524.25	\$0.70	\$14,815.50
129	X1400102	OUTDOOR RATED NETWORK CABLE	474.0	FOOT	\$2.00	\$948.00	\$2.45	\$1,161.30	\$2.20	\$1,042.80
130	X1400215	REMOTE CONTROLLED VIDEO SYSTEM	3.0	EACH	\$5,000.00	\$15,000.00	\$5,645.00	\$16,935.00	\$5,128.00	\$15,384.00
131	X1400254	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	1.0	EACH	\$2,500.00	\$2,500.00	\$3,014.00	\$3,014.00	\$2,740.00	\$2,740.00
132	X1400373	RADAR VEHICLE DETECTION SYSTEM, SINGLE APPROACH, STOP BAR AND FAR BACK	2.0	EACH	\$8,500.00	\$17,000.00	\$7,795.00	\$15,590.00	\$7,085.00	\$14,170.00
133	X1400399	VIDEO DETECTION SYSTEM COMPLETE	2.0	EACH	\$45,000.00	\$90,000.00	\$25,975.00	\$51,950.00	\$23,605.00	\$47,210.00
134	X1700067	STAMPED COLORED PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	34.0	SQ FT	\$12.00	\$408.00	\$40.00	\$1,360.00	\$40.00	\$1,360.00
135	X2200018	ORNAMENTAL FENCE	115.0	FOOT	\$150.00	\$17,250.00	\$375.00	\$43,125.00	\$180.00	\$20,700.00
136	X0322924	RETAINING WALL REMOVAL	164.0	SQ FT	\$25.00	\$4,100.00	\$10.00	\$1,640.00	\$8.00	\$1,312.00
137	X0322936	REMOVE EXISTING FLARED END SECTION	3.0	EACH	\$500.00	\$1,500.00	\$500.00	\$1,500.00	\$1,200.00	\$3,600.00
138	X0327036	BIKE PATH REMOVAL	109.0	SQ YD	\$20.00	\$2,180.00	\$12.00	\$1,308.00	\$10.00	\$1,090.00
139	X5510100	STORM SEWER REMOVAL	31.0	FOOT	\$35.00	\$1,085.00	\$1.00	\$31.00	\$65.00	\$2,015.00
140	X6020101	MANHOLES, TYPE A, 9'-DIA, TYPE 1 FRAME, CLOSED LID (SPECIAL)	1.0	EACH	\$25,000.00	\$25,000.00	\$16,725.00	\$16,725.00	\$17,000.00	\$17,000.00
141	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	10.0	CAL MO	\$2,500.00	\$25,000.00	\$2,300.00	\$23,000.00	\$1,000.00	\$10,000.00

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
142	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$204,500.00	\$204,500.00	\$371,000.00	\$371,000.00	\$200,884.00	\$200,884.00
143	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	18,332.0	FOOT	\$0.50	\$9,166.00	\$0.33	\$6,049.56	\$0.30	\$5,499.60
144	X7810300	RECESSED REFLECTIVE PAVEMENT MARKERS	23.0	EACH	\$50.00	\$1,150.00	\$138.00	\$3,174.00	\$125.00	\$2,875.00
145	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,836.0	SQ FT	\$2.00	\$3,672.00	\$2.20	\$4,039.20	\$2.00	\$3,672.00
146	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	18,801.0	FOOT	\$0.50	\$9,400.50	\$0.33	\$6,204.33	\$0.30	\$5,640.30
147	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	25,429.0	FOOT	\$0.55	\$13,985.95	\$0.44	\$11,188.76	\$0.40	\$10,171.60
148	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	1,415.0	FOOT	\$0.60	\$849.00	\$0.50	\$707.50	\$0.45	\$636.75
149	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	863.0	FOOT	\$1.25	\$1,078.75	\$1.10	\$949.30	\$1.00	\$863.00
150	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	237.0	FOOT	\$2.00	\$474.00	\$2.20	\$521.40	\$2.00	\$474.00
151	X8140115	HANDHOLE TO BE ADJUSTED	2.0	EACH	\$3,000.00	\$6,000.00	\$1,600.00	\$3,200.00	\$1,455.00	\$2,910.00
152	X8570215	FULL-ACTUATED CONTROLLER EXISTING CABINET	2.0	EACH	\$5,000.00	\$10,000.00	\$7,615.00	\$15,230.00	\$6,923.00	\$13,846.00
153	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	1.0	EACH	\$5,500.00	\$5,500.00	\$6,535.00	\$6,535.00	\$5,939.00	\$5,939.00
154	XX000856	MAILBOX REMOVAL AND RELOCATION	33.0	EACH	\$300.00	\$9,900.00	\$200.00	\$6,600.00	\$350.00	\$11,550.00
155	XX002007	AGGREGATE BICYCLE PATH	27.0	SQ YD	\$20.00	\$540.00	\$25.00	\$675.00	\$30.00	\$810.00
156	XX006658	FLOCCULATION LOGS	5.0	EACH	\$200.00	\$1,000.00	\$200.00	\$1,000.00	\$1.00	\$5.00
157	XX006659	FLOCCULATION POWDER	5.0	POUND	\$50.00	\$250.00	\$1.00	\$5.00	\$1.00	\$5.00
158	XX008865	PERMEABLE PLASTIC BERM	1,176.0	FOOT	\$20.00	\$23,520.00	\$15.00	\$17,640.00	\$12.50	\$14,700.00

### Return Bid Tabulation

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		A Lamp Concrete Contractors, Inc.		Peter Baker & Son Company	
					Unit Price	Extnd. Price	Unit Price	Extnd. Price	Unit Price	Extnd. Price
159	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$100,000.00	\$100,000.00	\$54,500.00	\$54,500.00	\$79,000.00	\$79,000.00
160	Z0018600	DRAINAGE STRUCTURE TO BE RECONSTRUCTED	1.0	EACH	\$2,000.00	\$2,000.00	\$1,800.00	\$1,800.00	\$2,250.00	\$2,250.00
161	Z0018700	DRAINAGE STRUCTURE TO BE REMOVED	3.0	EACH	\$500.00	\$1,500.00	\$450.00	\$1,350.00	\$950.00	\$2,850.00
162	Z0019400	DRY RUBBLE STONE OR BROKEN CONCRETE TREE WELLS	1.0	FOOT	\$1,250.00	\$1,250.00	\$500.00	\$500.00	\$1,250.00	\$1,250.00
163	Z0022810	FENCE REMOVAL (SPECIAL)	115.0	FOOT	\$10.00	\$1,150.00	\$8.00	\$920.00	\$25.00	\$2,875.00
164	Z0033700	LONGITUDINAL JOINT SEALANT	21,383.0	FOOT	\$3.50	\$74,840.50	\$2.30	\$49,180.90	\$2.40	\$51,319.20
165	Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	1.0	L SUM	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$20,158.00	\$20,158.00
166	Z0055905	TEMPORARY CONSTRUCTION FENCE	3,265.0	FOOT	\$4.00	\$13,060.00	\$1.00	\$3,265.00	\$3.50	\$11,427.50
167	Z0062002	SAW CUTTING, (FULL DEPTH)	27,246.0	FOOT	\$1.50	\$40,869.00	\$0.55	\$14,985.30	\$3.40	\$92,636.40
168	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	3.0	EACH	\$1,000.00	\$3,000.00	\$636.00	\$1,908.00	\$578.00	\$1,734.00
<b>Bid Total</b>						<b>\$6,317,090.45</b>		<b>\$4,544,617.36</b>		<b>\$4,584,327.13</b>

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
1	20101100	TREE TRUNK PROTECTION	210.0	EACH	\$125.00	\$26,250.00	\$50.00	\$90.00	\$70.00
2	20101200	TREE ROOT PRUNING	247.0	EACH	\$100.00	\$24,700.00	\$50.00	\$90.00	\$70.00
3	20101700	SUPPLEMENTAL WATERING	41.0	UNIT	\$25.00	\$1,025.00	\$0.10	\$1.00	\$0.55
4	20200100	EARTH EXCAVATION	6,416.0	CU YD	\$50.00	\$320,800.00	\$37.00	\$46.25	\$41.63
5	20400800	FURNISHED EXCAVATION	1,160.0	CU YD	\$30.00	\$34,800.00	\$0.01	\$1.00	\$0.51
6	20800150	TRENCH BACKFILL	303.0	CU YD	\$50.00	\$15,150.00	\$51.00	\$54.00	\$52.50
7	20900110	POROUS GRANULAR BACKFILL	11.0	CU YD	\$125.00	\$1,375.00	\$50.00	\$142.00	\$96.00
8	21001000	GEOTECHNICAL FABRIC FOR GROUND STABILIZATION	1,708.0	SQ YD	\$5.00	\$8,540.00	\$1.25	\$3.00	\$2.13
9	21101615	TOPSOIL FURNISH AND PLACE, 4"	45,398.0	SQ YD	\$4.00	\$181,592.00	\$1.00	\$4.00	\$2.50
10	21301052	EXPLORATION TRENCH 52 INCH DEPTH	300.0	FOOT	\$75.00	\$22,500.00	\$5.00	\$24.00	\$14.50
11	25000210	SEEDING, CLASS 2A	9.4	ACRE	\$4,000.00	\$37,600.00	\$3,000.00	\$3,000.00	\$3,000.00
12	25000400	NITROGEN FERTILIZER NUTRIENT	998.0	POUND	\$2.00	\$1,996.00	\$1.00	\$1.00	\$1.00
13	25000600	POTASSIUM FERTILIZER NUTRIENT	998.0	POUND	\$2.00	\$1,996.00	\$1.00	\$1.00	\$1.00
14	25100630	EROSION CONTROL BLANKET	45,398.0	SQ YD	\$2.00	\$90,796.00	\$1.15	\$1.15	\$1.15
15	25200110	SODDING SALT TOLERANT	4,500.0	SQ YD	\$12.00	\$54,000.00	\$10.00	\$10.00	\$10.00

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
16	28000305	TEMPORARY DITCH CHECK	1,176.0	FOOT	\$15.00	\$17,640.00	\$10.00	\$12.00	\$11.00
17	28000400	PERIMETER EROSION BARRIER	16,688.0	FOOT	\$3.50	\$58,408.00	\$1.00	\$2.90	\$1.95
18	28000500	INLET AND PIPE PROTECTION	7.0	EACH	\$200.00	\$1,400.00	\$15.00	\$350.00	\$182.50
19	28000510	INLET FILTERS	67.0	EACH	\$125.00	\$8,375.00	\$15.00	\$145.00	\$80.00
20	28100107	STONE RIPRAP, CLASS A4	31.0	SQ YD	\$125.00	\$3,875.00	\$125.00	\$125.00	\$125.00
21	28200200	FILTER FABRIC	42.0	SQ YD	\$5.00	\$210.00	\$5.00	\$5.50	\$5.25
22	30300112	AGGREGATE SUBGRADE IMPROVEMENT 12"	1,612.0	SQ YD	\$30.00	\$48,360.00	\$13.25	\$23.00	\$18.13
23	35101400	AGGREGATE BASE COURSE TYPE B	3,839.0	TON	\$30.00	\$115,170.00	\$20.00	\$32.70	\$26.35
24	40600275	BITUMINOUS MATERIALS (PRIME COAT)	29,529.0	LBS	\$0.25	\$7,382.25	\$0.01	\$0.01	\$0.01
25	40600290	BITUMINOUS MATERIALS (TACK COAT)	40,320.0	LBS	\$0.25	\$10,080.00	\$0.01	\$0.01	\$0.01
26	40600400	MIXTURE FOR CRACKS, JOINTS, AND FLANGWAYS	20.0	TON	\$300.00	\$6,000.00	\$200.00	\$200.00	\$200.00
27	40600827	POLYMERIZED LEVELING BINDER (MACHINE METHOD), IL-4.75, N50	50.0	TON	\$120.00	\$6,000.00	\$140.00	\$147.00	\$143.50
28	40603085	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	3,790.0	TON	\$95.00	\$360,050.00	\$76.60	\$81.00	\$78.80

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
29	40604062	HOT-MIX ASPHALT SURFACE COURSE, IL-9.5, MIX "D", N70	5,299.0	TON	\$120.00	\$635,880.00	\$77.00	\$78.00	\$77.50
30	42001300	PROTECTIVE COAT	1,953.0	SQ YD	\$1.50	\$2,929.50	\$1.00	\$1.00	\$1.00
31	42400200	PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	2,433.0	SQ FT	\$10.00	\$24,330.00	\$7.25	\$7.25	\$7.25
32	42400800	DETECTABLE WARNINGS	199.0	SQ FT	\$50.00	\$9,950.00	\$35.00	\$35.00	\$35.00
33	44000157	HOT-MIX ASPHALT SURFACE REMOVAL 2"	36,559.0	SQ YD	\$3.50	\$127,956.50	\$2.30	\$2.85	\$2.58
34	44000158	HOT-MIX ASPHALT SURFACE REMOVAL 2 1/4"	6,935.0	SQ YD	\$3.50	\$24,272.50	\$2.25	\$3.45	\$2.85
35	44000200	DRIVEWAY PAVEMENT REMOVAL	2,142.1	SQ YD	\$15.00	\$32,131.50	\$9.50	\$10.00	\$9.75
36	44000500	COMBINATION CURB AND GUTTER REMOVAL	3,333.0	FOOT	\$10.00	\$33,330.00	\$5.50	\$5.50	\$5.50
37	44000600	SIDEWALK REMOVAL	2,367.0	SQ FT	\$2.00	\$4,734.00	\$1.20	\$1.50	\$1.35
38	44201761	CLASS D PATCHES, TYPE I, 10 INCH	190.0	SQ YD	\$100.00	\$19,000.00	\$40.00	\$80.00	\$60.00
39	44201765	CLASS D PATCHES, TYPE II, 10 INCH	285.0	SQ YD	\$100.00	\$28,500.00	\$40.00	\$75.00	\$57.50
40	44201769	CLASS D PATCHES, TYPE III, 10 INCH	882.0	SQ YD	\$100.00	\$88,200.00	\$40.00	\$70.00	\$55.00
41	44201771	CLASS D PATCHES, TYPE IV, 10 INCH	570.0	SQ YD	\$100.00	\$57,000.00	\$40.00	\$70.00	\$55.00

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
42	44201811	CLASS D PATCHES, TYPE I, 14 INCH	22.0	SQ YD	\$120.00	\$2,640.00	\$45.00	\$115.00	\$80.00
43	44201815	CLASS D PATCHES, TYPE II, 14 INCH	33.0	SQ YD	\$120.00	\$3,960.00	\$45.00	\$110.00	\$77.50
44	44201819	CLASS D PATCHES, TYPE III, 14 INCH	98.0	SQ YD	\$120.00	\$11,760.00	\$45.00	\$100.00	\$72.50
45	44201821	CLASS D PATCHES, TYPE IV, 14 INCH	65.0	SQ YD	\$120.00	\$7,800.00	\$45.00	\$100.00	\$72.50
46	44201835	CLASS D PATCHES, TYPE I, 16 INCH	18.0	SQ YD	\$130.00	\$2,340.00	\$50.00	\$150.00	\$100.00
47	44201839	CLASS D PATCHES, TYPE II, 16 INCH	26.0	SQ YD	\$130.00	\$3,380.00	\$50.00	\$140.00	\$95.00
48	44201843	CLASS D PATCHES, TYPE III, 16 INCH	79.0	SQ YD	\$130.00	\$10,270.00	\$50.00	\$130.00	\$90.00
49	44201845	CLASS D PATCHES, TYPE IV, 16 INCH	53.0	SQ YD	\$130.00	\$6,890.00	\$50.00	\$130.00	\$90.00
50	48101200	AGGREGATE SHOULDERS, TYPE B	3,227.0	TON	\$35.00	\$112,945.00	\$19.95	\$20.00	\$19.98
51	50105220	PIPE CULVERT REMOVAL	910.0	FOOT	\$15.00	\$13,650.00	\$1.00	\$28.00	\$14.50
52	54213657	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 12"	17.0	EACH	\$1,500.00	\$25,500.00	\$1,150.00	\$1,350.00	\$1,250.00
53	54213663	PRECAST REINFORCED CONCRETE FLARED END SECTIONS 18"	2.0	EACH	\$2,000.00	\$4,000.00	\$1,450.00	\$1,500.00	\$1,475.00
54	54214503	PRECAST REINFORCED CONCRETE FLARED END SECTIONS, EQUIVALENT ROUND-SIZE 18"	3.0	EACH	\$3,000.00	\$9,000.00	\$2,000.00	\$2,500.00	\$2,250.00
55	52200800	SEGMENTAL CONCRETE BLOCK WALL	178.0	SQ FT	\$75.00	\$13,350.00	\$45.00	\$45.00	\$45.00

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
56	54262715	METAL FLARED END SECTIONS 15"	34.0	EACH	\$750.00	\$25,500.00	\$295.00	\$750.00	\$522.50
57	54262718	METAL FLARED END SECTIONS 18"	6.0	EACH	\$900.00	\$5,400.00	\$550.00	\$1,000.00	\$775.00
58	542D0220	PIPE CULVERTS, CLASS D, TYPE 1 15"	533.0	FOOT	\$90.00	\$47,970.00	\$68.00	\$70.00	\$69.00
59	542D0223	PIPE CULVERTS, CLASS D, TYPE 1 18"	104.0	FOOT	\$100.00	\$10,400.00	\$75.00	\$80.00	\$77.50
60	550A0050	STORM SEWERS, CLASS A, TYPE 1 12"	1,269.0	FOOT	\$90.00	\$114,210.00	\$60.00	\$61.00	\$60.50
61	550A0070	STORM SEWERS, CLASS A, TYPE 1 15"	56.0	FOOT	\$95.00	\$5,320.00	\$64.00	\$72.00	\$68.00
62	550A0090	STORM SEWERS, CLASS A, TYPE 1 18"	177.0	FOOT	\$100.00	\$17,700.00	\$67.00	\$75.00	\$71.00
63	550A0120	STORM SEWERS, CLASS A, TYPE 1 24"	34.0	FOOT	\$125.00	\$4,250.00	\$85.00	\$175.00	\$130.00
64	550A0140	STORM SEWERS, CLASS A, TYPE 1 30"	45.0	FOOT	\$150.00	\$6,750.00	\$95.00	\$124.00	\$109.50
65	550A0340	STORM SEWERS, CLASS A, TYPE 2 12"	386.0	FOOT	\$100.00	\$38,600.00	\$61.00	\$74.00	\$67.50
66	550A4000	STORM SEWERS, CLASS A, TYPE 1 EQUIVALENT ROUND-SIZE 18"	193.0	FOOT	\$150.00	\$28,950.00	\$95.00	\$114.00	\$104.50
67	60100905	PIPE DRAINS 4"	100.0	FOOT	\$30.00	\$3,000.00	\$35.00	\$35.00	\$35.00
68	60100915	PIPE DRAINS 6"	100.0	FOOT	\$35.00	\$3,500.00	\$38.00	\$45.00	\$41.50
69	60108104	PIPE UNDERDRAIN, TYPE 1, 4"	5,863.0	FOOT	\$15.00	\$87,945.00	\$5.65	\$16.00	\$10.83
70	60200205	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 1 FRAME, CLOSED LID	2.0	EACH	\$4,000.00	\$8,000.00	\$2,750.00	\$3,500.00	\$3,125.00



### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extnd. Price			
71	60200805	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 8 GRATE	1.0	EACH	\$3,750.00	\$3,750.00	\$2,800.00	\$3,300.00	\$3,050.00
72	60201340	CATCH BASINS, TYPE A, 4'-DIAMETER, TYPE 24 FRAME AND GRATE	8.0	EACH	\$4,000.00	\$32,000.00	\$3,025.00	\$3,700.00	\$3,362.50
73	60207005	CATCH BASINS, TYPE C, TYPE 1 FRAME, CLOSED LID	8.0	EACH	\$2,500.00	\$20,000.00	\$1,550.00	\$2,000.00	\$1,775.00
74	60207605	CATCH BASINS, TYPE C, TYPE 8 GRATE	3.0	EACH	\$2,250.00	\$6,750.00	\$1,700.00	\$1,800.00	\$1,750.00
75	60208240	CATCH BASINS, TYPE C, TYPE 24 FRAME AND GRATE	4.0	EACH	\$2,500.00	\$10,000.00	\$1,900.00	\$2,200.00	\$2,050.00
76	60236200	INLETS, TYPE A, TYPE 8 GRATE	1.0	EACH	\$1,250.00	\$1,250.00	\$1,500.00	\$1,700.00	\$1,600.00
77	60237470	INLETS, TYPE A, TYPE 24 FRAME AND GRATE	3.0	EACH	\$1,500.00	\$4,500.00	\$1,700.00	\$1,900.00	\$1,800.00
78	60250500	CATCH BASINS TO BE ADJUSTED WITH NEW TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$1,500.00	\$1,500.00	\$750.00	\$795.00	\$772.50
79	60260100	INLETS TO BE ADJUSTED	1.0	EACH	\$1,000.00	\$1,000.00	\$400.00	\$500.00	\$450.00
80	60603900	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.12 (ABUTTING EXISTING PAVEMENT)	57.0	FOOT	\$35.00	\$1,995.00	\$27.00	\$27.00	\$27.00
81	60605000	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24	4,847.0	FOOT	\$40.00	\$193,880.00	\$28.00	\$28.00	\$28.00

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
82	60605100	COMBINATION CONCRETE CURB AND GUTTER, TYPE B-6.24 (ABUTTING EXISTING PAVEMENT)	1,132.0	FOOT	\$45.00	\$50,940.00	\$36.00	\$36.00	\$36.00
83	63000001	STEEL PLATE BEAM GUARDRAIL, TYPE A, 6 FOOT POSTS	1,750.0	FOOT	\$45.00	\$78,750.00	\$30.00	\$35.00	\$32.50
84	63000360	LONG-SPAN GUARDRAIL OVER CULVERT, 18 FT 9 IN SPAN	87.5	FOOT	\$50.00	\$4,375.00	\$57.00	\$70.00	\$63.50
85	63100167	TRAFFIC BARRIER TERMINAL, TYPE 1, (SPECIAL), TANGENT	11.0	EACH	\$3,500.00	\$38,500.00	\$3,500.00	\$3,545.00	\$3,522.50
86	63100169	TRAFFIC BARRIER TERMINAL, TYPE 1, (SPECIAL), FLARED	5.0	EACH	\$3,500.00	\$17,500.00	\$3,450.00	\$3,660.00	\$3,555.00
87	63200310	GUARDRAIL REMOVAL	1,705.0	FOOT	\$10.00	\$17,050.00	\$5.25	\$7.65	\$6.45
88	67100100	MOBILIZATION	1.0	L SUM	\$292,200.00	\$292,200.00	\$260,000.00	\$274,642.00	\$267,321.00
89	70300100	SHORT TERM PAVEMENT MARKING	20,334.0	FOOT	\$0.50	\$10,167.00	\$0.01	\$0.01	\$0.01
90	70300210	TEMPORARY PAVEMENT MARKING - LETTERS AND SYMBOLS	450.0	SQ FT	\$2.50	\$1,125.00	\$0.01	\$1.00	\$0.51
91	70300220	TEMPORARY PAVEMENT MARKING - LINE 4"	19,515.0	FOOT	\$0.30	\$5,854.50	\$0.01	\$0.01	\$0.01
92	70300230	TEMPORARY PAVEMENT MARKING - LINE 5"	28,705.0	FOOT	\$0.35	\$10,046.75	\$0.01	\$0.01	\$0.01

### Return Bid Details

**Project:** ST Mary's Road 3R  
**Section:** 17-00102-24-RS  
**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps  
**CPMS Pin:** B-01381  
**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
93	70300240	TEMPORARY PAVEMENT MARKING - LINE 6"	1,954.0	FOOT	\$0.45	\$879.30	\$0.01	\$0.01	\$0.01
94	70300260	TEMPORARY PAVEMENT MARKING - LINE 12"	947.0	FOOT	\$0.60	\$568.20	\$0.01	\$0.01	\$0.01
95	70300280	TEMPORARY PAVEMENT MARKING - LINE 24"	237.0	FOOT	\$1.50	\$355.50	\$0.01	\$0.01	\$0.01
96	70300520	PAVEMENT MARKING TAPE TYPE IV 4"	5,811.0	FOOT	\$1.50	\$8,716.50	\$0.01	\$0.10	\$0.06
97	78000100	THERMOPLASTIC PAVEMENT MARKING - LETTERS AND SYMBOLS	450.0	SQ FT	\$5.00	\$2,250.00	\$4.00	\$4.40	\$4.20
98	78000200	THERMOPLASTIC PAVEMENT MARKING - LINE 4"	8,582.0	FOOT	\$1.00	\$8,582.00	\$0.50	\$0.55	\$0.53
99	78000300	THERMOPLASTIC PAVEMENT MARKING - LINE 5"	25,429.0	FOOT	\$1.25	\$31,786.25	\$0.60	\$0.66	\$0.63
100	78000400	THERMOPLASTIC PAVEMENT MARKING - LINE 6"	1,415.0	FOOT	\$1.50	\$2,122.50	\$0.75	\$0.83	\$0.79
101	78000600	THERMOPLASTIC PAVEMENT MARKING - LINE 12"	863.0	FOOT	\$2.50	\$2,157.50	\$1.50	\$1.65	\$1.58
102	78000650	THERMOPLASTIC PAVEMENT MARKING - LINE 24"	237.0	FOOT	\$5.50	\$1,303.50	\$4.00	\$4.40	\$4.20
103	78009012	MODIFIED URETHANE PAVEMENT MARKING - LINE 12"	430.0	FOOT	\$5.00	\$2,150.00	\$6.00	\$6.60	\$6.30

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
104	78200005	GUARDRAIL REFLECTORS, TYPE A	90.0	EACH	\$15.00	\$1,350.00	\$9.25	\$10.00	\$9.63
105	81028210	UNDERGROUND CONDUIT, GALVANIZED STEEL, 2 1/2" DIA.	6.0	FOOT	\$50.00	\$300.00	\$35.10	\$39.00	\$37.05
106	85000200	MAINTENANCE OF EXISTING TRAFFIC SIGNAL INSTALLATION	3.0	EACH	\$5,000.00	\$15,000.00	\$1,760.00	\$1,936.00	\$1,848.00
107	87800100	CONCRETE FOUNDATION, TYPE A	4.0	FOOT	\$350.00	\$1,400.00	\$251.30	\$277.00	\$264.15
108	87900200	DRILL EXISTING HANDHOLE	1.0	EACH	\$375.00	\$375.00	\$281.00	\$310.00	\$295.50
109	89500100	RELOCATE EXISTING SIGNAL HEAD	2.0	EACH	\$650.00	\$1,300.00	\$648.00	\$713.00	\$680.50
110	89500200	RELOCATE EXISTING PEDESTRIAN SIGNAL HEAD	2.0	EACH	\$450.00	\$900.00	\$430.00	\$473.00	\$451.50
111	89500400	RELOCATE EXISTING PEDESTRIAN PUSH-BUTTON	4.0	EACH	\$400.00	\$1,600.00	\$320.00	\$352.00	\$336.00
112	89502200	MODIFY EXISTING CONTROLLER	1.0	EACH	\$1,500.00	\$1,500.00	\$1,455.00	\$1,600.00	\$1,527.50
113	89502350	REMOVE AND REINSTALL CABLE FROM CONDUIT	230.0	FOOT	\$2.50	\$575.00	\$1.30	\$1.45	\$1.38
114	89502375	REMOVE EXISTING TRAFFIC SIGNAL EQUIPMENT	3.0	EACH	\$1,500.00	\$4,500.00	\$1,760.00	\$1,936.00	\$1,848.00
115	89502380	REMOVE EXISTING HANDHOLE	2.0	EACH	\$2,000.00	\$4,000.00	\$440.00	\$484.00	\$462.00
116	89502385	REMOVE EXISTING CONCRETE FOUNDATION	1.0	EACH	\$150.00	\$150.00	\$440.00	\$484.00	\$462.00

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
117	LC200051	REJECTED LOAD TRANSPORTATION	5.0	LOAD	\$500.00	\$2,500.00	\$100.00	\$500.00	\$300.00
118	LC200501	MAINTENANCE OF TEMPORARY EROSION CONTROL SYSTEMS	86,121.0	UNIT	\$1.00	\$86,121.00	\$1.00	\$1.00	\$1.00
119	LC400159	HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N70	11,645.0	TON	\$100.00	\$1,164,500.00	\$67.00	\$69.00	\$68.00
120	LC400160	LEVELING BINDER HAND METHOD, N50	20.0	TON	\$300.00	\$6,000.00	\$100.00	\$200.00	\$150.00
121	LC500228	GRATED CULVERT END SECTIONS, 24" DIAMETER	8.0	EACH	\$3,000.00	\$24,000.00	\$2,700.00	\$2,850.00	\$2,775.00
122	LC500229	GRATED CULVERT END SECTIONS, 30" DIAMETER	1.0	EACH	\$3,000.00	\$3,000.00	\$3,000.00	\$3,175.00	\$3,087.50
123	LC500244	GRATED CULVERT END SECTION EQUIVALENT DIAMETER 33"	2.0	EACH	\$3,500.00	\$7,000.00	\$3,500.00	\$4,450.00	\$3,975.00
124	LC500411	CONCRETE BLOCK WALL SEALANT	178.0	SQ FT	\$15.00	\$2,670.00	\$2.00	\$5.00	\$3.50
125	LC600016	CATCH BASINS, TYPE A, 6'-DIAMETER, TYPE 1 FRAME, CLOSED LID	1.0	EACH	\$5,000.00	\$5,000.00	\$5,625.00	\$8,700.00	\$7,162.50
126	LC600200	INSTALL SURVEY MONUMENTS	10.0	EACH	\$1,200.00	\$12,000.00	\$400.00	\$715.00	\$557.50
127	LC780040	PAVEMENT MARKING REMOVAL - TYPE IV TAPE	5,811.0	FOOT	\$1.50	\$8,716.50	\$0.01	\$0.01	\$0.01
128	X0326697	CENTERLINE - RUMBLE STRIP - 8"	21,165.0	FOOT	\$7.50	\$158,737.50	\$0.45	\$0.70	\$0.58
129	X1400102	OUTDOOR RATED NETWORK CABLE	474.0	FOOT	\$2.00	\$948.00	\$2.20	\$2.45	\$2.33

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
130	X1400215	REMOTE CONTROLLED VIDEO SYSTEM	3.0	EACH	\$5,000.00	\$15,000.00	\$5,128.00	\$5,645.00	\$5,386.50
131	X1400254	TRAFFIC SIGNAL POST, 16 FOOT, (SPECIAL)	1.0	EACH	\$2,500.00	\$2,500.00	\$2,740.00	\$3,014.00	\$2,877.00
132	X1400373	RADAR VEHICLE DETECTION SYSTEM, SINGLE APPROACH, STOP BAR AND FAR BACK	2.0	EACH	\$8,500.00	\$17,000.00	\$7,085.00	\$7,795.00	\$7,440.00
133	X1400399	VIDEO DETECTION SYSTEM COMPLETE	2.0	EACH	\$45,000.00	\$90,000.00	\$23,605.00	\$25,975.00	\$24,790.00
134	X1700067	STAMPED COLORED PORTLAND CEMENT CONCRETE SIDEWALK 5 INCH	34.0	SQ FT	\$12.00	\$408.00	\$40.00	\$40.00	\$40.00
135	X2200018	ORNAMENTAL FENCE	115.0	FOOT	\$150.00	\$17,250.00	\$180.00	\$375.00	\$277.50
136	X0322924	RETAINING WALL REMOVAL	164.0	SQ FT	\$25.00	\$4,100.00	\$8.00	\$10.00	\$9.00
137	X0322936	REMOVE EXISTING FLARED END SECTION	3.0	EACH	\$500.00	\$1,500.00	\$500.00	\$1,200.00	\$850.00
138	X0327036	BIKE PATH REMOVAL	109.0	SQ YD	\$20.00	\$2,180.00	\$10.00	\$12.00	\$11.00
139	X5510100	STORM SEWER REMOVAL	31.0	FOOT	\$35.00	\$1,085.00	\$1.00	\$65.00	\$33.00
140	X6020101	MANHOLES, TYPE A, 9'-DIA, TYPE 1 FRAME, CLOSED LID (SPECIAL)	1.0	EACH	\$25,000.00	\$25,000.00	\$16,725.00	\$17,000.00	\$16,862.50
141	X6700405	ENGINEER'S FIELD OFFICE, TYPE A (MODIFIED)	10.0	CAL MO	\$2,500.00	\$25,000.00	\$1,000.00	\$2,300.00	\$1,650.00

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
142	X7010216	TRAFFIC CONTROL AND PROTECTION, (SPECIAL)	1.0	L SUM	\$204,500.00	\$204,500.00	\$200,884.00	\$371,000.00	\$285,942.00
143	X7800815	HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINE - 4 INCH	18,332.0	FOOT	\$0.50	\$9,166.00	\$0.30	\$0.33	\$0.32
144	X7810300	RECESSED REFLECTIVE PAVEMENT MARKERS	23.0	EACH	\$50.00	\$1,150.00	\$125.00	\$138.00	\$131.50
145	X7830060	GROOVING FOR RECESSED PAVEMENT MARKING, LETTERS AND SYMBOLS	1,836.0	SQ FT	\$2.00	\$3,672.00	\$2.00	\$2.20	\$2.10
146	X7830070	GROOVING FOR RECESSED PAVEMENT MARKING 5"	18,801.0	FOOT	\$0.50	\$9,400.50	\$0.30	\$0.33	\$0.32
147	X7830072	GROOVING FOR RECESSED PAVEMENT MARKING 6"	25,429.0	FOOT	\$0.55	\$13,985.95	\$0.40	\$0.44	\$0.42
148	X7830074	GROOVING FOR RECESSED PAVEMENT MARKING 7"	1,415.0	FOOT	\$0.60	\$849.00	\$0.45	\$0.50	\$0.48
149	X7830078	GROOVING FOR RECESSED PAVEMENT MARKING 13"	863.0	FOOT	\$1.25	\$1,078.75	\$1.00	\$1.10	\$1.05
150	X7830090	GROOVING FOR RECESSED PAVEMENT MARKING 25"	237.0	FOOT	\$2.00	\$474.00	\$2.00	\$2.20	\$2.10
151	X8140115	HANDHOLE TO BE ADJUSTED	2.0	EACH	\$3,000.00	\$6,000.00	\$1,455.00	\$1,600.00	\$1,527.50

### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn'd. Price			
152	X8570215	FULL-ACTUATED CONTROLLER EXISTING CABINET	2.0	EACH	\$5,000.00	\$10,000.00	\$6,923.00	\$7,615.00	\$7,269.00
153	X8620200	UNINTERRUPTABLE POWER SUPPLY, SPECIAL	1.0	EACH	\$5,500.00	\$5,500.00	\$5,939.00	\$6,535.00	\$6,237.00
154	XX000856	MAILBOX REMOVAL AND RELOCATION	33.0	EACH	\$300.00	\$9,900.00	\$200.00	\$350.00	\$275.00
155	XX002007	AGGREGATE BICYCLE PATH	27.0	SQ YD	\$20.00	\$540.00	\$25.00	\$30.00	\$27.50
156	XX006658	FLOCCULATION LOGS	5.0	EACH	\$200.00	\$1,000.00	\$1.00	\$200.00	\$100.50
157	XX006659	FLOCCULATION POWDER	5.0	POUND	\$50.00	\$250.00	\$1.00	\$1.00	\$1.00
158	XX008865	PERMEABLE PLASTIC BERM	1,176.0	FOOT	\$20.00	\$23,520.00	\$12.50	\$15.00	\$13.75
159	Z0013798	CONSTRUCTION LAYOUT	1.0	L SUM	\$100,000.00	\$100,000.00	\$54,500.00	\$79,000.00	\$66,750.00
160	Z0018600	DRAINAGE STRUCTURE TO BE RECONSTRUCTED	1.0	EACH	\$2,000.00	\$2,000.00	\$1,800.00	\$2,250.00	\$2,025.00
161	Z0018700	DRAINAGE STRUCTURE TO BE REMOVED	3.0	EACH	\$500.00	\$1,500.00	\$450.00	\$950.00	\$700.00
162	Z0019400	DRY RUBBLE STONE OR BROKEN CONCRETE TREE WELLS	1.0	FOOT	\$1,250.00	\$1,250.00	\$500.00	\$1,250.00	\$875.00
163	Z0022810	FENCE REMOVAL (SPECIAL)	115.0	FOOT	\$10.00	\$1,150.00	\$8.00	\$25.00	\$16.50
164	Z0033700	LONGITUDINAL JOINT SEALANT	21,383.0	FOOT	\$3.50	\$74,840.50	\$2.30	\$2.40	\$2.35



### Return Bid Details

**Project:** ST Mary's Road 3R

**Section:** 17-00102-24-RS

**Description:** Mill & resurface; install drainage structures & pipes; restore pavement markings, and reconstruct ADA ramps

**CPMS Pin:** B-01381

**Let Date:** 4/13/2021

Item No.	Pay Code	Description	Quantity	Unit	Eng Estimate		Min. Bid Price	Max. Bid Price	Avg. Bid Price
					Unit Price	Extn. Price			
165	Z0048665	RAILROAD PROTECTIVE LIABILITY INSURANCE	1.0	L SUM	\$10,000.00	\$10,000.00	\$7,500.00	\$20,158.00	\$13,829.00
166	Z0055905	TEMPORARY CONSTRUCTION FENCE	3,265.0	FOOT	\$4.00	\$13,060.00	\$1.00	\$3.50	\$2.25
167	Z0062002	SAW CUTTING, (FULL DEPTH)	27,246.0	FOOT	\$1.50	\$40,869.00	\$0.55	\$3.40	\$1.98
168	Z0073510	TEMPORARY TRAFFIC SIGNAL TIMING	3.0	EACH	\$1,000.00	\$3,000.00	\$578.00	\$636.00	\$607.00
<b>Bid Total</b>					<b>\$6,317,090.45</b>				