



Purchasing Division
18 North County Street, 9th Floor
Waukegan, Illinois 60085-4350
Phone 847-377-2992
Fax 847-984-5889
purchasing@lakecountyil.gov

Award Information – 5/11/2021

Contract Information

Purchase Description: **Wildwood Water Tower**

Contract Start Date: **May 11, 2021**

Initial Term: **300 days after notice to proceed**

Term Dates: **N/A**

Renewals: **N/A**

Vendor Information

Company Name: **RHMG Engineers, Inc.**

Address: **975 Campus Drive**

Street Address

Mundelein

City

IL

State

Suite/Unit #

60060

ZIP Code

Contact Name: **William Rickert, President**

Funding Account

Description: **Public Works Enterprise Fund**

Budget Information: **FY21 Capital**

Department: **Public Works**

Department Contact: **Tom Miles**

Award Amount: **\$214,028**

Bid / RFP Information

Registered Vendors: **N/A**

Responses Received: **N/A**

Intent:

Project consists of preliminary and final engineering design services and bidding services for the proposed water tower and new controls at the reservoirs.

Department Recommendation:

Due to the specialized nature of this project, the County requires design related services from an engineering firm qualified in this type of engineering in accordance with the Purchasing Ordinance and the Local Government Professional Services Selection Act. In 2019, Lake County Public Works sought engineering services for potable water facilities analysis, design and construction oversight and the Lake County Purchasing Division sourced said engineering services through a full Statement of Interest (SOI) competitive process. In accordance with the Local Government Professional Services Selection Act, the selected firm for water facilities analysis, design and construction oversight was RHMG Engineers, Inc.



Purchasing Division

18 North County Street, 9th Floor
Waukegan, Illinois 60085-4350
Phone 847-377-2992
Fax 847-984-5889
purchasing@lakecountyil.gov

RHMG Engineers, Inc. recently completed a study for LCPW to determine the required system storage and analyzed several locations for the construction of a new water tower since the existing John Mogg Tower Site is not large enough to accommodate a new water tower.

This agreement for preliminary and final engineering design services for the new 1.25 million gallon water tower in the Wildwood Water System is a continuation of the consultant's initial analysis and will allow for preliminary and final design of the recommended improvements.

An Agreement has been negotiated with RHMG Engineers, Inc. of Mundelein, Illinois to provide the necessary professional engineering design services for this project. These services are in accordance with Lake County Purchasing Ordinance Article 5-101(3) and the Local Government Professional Services Selection Act (50 ILCS 510/1 et seq).

Yvette Albarran,